Evaluation Summary

1 |Tender ID 976145
2 |Package No. e-GP-15/DEV/ACE/SZ/SUN/2023-2024
3 |Name or Work Rehabilitation/Re-construction/Improvement by Earth Work, Widening of Existing Flexible
Pavement, Strengthening, Construction of Bus Bay, Intersection, RCC Drain, Concrete Slope
Protection with CC Block, Sign Signal, Road Marking etc. work at Ch: 0+000 KM to Ch: 10+000
KM of Pagla-Jagannathpur-Raniganj-Aushkandi Road (R-241) under Road Division, Sunamganj of|
Road Zone Sylhet During the year 2023-2024.
4 |Procuring Entity Additional Chief Engineer, Sylhet Zone
5 |Budget Development
6 |Procurement Method OTM-NCT
7 |Invitation and Opening Dates Invitation: 8-May-24 Opening 24-Jun-24 47
8 |Tender Validity Period (date/day) Originali 22-Oct-24 Extended 20-Feb-25 241
9 |Time for Technical Evaluation Date ofTech: TER 3-Dec-24 Time forTe'chA 162 Days
submission Evaluation
10 |Number of Tender Submission 8
11 |Technical Responsiveness No. of Technically Responsive Tenderers 6
No. of Technically Non-Responsive Tenderers 2
Reasons for Non-Responsiveness by TEC:
M/S Kamrul & Brothers - M/S Islam Brothers Ltd (JV) M/S. A. S. Construction & Don Enterprise (JV) did
not accept the tender validity extension request. Hence, they have been evaluated as Non Responsive
Technically Responsive Tenderers
Serial Name Techr,lcal
Responsiveness
1 Mir Habibul Alam & Mahabub Brothers (Pvt.) Limited JV. Responsive
2 Monico Limited Responsive
3 Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata Responsive
(JON) JV
4 Orient Trading & Builders Ltd. and Oyster Construction Responsive
and Shipping Company Ltd. (JV)
5 Taher Brothers Ltd. Responsive
6 Toma Construction & Co. Limited Responsive
12 |Technical Evaluation Report
approval by HOPE : il
13 |Time for Financial Evaluation Date of Fln: TER 12-Jan-25 Time for Eln, 25 Days
submission Evaluation
14 $2§ge(5§rr2panson of Lowest 03 Name Quo(t;g_:_l)alue o Less/Above
L1 Sﬁ:ﬁ:?j?j";ﬁﬁr\’f‘”dhuw SiMis Sanmabumi 1,69,97,91,523.946 | 3.089% Less
L2 |Monico Limited 1,60,84,91,129.636 | 2.562% Less
L3|Taher Brothers Ltd 1,63,24,41,590.896 | 1.111% Less
L4 |Toma Construction & Co. Limited 1,64,78,56,846.916| 0.177% Less
15 |Name of Winner - |Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (JON) JV
Name of Lead Partner (if JV) Ohiduzzaman Chowdhury
Name of other Partner M/S Janmabumi Nirmata
16 |Recommended Contract Value BDT 1,59,97,91,523.946 IRecommended Performance Security 5.000%
[One Hundred Fifty Nine Crore Ninety Seven Lakh Ninety One Thousand Five Hundred Twenty Three Point|
Nine Four Six Taka Only]
17_|Official Cost Estimate Cost Est. [BDT 1,65,07,82,269.950
18 |Project Name Emergency Rehabilitation & Reconstruction of different Roads, Bridges and Culverts damaged by flood of the
year 2022 under Road Division Sunamganj and Habiganj of Road Zone Sylhet.
DPP Package Information Package Cost | BDT 1,65,07,83,000.000 Package No. WP-01
Project Duration Project Duration up to [ 31-Dec-26 Project Code 224392000
19 |Approving Authority Ministry of Road and Transport and Bridges
20 |Comment of TEC Chairperson

With due respect the Tender Financial Evaluation report with attachment of different relevant documents of Tender ID No0.976145

recommended by the TEC for your kind approval.

Remarks of HOPE

Signature of HOPE

The Tenderer "Orient Trading & Builders Ltd., Mir Habibul Alam and Mahabub Brothers (Pvt.)
Limited." was declared debar in the e-GP Portal. However, as per writ petition no. 436/2025,
518/2025 and 520/2025, the Hon'ble High Court issued the stay order against the debarment.

[As per e-GP Debarment List (Time 09:09, Date: 21-01-2025)]

Hence, Recommended for Re-Evaluation.
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Syed Moinul Hasan

ID No. 001048

Chief Engineer (C.C.)

Roads and Highways Department



