

Evaluation Summary

1	Tender ID	: 1062837															
2	Package No.	: e-GP-01/MRD/PMP-Road Major/2024-2025															
3	Name or Work	: Periodic Maintenance Programme (Roads) providing Strengthening flexible Pavement, DBS Base Course, DBS Wearing Course, Protective work & Other ancillary works from Ch. 68+500 (Bhanga Bazar Bus Stand: 23.384143, 89.982534) to Ch. 78+150 (Boroitala: 23.308582, 89.998277) & Widening Work from Ch. 74+865 (Chumurdi: 23.330520, 89.998872) to Ch. 78+150 (Boroitala: 23.308582, 89.998277) of Dhaka (Jatrabari)-Mawa-Bhanga-Barishal-Patuakhali (N-8) National Highway Road under Road Division, Madaripur during the year 2024-2025.															
4	Procuring Entity	: Executive Engineer, Madaripur Road Division															
5	Budget	: Operating Budget (PMP-Road)															
6	Procurement Method	: OSTETM-NCT															
7	Invitation and Opening Dates	: Invitation: 22-Jan-25 Opening: 24-Feb-25 33															
8	Tender Validity Period (date/day)	: Original: 24-Jun-25 Extended: - 120															
9	Time for Technical Evaluation	: Date of Tech. TER submission: 2-Mar-25 Time for Tech. Evaluation: 6 Days Tech. Re-evaluation given by HOPE: 9-Mar-25 Date of Tech. Re-eval Report submission: 16-Mar-25 Time for Tech. Re-evaluation: 7 Days															
10	Number of Tender Submission	: 5															
11	Technical Responsiveness	: No. of Technically Responsive Tenderers: 4 No. of Technically Non-Responsive Tenderers: 1 Reasons for Non-Responsiveness by TEC: R.P Construction (Pvt.) Ltd failed to fulfill the Specific Experience Criteria. Hence, he has been evaluated as Non-Responsive. Technically Responsive Tenderers <table> <tr> <th>Serial</th><th>Name</th><th>Technical Responsiveness</th></tr> <tr> <td>1</td><td>Orient Trading & Builders Ltd.</td><td>Responsive</td></tr> <tr> <td>2</td><td>RAB-RC (PVT) LIMITED</td><td>Responsive</td></tr> <tr> <td>3</td><td>Reliable Builders Ltd.</td><td>Responsive</td></tr> <tr> <td>4</td><td>RN Yakub & Brothers Private Limited.-Al-Amin Traders JV</td><td>Responsive</td></tr> </table>	Serial	Name	Technical Responsiveness	1	Orient Trading & Builders Ltd.	Responsive	2	RAB-RC (PVT) LIMITED	Responsive	3	Reliable Builders Ltd.	Responsive	4	RN Yakub & Brothers Private Limited.-Al-Amin Traders JV	Responsive
Serial	Name	Technical Responsiveness															
1	Orient Trading & Builders Ltd.	Responsive															
2	RAB-RC (PVT) LIMITED	Responsive															
3	Reliable Builders Ltd.	Responsive															
4	RN Yakub & Brothers Private Limited.-Al-Amin Traders JV	Responsive															
12	Technical Evaluation Report approval by HOPE	: 17-Mar-25															
13	Time for Financial Evaluation	: Date of Fin. TER submission: 25-Mar-25 Time for Fin. Evaluation: 8 Days															
14	Price Comparison of Technically responsive Tenderers	: <table> <tr> <th>Name</th><th>Quoted Value (BDT)</th><th>% Less/Above</th></tr> <tr> <td>L1 Reliable Builders Ltd.</td><td>21,15,43,646.963</td><td>20.562% Less</td></tr> <tr> <td>L2 Orient Trading & Builders Ltd.</td><td>22,63,12,968.778</td><td>15.016% Less</td></tr> <tr> <td>L3 RN Yakub & Brothers Private Limited.-Al-Amin Traders JV</td><td>23,49,72,199.427</td><td>11.764% Less</td></tr> <tr> <td>L4 RAB-RC (PVT) LIMITED</td><td>23,52,21,951.362</td><td>11.670% Less</td></tr> </table>	Name	Quoted Value (BDT)	% Less/Above	L1 Reliable Builders Ltd.	21,15,43,646.963	20.562% Less	L2 Orient Trading & Builders Ltd.	22,63,12,968.778	15.016% Less	L3 RN Yakub & Brothers Private Limited.-Al-Amin Traders JV	23,49,72,199.427	11.764% Less	L4 RAB-RC (PVT) LIMITED	23,52,21,951.362	11.670% Less
Name	Quoted Value (BDT)	% Less/Above															
L1 Reliable Builders Ltd.	21,15,43,646.963	20.562% Less															
L2 Orient Trading & Builders Ltd.	22,63,12,968.778	15.016% Less															
L3 RN Yakub & Brothers Private Limited.-Al-Amin Traders JV	23,49,72,199.427	11.764% Less															
L4 RAB-RC (PVT) LIMITED	23,52,21,951.362	11.670% Less															
15	Name of Winner	: Reliable Builders Ltd.															
16	Recommended Contract Value	: BDT 21,15,43,646.963 Recommended Performance Security by TEC: 15.000% (Twenty One Crore Fifteen Lakh Forty Three Thousand Six Hundred Forty Six Point Nine Six Three Taka Only)															
17	Official Cost Estimate	: Cost Est. BDT 26,62,99,131.300															
18	PMP Information	: Operating Budget (PMP-Road) 2024-2025 Approved PMP Cost BDT 26,63,18,000.000 Approval Date by Ministry: 26-Jun-2024															
19	Approving Authority	: Ministry of Road Transport and Bridges															
20	Comment of TEC Chairperson	: The Financial Evaluation Report is forwarded with necessary															

Remarks of HOPE

The Winning tenderer, **Reliable Builders Ltd.**, was declared debarred as per Rule-127 of PPR-2008 by the Procuring Entity (Additional Chief Engineer, Mymensingh) for the tender ID 865017 and by the Procuring Entity (Superintending Engineer, Dhaka) for the tender ID 814538 at e-GP portal for two (2) years separately. In response to two individual debarments by the two different PEs, the tenderer filed two separate writ petitions (No. 4400/2024 and 6912/2024), based on which the Honorable High Court issued stay orders for six months against both of the debarment declarations (**Copy Attached**).

The stay orders granted by the Honorable High Court in favor of the contracting firm were later reviewed by the Honorable Appellate Division of the Supreme Court through civil petitions (**Civil Petition No.- 2085/2024, 2691/2024**). The Appellate Division subsequently issued a stay on the High Court's orders and directed that the matter be settled through hearings at the High Court, issuing a Rule Nisi accordingly.

After a hearing before the Honorable High Court, the rules were disposed of, and the respondents were directed to reduce the debarment period, considering the petitioner (**Reliable Builders Ltd.**) had already served the debarment. Consequently, the petitioner was permitted to participate in the tender process on the e-GP portal from 20-01-2025 as per verdict of the Honorable High Court (**copy attached**).

Following the ruling of the Honorable High Court, the Bangladesh Public Procurement Authority (BPPA) reopened the e-GP portal for the said contractor and restored its eligibility to participate in ongoing tender activities under all departments, and it is found to be eligible as per the debarment list as on 06-04-2025 (**Copy Attached**).

Following this decision, **Reliable Builders Ltd.** participated in the tender (Tender ID: 1062837). Although the Winning Tenderer was initially debarred in the e-GP portal, the debarment is no longer effective following the verdict of the Honorable High Court. As a result, the e-GP portal has been reopened by the BPPA, and the TEC has recommended **Reliable Builders Ltd** as the lowest evaluated tenderer. Considering all prerequisites, the tender evaluation report is recommended for approval as per the recommendation by the TEC.

It is noted that the TEC recommended a 15.00% Performance Security for this tender. However, as the winning Tenderer's quoted rate is substantially less than the Official Cost Estimate, it is recommended to increase the Performance Security to 20.00% to mitigate contractual risks.

[As per e-GP Debarment List (Time 11:23, Date: 06-04-2025)]

Signature of HOPE

: **Syed Moinul Hassan**
ID No. 001048
Chief Engineer (C.C.)
Roads and Highways Department