

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 28 Aug, 2018 16:00:12 BST

Last Login : Tuesday, 28 Aug, 2018 12:28:23

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 207503 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/14/2017-2018

**Closing Date and Time :** 16-Jul-2018 12:00 **Opening Date and Time :** 16-Jul-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

**Tender Package No. and Description :** e-GP/RJZ/PMPRoad/14/2017-2018

**Lot No. and Description :** Single Lot & Periodic Maintenance Programme Providing DBS- Wearing course works at Ch 0000 to 24225 of Chatmohor - Bhangura - Faridpur - Bhagabari Road Z-6021 under Road Division Pabna during the year 2107-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method


**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.	Mir Habibul Alam
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	NA
Joint Venture Agreement	Yes	NA
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md. Habibur Rahman	A K. M. Azad Rahman	Md.Saniul Haque
------	--------------------	---------------------	-----------------

  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রকৌশলী  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
<b>Signed Tender Evaluation Report 1 On</b>	07 Aug 2018 10:57	07 Aug 2018 11:00	07 Aug 2018 12:47
<b>Comments</b>	Signed	Signed	Sign


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিকাশ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 28 Aug, 2018 16:00:13 BST

Last Login : Tuesday, 28 Aug, 2018 12:28:23

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 207503 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/14/2017-2018

**Closing Date and Time :** 16-Jul-2018 12:00 **Opening Date and Time :** 16-Jul-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

**Tender Package No. and Description :** e-GP/RJZ/PMPRoad/14/2017-2018 & Periodic Maintenance Programme Providing DBS- Wearing course works at Ch 0000 to 24225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road Z-6021 under Road Division Pabna during the year 2107-2018.

**Lot No. and Description :** Single Lot & Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved


**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Md. Mahafuz Khan - Dhruvo Construction Ltd. - JV.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Mr Habibul Alam	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**


Name	Md. Habibur Rahman	A K. M. Azad Rahman	Md.Saniul Haque
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 2 On	07 Aug 2018 10:59	07 Aug 2018 11:01	07 Aug 2018 12:48
Comments	Signed	signed	Sign



কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিকাশ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Tuesday, 28 Aug, 2018 16:00:13 BST
 Last Login : Tuesday, 28 Aug, 2018 12:28:23
 Welcome, MD. Nazrul Islam |

e-GP

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison****Tender/Proposal Detail**

**Tender/Proposal ID :** 207503
 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/14/2017-2018  
**Closing Date and Time :** 16-Jul-2018 12:00
 **Opening Date and Time :** 16-Jul-2018 12:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.

**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges
 **Division Name :** Road Transport and Highways Division  
**Organization/Agency Name :** Roads & Highways Department (RHD)
 **Procuring Entity :** Rajshahi Zone  
**Tender Package No. and Description :** e-GP/RJZ/PMPRoad/14/2017-2018 & Periodic Maintenance Programme Providing DBS- Wearing course works at Ch 0000 to 24225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road Z-6021 under Road Division Pabna during the year 2107-2018.  
**Lot No. and Description :** Single Lot & Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	Md. Mahafuz Khan - Dhruvo Construction Ltd. - JV. <b>(Winner)</b>	274007576.812	273733569.236	274007.574	0.100
L2	Mr Habibul Alam	274007576.812	287247738.401	-13240161.591	-4.832


**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
Md. Mahafuz Khan - Dhruvo Construction Ltd. - JV.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md. Habibur Rahman	A K. M. Azad Rahman	Md.Saniul Haque
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGE
Signed Tender Evaluation Report 3 On	07 Aug 2018 15:56	07 Aug 2018 15:59	08 Aug 2018 08:14

  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


Comments	signed	signed	Sign
----------	--------	--------	------

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিকাশ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 28 Aug, 2018 16:00:14 BST

Last Login : Tuesday, 28 Aug, 2018 12:28:23

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 207503 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/14/2017-2018

**Closing Date and Time :** 16-Jul-2018 12:00 **Opening Date and Time :** 16-Jul-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

**Tender Package No. and Description :** e-GP/RJZ/PMPRoad/14/2017-2018 & Periodic Maintenance Programme Providing DBS- Wearing course works at Ch 0000 to 24225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road Z-6021 under Road Division Pabna during the year 2107-2018.

**Lot No. and Description :** Single Lot & Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

Md. Mahafuz Khan - Dhruvo Construction Ltd. - JV.

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	Md. Habibur Rahman	A K. M Azad Rahman	Md.Saniul Haque
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 4 On	08 Aug 2018 10:04	08 Aug 2018 10:06	08 Aug 2018 08:14
Comments	signed	signed	Sign


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 28 Aug, 2018 16:00:15 BST

Last Login : Tuesday, 28 Aug, 2018 12:28:23

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 207503 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/14/2017-2018

**Closing Date and Time :** 16-Jul-2018 12:00 **Opening Date and Time :** 16-Jul-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV, (JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">Mr Habibul Alam</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিকাশ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 28 Aug, 2018 16:00:16 BST

Last Login : Tuesday, 28 Aug, 2018 12:28:23

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	207503	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/14/2017-2018
Closing Date and Time :	16-Jul-2018 12:00	Opening Date and Time :	16-Jul-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.		
			<a href="#">View Notice</a>


Package No. :	e-GP/RJZ/PMPRoad/14/2017-2018		
Package Description :	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch 0000 to 24225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road Z-6021 under Road Division Pabna during the year 2107-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	Single Lot		
Lot Description :	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Division-01 General & Site Facilities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-02 Earth works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-03 Pavement Works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-06 Incidentals		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 28 Aug, 2018 16:00:19 BST

Last Login : Tuesday, 28 Aug, 2018 12:28:23

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

## Tender/Proposal Detail

<b>Tender/Proposal ID :</b>	207503	<b>Invitation Reference No. :</b>	e-GP/RJZ/PMP(Road)/14/2017-2018
<b>Closing Date and Time :</b>	16-Jul-2018 12:00	<b>Opening Date and Time :</b>	16-Jul-2018 12:00
<b>Procuring Entity :</b>	Rajshahi Zone		
<b>Brief :</b>	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.		

[View Notice](#)

## Tender Opening Report 1

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Rajshahi Zone
<b>Tender/Proposal Package No. and Description :</b>	e-GP/RJZ/PMPRoad/14/2017-2018 & Periodic Maintenance Programme Providing DBS- Wearing course works at Ch 0000 to 24225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road Z-6021 under Road Division Pabna during the year 2107-2018.		
<b>Lot No. and Description :</b>	Single Lot & Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.		

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> Md. Habibur Rahman <b>Designation:</b> Additional Chief Engineer <b>Role:</b> AO <b>Office Name:</b> Rajshahi Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Observer, Dhaka	15-Jun-2018		
The Daily Khaborpatro, Dhaka	15-Jun-2018		
The Daily Rajshahi, Rajshahi	15-Jun-2018		

## Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
14-Jun-2018 16:00	16-Jul-2018 12:00

## Opening Date and Time

Original Date and Time
16-Jul-2018 12:00

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	0

## TOC Members

<b>Committee Members</b>	Md. Ekbal Hossain	A K. M. Azad Rahman
<b>Committee Role</b>	Member	Chairperson
<b>Designation</b>	Assistant Engineer	Superintending Engineer

*A.A.M.*  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রকৌশলী  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

PE Office	Rajshahi Zone	Rajshahi Zone
Electronically Signed TOR On	16 Jul 2018 13:34	16 Jul 2018 13:24
Comments	sign	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিকাশ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 28 Aug, 2018 16:00:20 BST

Last Login : Tuesday, 28 Aug, 2018 12:28:23

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 207503 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/14/2017-2018

**Closing Date and Time :** 16-Jul-2018 12:00 **Opening Date and Time :** 16-Jul-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.

[View Notice](#)

## Tender Opening Report 2

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

**Tender Package No. and Description :** e-GP/RJZ/PMPRoad/14/2017-2018 & Periodic Maintenance Programme Providing DBS- Wearing course works at Ch 0000 to 24225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road Z-6021 under Road Division Pabna during the year 2107-2018.

**Lot No. and Description :** Single Lot & Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.

## Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
14-Jun-2018 16:00	16-Jul-2018 12:00	16-Jul-2018 12:00	13-Nov-2018	11-Dec-2018

## Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV. (JVCA - View Details)</a>	15-Jul-2018 20:44	Bank Guarantee	5500000.00	<b>Bank:</b> Mutual Trust Bank Limited <b>Branch:</b> MTB Pabna Branch 12-Jul-2018 18:52	11-Dec-2018	13-Nov-2018
2	<a href="#">Mr Habibul Alam</a>	15-Jul-2018 17:45	Bank Guarantee	5500000.00	<b>Bank:</b> Shahjalal Islami Bank Limited <b>Branch:</b> Dhanmondi(SJIBL) 11-Jul-2018 17:03	11-Dec-2018	13-Nov-2018

## Official Cost Estimate (In BDT)

274007576.812

## Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.	273733569.236	0.000	0.000	273733569.236
2	Mr Habibul Alam	287247738.401	0.000	0.000	287247738.401

## Opening Report Footer

## TOC Members

<b>Committee Members</b>	Md. Ekbal Hossain	A. K. M. Azad Rahman
<b>Committee Role</b>	Member	Chairperson
<b>Designation</b>	Assistant Engineer	Superintending Engineer
<b>PE Office</b>	Rajshahi Zone	Rajshahi Zone
<b>Electronically Signed TOR On</b>	16 Jul 2018 13:35	16 Jul 2018 13:25
<b>Comments</b>	sign	Signed.

*AAM*


কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রকৌশলী  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিকাশ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 28 Aug, 2018 16:00:22 BST

Last Login : Tuesday, 28 Aug, 2018 12:28:23

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	207503	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/14/2017-2018
Closing Date and Time :	16-Jul-2018 12:00	Opening Date and Time :	16-Jul-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.		

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/14/2017-2018	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch 0000 to 24225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road Z-6021 under Road Division Pabna during the year 2107-2018.

Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.  
(JVCA - View Details)

## Division-01 General &amp; Site Facilities

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	General & Site Facilities	01/02/04	Provision, Maintenance and removal of Signboards	L.S	1.000	5000.001	Five Thousand point Zero Zero One	5000.001	Five Thousand point Zero Zero One
02	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	600.001	Six Hundred point Zero Zero One	3600.006	Three Thousand Six Hundred point Zero Zero Six
03	General & Site Facilities	01/03/01	Provide and remove site Laboratory and equipment	L.S	1.000	150101.306	One Lakh Fifty Thousand One Hundred and One point Three Zero Six	150101.306	One Lakh Fifty Thousand One Hundred and One point Three Zero Six
04	General & Site Facilities	01/03/02	Maintain site Laboratory	Months	6.000	5000.001	Five Thousand point Zero Zero One	30000.006	Thirty Thousand point Zero Zero Six
							<b>Grand Total:</b>	188701.319	One Lakh Eighty-Eight Thousand Seven Hundred and One point Three One Nine

This Division-01 General &amp; Site Facilities is Electronically Signed by Mr. Md. Saiful Alam on behalf of Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.

Mir Habibul Alam

## Division-01 General &amp; Site Facilities

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	General & Site Facilities	01/02/04	Provision, Maintenance and removal of Signboards	L.S	1.000	8000.001	Eight Thousand point Zero Zero One	8000.001	Eight Thousand point Zero Zero One
02	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	850.001	Eight Hundred and Fifty point Zero Zero One	5100.006	Five Thousand One Hundred point Zero Zero Six
03	General & Site Facilities	01/03/01	Provide and remove site Laboratory and equipment	L.S	1.000	170000.001	One Lakh Seventy Thousand point Zero Zero One	170000.001	One Lakh Seventy Thousand point Zero Zero One
04	General & Site Facilities	01/03/02	Maintain site Laboratory	Months	6.000	7000.001	Seven Thousand point Zero Zero One	42000.006	Forty Two Thousand point Zero Zero Six
							<b>Grand Total:</b>	225100.014	Two Lakh Twenty Five Thousand point Zero One Four

This Division-01 General & Site Facilities is Electronically Signed by Mr. Habibul Alam on behalf of Mr Habibul Alam

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 28 Aug, 2018 16:00:22 BST

Last Login : Tuesday, 28 Aug, 2018 12:28:23

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID : 207503 Invitation Reference No. : e-GP/RJZ/PMP(Road)/14/2017-2018

Closing Date and Time : 16-Jul-2018 12:00 Opening Date and Time : 16-Jul-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/14/2017-2018	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch 0000 to 24225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road Z-6021 under Road Division Pabna during the year 2107-2018.

[Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.](#)  
(JVCA - View Details)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md. Saiful Alam on behalf of Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.

[Mir Habibul Alam](#)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One


This Schedule of Day works is Electronically Signed by Mr. Habibul Alam on behalf of Mr Habibul Alam

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 28 Aug, 2018 16:00:23 BST

Last Login : Tuesday, 28 Aug, 2018 12:28:23

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	207503	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/14/2017-2018
Closing Date and Time :	16-Jul-2018 12:00	Opening Date and Time :	16-Jul-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.		

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/14/2017-2018	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch 0000 to 24225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road Z-6021 under Road Division Pabna during the year 2107-2018.

[Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.](#)  
(JVCA - View Details)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Saiful Alam on behalf of Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.

[Mir Habibul Alam](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Habibul Alam on behalf of Mr Habibul Alam


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 28 Aug, 2018 16:00:24 BST

Last Login : Tuesday, 28 Aug, 2018 12:28:23

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	207503	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/14/2017-2018
Closing Date and Time :	16-Jul-2018 12:00	Opening Date and Time :	16-Jul-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.		

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/14/2017-2018	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch 0000 to 24225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road Z-6021 under Road Division Pabna during the year 2107-2018.

[Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.](#)[\(JVCA - View Details\)](#)

## Division-02 Earth works

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Earth wok	02/06/02	Embankment fill from borrow pit of contractors arranged land	Cum.	1580.310	180.001	One Hundred and Eighty point Zero Zero One	284457.380	Two Lakh Eighty-Four Thousand Four Hundred and Fifty-Seven point Three Eight
02	Earth wok	02/10/01	Construction of soil earthen shoulders	Cum	22123.500	185.001	One Hundred and Eighty-Five point Zero Zero One	4092869.624	Forty Lakh Ninety-Two Thousand Eight Hundred and Sixty-Nine point Six Two Four
							<b>Grand Total:</b>	4377327.004	Forty-Three Lakh Seventy-Seven Thousand Three Hundred and Twenty-Seven point Zero Zero Four

This Division-02 Earth works is Electronically Signed by Mr. Md. Saiful Alam on behalf of Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.

[Mir Habibul Alam](#)

## Division-02 Earth works

## Bill of Quantities


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Earth wok	02/06/02	Embankment fill from borrow pit of contractors arranged land	Cum.	1580.310	240.001	Two Hundred and Forty point Zero Zero One	379275.980	Three Lakh Seventy-Nine Thousand Two Hundred and Seventy-Five point Nine Eight
02	Earth wok	02/10/01	Construction of soil earthen shoulders	Cum	22123.500	225.001	Two Hundred and Twenty-Five point Zero Zero One	4977809.624	Forty-Nine Lakh Seventy-Seven Thousand Eight Hundred and Nine point Six Two Four
							<b>Grand Total:</b>	5357085.604	Fifty-Three Lakh Fifty-Seven Thousand AND Eighty-Five point Six Zero Four

This Division-02 Earth works is Electronically Signed by Mr. Habibul Alam on behalf of Mr Habibul Alam

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 252.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.



কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিকাশ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 28 Aug, 2018 16:00:24 BST

Last Login : Tuesday, 28 Aug, 2018 12:28:23

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	207503	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/14/2017-2018
Closing Date and Time :	16-Jul-2018 12:00	Opening Date and Time :	16-Jul-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.		

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/14/2017-2018	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch 0000 to 24225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road Z-6021 under Road Division Pabna during the year 2107-2018.

[Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.](#)[\(JVCA - View Details\)](#)

## Division-03 Pavement Works

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Pavement work	03/01/01	Scarify, mix and recompact in existing pavement	Sqm	130982.500	38.001	Thirty-Eight point Zero Zero One	4977465.983	Forty-Nine Lakh Seventy-Seven Thousand Four Hundred and Sixty-Five point Nine Eight Three
02	Pavement work	03/03/01	Aggregate base Type-I	Cum	14124.960	5140.001	Five Thousand One Hundred and Forty point Zero Zero One	72602308.525	Seven Crore Twenty-Six Lakh Two Thousand Three Hundred and Eight point Five Two Five
03	Pavement work	03/06/01(a)	Bituminous Prime coat (Plant placed)	Sqm	130982.500	172.125	One Hundred and Seventy-Two point One Two Five	22545362.813	Two Crore Twenty-Five Lakh Forty-Five Thousand Three Hundred and Sixty-Two point Eight One Three
04	Pavement work	03/07/01(a)	Bituminous tack coat (plant work)	Sqm	6290.000	78.001	Seventy-Eight point Zero Zero One	490626.290	Four Lakh Ninety Thousand Six Hundred and Twenty-Six point Two Nine
05	Pavement work	03/10/02(b)	Dense Bituminous Surfacing Wearing course (plant method) Bitumen Grade 60/70	Cum	6861.780	22350.001	Twenty-Two Thousand Three Hundred and Fifty point Zero Zero One	153360789.862	Fifteen Crore Thirty-Three Lakh Sixty Thousand Seven Hundred and Eighty-Nine point Eight Six Two
06	Pavement work	03/13/01	Brick on end edging	Lin.M	47630.000	100.001	One Hundred point Zero Zero One	4763047.630	Forty-Seven Lakh Sixty-Three Thousand AND Forty-Seven point Six Three
							<b>Grand Total:</b>	258739601.103	Twenty-Five Crore Eighty-Seven Lakh Thirty-Nine Thousand Six Hundred and One point One Zero Three

This Division-03 Pavement Works is Electronically Signed by Mr. Md. Saiful Alam on behalf of Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.

[Mir Habibur Alam](#)


কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রকৌশলী  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

## Division-03 Pavement Works

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Pavement work	03/01/01	Scarify, mix and recompact in existing pavement	Sqm	130982.500	45.001	Forty-Five point Zero Zero One	5894343.483	Fifty-Eight Lakh Ninety-Four Thousand Three Hundred and Forty-Three point Four Eight Three
02	Pavement work	03/03/01	Aggregate base Type-I	Cum	14124.960	6285.001	Six Thousand Two Hundred and Eighty-Five point Zero Zero One	88775387.725	Eight Crore Eighty-Seven Lakh Seventy-Five Thousand Three Hundred and Eighty-Seven point Seven Two Five
03	Pavement work	03/06/01(a)	Bituminous Prime coat (Plant placed)	Sqm	130982.500	120.001	One Hundred and Twenty point Zero Zero One	15718030.983	One Crore Fifty-Seven Lakh Eighteen Thousand AND Thirty point Nine Eight Three
04	Pavement work	03/07/01(a)	Bituminous tack coat (plant work)	Sqm	6290.000	45.001	Forty-Five point Zero Zero One	283056.290	Two Lakh Eighty-Three Thousand AND Fifty-Six point Two Nine
05	Pavement work	03/10/02(b)	Dense Bituminous Surfacing Wearing course (plant method) Bitumen Grade 60/70	Cum	6861.780	23000.001	Twenty-Three Thousand point Zero Zero One	157820946.862	Fifteen Crore Seventy-Eight Lakh Twenty Thousand Nine Hundred and Forty-Six point Eight Six Two
06	Pavement work	03/13/01	Brick on end edging	Lin.M	47630.000	100.001	One Hundred point Zero Zero One	4763047.630	Forty-Seven Lakh Sixty-Three Thousand AND Forty-Seven point Six Three
							<b>Grand Total:</b>	273254812.973	Twenty-Seven Crore Thirty-Two Lakh Fifty-Four Thousand Eight Hundred and Twelve point Nine Seven Three

This Division-03 Pavement Works is Electronically Signed by Mr. Habibul Alam on behalf of Mr Habibul Alam


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 28 Aug, 2018 16:00:25 BST

Last Login : Tuesday, 28 Aug, 2018 12:28:23

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	207503	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/14/2017-2018
Closing Date and Time :	16-Jul-2018 12:00	Opening Date and Time :	16-Jul-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.		

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/14/2017-2018	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch 0000 to 24225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road Z-6021 under Road Division Pabna during the year 2107-2018.

Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.  
(JVCA - View Details)

## Division-06 Incidentals

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Incidental work	06/05/01	Road marking thermo plastic materials	Sqm	1246.250	950.001	Nine Hundred and Fifty point Zero Zero One	1183938.746	Eleven Lakh Eighty-Three Thousand Nine Hundred and Thirty-Eight point Seven Four Six
02	Incidental work	06/10/01	Bullah Palisiding ( local bullah 150-200mm dia)	Lin.M	385.000	6900.001	Six Thousand Nine Hundred point Zero Zero One	2656500.385	Twenty-Six Lakh Fifty-Six Thousand Five Hundred point Three Eight Five
03	Incidental work	06/17/01(a)	RCC Palisiding ( 4.00m post .200mmx200mm)	Lin.M	405.000	9500.001	Nine Thousand Five Hundred point Zero Zero One	3847500.405	Thirty-Eight Lakh Forty-Seven Thousand Five Hundred point Four Zero Five
04	Incidental work	Special - 01.	RCC Saucer Drain 02/02/01=0.1875 cum, 05/01/01=0.75 Sqm. 05/01/02(e)=0.135 cum, 05/02/02=0.01068 MTon	Meter	274.000	10000.001	Ten Thousand point Zero Zero One	2740000.274	Twenty-Seven Lakh Forty Thousand point Two Seven Four
							<b>Grand Total:</b>	10427939.810	One Crore Four Lakh Twenty-Seven Thousand Nine Hundred and Thirty-Nine point Eight One


This Division-06 Incidentals is Electronically Signed by Mr. Md. Saiful Alam on behalf of Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.

Mir Habibul Alam

## Division-06 Incidentals

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Incidental work	06/05/01	Road marking thermo plastic materials	Sqm	1246.250	950.001	Nine Hundred and Fifty point Zero Zero One	1183938.746	Eleven Lakh Eighty-Three Thousand Nine Hundred and Thirty-Eight point Seven Four Six
02	Incidental work	06/10/01	Bullah Palisiding ( local bullah 150-200mm dia)	Lin.M	385.000	6500.001	Six Thousand Five Hundred point Zero Zero One	2502500.385	Twenty-Five Lakh Two Thousand Five Hundred point Three
03	Incidental work	06/17/01(a)	RCC Palisiding ( 4.00m post .200mmx200mm)	Lin.M	405.000	9500.001	Nine Thousand Five Hundred point Zero Zero One	3847500.405	Thirty-I Thous Four Z
			RCC Saucer Drain						

  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রকৌশল  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

04	Incidental work	Special - 01.	02/02/01=0.1875 cum, 05/01/01=0.75 Sqm. 05/01/02(e)=0.135 cum, 05/02/02=0.01068 MTon	Meter	274.000	3200.001	Three Thousand Two Hundred point Zero Zero One	876800.274	Eight Lakh Seventy-Six Thousand Eight Hundred point Two Seven Four
							<b>Grand Total:</b>	8410739.810	Eighty-Four Lakh Ten Thousand Seven Hundred and Thirty-Nine point Eight One


This Division-06 Incidentals is Electronically Signed by Mr. Habibul Alam on behalf of Mr Habibul Alam

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিকাশ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 28 Aug, 2018 16:00:31 BST

Last Login : Tuesday, 28 Aug, 2018 12:28:23

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	207503	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/14/2017-2018
Closing Date and Time :	16-Jul-2018 12:00	Opening Date and Time :	16-Jul-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.		

[View Notice](#)[Save As PDF](#)[Print](#)

## Tenderer/Consultant Name : Mir Habibul Alam

S. No.	Form Name	Amount (in BDT)
1	Division-01 General & Site Facilities	225100.014
2	Unconditional Discount Form	0.000
3	Division-02 Earth works	5357085.604
4	Division-03 Pavement Works	273254812.973
5	Division-06 Incidentals	8410739.810
	<b>Grand Total</b>	<b>287247738.401</b>

## Tenderer/Consultant Name : Md. Mahafuz Khan - Dhruvo Construction Ltd. - JV.

S. No.	Form Name	Amount (in BDT)
1	Division-01 General & Site Facilities	188701.319
2	Unconditional Discount Form	0.000
3	Division-02 Earth works	4377327.004
4	Division-03 Pavement Works	258739601.103
5	Division-06 Incidentals	10427939.810
	<b>Grand Total</b>	<b>273733569.236</b>


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 28 Aug, 2018 16:00:28 BST

Last Login : Tuesday, 28 Aug, 2018 12:28:23

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 207503 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/14/2017-2018  
**Closing Date and Time :** 16-Jul-2018 12:00 **Opening Date and Time :** 16-Jul-2018 12:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.

[View Notice](#)[Save As PDF](#)[Print](#)

Form Name	Mir Habibul Alam Amount in (BDT)	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV. Amount in (BDT)
Division-01 General & Site Facilities	225100.014	188701.319
Unconditional Discount Form	0.000	0.000
Division-02 Earth works	5357085.604	4377327.004
Division-03 Pavement Works	273254812.973	258739601.103
Division-06 Incidentals	8410739.810	10427939.810
Grand Total	287247738.401	273733569.236

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Tuesday, 28 Aug, 2018 16:00:28 BST

Last Login : Tuesday, 28 Aug, 2018 12:28:23

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	207503	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/14/2017-2018
Closing Date and Time :	16-Jul-2018 12:00	Opening Date and Time :	16-Jul-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.		

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/14/2017-2018	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch 0000 to 24225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road Z-6021 under Road Division Pabna during the year 2107-2018.

[Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.](#)  
(JVCA - View Details)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	84.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	8349301515.66

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Saiful Alam on behalf of Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.


[Mir Habibul Alam](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	
1.	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	

  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রকৌশলী  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
পল্লীজাতকী বাংলাদেশ সরকার

(b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	47.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	5.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2365581852.43

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Turnover-Payment Certificate-2012-2013 to 2016-2017-Mr Habibul Alam.rar	1122.00	<a href="#">Download</a>
2	-	Mr Habibul Alam-Affidavite.rar	1244.01	<a href="#">Download</a>


This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Habibul Alam on behalf of Mr Habibul Alam

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 28 Aug, 2018 16:00:29 BST

Last Login : Tuesday, 28 Aug, 2018 12:28:23

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 207503 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/14/2017-2018

**Closing Date and Time :** 16-Jul-2018 12:00 **Opening Date and Time :** 16-Jul-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/14/2017-2018	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch 0000 to 24225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road Z-6021 under Road Division Pabna during the year 2107-2018.

[Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.](#)  
(JVCA - View Details)


## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Batching Mx Plant (Automated)	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Stone Crusher,40 tonne per hour	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Mbtor Grader 120 HP	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Vibratory Rollers 10 tonne/Soil Compactor	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Pneumatic Tired Roller,10 tonne	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Smooth Wheel d steel roller,10 ton	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
pay Loader	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Dump Trucks,6-10 tonne	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Water Tanker,3000 Liter	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Bitumin Presure sprayer	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Chip Aggregate speared (truck mounted rate wheel attached)	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Sit on Type Thermoplastic Road marking/painting Machine	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Air Compressor	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Mxer Machine With hopper	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Concrete Mxer Machine With hopper	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Hot mix Asphalt Plant, Min capacity 40-60 tonne/hour	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Asphalt paver/Paver machine/Finisher	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Bitumin Reservoir with heating arrangment Dican ter	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Concrete Vibrator Machine	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Steel shutter	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Electric Generator 30 KVA	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Water Pump machine	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.



কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রকৌশলী  
সড়ক পরিবহন ও মহাসড়ক বিকাশ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

excavator Min 0.9 Cum	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
Welding Set (Standrad Size)	Good	Owned	Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.
5.			
Elements of Activity	Brief description of Activity		
N/A	N/A		

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan-207503.pdf	319.32	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Saiful Alam on behalf of Md. Mahafuz Khan - Dhrubo Construction Ltd. - JV.


<u>Mir Habibul Alam</u> <b>Tenderer Information Form (e-PW3-2) - Part - 4</b>  <p style="text-align: center;">Tenderer / JVCA's profile information will come from the e-GP System.</p>  <p style="text-align: center;">A. Tenderer / JVCA Partners (in case of JVCA)</p>   <p style="text-align: center;">Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up</p>
---

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batch Plant, 01 No.	Good	Owned	YANTHAI GOODWHEEL CO. LTD. CHINA
Motor Grader, 120 HP, 01 No.	Good	Owned	CAT
Pneumatic Tired Roller, 10 Tonne, 01 No.	Good	Owned	SAKAI
Smooth Wheeled Steel Roller, 8-10 Tonne, 01 No.	Good	Owned	DYNAPAC
Pay Loader, 01 No.	Good	Owned	CUTTERPILLAR
Dump Truck, 6-10 Tonne, 08 Nos.	Good	Owned	TATA
Water Tanker, 3000 Liter, 01 No.	Good	Owned	WILSON ENGINEERING (PVT) INDUSTRIES
Bitumen Pressure Sprayer, 01 No.	Good	Owned	WILSON ENGINEERING (PVT) INDUSTRIES
Chip Aggregate Spreder, 01 No.	Good	Owned	JAPAN
Thermoplastic Road Marking Machine, 01 No.	Good	Owned	CHINA
Air Compressor, 01 No.	Good	Owned	CHINA
Mixture Machine, 05 Nos.	Good	Owned	CHINA
Asphalt Paver, 01 No.	Good	Owned	WILSON ENGINEERING (PVT) INDUSTRIES
Bitumen Reservoir, 01 No.	Good	Owned	WILSON ENGINEERING (PVT) INDUSTRIES
Vibrator Machine, 05 Nos.	Good	Owned	CHINA
Steel Shutter, 5000 Sqm.	Good	Owned	COMPANY GODOWN
Electric Generator 500 & 30 KVA, 02 Nos.	Good	Owned	CHINA
Concrete Mixing Machine, 01 No.	Good	Owned	CHINA
Water Pump, 02 Nos.	Good	Owned	CHINA
Excavator, 02 Nos.	Good	Owned	CAT
Survey & Laboratory Equipment	Good	Owned	AS REQUIRED

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan Tender ID-207503.pdf	239.70	 কাজী আবদুল্লাহ আল মামুন সিনিয়র প্রোগ্রামার সড়ক পরিবহন ও সেতু মন্ত্রণালয় পল্লভজাতিয়া বাংলাদেশ সরকার
2	-	Equipment List 406-17 Mr Habibul Alam.pdf	674.82	

3	-	Equipment List-Mr Habibul Alam-Update.rar	2063.76	<a href="#">Download</a>
4	-	Asphalt Batch Plant.rar	1530.04	<a href="#">Download</a>
5	-	Genarator.rar	1183.23	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Habibul Alam on behalf of Mr Habibul Alam


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিকাশ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 28 Aug, 2018 16:00:30 BST

Last Login : Tuesday, 28 Aug, 2018 12:28:23

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	207503	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/14/2017-2018
Closing Date and Time :	16-Jul-2018 12:00	Opening Date and Time :	16-Jul-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch: 0+000 to 24+225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road (Z-6021) under Road Division Pabna during the year 2107-2018.		

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/14/2017-2018	Periodic Maintenance Programme Providing DBS- Wearing course works at Ch 0000 to 24225 of Chatmohor -Bhangura - Faridpur - Bhagabari Road Z-6021 under Road Division Pabna during the year 2107-2018.

[Md. Mahafuz Khan - Dhruvo Construction Ltd. - JV.](#)  
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer


Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Mahafuz Khan - Dhruvo Construction Ltd. - JV.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mmkddl2018jv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/02/BRC/NR/2015-2016/BRD	Widening of Pavement Surfacing Including Earthwork & Protective work By RCC Palasading from Ch. 150+560 to 167+500 of Dhaka (jatrabari)- Mawa-Bhanga-Barisal-Patuakhali (N-8) Road Under Barisal Road Division during The Year 2015-2016.	Prime Contractor	17 October 2016	28 April 2018	302608448.340	Additional Chief Engineer, RHD, Barisal Zone. Sarak Bhaban, Barisal.	Dear Sir We are very much confident to complete tender task based on previous work with experience & successfully completion in due time as per standard.
e-GP/RJZ/PMP (Road)/04/2014-2015	Preodic Maintenance Programme (PMP) Works Providing DBS-Wearing Course at Ch. 0+000 to 31.200 km of Rajshahi-nawhata-Chowmasia Road during the year 2014-2015.	Prime Contractor	03 November 2014	02 May 2015	139891003.400	Address : Additional Chief Engineer, RHD, Rajshahi City Rajshahi Thana Sadar District Rajshahi - 0000 Country Bangladesh Email ID.aceraj@rhd.gov.bd Phone No: 0721-772423	Dear Sir We are very much confident to complete tender task based on previous work with experience & successfully completion in due time as

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
----------------	----------------------------------

  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহলায়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


2012-2013 (MMK)	561764209.500
2013-2014 (MMK)	658877008.530
2014-2015 (MMK)	1069920355.060
2015-2016 (MMK)	827059070.680
2016-2017 (MMK)	1503120160.000
2012-2013 (DCL)	461554926.820
2013-2014 (DCL)	799403917.640
2014-2015 (DCL)	790144501.720
2015-2016 (DCL)	993414372.750
2016-2017 (DCL)	446116648.750
2017-2018 (DCL)	237926344.210

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Experience 2 MKhan.zip	2513.67	<a href="#">Download</a>
2	General Experience Certificates (ITT 15.1(a))	Experience 1 MKhan.zip	2773.73	<a href="#">Download</a>
3	General Experience Certificates (ITT 15.1(a))	Experience 3 MKhan.zip	2741.48	<a href="#">Download</a>
4	Specific Experience Certificates (ITT 15.1(b))	Spe Exp DBSW-7115cum, Bas 1-6491Cum (ID 58381) RHD Barisal 30.22 Crore.zip	2265.90	<a href="#">Download</a>
5	Financial Capacity Certificates (ITT 16)	Credit (ID 207503).pdf	750.44	<a href="#">Download</a>
6	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 (MK).jpg	300.92	<a href="#">Download</a>
7	TIN Certificate (ITT 25.1(g))	T I N 2017-2018 (MK).jpg	469.20	<a href="#">Download</a>
8	VAT Certificate (ITT 25.1(g))	VAT Certificate 11 digit (MK).jpg	288.47	<a href="#">Download</a>
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2012-2013 MK.zip	1916.24	<a href="#">Download</a>
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014 MK Part-1.zip	2318.20	<a href="#">Download</a>
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014 MK Part-2.zip	552.89	<a href="#">Download</a>
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-1 MK.zip	1973.49	<a href="#">Download</a>
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-2 MK.zip	2630.45	<a href="#">Download</a>
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-3 MK.zip	1058.46	<a href="#">Download</a>
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2015-2016 MKhan MK.zip	2735.95	<a href="#">Download</a>
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-2) MK.zip	2258.35	<a href="#">Download</a>
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-1) MK.zip	2770.58	<a href="#">Download</a>
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-3) MK.zip	2497.84	<a href="#">Download</a>
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-4) MK.zip	2525.31	<a href="#">Download</a>
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-6) MK.zip	2798.89	<a href="#">Download</a>
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-5) MK.zip	2592.71	<a href="#">Download</a>
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over Summary Last 5 year MK.zip	1848.29	<a href="#">Download</a>
23	-	Concrete Batching Plant-8 MK.zip	2291.51	<a href="#">Download</a>
24	-	BSC Engineer-1 MK.zip	1795.53	<a href="#">Download</a>
25	-	Asphalt Plan-7 MK.zip	1970.82	<a href="#">Download</a>
26	-	Equipment-1 MK.zip	2591.92	<a href="#">Download</a>
27	-	Equipment Summary MK.zip	314.72	<a href="#">Download</a>
28	-	Diploma Engineer-2 MK.zip	1968.18	<a href="#">Download</a>

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



29	-	Equipment-2 MK.zip	2198.09	<a href="#">Download</a>
30	-	Equipment-5 MK.zip	1725.80	<a href="#">Download</a>
31	-	Equipment-4 MK.zip	2426.24	<a href="#">Download</a>
32	-	Equipment-3 MK.zip	2626.51	<a href="#">Download</a>
33	-	Manpower and Technical Person (Summary) MK.zip	1971.06	<a href="#">Download</a>
34	-	Equipment-6 MK.zip	1365.02	<a href="#">Download</a>
35	-	Survior and Fore Man-4 MK.zip	2242.39	<a href="#">Download</a>
36	-	Side Manazer-3 MK.zip	2392.08	<a href="#">Download</a>
37	-	Past Performance Evaluation (05-2018) MK.zip	1117.10	<a href="#">Download</a>
38	General Experience Certificates (ITT 15.1(a))	DCL Work Cer.S-1.rar	1597.15	<a href="#">Download</a>
39	General Experience Certificates (ITT 15.1(a))	DCL Work Cer.S-2.rar	2502.74	<a href="#">Download</a>
40	General Experience Certificates (ITT 15.1(a))	DCL Work Certificate File No-03.zip	1813.83	<a href="#">Download</a>
41	Specific Experience Certificates (ITT 15.1(b))	DCL Rajshahi Certificate Similer work 1398 Lac.pdf	928.96	<a href="#">Download</a>
42	Financial Capacity Certificates (ITT 16)	DCL Bank Solvency 8 Crore 27-06-2018.pdf	345.35	<a href="#">Download</a>
43	Valid Trade License (ITT 25.1.(f))	DCL Trade Licence -2018-2019 .pdf	489.12	<a href="#">Download</a>
44	TIN Certificate (ITT 25.1(g))	DCL Tin Licence-2017-2018.jpg	763.64	<a href="#">Download</a>
45	VAT Certificate (ITT 25.1(g))	DCL Vat Certificate.pdf	283.45	<a href="#">Download</a>
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL Payment Cer-2012-2013 File No-01.zip	1600.59	<a href="#">Download</a>
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL Payment Cer-2012-2013 File No-02.zip	2073.28	<a href="#">Download</a>
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL Payment Cer-2013-14 File No-01.zip	1865.40	<a href="#">Download</a>
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL Payment Cer-2013-14 File No-2.zip	2570.67	<a href="#">Download</a>
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL Payment Cer-2014-2015 File No-01.zip	1855.27	<a href="#">Download</a>
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL Payment Cer-2014-2015 File No-02.zip	2475.02	<a href="#">Download</a>
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL Payment Cer-2015-16 File No-01.zip	1747.01	<a href="#">Download</a>
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL Payment Cer-2015-16 File No-02.zip	1640.50	<a href="#">Download</a>
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL Payment Cer-2016-2017.zip	1529.29	<a href="#">Download</a>
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL Payment Cer.-2017-2018- 01.pdf	2785.08	<a href="#">Download</a>
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL Payment Cer-2017-18- 02.pdf	250.47	<a href="#">Download</a>
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL XLs Calculation Annual Trunover 2012-13 To 2017-18.....xls	172.45	<a href="#">Download</a>
58	-	DCL J.V Deed (IFT)-04-2014-15.rar	2737.57	<a href="#">Download</a>
59	-	DCL J.V Deed -02-PRC-Pab-2012-13.rar	1632.20	<a href="#">Download</a>
60	-	DCL J.V Deed 21-SE-PRC-pab-2010-11-WD-01.rar	1984.06	<a href="#">Download</a>
61	-	DCL J.V Deed-02-PRC-2008-09.rar	1869.48	<a href="#">Download</a>
62	-	DCL J.V Deed-12-SE-PRC-pab-2010-11.rar	2511.21	<a href="#">Download</a>
63	-	DCL J.V Deed-22-PRC-pab-2010-11-WD-02.rar	2191.45	<a href="#">Download</a>
64	-	DCL J.V Deed-24-PRC-PAB201-11WD-12.rar	2472.07	<a href="#">Download</a>
65	-	DCL J.V Deed-24-PRCPab2010-11-WD-08.rar	2434.76	<a href="#">Download</a>
66	-	DCL J.V Deed-30-2007-08-EE-PRD.rar	2192.25	<a href="#">Download</a>



কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

67	-	DCL J.V Deed-Pabna-F-7.rar	2110.57	<a href="#">Download</a>
68	-	DCL J.V Deed-PMP-(B-C)-2011-12,04.rar	2268.17	<a href="#">Download</a>
69	-	DCL J.V Deed-PMP-(B-C)-2011-12,05.rar	1738.96	<a href="#">Download</a>
70	-	DCL JV DEED No-13.zip	903.96	<a href="#">Download</a>
71	-	DCL Equipment List-2017.zip	1026.13	<a href="#">Download</a>
72	-	DCL Manpower List-2017.zip	764.25	<a href="#">Download</a>
73	-	Tire Roler DCL.pdf	649.40	<a href="#">Download</a>
74	-	DCL Batch Mix Plant .pdf	1820.63	<a href="#">Download</a>
75	-	DCL Equipment Agreement-1.rar	2356.80	<a href="#">Download</a>
76	-	DCL Equipment Agreement-2.rar	2638.09	<a href="#">Download</a>
77	-	DCL Manpower Certificate.rar	2274.56	<a href="#">Download</a>
78	-	DCL Manpower Certificate-02.zip	2431.74	<a href="#">Download</a>
79	-	DCL Project Manager.rar	202.30	<a href="#">Download</a>
80	-	DCL- On Going work Tender Capacity 2017..(1).xls	45.87	<a href="#">Download</a>
81	-	Tender Capacity (05-2018) MK.zip	2222.69	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Saiful Alam on behalf of Md. Mahafuz Khan - Dhruvo Construction Ltd. - JV.

Mir Habibul Alam

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mir Habibul Alam
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mirhabibulalam@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	10 Years (Tk. 341,55,76,221.01)

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/01/2015-2016	Reconstruction, Widening & Strengthening, Construction of Hard Shoulder, Surfacing (DBS & WC), Protective work (RCC Retaining Wall), Sign Signal, KM Post & Road Marking of Potnitola-Sapahar-Rahonpur Road under RHD, Nawabgonj.	Prime Contractor	04-01-2016	01-01-2017	373305844.390	EE, RHD, Nawabgonj. Tele: 0781-55101	100% Complete

**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	1116273273.920
2015-2016	472762375.900
2014-2015	485929716.890
2013-2014	191874774.840
2012-2013	98741710.880
Grand Total Payment Certificate Amount:	2365581852.430

S. No.	Mapped Document Name	File Name	File Size(In
1	General Experience Certificates (ITT 15.1(a))	Turnover General work10 years.pdf	2542.48

*AAM*

কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2	General Experience Certificates (ITT 15.1(a))	Certificate-Mr Habibul Alam-01.pdf	2715.82	<a href="#">Download</a>
3	General Experience Certificates (ITT 15.1(a))	Certificate-Mr Habibul Alam-02.pdf	2114.93	<a href="#">Download</a>
4	General Experience Certificates (ITT 15.1(a))	General work Joint Venture-01.pdf	2748.05	<a href="#">Download</a>
5	General Experience Certificates (ITT 15.1(a))	General work Joint Venture-02.pdf	1729.92	<a href="#">Download</a>
6	Specific Experience Certificates (ITT 15.1(b))	Specific works-Potnitola-Sapahar-Rohonpur Road-Mr Habibul Alam.rar	511.56	<a href="#">Download</a>
7	Valid Trade License (ITT 25.1.(f))	Trade License 2018-2019.pdf	264.16	<a href="#">Download</a>
8	TIN Certificate (ITT 25.1(g))	TIN Certificate Mr Habibul Alam.rar	870.22	<a href="#">Download</a>
9	VAT Certificate (ITT 25.1(g))	VAT Certificate-Mr Habibul Alam.rar	754.81	<a href="#">Download</a>
10	Valid Trade License (ITT 25.1.(f))	Trade License 15 years.pdf	2158.74	<a href="#">Download</a>
11	TIN Certificate (ITT 25.1(g))	Income Tax 15 Years.pdf	1514.43	<a href="#">Download</a>
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover-Payment Certificate-2012-2013 to 2016-2017-Mr Habibul Alam.rar	1122.00	<a href="#">Download</a>
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 2015-2016-JV.rar	2402.76	<a href="#">Download</a>
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-2017-Mr Habibul Alam.rar	2643.67	<a href="#">Download</a>
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2014-2015 2013-2014 2012-2013 JV.rar	2593.11	<a href="#">Download</a>
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2014-2015 2013-2014 2012-2013 Mr Habibul Alam.rar	1882.80	<a href="#">Download</a>
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2015-2016 Mr Habibul Alam.rar	2098.69	<a href="#">Download</a>
18	-	Tender Capacity-12 Months of Mr Habibul Alam.rar	1244.61	<a href="#">Download</a>
19	-	Audit Report-Mr Habibul Alam 2013 2014 2015 2016 2017.rar	2373.06	<a href="#">Download</a>
20	Financial Capacity Certificates (ITT 16)	Financial 10175 LAC 11-07-2018.pdf	142.30	<a href="#">Download</a>
21	Financial Capacity Certificates (ITT 16)	Financial Tender ID-207503.pdf	307.86	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Habibul Alam on behalf of Mr Habibul Alam


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার