

# Evaluation Summary


|    |                                                                                                                                                                                                                                                                      |                                |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                      |                      |
|----|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------|----------------------|
| 1  | Tender ID                                                                                                                                                                                                                                                            | :                              | 126656                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |                      |                      |
| 2  | Package No.                                                                                                                                                                                                                                                          | :                              | e-GP/12/ACE Khu/2017-2018.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |                      |                      |
| 3  | Name or Work                                                                                                                                                                                                                                                         | :                              | Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore- Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018. |                      |                      |
| 4  | Procuring Entity                                                                                                                                                                                                                                                     | :                              | Khulna Zone                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                |                      |                      |
| 5  | Budget                                                                                                                                                                                                                                                               | :                              | Revenue                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |                      |                      |
| 6  | Procurement Method                                                                                                                                                                                                                                                   | :                              | OTM - NCT                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                      |                      |
| 7  | Invitation and Opening Dated                                                                                                                                                                                                                                         | :                              | Invitation                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 | 18-Oct-17            | Opening 16-Nov-17 29 |
| 8  | Tender Validity Period (date/day)                                                                                                                                                                                                                                    | :                              | 16-Mar-18 120                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |                      |                      |
| 9  | Number of Tender Submission                                                                                                                                                                                                                                          | :                              | 1                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                      |                      |
| 10 | Preliminary Examination and Technical Evaluation Results and Comments of TEC                                                                                                                                                                                         | TER1                           | Tenders Accepted in Preliminary Examination                                                                                                                                                                                                                                                                                                                                                                                                                                                                |                      | 1                    |
|    |                                                                                                                                                                                                                                                                      |                                |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                      |                      |
|    |                                                                                                                                                                                                                                                                      | TER2                           | Technically Responsive Tenders                                                                                                                                                                                                                                                                                                                                                                                                                                                                             |                      | 1                    |
|    |                                                                                                                                                                                                                                                                      |                                |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                      |                      |
| 11 | Price Comparison of Lowest 03 Tenderers                                                                                                                                                                                                                              | Name                           |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            | Quoted Value         | Rank                 |
|    |                                                                                                                                                                                                                                                                      | MOZAHAR ENTERPRISE (PVT.) LTD. |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            | 136,048,411.450      | 1 <sup>st</sup>      |
|    |                                                                                                                                                                                                                                                                      |                                |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                      |                      |
|    |                                                                                                                                                                                                                                                                      |                                |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                      |                      |
| 12 | Name of Winner                                                                                                                                                                                                                                                       | :                              | TEC Recommended for Re-Tendering as Single Tender is 9.898% above                                                                                                                                                                                                                                                                                                                                                                                                                                          |                      |                      |
| 13 | Recommended Contract Value                                                                                                                                                                                                                                           | :                              | 136,048,411.450 Taka                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |                      |                      |
| 14 | Official Cost Estimate and % above / less                                                                                                                                                                                                                            | :                              | Cost Est.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  | 123,795,303.700 Taka | 9.898% Above         |
| 15 | Comment of TEC Chairperson :<br>"As there is a single tender dropping and the quoted rate is 10.000% (Ten) above than the official cost estimate. So, <b>Tender Evaluation Committee recommend for Re-tendering.</b> Hence, The tender forwarded for Re-tendering.." |                                |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                      |                      |

Remarks of HOPE:

Signature of HOPE:

(Ebne Alam Hasan)  
Chief Engineer, RHD  
Roads and Highways Department

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোঃ আমান  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 21 Dec, 2017 20:24:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 126656 **Invitation Reference No. :** e-GP/12/ACE Khu/2017-2018

**Closing Date and Time :** 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00

**Procuring Entity :** Khulna Zone

**Brief :** Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/12/ACE Khu/2017-2018

**Lot No. and Description :** Single & Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status                                                                 | Budget Type                    | Approval Status of Official Estimates |
|---------------------------------------------------------------------------------|--------------------------------|---------------------------------------|
| Approved                                                                        | Revenue                        | Approved                              |
| Criteria                                                                        | MOZAHAR ENTERPRISE (PVT.) LTD. |                                       |
| Tender Validity                                                                 | Yes                            |                                       |
| Tender Security                                                                 | Yes                            |                                       |
| JVCA Partner's Information given or not (If any)                                | Yes                            |                                       |
| Joint Venture Agreement                                                         | Yes                            |                                       |
| Subcontractor's Information given or not (If any)                               | NA                             |                                       |
| Tender Contents                                                                 | Yes                            |                                       |
| Tenderer Information                                                            | Yes                            |                                       |
| Eligibility Declarations                                                        | Yes                            |                                       |
| Trade license or Equivalent                                                     | Yes                            |                                       |
| Taxation Obligations Documents or Equivalent                                    | Yes                            |                                       |
| Legal Capacity                                                                  | Yes                            |                                       |
| Litigation History                                                              | Yes                            |                                       |
| Solvency                                                                        | Yes                            |                                       |
| Country of Origin                                                               | Yes                            |                                       |
| Authorization Letter confirming the signatory of the Tenderer from Organization | Yes                            |                                       |
| Accepted in preliminary Evaluation                                              | Yes                            |                                       |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
পদক পরিচয় ও মহাপ্রাপ্ত বিভাগ  
পদক পরিচয় ও পদক মহাপ্রাপ্ত  
পদক পরিচয় ও পদক মহাপ্রাপ্ত

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

#### TEC Members

#### TEC Members

| Name                                 | Md. Ruhul Amin (TEC)      | Md Zakir Hossain (TEC)  | Md.Rakib-UI-Alam                               |
|--------------------------------------|---------------------------|-------------------------|------------------------------------------------|
| Committee Role                       | Chairperson               | Member Secretary        | Member                                         |
| Designation                          | Additional Chief Engineer | Superintending Engineer | Executive Engineer                             |
| PE Office                            | Khulna Zone               | Khulna Zone             | Office of the Executive Engineer, LGED, Khulna |
| Signed Tender Evaluation Report 1 On | 13 Dec 2017 19:14         | 13 Dec 2017 19:15       | 13 Dec 2017 19:51                              |
| Comments                             | Signed                    | Signed                  | signed                                         |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 21 Dec, 2017 20:24:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 126656 **Invitation Reference No. :** e-GP/12/ACE Khu/2017-2018

**Closing Date and Time :** 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00

**Procuring Entity :** Khulna Zone

**Brief :** Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/12/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.

**Lot No. and Description :** Single & Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Revenue     | Approved                              |

**Criteria**

| Name of Tenderer/Consultant   | Tenderer's Qualification | Tenderer's Experience | Turnover | Liquid Asset | Conformity of the Scheduled of Requirements | Eligibility and Conformity of Materials, Equipments and Services | Adequacy of Technical Proposal | Evaluation Status      |
|-------------------------------|--------------------------|-----------------------|----------|--------------|---------------------------------------------|------------------------------------------------------------------|--------------------------------|------------------------|
| MOZHAR ENTERPRISE (PVT.) LTD. | Yes                      | Yes                   | Yes      | Yes          | Yes                                         | Yes                                                              | Yes                            | Technically Responsive |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

| Name                     | Md. Ruhul Amin (TEC)      | Md Zakir Hossain (TEC)  | Md.Rakib-Ul-Alam                           |
|--------------------------|---------------------------|-------------------------|--------------------------------------------|
| Committee Role           | Chairperson               | Member Secretary        | Member                                     |
| Designation              | Additional Chief Engineer | Superintending Engineer | Executive Engineer                         |
| PE Office                | Khulna Zone               | Khulna Zone             | Office of the Executive Engineer, LGED, Kh |
| Signed Tender Evaluation | 13 Dec 2017 19:14         | 13 Dec 2017 19:15       | 13 Dec 2017 19:51                          |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

| Report 2 On |        |        |        |
|-------------|--------|--------|--------|
| Comments    | Signed | Signed | signed |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও মহাসচিবক বিভাগ  
স্বাক্ষর পরিচালনা ও সচিব মহোদয়ের  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার





Last Login : Thursday, 21 Dec, 2017 20:24:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

|                                |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |                                   |                           |
|--------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------|---------------------------|
| <b>Tender/Proposal ID :</b>    | 126656                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               | <b>Invitation Reference No. :</b> | e-GP/12/ACE Khu/2017-2018 |
| <b>Closing Date and Time :</b> | 16-Nov-2017 13:00                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    | <b>Opening Date and Time :</b>    | 16-Nov-2017 13:00         |
| <b>Procuring Entity :</b>      | Khulna Zone                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                                   |                           |
| <b>Brief :</b>                 | Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018. |                                   |                           |

[View Notice](#)**Financial Evaluation and Price Comparison**

|                                             |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               |                           |                                      |
|---------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------|--------------------------------------|
| <b>Ministry Name :</b>                      | Ministry of Road Transport and Bridges                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | <b>Division Name :</b>    | Road Transport and Highways Division |
| <b>Organization/Agency Name :</b>           | Roads & Highways Department (RHD)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             | <b>Procuring Entity :</b> | Khulna Zone                          |
| <b>Tender Package No. and Description :</b> | e-GP/12/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.         |                           |                                      |
| <b>Lot No. and Description :</b>            | Single & Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018. |                           |                                      |

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Revenue     | Approved                              |

**Price Evaluation****Evaluation Report Header**

| Rank | Name of Tenderer                       | Official Est Cost | Quoted Amount (in BDT) | Deviation Amount | % of Deviaton |
|------|----------------------------------------|-------------------|------------------------|------------------|---------------|
| L1   | MOZHAR ENTERPRISE (PVT.) LTD. (Winner) | 123795303.700     | 136048411.450          | -12253107.750    | -9.898        |

**Evaluation Report Footer****Post Qualification**

| Name of Tenderer/Consultant   | Status    |
|-------------------------------|-----------|
| MOZHAR ENTERPRISE (PVT.) LTD. | Qualified |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

| Name           | Md. Ruhul Amin (TEC) | Md Zakir Hossain (TEC) | Md.Rakib-UI-Alam |
|----------------|----------------------|------------------------|------------------|
| Committee Role | Chairperson          | Member Secretary       | Member           |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 নথি পরিদর্শন ও মহাপ্রকৃতি বিভাগ  
 নথি পরিদর্শন ও স্টাফ অফিসার  
 বাংলাদেশ সরকার

|                                             |                           |                         |                                                |
|---------------------------------------------|---------------------------|-------------------------|------------------------------------------------|
| <b>Designation</b>                          | Additional Chief Engineer | Superintending Engineer | Executive Engineer                             |
| <b>PE Office</b>                            | Khulna Zone               | Khulna Zone             | Office of the Executive Engineer, LGED, Khulna |
| <b>Signed Tender Evaluation Report 3 On</b> | 13 Dec 2017 20:35         | 18 Dec 2017 14:12       | 18 Dec 2017 11:10                              |
| <b>Comments</b>                             | Signed                    | Signed                  | ok                                             |

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 21 Dec, 2017 20:24:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

|                                |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |                                   |                           |
|--------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------|---------------------------|
| <b>Tender/Proposal ID :</b>    | 126656                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               | <b>Invitation Reference No. :</b> | e-GP/12/ACE Khu/2017-2018 |
| <b>Closing Date and Time :</b> | 16-Nov-2017 13:00                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    | <b>Opening Date and Time :</b>    | 16-Nov-2017 13:00         |
| <b>Procuring Entity :</b>      | Khulna Zone                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                                   |                           |
| <b>Brief :</b>                 | Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018. |                                   |                           |

[View Notice](#)**Final Evaluation Report**

|                                             |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               |                           |                                      |
|---------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------|--------------------------------------|
| <b>Ministry Name :</b>                      | Ministry of Road Transport and Bridges                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | <b>Division Name :</b>    | Road Transport and Highways Division |
| <b>Organization/Agency Name :</b>           | Roads & Highways Department (RHD)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             | <b>Procuring Entity :</b> | Khulna Zone                          |
| <b>Tender Package No. and Description :</b> | e-GP/12/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.         |                           |                                      |
| <b>Lot No. and Description :</b>            | Single & Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018. |                           |                                      |

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Revenue     | Approved                              |

**Name of Tenderer/Consultant Recommended for Award**

MOZAHAR ENTERPRISE (PVT.) LTD.

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**Recommended Re-Tendering by Tender Evaluation Committee Chairperson**

Recommended Re-Tendering : Yes

**TEC Members**

| TEC Members                          |                           |                         |                                            |
|--------------------------------------|---------------------------|-------------------------|--------------------------------------------|
| Name                                 | Md. Ruhul Amin (TEC)      | Md Zakir Hossain (TEC)  | Md.Rakib-UI-Alam                           |
| Committee Role                       | Chairperson               | Member Secretary        | Member                                     |
| Designation                          | Additional Chief Engineer | Superintending Engineer | Executive Engineer                         |
| PE Office                            | Khulna Zone               | Khulna Zone             | Office of the Executive Engineer, LGED, Kh |
| Signed Tender Evaluation Report 4 On | 20 Dec 2017 14:30         | 20 Dec 2017 14:32       | 20 Dec 2017 14:40                          |
| Comments                             | Signed.                   | Signed.                 | signed                                     |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পটল পরিষদ ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

|                         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |                            |                           |
|-------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|---------------------------|
| Tender/Proposal ID :    | 126656                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              | Invitation Reference No. : | e-GP/12/ACE Khu/2017-2018 |
| Closing Date and Time : | 16-Nov-2017 13:00                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   | Opening Date and Time :    | 16-Nov-2017 13:00         |
| Procuring Entity :      | Khulna Zone                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         |                            |                           |
| Brief :                 | Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Mbro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018. |                            |                           |

[View Notice](#)


| S. No. | List of Tenderers                              | Clarification Status | Action                                 |
|--------|------------------------------------------------|----------------------|----------------------------------------|
| 1      | <a href="#">MOZAHAR ENTERPRISE (PVT.) LTD.</a> | -                    | <a href="#">View Evaluation Status</a> |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Opening Report

| Tender/Proposal Detail      |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |                            |                           |
|-----------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|---------------------------|
| Tender/Proposal ID :        | 126656                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               | Invitation Reference No. : | e-GP/12/ACE Khu/2017-2018 |
| Closing Date and Time :     | 16-Nov-2017 13:00                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    | Opening Date and Time :    | 16-Nov-2017 13:00         |
| Procuring Entity :          | Khulna Zone                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                            |                           |
| Brief :                     | Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018. |                            |                           |
| <a href="#">View Notice</a> |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |                            |                           |

| Package No. :                                                                                               | e-GP/12/ACE Khu/2017-2018                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                                                                        |  |
|-------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------|--|
| Package Description :                                                                                       | Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.                            |                                                                        |  |
| Form Name                                                                                                   |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | Action                                                                 |  |
| Tenderer Information Form (e-PW3-2) - Part - 1                                                              |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Tenderer Information Form (e-PW3-2) - Part - 2<br>Qualification Information of the Tenderer [ITT Clause 31] |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Tenderer Information Form (e-PW3-2) - Part - 3                                                              |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| e-Tender Submission Letter (Form e-PW3-1)                                                                   |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Tenderer Information Form (e-PW3-2) - Part - 4                                                              |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Subcontractor Information (Form e-PW3-3)                                                                    |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Personnel Information (Form e-PW3-4)                                                                        |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Past Performance Evaluation and rating matrix for different aspects                                         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Lot No. :                                                                                                   | Single                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               |                                                                        |  |
| Lot Description :                                                                                           | Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018. |                                                                        |  |
| TOR1                                                                                                        | <a href="#">View</a>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |                                                                        |  |
| TOR2                                                                                                        | <a href="#">View</a>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |                                                                        |  |
| Form Name                                                                                                   |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | Action                                                                 |  |
| Bill of Quantities                                                                                          |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Schedule of Day works                                                                                       |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Unconditional Discount Form                                                                                 |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Bill of Quantities (Salvage items )                                                                         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Grand Summary                                                                                               |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 পত্রিক পরিচালক ও মহাপ্রকৃতির বিভাগ  
 পত্রিক পরিচালক ও পত্রিক পরিচালক  
 পত্রিক পরিচালক ও পত্রিক পরিচালক



Last Login : Thursday, 21 Dec, 2017 20:24:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

| Tender/Proposal Detail                                                                                     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |                            |                           |
|------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|---------------------------|
| Tender/Proposal ID :                                                                                       | 126656                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                | Invitation Reference No. : | e-GP/12/ACE Khu/2017-2018 |
| Closing Date and Time :                                                                                    | 16-Nov-2017 13:00                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     | Opening Date and Time :    | 16-Nov-2017 13:00         |
| Procuring Entity :                                                                                         | Khulna Zone                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |                            |                           |
| Brief :                                                                                                    | Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018. |                            |                           |
| <div> View Notice</div> |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |                            |                           |

| Tender Opening Report 1                       |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |                    |                                      |
|-----------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------|--------------------------------------|
| Ministry Name :                               | Ministry of Road Transport and Bridges                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | Division Name :    | Road Transport and Highways Division |
| Organization/Agency Name :                    | Roads & Highways Department (RHD)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            | Procuring Entity : | Khulna Zone                          |
| Tender/Proposal Package No. and Description : | e-GP/12/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur Goalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.       |                    |                                      |
| Lot No. and Description :                     | Single & Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur Goalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018. |                    |                                      |

| Procurement Data |            |             |                       |
|------------------|------------|-------------|-----------------------|
| Procurement Type | Funding By | Budget Type | Method                |
| NCT              | GOB        | Revenue     | Open Tendering Method |

| Procurement Plan    |                                   |                 |
|---------------------|-----------------------------------|-----------------|
| Approving Authority |                                   | Approval Status |
| Name:               | Obaidul Quader                    | Approved        |
| Designation:        | Minister                          |                 |
| Role:               | Minister                          |                 |
| Office Name:        | Khulna Zone                       |                 |
| Organization:       | Roads & Highways Department (RHD) |                 |

| Advertisement details |                |          |                     |
|-----------------------|----------------|----------|---------------------|
| Newspaper Name        | Newspaper Date | URL Page | URL Publishing Date |
| Manobjamin            | 19-Oct-2017    |          |                     |
| Dhaka Tribun          | 19-Oct-2017    |          |                     |
| Daily Purbandhol      | 19-Oct-2017    |          |                     |

| Tender/Proposal Date and Time |                          |
|-------------------------------|--------------------------|
| Date and Time of Publishing   | Date and Time of Closing |
| 18-Oct-2017 13:45             | 16-Nov-2017 13:00        |

| Opening Date and Time  |  |
|------------------------|--|
| Original Date and Time |  |
| 16-Nov-2017 13:00      |  |

| Tender/Proposal Document  |                     |                |                  |
|---------------------------|---------------------|----------------|------------------|
| Documents Sold/Downloaded | Nos. of Submissions | Nos. Withdrawn | Nos. Substituted |

Signed  
AAB

কাজী আব্দুল আল-মামুন  
যোগাযোগ  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

|   |   |   |   |
|---|---|---|---|
| 2 | 1 | 0 | 0 |
|---|---|---|---|

## TOC Members

|                              |                           |                         |
|------------------------------|---------------------------|-------------------------|
| Committee Members            | Md. Ruhul Amin (TEC)      | Md Zakir Hossain (TEC)  |
| Committee Role               | Chairperson               | Member Secretary        |
| Designation                  | Additional Chief Engineer | Superintending Engineer |
| PE Office                    | Khulna Zone               | Khulna Zone             |
| Electronically Signed TOR On | 16 Nov 2017 13:32         | 16 Nov 2017 13:48       |
| Comments                     | Signed                    | Signed                  |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 21 Dec, 2017 20:24:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

| Tender/Proposal Detail                                                                                     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |                            |                           |
|------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|---------------------------|
| Tender/Proposal ID :                                                                                       | 126656                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                | Invitation Reference No. : | e-GP/12/ACE Khu/2017-2018 |
| Closing Date and Time :                                                                                    | 16-Nov-2017 13:00                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     | Opening Date and Time :    | 16-Nov-2017 13:00         |
| Procuring Entity :                                                                                         | Khulna Zone                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |                            |                           |
| Brief :                                                                                                    | Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018. |                            |                           |
| <div> View Notice</div> |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |                            |                           |

| Tender Opening Report 2              |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |                    |                                      |
|--------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------|--------------------------------------|
| Ministry Name :                      | Ministry of Road Transport and Bridges                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | Division Name :    | Road Transport and Highways Division |
| Organization/Agency Name :           | Roads & Highways Department (RHD)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            | Procuring Entity : | Khulna Zone                          |
| Tender Package No. and Description : | e-GP/12/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch. 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur Goalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.      |                    |                                      |
| Lot No. and Description :            | Single & Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur Goalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018. |                    |                                      |

| Tender Date and Time        |                          |                          |                      |                               |
|-----------------------------|--------------------------|--------------------------|----------------------|-------------------------------|
| Date and Time of Publishing | Date and Time of Closing | Date and Time of Opening | Tender Validity Date | Tender Security Validity Date |
| 18-Oct-2017 13:45           | 16-Nov-2017 13:00        | 16-Nov-2017 13:00        | 16-Mar-2018          | 13-Apr-2018                   |

| Tender Document |                     |                |                             |
|-----------------|---------------------|----------------|-----------------------------|
| Documents Sold  | Nos. of Submissions | Nos. Withdrawn | Nos. Substituted / Modified |
| 2               | 1                   | 0              | 0                           |

| S. No. | Name of Tenderer / Consultant  | Date and Time of Submission | Tender Security Type | Tender Security Amount | Name of Bank & Branch, Date of Issue                                            | Tender Security Valid upto (Date) | Tender Validity upto (Date) |
|--------|--------------------------------|-----------------------------|----------------------|------------------------|---------------------------------------------------------------------------------|-----------------------------------|-----------------------------|
| 1      | MOZAHAR ENTERPRISE (PVT.) LTD. | 15-Nov-2017 19:44           | Bank Guarantee       | 3100000.00             | Bank: Southeast Bank Limited<br>Branch: SEBL Khulna Branch<br>14-Nov-2017 16:08 | 13-Apr-2018                       | 16-Mar-2018                 |

| Official Cost Estimate (In BDT) |  |
|---------------------------------|--|
| 123795303.700                   |  |

| Opening Report Header |                                |                                         |                            |                    |                                      |
|-----------------------|--------------------------------|-----------------------------------------|----------------------------|--------------------|--------------------------------------|
| S. No                 | Name of Tenderer               | Quoted Amount (in BDT) Without Discount | Discount in Percentage (%) | Discount in Amount | Quoted Amount (in BDT) with Discount |
| 1                     | MOZAHAR ENTERPRISE (PVT.) LTD. | 136048411.450                           | 0.000                      | 0.000              | 136048411.450                        |

## Opening Report Footer

| TOC Members       |                           |                         |  |
|-------------------|---------------------------|-------------------------|--|
| Committee Members | Md. Ruhul Amin (TEC)      | Md Zakir Hossain (TEC)  |  |
| Committee Role    | Chairperson               | Member Secretary        |  |
| Designation       | Additional Chief Engineer | Superintending Engineer |  |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার



|                              |                   |                   |
|------------------------------|-------------------|-------------------|
| PE Office                    | Khulna Zone       | Khulna Zone       |
| Electronically Signed TOR On | 16 Nov 2017 13:08 | 16 Nov 2017 13:48 |
| Comments                     | Signed            | Signed            |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 126656
 **Invitation Reference No. :** e-GP/12/ACE Khu/2017-2018  
**Closing Date and Time :** 16-Nov-2017 13:00
 **Opening Date and Time :** 16-Nov-2017 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

[View Notice](#)

| Package No                | Package Description                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |
|---------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| e-GP/12/ACE Khu/2017-2018 | Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018. |


## MOZAHAR ENTERPRISE (PVT.) LTD.

## Bill of Quantities


Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

## Bill of Quantities

| SL No | Group                      | Item Code | Description                                                         | Unit   | Quantity | Unit Price<br>In figures<br>(BDT) | Unit Price<br>In Words<br>(BDT)                                                 | Total Price<br>In Figures<br>(BDT) | Total Price<br>In Words<br>(BDT)                                |
|-------|----------------------------|-----------|---------------------------------------------------------------------|--------|----------|-----------------------------------|---------------------------------------------------------------------------------|------------------------------------|-----------------------------------------------------------------|
| 1     | General & Site Facilities. | 01/01/01  | Maintenance and Protection of Traffic. (2nos 3.00m = Total 2.00nos) | L.S    | 1.000    | 80955.092                         | Eighty Thousand Nine Hundred and Fifty-Five point Zero Nine Two                 | 80955.092                          | Eighty Thousand Nine Hundred and Fifty-Five point Zero Nine Two |
| 4     | General & Site Facilities. | 01/02/04  | Provision, Maintenance & Removal of Sign Board                      | L.S    | 1.000    | 4943.822                          | Four Thousand Nine Hundred and Forty-Three point Eight Two Two                  | 4943.822                           | Four Thousand Nine Hundred and Forty-Three point Eight Two Two  |
| 5     | General & Site Facilities. | 01/02/07  | Progress of Photographs                                             | Months | 10.000   | 617.978                           | Six Hundred and Seventeen point Nine Seven Eight                                | 6179.780                           | Six Thousand One Hundred and Seventy-Nine point Seven Eight     |
| 6     | General & Site Facilities. | 01/03/01  | Provide & Remove Site Laboratory & Equipment                        | L.S    | 1.000    | 191573.118                        | One Lakh Ninety-One Thousand Five Hundred and Seventy-Three point One One Eight | 191573.118                         | One Lakh Ninety-One Thousand Five Hundred                       |
|       | General & Site Facilities. |           |                                                                     |        |          |                                   | Three Thousand Nine                                                             |                                    |                                                                 |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহালয়ে  
 বাংলাদেশ সরকার


|    |                            |           |                                                                            |         |           |           |                                                                     |              |                                                                                            |
|----|----------------------------|-----------|----------------------------------------------------------------------------|---------|-----------|-----------|---------------------------------------------------------------------|--------------|--------------------------------------------------------------------------------------------|
| 7  | General & Site Facilities. | 01/03/02  | Maintenance Site Laboratory                                                | Months  | 10.000    | 3955.058  | Hundred and Fifty-Five point Zero Five Eight                        | 39550.580    | Five Hundred and Fifty point Five Eight                                                    |
| 8  | General & Site Facilities. | 01/03/03  | Special or additional tests (2nos 3.00m & 3 nos Road = Total 5.00nos)      | Pro sum | 1.000     | 50000.003 | Fifty Thousand point Zero Zero Three                                | 50000.003    | Fifty Thousand point Zero Zero Three                                                       |
| 9  | Earth works                | 02/10/01  | Construction of Soil Earthen Shoulder                                      | Cum     | 2430.000  | 214.012   | Two Hundred and Fourteen point Zero One Two                         | 520049.160   | Five Lakh Twenty Thousand AND Forty-Nine point One Six                                     |
| 11 | Earth works                | 02/02/03  | Roadway excavation in existing pavement (Not reinforced concrete           | Cum     | 1721.880  | 274.382   | Two Hundred and Seventy-Four point Three Eight Two                  | 472452.878   | Four Lakh Seventy-Two Thousand Four Hundred and Fifty-Two point Eight Seven Eight          |
| 19 | Pavement works             | 03/01/02  | Repair of Potholes on the Existing Pavement.                               | Cum     | 85.440    | 17421.536 | Seventeen Thousand Four Hundred and Twenty-One point Five Three Six | 1488496.036  | Fourteen Lakh Eighty-Eight Thousand Four Hundred and Ninety-Six point Zero Three Six       |
| 20 | Pavement works             | 03/03/01  | Aggregate Base Type - I                                                    | Cum     | 2512.500  | 6666.745  | Six Thousand Six Hundred and Sixty-Six point Seven Four Five        | 16750196.813 | One Crore Sixty-Seven Lakh Fifty Thousand One Hundred and Ninety-Six point Eight One Three |
| 22 | Pavement works             | 03/06/01a | Bituminous Prime Coat(Plant Placed)                                        | Sqm     | 16750.000 | 123.468   | One Hundred and Twenty-Three point Four Six Eight                   | 2068089.000  | Twenty Lakh Sixty-Eight Thousand AND Eighty-Nine                                           |
| 23 | Pavement works             | 03/07/01a | Bituminous Tack coat (Plant work)                                          | Sqm     | 71049.000 | 45.489    | Forty-Five point Four Eight Nine                                    | 3231947.961  | Thirty-Two Lakh Thirty-One Thousand Nine Hundred and Forty-Seven point Nine Six One        |
| 24 | Pavement works             | 03/10/01b | Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70 | Cum     | 1172.500  | 22282.055 | Twenty-Two Thousand Two Hundred and Eighty-Two point Zero Five Five | 26125709.488 | Two Crore Sixty-One Lakh Twenty-Five Thousand Seven Hundred and Nine point Four            |
| 24 | Pavement                   | 03/10/02b | Dense Bituminou Surfacing Wearing Course (Plant Method)                    | Cum     | 2552.450  | 22791.294 | Twenty-Two Thousand Seven Hundred                                   | 260207.      |                                                                                            |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নথি পরিদর্শন ও মহাসড়ক বিভাগ  
 নথি পরিদর্শন ও সড়ক মহাসড়ক  
 বাংলাদেশ সরকার

|    |                |                                                            |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |     |          |           |                                                                   |               |                                                                                        |
|----|----------------|------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----|----------|-----------|-------------------------------------------------------------------|---------------|----------------------------------------------------------------------------------------|
| 24 | works          | 03/10/02                                                   | bitumeen grade 60/70                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | Cum | 3332.430 | 22701.301 | and Eighty-One point Three Eight One                              | 009297.10.333 | Seven Hundred and Sixteen point Nine Three Three                                       |
| 27 | Pavement works | 03/13/01                                                   | Brick on End Edging                                                                                                                                                                                                                                                                                                                                                                                                                                                                          | Lm  | 5000.000 | 112.719   | One Hundred and Twelve point Seven One Nine                       | 563595.000    | Five Lakh Sixty-Three Thousand Five Hundred and Ninety-Five                            |
| 38 | Incidentals    | 06/05/01                                                   | Road Marking- Thermoplastic Materials(Indicate if screed or spray application)                                                                                                                                                                                                                                                                                                                                                                                                               | Sqm | 2512.800 | 1042.615  | One Thousand AND Forty-Two point Six One Five                     | 2619882.972   | Twenty-Six Lakh Nineteen Thousand Eight Hundred and Eighty-Two point Nine Seven Two    |
| 39 | Incidentals    | 06/10/01                                                   | Traffic Signs (Reflective sign faces are required)                                                                                                                                                                                                                                                                                                                                                                                                                                           | No  | 20.000   | 6168.902  | Six Thousand One Hundred and Sixty-Eight point Nine Zero Two      | 123378.040    | One Lakh Twenty-Three Thousand Three Hundred and Seventy-Eight point Zero Four         |
| 40 | Incidentals    | 06/10/02                                                   | Sign Post                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    | No  | 20.000   | 3551.015  | Three Thousand Five Hundred and Fifty-One point Zero One Five     | 71020.300     | Seventy-One Thousand AND Twenty point Three                                            |
| 45 | Incidentals    | Special Item-01 (Approved Rate of Jessore & Khulna Circle) | Manufacturing of Road directional board as size 1500mmx1800mm with 18-BWG. MS. Sheet and posting reflecting sheet with best quality blue/Gum including letter writing and symbol making and fixed 75mm dia G.I. Pipe fitted all side of the board by necessary Nut bolt screw welding curing adjusting straightening properly the M.S. Sheet etc. complete as per direction & design & symbol in/c. cost of all materials and incidental charges in all respect as per direction of the E/c. | Sqm | 27.000   | 24719.112 | Twenty-Four Thousand Seven Hundred and Nineteen point One One Two | 667416.024    | Six Lakh Sixty-Seven Thousand Four Hundred and Sixteen point Zero Two Four             |
| 46 | Incidentals    | Special Item-02 (Approved Rate of Jessore & Khulna Circle) | Installation charge of road sign and signal board at important places with supply 300gg long and 75gg dia G.I. Pipe fitted with sign board by necessary Nut Bolt, welding cutting adjusting strengthening properly in/c. carrying the same to work site and installation with necessary box cutting B.F.S. brick work C/C. (1 : 2 : 6) as per drawing including cost of all materials and incidental charges etc. complete as per direction of the E/c.                                      | Nos | 10.000   | 4325.845  | Four Thousand Three Hundred and Twenty-Five point Eight Four Five | 43258.450     | Forty-Three Thousand Two Hundred and Fifty-Eight point Four Five                       |
|    |                |                                                            |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |     |          |           | <b>Grand Total:</b>                                               | 136048411.450 | Thirteen Crore Sixty Lakh Forty-Eight Thousand Four Hundred and Eleven point Four Five |

This Bill of Quantities is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

| S. No. | Mapped Document Name | File Name                                           | File Size(In Kb) |
|--------|----------------------|-----------------------------------------------------|------------------|
| 1      | -                    | Rate Analysis of Tender ID-126656 (Khulna Zone).xls | 1300.71          |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সিস্টেম এনালিস্ট ও সফটওয়্যার ইঞ্জিনিয়ার  
 সিস্টেম এনালিস্ট ও সফটওয়্যার ইঞ্জিনিয়ার  
 বাংলাদেশ সরকার

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ  
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 126656 **Invitation Reference No. :** e-GP/12/ACE Khu/2017-2018  
**Closing Date and Time :** 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

[View Notice](#)

| Package No                | Package Description                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |
|---------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| e-GP/12/ACE Khu/2017-2018 | Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018. |

## MOZAHAR ENTERPRISE (PVT.) LTD.

## Schedule of Day works

| Item no. | Group | Item Code (if any) | Description of Item | Measurement Unit | Nominal Quantity | Unit Price in Figures (BDT) | Unit Price in Words (BDT) | Total Price in Figures (BDT) | Total Price in Words (BDT) |
|----------|-------|--------------------|---------------------|------------------|------------------|-----------------------------|---------------------------|------------------------------|----------------------------|
| 1        | None  | None               | None                | None             | 1                | 0.001                       | Zero point Zero Zero One  | 0.001                        | Zero point Zero Zero One   |
|          |       |                    |                     |                  |                  | <b>Grand Total:</b>         |                           | 0.001                        | Zero point Zero Zero One   |

This Schedule of Day works is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IIMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 126656 **Invitation Reference No. :** e-GP/12/ACE Khu/2017-2018  
**Closing Date and Time :** 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

[View Notice](#)

| Package No                | Package Description                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |
|---------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| e-GP/12/ACE Khu/2017-2018 | Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018. |

## MOZAHAR ENTERPRISE (PVT.) LTD.

## Unconditional Discount Form

## Unconditional Discount

| Discount in Percentage (%) [In figure] | Discount in Percentage (%) [In word] |
|----------------------------------------|--------------------------------------|
| 0.000                                  | Zero                                 |
| 0.000                                  | Zero                                 |

This Unconditional Discount Form is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM

কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 126656 **Invitation Reference No. :** e-GP/12/ACE Khu/2017-2018  
**Closing Date and Time :** 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

[View Notice](#)

| Package No                | Package Description                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |
|---------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| e-GP/12/ACE Khu/2017-2018 | Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018. |

## MOZAHAR ENTERPRISE (PVT.) LTD.

## Bill of Quantities (Salvage items )

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials

| Item No. | Group       | Item Code (if any) | Description of Items of Works                                                  | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In words (BDT)                               | Total Price in figures (BDT) | Total Price In words (BDT)                                         | Tenderer Response |
|----------|-------------|--------------------|--------------------------------------------------------------------------------|------------------|----------|-----------------------------|---------------------------------------------------------|------------------------------|--------------------------------------------------------------------|-------------------|
| 1        | Earth works | 02/02/06           | Deduction of Value of Pavement Materials Recovered from existing Road Pavement | Cum              | 1722     | 2212.001                    | Two Thousand Two Hundred and Twelve point Zero Zero One | 3809065.722                  | Thirty-Eight Lakh Nine Thousand AND Sixty-Five point Seven Two Two | I AGREE           |
|          |             |                    |                                                                                |                  |          |                             | <b>Grand Total:</b>                                     | 3809065.722                  | Thirty-Eight Lakh Nine Thousand AND Sixty-Five point Seven Two Two |                   |

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পতন পরিচালনা ও মহাপ্রকল্প বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

|                         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |                            |                           |
|-------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|---------------------------|
| Tender/Proposal ID :    | 126656                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               | Invitation Reference No. : | e-GP/12/ACE Khu/2017-2018 |
| Closing Date and Time : | 16-Nov-2017 13:00                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    | Opening Date and Time :    | 16-Nov-2017 13:00         |
| Procuring Entity :      | Khulna Zone                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                            |                           |
| Brief :                 | Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018. |                            |                           |

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : MOZAHAR ENTERPRISE (PVT.) LTD.

| S. No. | Form Name                   | Amount (in BDT)      |
|--------|-----------------------------|----------------------|
| 1      | Bill of Quantities          | 136048411.450        |
| 2      | Unconditional Discount Form | 0.000                |
|        | <b>Grand Total</b>          | <b>136048411.450</b> |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM  
 কাজী আব্দুল্লাহ আল-মামুন  
 মোকাদ্দাস  
 সড়ক পরিবহন ও মর্যাদাসিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

|                         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |                            |                           |
|-------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|---------------------------|
| Tender/Proposal ID :    | 126656                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               | Invitation Reference No. : | e-GP/12/ACE Khu/2017-2018 |
| Closing Date and Time : | 16-Nov-2017 13:00                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    | Opening Date and Time :    | 16-Nov-2017 13:00         |
| Procuring Entity :      | Khulna Zone                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                            |                           |
| Brief :                 | Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018. |                            |                           |

[View Notice](#)
[Save As PDF](#)
[Print](#)

| Form Name                   | MOZAHAR ENTERPRISE (PVT.) LTD.<br>Amount in (BDT) |
|-----------------------------|---------------------------------------------------|
| Bill of Quantities          | 136048411.450                                     |
| Unconditional Discount Form | 0.000                                             |
| Grand Total                 | 136048411.450                                     |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 126656 **Invitation Reference No. :** e-GP/12/ACE Khu/2017-2018  
**Closing Date and Time :** 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

[View Notice](#)

| Package No                | Package Description                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |
|---------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| e-GP/12/ACE Khu/2017-2018 | Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018. |

## MOZAHAR ENTERPRISE (PVT.) LTD.

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

| Sl. No | Aspects of Evaluation                                                                                                                                                                                         | Measure of Rating                                | Past Performance Rating |
|--------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------|-------------------------|
| 1. (a) | Number of Court Cases filed against PE(s) during last 5 years                                                                                                                                                 | No. of Court Cases                               | No Case filed           |
| 1. (b) | Number of Court Cases won against PE(s) during last 5 years                                                                                                                                                   | No. of Court Cases                               | No Case won             |
| 2      | Debarred by PE(s) during last 5 years                                                                                                                                                                         | Year Counting Backward from IFT Publication Date | none                    |
| 3      | Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years                                                 | No. of Contracts                                 | none                    |
| 4      | Total number of Completed Contracts during last 5 years                                                                                                                                                       | No. of Contracts                                 | 100.000                 |
| 5      | Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years | No. of Contracts                                 | 0.000                   |
| 6      | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years                                                                                                             | No. of Contracts                                 | 0.000                   |
| 7      | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years                                                                                                      | No. of Contracts                                 | 0.000                   |
| 8      | Declared Insolvent or Bankrupt within last 5 years                                                                                                                                                            | Year Counting Backward from IFT Publication Date | Never bankrupt          |
| 9      | Total Turnover of last five (5) years                                                                                                                                                                         | (In BDT)                                         | 4385819031.01           |

## Declaration

| Description                                                                                                                                                                                              | Response |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|
| We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4' | I Agree  |

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

| S. No. | Mapped Document Name | File Name                                            | File Size(In Kb) | Action                   |
|--------|----------------------|------------------------------------------------------|------------------|--------------------------|
| 1      | -                    | MEPL-Tender Capacity 26.10.17.xls                    | 23.97            | <a href="#">Download</a> |
| 2      | -                    | Past Performance of Different Aspects (24.08.17).pdf | 152.34           |                          |
| 3      | -                    | Valu of Existing Commitment Work List.15.07.17.pdf   | 433.10           |                          |

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও স্টাফ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও স্টাফ অফিসার  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 126656 **Invitation Reference No. :** e-GP/12/ACE Khu/2017-2018  
**Closing Date and Time :** 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

[View Notice](#)

| Package No                | Package Description                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |
|---------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| e-GP/12/ACE Khu/2017-2018 | Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018. |

## MOZAHAR ENTERPRISE (PVT.) LTD.

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

| 4.7                 |           |                                  |                                                                  |
|---------------------|-----------|----------------------------------|------------------------------------------------------------------|
| Item of Equipment   | Condition | Owned, leased or to be purchased | Owned, leased or to be purchased (state owner, lessor or seller) |
| Road Roller         | New       | Owned                            | Mozahar Enterprisr (Pvt.) Ltd.                                   |
| Dump Truck          | New       | Owned                            | Mozahar Enterprisr (Pvt.) Ltd.                                   |
| Water Tanker        | New       | Owned                            | Mozahar Enterprisr (Pvt.) Ltd.                                   |
| Mixture Machine     | New       | Owned                            | Mozahar Enterprisr (Pvt.) Ltd.                                   |
| Asphalt Batch Plant | New       | Owned                            | Mozahar Enterprisr (Pvt.) Ltd.                                   |
| Concreting Vibrator | New       | Owned                            | Mozahar Enterprisr (Pvt.) Ltd.                                   |
| Air Compressor      | New       | Owned                            | Mozahar Enterprisr (Pvt.) Ltd.                                   |
| Soil Compactor      | New       | Owned                            | Mozahar Enterprisr (Pvt.) Ltd.                                   |
| Pay loader          | New       | Owned                            | Mozahar Enterprisr (Pvt.) Ltd.                                   |
| Tyre roller         | New       | Owned                            | Mozahar Enterprisr (Pvt.) Ltd.                                   |
| Paver Machine       | New       | Owned                            | Mozahar Enterprisr (Pvt.) Ltd.                                   |

| 5.                   |                               |
|----------------------|-------------------------------|
| Elements of Activity | Brief description of Activity |
| n/a                  | n/a                           |

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

| S. No. | Mapped Document Name | File Name      | File Size(In Kb) |
|--------|----------------------|----------------|------------------|
| 1      | -                    | Pay Loader.pdf | 2746.67          |

Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পতন পরিচালন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

|    |                         |                                                  |         |                                                                                                |
|----|-------------------------|--------------------------------------------------|---------|------------------------------------------------------------------------------------------------|
| 2  | -                       | Soil Compactor (CASE).pdf                        | 725.75  |  Download    |
| 3  | -                       | Soil Compactor (Vibratory).pdf                   | 552.68  |  Download   |
| 4  | -                       | China Dump Truck.zip                             | 1889.58 |  Download   |
| 5  | -                       | Bull Dozer.PDF                                   | 1170.01 |  Download   |
| 6  | -                       | Asphalt Batching Plant-2.pdf                     | 917.33  |  Download   |
| 7  | -                       | Grader LC Copy.pdf                               | 1596.67 |  Download   |
| 8  | -                       | PI_DUMP TRUCK 04 UNITS.pdf                       | 528.76  |  Download   |
| 9  | -                       | Dozer D5-18.jpg                                  | 621.80  |  Download   |
| 10 | -                       | Equipment List.pdf                               | 434.00  |  Download   |
| 11 | -                       | Dump Truck-2.pdf                                 | 2206.52 |  Download   |
| 12 | -                       | Tyre Roller LC.pdf                               | 1228.34 |  Download   |
| 13 | -                       | Soil Compactor.pdf                               | 603.12  |  Download   |
| 14 | -                       | Asphalt Paver LC.pdf                             | 1771.44 |  Download   |
| 15 | -                       | Excavator.pdf                                    | 1102.96 |  Download   |
| 16 | -                       | Asphalt Batching Plant LC.pdf                    | 2470.42 |  Download   |
| 17 | -                       | Equipment For Bridge Work.pdf                    | 775.17  |  Download   |
| 18 | -                       | Bitumen Distributor -2016.pdf                    | 495.37  |  Download   |
| 19 | -                       | BATCH TYPE ASPHALT PLANT.PDF                     | 1091.14 |  Download  |
| 20 | -                       | Asphalt Continuous Drum Mx Plant (60-90 TPH).PDF | 2196.39 |  Download |
| 21 | -                       | LC Drum Mx Plant (60-90 TPH).pdf                 | 20.55   |  Download |
| 22 | -                       | Dump Truck.pdf                                   | 2477.63 |  Download |
| 23 | -                       | Asphalt Plant-KAUSIK.pdf                         | 2192.80 |  Download |
| 24 | -                       | Asphalt Plant-45-60 KAUSIK.pdf                   | 911.80  |  Download |
| 25 | -                       | Equipments .pdf                                  | 1588.60 |  Download |
| 26 | Work Plan (ITT 25.1(h)) | ID-126656 Khulna Zone (Work Plan).xls            | 50.66   |  Download |


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিদপ্তর ও পোস্ত মহাপ্রকৃতি  
 বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

| Tender/Proposal Detail            |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |
|-----------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| <b>Tender/Proposal ID :</b>       | 126656                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               |
| <b>Closing Date and Time :</b>    | 16-Nov-2017 13:00                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |
| <b>Procuring Entity :</b>         | Khulna Zone                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |
| <b>Invitation Reference No. :</b> | e-GP/12/ACE Khu/2017-2018                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |
| <b>Opening Date and Time :</b>    | 16-Nov-2017 13:00                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |
| <b>Brief :</b>                    | Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018. |
| <a href="#">View Notice</a>       |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |

| Package No                | Package Description                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |
|---------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| e-GP/12/ACE Khu/2017-2018 | Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018. |

## MOZAHAR ENTERPRISE (PVT.) LTD.

 Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer


| Description                                                                           | Tenderer's Response                                                                                                                         |
|---------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------|
| 1. Name of the Tenderer / JVCA Partner:                                               | Mozahar Enterprise (Pvt.) Ltd. Managing Director : Kazi Mozaharul Haque, Haji Hanif Complex (2nd Floor), 12-13, Khanjahan Ali Road, Khulna. |
| 2. Registered e-mail ID of the Tenderer / JVCA Partner:                               | mozaharenterprisepvtltd@gmail.com                                                                                                           |
| 4.1 General Experience in Construction Works of Tenderer: [State years of experience] | 17 years                                                                                                                                    |

## 4.2 Specific Experience in Construction Works of Tenderer

| Contract No.                                            | Name of Contract                                                                                                                                                                                                                                                                                                                        | Role in Contract | Award date | Completion date | Total Contract Value | Procuring Entity's Name Address Tel / Fax e-mail     | Brief description with justifications of the similarity compared to the PE's requirements                                                                                                                                                                                                                                               |
|---------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------|------------|-----------------|----------------------|------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Tender ID- 33289, Package No: e-GP/02/ACE Khu/2015-2016 | Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kushtia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016 | Prime Contractor | 05.01.2016 | 17.11.2016      | 172301961.270        | Additional Chief Engineer, RHD, Khulna Zone, Khulna. | Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kushtia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016 |


## 4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

| Financial Year         | Amount (Taka or Equivalent Taka) |
|------------------------|----------------------------------|
| 2012-2013 to 2016-2017 |                                  |


Signed  
  
 কাজী মোহাম্মদ আল-মাহমুদ  
 মোহাম্মদ আল-মাহমুদ  
 সিনিয়র প্রকৌশলী ও মহাপ্রকৌশল  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সড়ক কর্তৃক

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

| S. No. | Mapped Document Name                                           | File Name                                                   | File Size(In Kb) | Action                                                                                                                                                                                                                                                    |
|--------|----------------------------------------------------------------|-------------------------------------------------------------|------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1      | General Experience Certificates (ITT 15.1(a))                  | General Experience-2016-2017.pdf                            | 841.58           |  Download                                                                                                                                                              |
| 2      | General Experience Certificates (ITT 15.1(a))                  | General Experience-2015-2016.pdf                            | 1154.20          |  Download                                                                                                                                                              |
| 3      | General Experience Certificates (ITT 15.1(a))                  | General Experience -2014-2015.pdf                           | 1217.58          |  Download                                                                                                                                                              |
| 4      | General Experience Certificates (ITT 15.1(a))                  | General Experience-2013-2014.pdf                            | 1471.20          |  Download                                                                                                                                                              |
| 5      | General Experience Certificates (ITT 15.1(a))                  | General Experience -2011-2012..pdf                          | 520.29           |  Download                                                                                                                                                              |
| 6      | General Experience Certificates (ITT 15.1(a))                  | General Experience -2012-2013.pdf                           | 995.36           |  Download                                                                                                                                                              |
| 7      | General Experience Certificates (ITT 15.1(a))                  | General Experience-2008-2009.pdf                            | 867.50           |  Download                                                                                                                                                              |
| 8      | General Experience Certificates (ITT 15.1(a))                  | General Experience -2009-2010.pdf                           | 1391.67          |  Download                                                                                                                                                              |
| 9      | General Experience Certificates (ITT 15.1(a))                  | General Experience -2010-2011..pdf                          | 1767.36          |  Download                                                                                                                                                              |
| 10     | General Experience Certificates (ITT 15.1(a))                  | General Experience-(2004-2005 to 2007-2008).pdf             | 1520.10          |  Download                                                                                                                                                              |
| 11     | Specific Experience Certificates (ITT 15.1(b))                 | ID-33289 Completion Certificate.pdf                         | 83.79            |  Download                                                                                                                                                              |
| 12     | Specific Experience Certificates (ITT 15.1(b))                 | ID-38142 Road Certificate (17.89 Crore).pdf                 | 768.61           |  Download                                                                                                                                                              |
| 13     | Valid Trade License (ITT 25.1.(f))                             | Trade License-2017-2018..PDF                                | 1356.83          |  Download                                                                                                                                                              |
| 14     | TIN Certificate (ITT 25.1(g))                                  | TIN Certificate -2016-2017.jpg                              | 2113.17          |  Download                                                                                                                                                              |
| 15     | VAT Certificate (ITT 25.1(g))                                  | BIN Certification.PDF                                       | 132.61           |  Download                                                                                                                                                              |
| 16     | VAT Certificate (ITT 25.1(g))                                  | VAT MEPL.jpg                                                | 564.35           |  Download                                                                                                                                                              |
| 17     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Summary of Turnover TDMS Format-2017 (Final).xls            | 345.56           |  Download                                                                                                                                                             |
| 18     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover -2016-2017 Payment Certificate 03 of 06.pdf        | 2019.57          |  Download                                                                                                                                                            |
| 19     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Summary of Payment certificate Up to -2017-2018 (Final).pdf | 322.31           |  Download                                                                                                                                                            |
| 20     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover -2016-2017 Payment Certificate 05 of 06.pdf        | 2099.63          |  Download                                                                                                                                                            |
| 21     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover -2016-2017 Payment Certificate 06 of 06.pdf        | 1038.15          |  Download                                                                                                                                                            |
| 22     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover -2016-2017 Payment Certificate 07 of 07.pdf        | 2607.11          |  Download                                                                                                                                                            |
| 23     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover -2016-2017 Payment Certificate 01 of 06.pdf        | 2377.85          |  Download                                                                                                                                                            |
| 24     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover -2016-2017 Payment Certificate 02 of 06.pdf        | 2070.08          |  Download                                                                                                                                                            |
| 25     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover -2016-2017 Payment Certificate 04 of 06.pdf        | 2012.52          |  Download                                                                                                                                                            |
| 26     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover -2015-2016 Payment Certificate 02 of 02.pdf        | 2405.09          |  Download                                                                                                                                                            |
| 27     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover -2015-2016 Payment Certificate 01 of 02.pdf        | 2481.82          |  Download                                                                                                                                                            |
| 28     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover -2014-2015 Payment Certificate 02 of 03.pdf        | 2802.14          |  Download                                                                                                                                                            |
| 29     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover -2014-2015 Payment Certificate 03 of 03.pdf        | 788.41           |  Download                                                                                                                                                            |
| 30     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover -2013-2014 Payment Certificates 02 of 03.pdf       | 1969.76          |  Download                                                                                                                                                            |
| 31     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover -2013-2014 Payment Certificates 03 of 03.pdf       | 316.87           |  Download                                                                                                                                                            |
| 32     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover -2014-2015 Payment Certificate 01 of 03.pdf        | 2749.51          |  Download                                                                                                                                                            |
| 33     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover -2012-2013 Payment Certificates 02 of 03.pdf       | 997.97           | <br>Signed<br>Kazi Haque<br>মোহাম্মদ<br>কাজী আব্দুল আল-মামুন<br>সিনিয়র পরিচালক ও মহাপ্রকৃত বিভাগ<br>সড়ক পরিবহন ও সেতু মন্ত্রণালয়<br>গণপ্রজাতন্ত্রী বাংলাদেশ সরকার |
| 34     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover -2012-2013 Payment Certificates 03 of 03.pdf       | 630.14           |                                                                                                                                                                                                                                                           |
| 35     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover -2013-2014 Payment Certificates 01 of 03.pdf       | 1985.81          |                                                                                                                                                                                                                                                           |

|    |                                                                |                                                       |         |                                                                                                |
|----|----------------------------------------------------------------|-------------------------------------------------------|---------|------------------------------------------------------------------------------------------------|
| 36 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover -2012-2013 Payment Certificates 01 of 03.pdf | 1605.83 |  Download    |
| 37 | -                                                              | Equipments..pdf                                       | 1588.60 |  Download   |
| 38 | -                                                              | Personnel Capability Part-2.pdf                       | 1731.09 |  Download   |
| 39 | -                                                              | Personnel Capability Part-1..pdf                      | 1685.26 |  Download   |
| 40 | -                                                              | Pay Loader.pdf                                        | 2746.67 |  Download   |
| 41 | -                                                              | Soil Compactor (CASE).pdf                             | 725.75  |  Download   |
| 42 | -                                                              | Soil Compactor (Vibratory).pdf                        | 552.68  |  Download   |
| 43 | -                                                              | China Dump Truck.zip                                  | 1889.58 |  Download   |
| 44 | -                                                              | Bull Dozer.PDF                                        | 1170.01 |  Download   |
| 45 | -                                                              | BATCH TYPE ASPHALT PLANT.PDF                          | 1091.14 |  Download   |
| 46 | -                                                              | Asphalt Batching Plant-2.pdf                          | 917.33  |  Download   |
| 47 | -                                                              | Asphalt Continuous Drum Mx Plant (60-90 TPH).PDF      | 2196.39 |  Download   |
| 48 | -                                                              | Grader LC Copy.pdf                                    | 1596.67 |  Download   |
| 49 | -                                                              | LC Drum Mx Plant (60-90 TPH).pdf                      | 20.55   |  Download   |
| 50 | -                                                              | PI_DUMP TRUCK 04 UNITS.pdf                            | 528.76  |  Download   |
| 51 | -                                                              | Dozer D5-18.jpg                                       | 621.80  |  Download   |
| 52 | -                                                              | Equipment List.pdf                                    | 434.00  |  Download   |
| 53 | -                                                              | Dump Truck-2.pdf                                      | 2206.52 |  Download   |
| 54 | -                                                              | Tyre Roller LC.pdf                                    | 1228.34 |  Download |
| 55 | -                                                              | Soil Compactor.pdf                                    | 603.12  |  Download |
| 56 | -                                                              | Asphalt Paver LC.pdf                                  | 1771.44 |  Download |
| 57 | -                                                              | Excavator.pdf                                         | 1102.96 |  Download |
| 58 | -                                                              | Asphalt Batching Plant LC.pdf                         | 2470.42 |  Download |
| 59 | -                                                              | Equipment For Bridge Work.pdf                         | 775.17  |  Download |
| 60 | -                                                              | Dump Truck.pdf                                        | 2477.63 |  Download |
| 61 | -                                                              | Asphalt Plant-KAUSIK.pdf                              | 2192.80 |  Download |
| 62 | -                                                              | Asphalt Plant-45-60 KAUSIK.pdf                        | 911.80  |  Download |
| 63 | -                                                              | Bitumen Distributor -2016.pdf                         | 495.37  |  Download |
| 64 | -                                                              | MEPL-Tender Capacity 26.10.17.xls                     | 23.97   |  Download |
| 65 | -                                                              | Past Performance of Different Aspects (24.08.17).pdf  | 152.34  |  Download |
| 66 | -                                                              | Valu of Existing Commitment Work List.15.07.17.pdf    | 433.10  |  Download |
| 67 | Financial Capacity Certificates (ITT 16)                       | Bank Certificate TID- 126656.pdf                      | 362.28  |  Download |
| 68 | Specific Experience Certificates (ITT 15.1(b))                 | ID-27931 Completion Certificate (PMP).jpg             | 2543.11 |  Download |
| 69 | Specific Experience Certificates (ITT 15.1(b))                 | ID-6325 PMP Faridpur DBS Work.pdf                     | 1404.02 |  Download |
| 70 | -                                                              | Personnel Capability.pdf                              | 591.74  |  Download |
| 71 | -                                                              | Rate Analysis of Tender ID-126656 (Khulna Zone).xls   | 1300.71 |  Download |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAAD  
কাজী আব্দুল্লাহ আল-মামুন  
আওয়ামান  
নব্বক পরিষদ ও মৎস্যক বিভাগ  
নব্বক পরিষদ ও পোতা যন্ত্রাণায়  
মহানগরকাজী বাংলাদেশ সরকার



## দরপত্র মূল্যায়ন প্রতিবেদন

কাজের নামঃ Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total-Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

দরপত্র আইডি নং- 126656

২০১৭-২০১৮ অর্থ বছরে পিএমপি (মেজর) এর আওতায় বাগেরহাট সড়ক বিভাগাধীন দৌলতদিয়া-ফরিদপুর(গোয়ালচামট)-মাগুরা-ঝিনাইদহ-যশোর-খুলনা-মংলা (N-7) জাতীয় মহাসড়ক মজবুতীকরণসহ ডিবিএস সার্ফেসিং কাজের জন্য খুলনা জোন, খুলনা হতে e-GP টেন্ডার নং-e-GP/12/ACE Khu/2017-2018, প্রচলিত পিপিআর-২০০৮ এর বিধি মোতাবেক গত ১৮/১০/২০১৭ ইং তারিখ দরপত্র আহবান করা হয় এবং ১৬/১১/২০১৭ইং তারিখ উক্ত দরপত্র খোলা হয়। দরপত্রে ১ (এক) জন দরপত্র দাতা অংশ গ্রহণ করেন। উক্ত দরপত্র দাতার উদ্ধৃত দর নিম্নরূপঃ

| ক্রঃ<br>নং | ওপেনিং<br>মেমোর<br>ক্রঃ নং | দরপত্র দাতার নাম                     | অনুমোদিত প্রাক্কলিত<br>মূল্য | উদ্ধৃত দর     | প্রাক্কলিত মূল্য<br>অপেক্ষা উচ্চদর /<br>নিম্নদর (%) | মন্তব্য          |
|------------|----------------------------|--------------------------------------|------------------------------|---------------|-----------------------------------------------------|------------------|
| ১।         | ১                          | MOZAHAR<br>ENTERPRISE<br>(PVT.) LTD. | 123795303.700                | 136048411.450 | ১০.০০০%                                             | ১০.০০০% উর্ধ্বদর |

দরপত্র মূল্যায়ন কমিটি কর্তৃক (TEC) ১ (এক) জন দরপত্রদাতার দাখিলকৃত Specific Experience Certificate, Construction Turnover, Liquid Assets, Tender Capacity এবং অন্যান্য তথ্যাবলী পর্যালোচনা কালে নিম্নলিখিত পরীক্ষণ পরিলক্ষিত হয়ঃ

দরদাতা ১) **MOZAHAR ENTERPRISE (PVT.) LTD.:** দরপত্রদাতা MD. MOZAHAR ENTERPRISE (PVT.) LTD. -এর দাখিলকৃত অভিজ্ঞতা সনদ, অন্যান্য তথ্যাবলী যাচাই করা হয় এবং সঠিক পাওয়া গেছে। সুতরাং MOZAHAR ENTERPRISE (PVT.) LTD. -কে Responsive Tenderer হিসেবে বিবেচনা করা হয়।


Responsive দরদাতা (১) MOZAHAR ENTERPRISE (PVT.) LTD.-এর উদ্ধৃত দর দাপ্তরিক প্রাক্কলিত মূল্য অপেক্ষা ১০% উর্ধ্বদর।

### সুপারিশঃ


সার্বিক বিবেচনায় দরপত্র মূল্যায়ন কমিটি (TEC) সর্বনিম্ন Responsive দরদাতা MOZAHAR ENTERPRISE (PVT.) LTD. -এর মূল্যায়িত দর নিম্নোক্ত কারণে গ্রহণযোগ্য নয় মর্মে বিবেচনা করেনঃ

- দরপত্রে সর্বমোট একজন দরদাতা অংশগ্রহণ করে, ফলে যৌক্তিকভাবে প্রতিযোগিতা হয়নি বলে মনে হয়।
- দরদাতার উদ্ধৃত দর দাপ্তরিক প্রাক্কলিত মূল্য অপেক্ষা ১০% (শতকরা ১০ ভাগ) উর্ধ্বদর হওয়ায় মূল্যায়ন কমিটির নিকট অধিক উচ্চদর বলে মনে হয়।


সুতরাং, সামগ্রিক প্রেক্ষাপট বিবেচনা করে দরপত্র মূল্যায়ন কমিটি পুনঃদরপত্র আহবান (Re-Tender) করার জন্য একমত পোষণ ও সুপারিশ করেন।

  
১৪.১২.১৭

মোঃ রুকিব-উল-আলম  
সদস্য  
দরপত্র মূল্যায়ন কমিটি  
ও  
নির্বাহী প্রকৌশলী  
এলজিইডি, খুলনা।


  
১৪/১২/১৭

মোঃ জাকির হোসেন  
সদস্য সচিব  
দরপত্র মূল্যায়ন কমিটি  
ও  
তত্ত্বাবধায়ক প্রকৌশলী, সওজ (চঃদাঃ)  
সড়ক সার্কেল, খুলনা।

  
১৪/১২/১৭

মোঃ রুহুল আমিন  
চেয়ারপার্সন  
দরপত্র মূল্যায়ন কমিটি  
ও  
অতিরিক্ত প্রধান প্রকৌশলী, সওজ (চঃদাঃ)  
খুলনা জোন, খুলনা।

Page No.

  
Signed  
AAH  
কাজী আব্দুল্লাহ আল-মামুন  
হোয়াটসঅপ  
নব্ব্ব পল্লিমাধ্যম ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার