



Last Login : Thursday, 8 Feb, 2018 15:32:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 146843 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-12/2017-18

**Closing Date and Time :** 15-Jan-2018 13:15 **Opening Date and Time :** 15-Jan-2018 13:15

**Procuring Entity :** Comilla Zone

**Brief :** Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPRoad/BBaria/CZ-12/2017-18

**Lot No. and Description :** 01 & Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type				Approval Status of Official Estimates
Approved	Revenue				Approved
Criteria	M/S. Hoque Enterprise-M.A.H Construction Ltd. (JV)	M/S. Md. Jamil Iqbal	Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)	MOZAHAR ENTERPRISE (PVT.) LTD.	
Tender Validity	Yes	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	Yes	NA	Yes	NA	
Joint Venture Agreement	Yes	NA	Yes	NA	
Subcontractor's Information given or not (If any)	NA	NA	NA	NA	
Tender Contents	Yes	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	Yes	
Litigation History	No	No	No	No	
Solvency	Yes	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সচিব পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	A. K. M. Manir Hossain Pathan	Arun Alo Chakma	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 1 On	25 Jan 2018 15:49	27 Jan 2018 00:02	25 Jan 2018 16:49
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 8 Feb, 2018 15:32:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 146843 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-12/2017-18

**Closing Date and Time :** 15-Jan-2018 13:15 **Opening Date and Time :** 15-Jan-2018 13:15

**Procuring Entity :** Comilla Zone

**Brief :** Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPRoad/BBaria/CZ-12/2017-18 & Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

**Lot No. and Description :** 01 & Periodic Maintenance Program for Reconstruction, Strengthening and DBS work from Ch. 43+560 m to Ch. 53+966m of Comilla (Mainamati)-Brahmanbaria (Sarail) Road (N 102) under Brahmanbaria Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S. Hoque Enterprise-MAH Construction Ltd. (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
M/S. Md. Jamil Iqbal	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Md. Shajahan Ali-M/S Paradise Traders-Mbshur Rahman Chowdhury (Joint venture)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MOZHAR ENTERPRISE (PVT.) LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members**

Name	A. K. M. Manir Hossain Pathan	Arun Alo Chakma	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, C

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পদ্ধতি নির্ধারণ ও মূল্যায়ন বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Signed Tender Evaluation Report 2 On	25 Jan 2018 15:49	27 Jan 2018 00:03	25 Jan 2018 16:49
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
যোগাযোগ  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
স্বচ্ছ পরিচালনা ও পৌর মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 8 Feb, 2018 15:32:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 146843 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-12/2017-18

**Closing Date and Time :** 15-Jan-2018 13:15 **Opening Date and Time :** 15-Jan-2018 13:15

**Procuring Entity :** Comilla Zone

**Brief :** Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPRoad/BBaria/CZ-12/2017-18 & Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

**Lot No. and Description :** 01 & Periodic Maintenance Program for Reconstruction, Strengthening and DBS work from Ch. 43+560 m to Ch. 53+966m of Comilla (Mainamati)-Brahmanbaria (Sarail) Road (N 102) under Brahmanbaria Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	MOZHAR ENTERPRISE (PVT.) LTD. (Winner)	237151662.900	213436496.610	23715166.290	10.000
L2	Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)	237151662.900	225294079.755	11857583.145	5.000
L3	M/S. Hoque Enterprise-MAH Construction Ltd. (JV)	237151662.900	229681442.514	7470220.386	3.150
L4	M/S. Md. Jamil Iqbal	237151662.900	234237604.817	2914058.083	1.229

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
MOZHAR ENTERPRISE (PVT.) LTD.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	A. K. M. Manir Hossain Pathan	Arun Alo Chakma	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পদ্ধতিগত ও মর্যাদাপূর্ণ নিয়ম  
 অনুসরণ করে ও সঠিক মূল্যায়ন  
 করে পর্যালোচনা করে  
 নিম্নলিখিত তথ্য প্রদান করা হল

<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
<b>Signed Tender Evaluation Report 3 On</b>	27 Jan 2018 00:10	27 Jan 2018 00:13	28 Jan 2018 11:00
<b>Comments</b>	Signed	Signed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 8 Feb, 2018 15:32:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 146843 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-12/2017-18

**Closing Date and Time :** 15-Jan-2018 13:15 **Opening Date and Time :** 15-Jan-2018 13:15

**Procuring Entity :** Comilla Zone

**Brief :** Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPRoad/BBaria/CZ-12/2017-18 & Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

**Lot No. and Description :** 01 & Periodic Maintenance Program for Reconstruction, Strengthening and DBS work from Ch. 43+560 m to Ch. 53+966m of Comilla (Mainamati)-Brahmanbaria (Sarail) Road (N 102) under Brahmanbaria Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

MOZAHAR ENTERPRISE (PVT.) LTD.

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	A. K. M. Manir Hossain Pathan	Arun Alo Chakma	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 4 On	28 Jan 2018 16:10	28 Jan 2018 15:59	28 Jan 2018 11:01
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 146843 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-12/2017-18  
**Closing Date and Time :** 15-Jan-2018 13:15 **Opening Date and Time :** 15-Jan-2018 13:15  
**Procuring Entity :** Comilla Zone  
**Brief :** Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	M/S. Hoque Enterprise-MAH Construction Ltd. (JV) (JVCA- <a href="#">View Details</a> )	-	<a href="#">View Evaluation Status</a>
2	M/S. Md. Jamil Iqbal	-	<a href="#">View Evaluation Status</a>
3	Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture) (JVCA- <a href="#">View Details</a> )	-	<a href="#">View Evaluation Status</a>
4	MOZAHAR ENTERPRISE (PVT.) LTD.	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed  
 AAM

কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Opening Report


Tender/Proposal Detail			
Tender/Proposal ID :	146843	Invitation Reference No. :	e-GP/PMP(Road)/BBaria/CZ-12/2017-18
Closing Date and Time :	15-Jan-2018 13:15	Opening Date and Time :	15-Jan-2018 13:15
Procuring Entity :	Comilla Zone		
Brief :	Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.		
 <a href="#">View Notice</a>			

Package No. :	e-GP/PMPRoad/BBaria/CZ-12/2017-18		
Package Description :	Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	01		
Lot Description :	Periodic Maintenance Program for Reconstruction, Strengthening and DBS work from Ch. 43+560 m to Ch. 53+966m of Comilla (Mainamati)-Brahmanbaria (Sarail) Road (N 102) under Brahmanbaria Road Division during the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Bill of Quantities-Division : 1 (General & Site Facilities)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities-Division 2 - Earthwork		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities-Division 3 - Pavement work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities - Division 6-Incidental		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

Signed

*AAM*

কাজী আব্দুল আল-মামুন  
মোঃ আমানুল হক  
পতন পরিচালনা ও মর্যাদা বিভাগ  
পতন পরিচালনা ও পৌর মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 8 Feb, 2018 15:32:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	146843	Invitation Reference No. :	e-GP/PMP(Road)/BBaria/CZ-12/2017-18
Closing Date and Time :	15-Jan-2018 13:15	Opening Date and Time :	15-Jan-2018 13:15
Procuring Entity :	Comilla Zone		
Brief :	Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.		
			<a href="#">View Notice</a>

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Comilla Zone
Tender/Proposal Package No. and Description :	e-GP/PMPRoad/BBaria/CZ-12/2017-18 & Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.		
Lot No. and Description :	01 & Periodic Maintenance Program for Reconstruction, Strengthening and DBS work from Ch. 43+560 m to Ch. 53+966m of Comilla (Mainamati)-Brahmanbaria (Sarail) Road (N 102) under Brahmanbaria Road Division during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
<b>Name:</b> Obaidul Quader <b>Designation:</b> Minister <b>Role:</b> Minister <b>Office Name:</b> Comilla Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Jugantor	17-Dec-2017		
The Daily Bonik Barta	16-Dec-2017		
The Daily Sun	17-Dec-2017		
The Daily Comillar Kontho	16-Dec-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
14-Dec-2017 22:00	15-Jan-2018 13:15

Opening Date and Time	
Original Date and Time	
15-Jan-2018 13:15	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
6	4	0	0

TOC Members	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Committee Members</b>	A K. M. Manir Hossain Pathan	Arun Alo Chakma
<b>Committee Role</b>	Chairperson	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Comilla Zone	Comilla Zone
<b>Electronically Signed TOR On</b>	15 Jan 2018 13:43	15 Jan 2018 14:10
<b>Comments</b>	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Last Login : Thursday, 8 Feb, 2018 15:32:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	146843	Invitation Reference No. :	e-GP/PMP(Road)/BBaria/CZ-12/2017-18
Closing Date and Time :	15-Jan-2018 13:15	Opening Date and Time :	15-Jan-2018 13:15
Procuring Entity :	Comilla Zone		
Brief :	Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.		
<div> <a href="#">View Notice</a></div>			

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Comilla Zone
Tender Package No. and Description :	e-GP/PMPRoad/BBaria/CZ-12/2017-18 & Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.		
Lot No. and Description :	01 & Periodic Maintenance Program for Reconstruction, Strengthening and DBS work from Ch. 43+560 m to Ch. 53+966m of Comilla (Mainamati)-Brahmanbaria (Sarail) Road (N 102) under Brahmanbaria Road Division during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
14-Dec-2017 22:00	15-Jan-2018 13:15	15-Jan-2018 13:15	15-May-2018	12-Jun-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
6	4	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">M/S. Hoque Enterprise-MAH Construction Ltd. (JV) (JVCA - View Details)</a>	14-Jan-2018 21:36	Bank Guarantee	6000000.00	<b>Bank:</b> Prime Bank Limited <b>Branch:</b> BASHUNDHARA BRANCH 14-Jan-2018 15:45	12-Jun-2018	15-May-2018
2	<a href="#">M/S. Md. Jamil Iqbal</a>	15-Jan-2018 12:52	Bank Guarantee	6000000.00	<b>Bank:</b> Al-Arafah Islami Bank Limited <b>Branch:</b> Comilla Branch-AIBL 11-Jan-2018 15:39	12-Jun-2018	15-May-2018
3	<a href="#">Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture) (JVCA - View Details)</a>	14-Jan-2018 22:53	Bank Guarantee	6000000.00	<b>Bank:</b> United Commercial Bank Limited <b>Branch:</b> Comilla Branch 11-Jan-2018 16:39	12-Jun-2018	15-May-2018
4	<a href="#">MOZHAR ENTERPRISE (PVT.) LTD.</a>	14-Jan-2018 10:46	Bank Guarantee	6000000.00	<b>Bank:</b> Southeast Bank Limited <b>Branch:</b> SEBL Khulna Branch 11-Jan-2018 14:36	12-Jun-2018	15-May-2018

Official Cost Estimate (In BDT)	
237151662.900	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted with Discount
1	MOZHAR ENTERPRISE (PVT.) LTD.	213436496.610	0.000	0.000	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 বাংলাদেশ সরকার

2	Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)	225294079.755	0.000	0.000	225294079.755
3	M/S. Hoque Enterprise-MAH Construction Ltd. (JV)	229681442.514	0.000	0.000	229681442.514
4	M/S. Md. Jamil Iqbal	234237604.817	0.000	0.000	234237604.817

## Opening Report Footer

## TOC Members

Committee Members	A K. M. Manir Hossain Pathan	Arun Alo Chakma
Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Comilla Zone	Comilla Zone
Electronically Signed TOR On	15 Jan 2018 13:45	15 Jan 2018 14:11
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 146843 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-12/2017-18  
**Closing Date and Time :** 15-Jan-2018 13:15 **Opening Date and Time :** 15-Jan-2018 13:15  
**Procuring Entity :** Comilla Zone  
**Brief :** Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/BBaria/CZ-12/2017-18	Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[M/S. Hoque Enterprise-MAH Construction Ltd. \(JV\)](#)  
[\(JVCA - View Details\)](#)

## Bill of Quantities-Division : 1 (General &amp; Site Facilities)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General Site & Facilities.	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1.000	80257.001	Eighty Thousand Two Hundred and Fifty-Seven point Zero Zero One	80257.001	Eighty Thousand Two Hundred and Fifty-Seven point Zero Zero One
2	General Site & Facilities.	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1.000	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One
3	General Site & Facilities.	01/02/05	Provision and Maintenance of Survey Equipment	month	9.000	897.001	Eight Hundred and Ninety-Seven point Zero Zero One	8073.009	Eight Thousand AND Seventy-Three point Zero Zero Nine
4	General Site & Facilities.	01/02/07	Progress Photographs	month	9.000	1000.001	One Thousand point Zero Zero One	9000.009	Nine Thousand point Zero Zero Nine
5	General Site & Facilities.	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One
6	General Site & Facilities.	01/03/02	Maintain Site Laboratory	month	9.000	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	69291.009	Sixty-Nine Thousand Two Hundred and Ninety-One point Zero Zero Nine
Grand Total:								507313.030	Five Lakh Seven Thousand Three Hundred and Thirteen point Zero Three

This Bill of Quantities-Division : 1 (General & Site Facilities) is Electronically Signed by Mr. Anamul on behalf of M/S. Hoque Enterprise-MAH Construction Ltd. (JV)

[M/S. Md. Jamil Iqbal](#)

## Bill of Quantities-Division : 1 (General &amp; Site Facilities)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General Site & Facilities.	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1.000	10000.001	Ten Thousand point Zero Zero One	10000.001	Ten Thousand point Zero Zero One
2	General Site & Facilities.	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1.000	5000.001	Five Thousand point Zero Zero One	5000.001	Five Thousand point Zero Zero One
3	General Site & Facilities.	01/02/05	Provision and Maintenance of Survey Equipment	month	9.000	500.001	Five Hundred point Zero Zero One	4500.009	Four Thousand Five Hundred point Zero Zero Nine

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহালয়ের  
 নগরসংরক্ষণী বাংলাদেশ সরকার

3	Facilities.	01/02/03	Survey Equipment	month	9.000	300.001	Zero Zero One	4300.009	hundred point Zero Zero Nine
4	General Site & Facilities.	01/02/07	Progress Photographs	month	9.000	1000.001	One Thousand point Zero Zero One	9000.009	Nine Thousand point Zero Zero Nine
5	General Site & Facilities.	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	20000.001	Twenty Thousand point Zero Zero One	20000.001	Twenty Thousand point Zero Zero One
6	General Site & Facilities.	01/03/02	Maintain Site Laboratory	month	9.000	2000.001	Two Thousand point Zero Zero One	18000.009	Eighteen Thousand point Zero Zero Nine
							<b>Grand Total:</b>	66500.030	Sixty-Six Thousand Five Hundred point Zero Three

This Bill of Quantities-Division : 1 (General & Site Facilities) is Electronically Signed by Mr. Md Iqbal on behalf of MS. Md. Jamil Iqbal

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture) (JVCA - View Details)									
Bill of Quantities-Division : 1 (General & Site Facilities)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General Site & Facilities.	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1.000	80812.129	Eighty Thousand Eight Hundred and Twelve point One Two Nine	80812.129	Eighty Thousand Eight Hundred and Twelve point One Two Nine
2	General Site & Facilities.	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1.000	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One
3	General Site & Facilities.	01/02/05	Provision and Maintenance of Survey Equipment	month	9.000	897.001	Eight Hundred and Ninety-Seven point Zero Zero One	8073.009	Eight Thousand AND Seventy-Three point Zero Zero Nine
4	General Site & Facilities.	01/02/07	Progress Photographs	month	9.000	1000.001	One Thousand point Zero Zero One	9000.009	Nine Thousand point Zero Zero Nine
5	General Site & Facilities.	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One
6	General Site & Facilities.	01/03/02	Maintain Site Laboratory	month	9.000	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	69291.009	Sixty-Nine Thousand Two Hundred and Ninety-One point Zero Zero Nine
							<b>Grand Total:</b>	507868.158	Five Lakh Seven Thousand Eight Hundred and Sixty-Eight point One Five Eight

This Bill of Quantities-Division : 1 (General & Site Facilities) is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)


MOZAHAR ENTERPRISE (PVT.) LTD.									
Bill of Quantities-Division : 1 (General & Site Facilities)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General Site & Facilities.	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1.000	79842.732	Seventy-Nine Thousand Eight Hundred and Forty-Two point Seven Three Two	79842.732	Seventy-Nine Thousand Eight Hundred and Forty-Two point Seven Three Two
2	General Site & Facilities.	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1.000	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two
3	General Site & Facilities.	01/02/05	Provision and Maintenance of Survey Equipment	month	9.000	308.989	Three Hundred and Eight point Nine Eight Nine	2780.901	Two Thousand Seven Hundred and Eighty point N
4	General Site & Facilities.	01/02/07	Progress Photographs	month	9.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	5561.802	Five Th Hunder point E
5	General Site & Facilities.	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	141393.525	One Lakh Forty-One Thousand Three Hundred and Ninety-	141393.525	One Li Thous Hunder

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও মোহাম্মাদ  
মোহাম্মাদ আল-মামুন



	Facilities.		Equipment				Three point Five Two Five		Three point Five Two Five
6	General Site & Facilities.	01/03/02	Maintain Site Laboratory	month	9.000	3955.058	Three Thousand Nine Hundred and Fifty-Five point Zero Five Eight	35595.522	Thirty-Five Thousand Five Hundred and Ninety-Five point Five Two Two
							Grand Total:	270118.304	Two Lakh Seventy Thousand One Hundred and Eighteen point Three Zero Four

This Bill of Quantities-Division : 1 (General & Site Facilities) is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis of Tender ID-146843 (Comilla Zone)-Less.xls	1306.87	 Download

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 146843 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-12/2017-18  
**Closing Date and Time :** 15-Jan-2018 13:15 **Opening Date and Time :** 15-Jan-2018 13:15  
**Procuring Entity :** Comilla Zone  
**Brief :** Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/BBaria/CZ-12/2017-18	Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[M/S. Hoque Enterprise-MAH Construction Ltd. \(JV\)](#)  
[\(JVCA - View Details\)](#)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
01	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Anamul on behalf of M/S. Hoque Enterprise-MAH Construction Ltd. (JV)

[M/S. Md. Jamil Iqbal](#)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
01	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One


This Schedule of Day works is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

[Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury \(Joint venture\)](#)  
[\(JVCA - View Details\)](#)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	To
01	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Ze Or
							<b>Grand Total:</b>	0.001	Ze Or

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোসাম্মার  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 বাংলাদেশ সরকার



This Schedule of Day works is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

MOZAHAR ENTERPRISE (PVT.) LTD.									
Schedule of Day works									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
01	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বাক্ষর পরিচালক ও মোহাম্মাদ  
মহাপ্রকল্প পরিচালক

[View All Notifications](#)

## Individual Report

 **Print**
 **Save As PDF**
 **Go Back To Dashboard**

### Tender/Proposal Detail

<b>Tender/Proposal ID :</b>	146843	<b>Invitation Reference No. :</b>	e-GP/PMP(Road)/BBaria/CZ-12/2017-18
<b>Closing Date and Time :</b>	15-Jan-2018 13:15	<b>Opening Date and Time :</b>	15-Jan-2018 13:15
<b>Procuring Entity :</b>	Comilla Zone		
<b>Brief :</b>	Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainmati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.		

 **View Notice**

Package No	Package Description
e-GP/PMPRoad/BBaria/CZ-12/2017-18	Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

**M/S. Hoque Enterprise-M.A.H Construction Ltd. (JV)**  
**(JVCA - View Details)**

### Unconditional Discount Form

Unconditional Discount		
Discount in Percentage (%) [In figure]		Discount in Percentage (%) [In word]
0.000		Zero
0.000		Zero

This Unconditional Discount Form is Electronically Signed by Mr. Anamul on behalf of M/S. Hogue Enterprise-MAH Construction Ltd. (JV)

M/S. Md. Jamil Iqbal

### Unconditional Discount Form

Unconditional Discount		
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]	
0.000	Zero	
0.000	Zero	

This Unconditional Discount Form is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

**Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)**  
**(JVCA - View Details)**

### Unconditional Discount Form

Unconditional Discount		
Discount in Percentage (%) [In figure]		Discount in Percentage (%) [In word]
0.000		Zero
0.000		Zero

This Unconditional Discount Form is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-MS Paradise Traders-Mbshiur Rahman Chowdhury (Joint venture)

**MOZAHAR ENTERPRISE (PVT.) LTD.**

### Unconditional Discount Form

Unconditional Discount		
Discount in Percentage (%) [In figure]		Discount in Percentage (%) [In word]
0.000		Zero
0.000		Zero

Sign  
 SAM

This Unconditional Discount Form is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

Signed  
A.A. Khan  
কাজী আব্দুল্লাহ আল-মামুন  
যেহাদীয়াহ  
নজর পরিচরম ও ময়দাক বিভাগ  
নজর পরিচরম ও নজর ময়দাক  
নজর পরিচরম ও নজর ময়দাক

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
আব্দুল্লাহ আল-মামুন  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 146843 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-12/2017-18  
**Closing Date and Time :** 15-Jan-2018 13:15 **Opening Date and Time :** 15-Jan-2018 13:15  
**Procuring Entity :** Comilla Zone  
**Brief :** Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/BBaria/CZ-12/2017-18	Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[M/S. Hoque Enterprise-MAH Construction Ltd. \(JV\)](#)  
[\(JVCA - View Details\)](#)

## Bill of Quantities-Division 2 - Earthwork

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	cum	1131.900	171.001	One Hundred and Seventy-One point Zero Zero One	193556.032	One Lakh Ninety-Three Thousand Five Hundred and Fifty-Six point Zero Three Two
2	Earthwork	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	cum	5640.250	176.352	One Hundred and Seventy-Six point Three Five Two	994669.368	Nine Lakh Ninety-Four Thousand Six Hundred and Sixty-Nine point Three Six Eight
3	Earthwork	02/06/01b	Embankment Fill from Excavation in Borrow pit within the Right -of-way	cum	6446.000	157.434	One Hundred and Fifty-Seven point Four Three Four	1014819.564	Ten Lakh Fourteen Thousand Eight Hundred and Nineteen point Five Six Four
4	Earthwork	02/07/01	Preparation of Subgrade 300 mm Depth	sqm	16115.000	69.001	Sixty-Nine point Zero Zero One	1111951.115	Eleven Lakh Eleven Thousand Nine Hundred and Fifty-One point One One Five
5	Earthwork	02/08/01	Improved Subgrade	cum	4834.500	916.001	Nine Hundred and Sixteen point Zero Zero One	4428406.835	Forty-Four Lakh Twenty-Eight Thousand Four Hundred and Six point Eight Three Five
6	Earthwork	02/10/01	Construction of Soil Earthen Shoulders	cum	20.600	259.001	Two Hundred and Fifty-Nine point Zero Zero One	5335.421	Five Thousand Three Hundred and Thirty-Five point Four Two One
7	Earthwork	04/07/05	Sand Filling	cum	1131.900	1175.001	One Thousand One Hundred and Seventy-Five point Zero Zero One	1329983.632	Thirteen Lakh Twenty-Nine Thousand Nine Hundred and Eighty-Three point Six Three Two
							<b>Grand Total:</b>	9078721.967	Ninety Lakh Seventy-Eight Thousand Seven Hundred and Twenty-One point Nine Six Seven

This Bill of Quantities-Division 2 - Earthwork is Electronically Signed by Mr. Anamul on behalf of M/S. Hoque Enterprise-MAH Construction Ltd. (JV)

M/S. Md. Jamil Iqbal									
Bill of Quantities-Division 2 - Earthwork									
Bill of Quantities									
						Unit			

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 পল্লী পরিদপন ও মহাসড়ক বিভাগ  
 পল্লী পরিদপন ও সড়ক মহাসড়ক  
 পল্লী পরিদপন ও সড়ক মহাসড়ক

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	cum	1131.900	45.001	Forty-Five point Zero Zero One	50936.632	Fifty Thousand Nine Hundred and Thirty-Six point Six Three Two
2	Earthwork	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	cum	5640.250	225.001	Two Hundred and Twenty-Five point Zero Zero One	1269061.890	Twelve Lakh Sixty-Nine Thousand AND Sixty-One point Eight Nine
3	Earthwork	02/06/01b	Embankment Fill from Excavation in Borrow pit within the Right -of-way	cum	6446.000	210.001	Two Hundred and Ten point Zero Zero One	1353666.446	Thirteen Lakh Fifty-Three Thousand Six Hundred and Sixty-Six point Four Four Six
4	Earthwork	02/07/01	Preparation of Subgrade 300 mm Depth	sqm	16115.000	70.001	Seventy point Zero Zero One	1128066.115	Eleven Lakh Twenty-Eight Thousand AND Sixty-Six point One One Five
5	Earthwork	02/08/01	Improved Subgrade	cum	4834.500	900.001	Nine Hundred point Zero Zero One	4351054.835	Forty-Three Lakh Fifty-One Thousand AND Fifty-Four point Eight Three Five
6	Earthwork	02/10/01	Construction of Soil Earthen Shoulders	cum	20.600	220.001	Two Hundred and Twenty point Zero Zero One	4532.021	Four Thousand Five Hundred and Thirty-Two point Zero Two One
7	Earthwork	04/07/05	Sand Filling	cum	1131.900	1000.001	One Thousand point Zero Zero One	1131901.132	Eleven Lakh Thirty-One Thousand Nine Hundred and One point One Three Two
							<b>Grand Total:</b>	9289219.071	Ninety-Two Lakh Eighty-Nine Thousand Two Hundred and Nineteen point Zero Seven One

This Bill of Quantities-Division 2 - Earthwork is Electronically Signed by Mr. Md Iqbal on behalf of MS. Md. Jamil Iqbal

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture) (JVCA - View Details)									
Bill of Quantities-Division 2 - Earthwork									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	cum	1131.900	171.001	One Hundred and Seventy-One point Zero Zero One	193556.032	One Lakh Ninety-Three Thousand Five Hundred and Fifty-Six point Zero Three Two
2	Earthwork	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	cum	5640.250	265.001	Two Hundred and Sixty-Five point Zero Zero One	1494671.890	Fourteen Lakh Ninety-Four Thousand Six Hundred and Seventy-One point Eight Nine
3	Earthwork	02/06/01b	Embankment Fill from Excavation in Borrow pit within the Right -of-way	cum	6446.000	235.001	Two Hundred and Thirty-Five point Zero Zero One	1514816.446	Fifteen Lakh Fourteen Thousand Eight Hundred and Sixteen point Four Four Six
4	Earthwork	02/07/01	Preparation of Subgrade 300 mm Depth	sqm	16115.000	69.001	Sixty-Nine point Zero Zero One	1111951.115	Eleven Lakh Eleven Thousand Nine Hundred and Fifty-One point One One Five
5	Earthwork	02/08/01	Improved Subgrade	cum	4834.500	916.001	Nine Hundred and Sixteen point Zero Zero One	4428406.835	Forty-Four Lakh Twenty-Eight Thousand Four Hundred and Six point Eight Three Five
6	Earthwork	02/10/01	Construction of Soil Earthen Shoulders	cum	20.600	259.001	Two Hundred and Fifty-Nine point Zero Zero One	5335.421	Five Thousand Three Hundred and Thirty-Five point Four Two One
7	Earthwork	04/07/05	Sand Filling	cum	1131.900	1175.001	One Thousand One Hundred and Seventy-Five point Zero Zero One	1329983.632	Thirt Nine Hun Thre Two
							<b>Grand Total:</b>	10078721.371	One Eigh Hun


Signed  
AAB  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত এবং স্বাক্ষরিত  
স্বাক্ষরিত এবং স্বাক্ষরিত

									One point Three Seven One
--	--	--	--	--	--	--	--	--	---------------------------

This Bill of Quantities-Division 2 - Earthwork is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-MS Paradise Traders-Mbshiur Rahman Chowdhury (Joint venture)

MOZAHAR ENTERPRISE (PVT.) LTD.									
Bill of Quantities-Division 2 - Earthwork									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	cum	1131.900	130.599	One Hundred and Thirty point Five Nine Nine	147825.008	One Lakh Forty-Seven Thousand Eight Hundred and Twenty-Five point Zero Zero Eight
2	Earthwork	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	cum	5640.250	214.644	Two Hundred and Fourteen point Six Four Four	1210645.821	Twelve Lakh Ten Thousand Six Hundred and Forty-Five point Eight Two One
3	Earthwork	02/06/01b	Embankment Fill from Excavation in Borrow pit within the Right -of-way	cum	6446.000	172.004	One Hundred and Seventy-Two point Zero Zero Four	1108737.784	Eleven Lakh Eight Thousand Seven Hundred and Thirty-Seven point Seven Eight Four
4	Earthwork	02/07/01	Preparation of Subgrade 300 mm Depth	sqm	16115.000	50.674	Fifty point Six Seven Four	816611.510	Eight Lakh Sixteen Thousand Six Hundred and Eleven point Five One
5	Earthwork	02/08/01	Improved Subgrade	cum	4834.500	732.118	Seven Hundred and Thirty-Two point One One Eight	3539424.471	Thirty-Five Lakh Thirty-Nine Thousand Four Hundred and Twenty-Four point Four Seven One
6	Earthwork	02/10/01	Construction of Soil Earthen Shoulders	cum	20.600	161.206	One Hundred and Sixty-One point Two Zero Six	3320.844	Three Thousand Three Hundred and Twenty point Eight Four Four
7	Earthwork	04/07/05	Sand Filling	cum	1131.900	980.731	Nine Hundred and Eighty point Seven Three One	1110089.419	Eleven Lakh Ten Thousand AND Eighty-Nine point Four One Nine
							<b>Grand Total:</b>	7936654.857	Seventy-Nine Lakh Thirty-Six Thousand Six Hundred and Fifty-Four point Eight Five Seven

This Bill of Quantities-Division 2 - Earthwork is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মরাদ্দক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 146843 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-12/2017-18  
**Closing Date and Time :** 15-Jan-2018 13:15 **Opening Date and Time :** 15-Jan-2018 13:15  
**Procuring Entity :** Comilla Zone  
**Brief :** Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/BBaria/CZ-12/2017-18	Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[M/S. Hoque Enterprise-MAH Construction Ltd. \(JV\)](#)  
[\(JVCA - View Details\)](#)

## Bill of Quantities-Division 3 - Pavement work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	sqm	34694.000	48.001	Forty-Eight point Zero Zero One	1665346.694	Sixteen Lakh Sixty-Five Thousand Three Hundred and Forty-Six point Six Nine Four
2	Pavement Work	03/02/01	Sub-Base	cum	1772.650	3796.874	Three Thousand Seven Hundred and Ninety-Six point Eight Seven Four	6730528.696	Sixty-Seven Lakh Thirty Thousand Five Hundred and Twenty-Eight point Six Nine Six
3	Pavement Work	03/02/01 a	Sub-Base ( materials re-used from excavation of existing pavement)	cum	2256.100	2149.001	Two Thousand One Hundred and Forty-Nine point Zero Zero One	4848361.156	Forty-Eight Lakh Forty-Eight Thousand Three Hundred and Sixty-One point One Five Six
4	Pavement Work	03/03/02	Aggregate Base Type II	cum	3223.000	3845.515	Three Thousand Eight Hundred and Forty-Five point Five One Five	12394094.845	One Crore Twenty-Three Lakh Ninety-Four Thousand AND Ninety-Four point Eight Four Five
5	Pavement Work	03/03/01	Aggregate Base Type I	cum	10161.800	6308.832	Six Thousand Three Hundred and Eight point Eight Three Two	64109089.018	Six Crore Forty-One Lakh Nine Thousand AND Eighty-Nine point Zero One Eight
6	Pavement Work	03/06/01 a	Bituminous Prime Coat (Plant Placed)	sqm	50809.000	123.001	One Hundred and Twenty-Three point Zero Zero One	6249557.809	Sixty-Two Lakh Forty-Nine Thousand Five Hundred and Fifty-Seven point Eight Zero Nine
7	Pavement Work	03/07/01 a	Bituminous Tack Coat (Plant Work)	sqm	57661.400	46.001	Forty-Six point Zero Zero One	2652482.061	Twenty-Six Lakh Fifty-Two Thousand Four Hundred and Eighty-Two point Zero Six One
8	Pavement Work	03/10/01 b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	cum	3048.540	19906.001	Nineteen Thousand Nine Hundred and Six point Zero Zero One	60684240.289	Six Crore Six Lakh Ei Ti H pc N
9	Pavement Work	03/10/102b	Dense Bituminous Surfacing - Wearing Course (Plant Method)	cum	2883.070	20118.001	Twenty Thousand and One Hundred and Eighteen point Zero	58001605.143	Fi L Si কাজী আব্দুল আল-মামুন আব্দুল মামুন সড়ক পরিবহন ও যান্ত্রিক বিভাগ সড়ক পরিবহন ও সেতু মহাপরিদপ গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



			(Bitumen Grade 60/70)				Eighteen point Zero Zero One		Five point One Four Three
10	Pavement Work	03/13/01	Brick on End Edging	cum	20812.000	103.001	One Hundred and Three point Zero Zero One	2143656.812	Twenty-One Lakh Forty-Three Thousand Six Hundred and Fifty-Six point Eight One Two
							<b>Grand Total:</b>	219478962.523	Twenty-One Crore Ninety-Four Lakh Seventy-Eight Thousand Nine Hundred and Sixty-Two point Five Two Three

This Bill of Quantities-Division 3 - Pavement work is Electronically Signed by Mr. Anamul on behalf of M/S. Hoque Enterprise-MAH Construction Ltd. (JV)

M/S. Md. Jamil Iqbal									
Bill of Quantities-Division 3 - Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	sqm	34694.000	45.001	Forty-Five point Zero Zero One	1561264.694	Fifteen Lakh Sixty-One Thousand Two Hundred and Sixty-Four point Six Nine Four
2	Pavement Work	03/02/01	Sub-Base	cum	1772.650	4500.001	Four Thousand Five Hundred point Zero Zero One	7976926.773	Seventy-Nine Lakh Seventy-Six Thousand Nine Hundred and Twenty-Six point Seven Seven Three
3	Pavement Work	03/02/01 a	Sub-Base ( materials re-used from excavation of existing pavement)	cum	2256.100	1800.001	One Thousand Eight Hundred point Zero Zero One	4060982.256	Forty Lakh Sixty Thousand Nine Hundred and Eighty-Two point Two Five Six
4	Pavement Work	03/03/02	Aggregate Base Type II	cum	3223.000	4800.001	Four Thousand Eight Hundred point Zero Zero One	15470403.223	One Crore Fifty-Four Lakh Seventy Thousand Four Hundred and Three point Two Two Three
5	Pavement Work	03/03/01	Aggregate Base Type I	cum	10161.800	5500.001	Five Thousand Five Hundred point Zero Zero One	55889910.162	Five Crore Fifty-Eight Lakh Eighty-Nine Thousand Nine Hundred and Ten point One Six Two
6	Pavement Work	03/06/01 a	Bituminous Prime Coat (Plant Placed)	sqm	50809.000	111.001	One Hundred and Eleven point Zero Zero One	5639849.809	Fifty-Six Lakh Thirty-Nine Thousand Eight Hundred and Forty-Nine point Eight Zero Nine
7	Pavement Work	03/07/01 a	Bituminous Tack Coat (Plant Work)	sqm	57661.400	45.001	Forty-Five point Zero Zero One	2594820.661	Twenty-Five Lakh Ninety-Four Thousand Eight Hundred and Twenty point Six Six One
8	Pavement Work	03/10/01 b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	cum	3048.540	21000.001	Twenty-One Thousand point Zero Zero One	64019343.049	Six Crore Forty Lakh Nineteen Thousand Three Hundred and Forty-Three point Zero Four Nine
9	Pavement Work	03/10/102b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	2883.070	22300.001	Twenty-Two Thousand Three Hundred point Zero Zero One	64292463.883	Six Crore Forty-Two Lakh Ninety-Two Thousand Four Hundred and Sixty-Three point Eight Eight Three
10	Pavement Work	03/13/01	Brick on End Edging	cum	20812.000	140.001	One Hundred and Forty point Zero Zero One	2913700.812	Tv Th Se pc
							<b>Grand Total:</b>	224410665.322	Tv Th Se pc Ni কাজী আব্দুল্লাহ আল-মামুন মোহাম্মাদ স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক পল্লভাঙ্গা জেলা বাংলাদেশ সরকার

							Grand Total:	224119000.322	Six Hundred and Sixty-Five point Three Two Two
--	--	--	--	--	--	--	--------------	---------------	--

This Bill of Quantities-Division 3 - Pavement work is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture) (JVCA - View Details)									
Bill of Quantities-Division 3 - Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	sqm	34694.000	48.001	Forty-Eight point Zero Zero One	1665346.694	Sixteen Lakh Sixty-Five Thousand Three Hundred and Forty-Six point Six Nine Four
2	Pavement Work	03/02/01	Sub-Base	cum	1772.650	4361.001	Four Thousand Three Hundred and Sixty-One point Zero Zero One	7730528.423	Seventy-Seven Lakh Thirty Thousand Five Hundred and Twenty-Eight point Four Two Three
3	Pavement Work	03/02/01 a	Sub-Base ( materials re-used from excavation of existing pavement)	cum	2256.100	2149.001	Two Thousand One Hundred and Forty-Nine point Zero Zero One	4848361.156	Forty-Eight Lakh Forty-Eight Thousand Three Hundred and Sixty-One point One Five Six
4	Pavement Work	03/03/02	Aggregate Base Type II	cum	3223.000	3732.001	Three Thousand Seven Hundred and Thirty-Two point Zero Zero One	12028239.223	One Crore Twenty Lakh Twenty-Eight Thousand Two Hundred and Thirty-Nine point Two Two Three
5	Pavement Work	03/03/01	Aggregate Base Type I	cum	10161.800	6016.001	Six Thousand AND Sixteen point Zero Zero One	61133398.962	Six Crore Eleven Lakh Thirty-Three Thousand Three Hundred and Ninety-Eight point Nine Six Two
6	Pavement Work	03/06/01 a	Bituminous Prime Coat (Plant Placed)	sqm	50809.000	123.001	One Hundred and Twenty-Three point Zero Zero One	6249557.809	Sixty-Two Lakh Forty-Nine Thousand Five Hundred and Fifty-Seven point Eight Zero Nine
7	Pavement Work	03/07/01 a	Bituminous Tack Coat (Plant Work)	sqm	57661.400	46.001	Forty-Six point Zero Zero One	2652482.061	Twenty-Six Lakh Fifty-Two Thousand Four Hundred and Eighty-Two point Zero Six One
8	Pavement Work	03/10/01 b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	cum	3048.540	19285.001	Nineteen Thousand Two Hundred and Eighty-Five point Zero Zero One	58791096.949	Five Crore Eighty-Seven Lakh Ninety-One Thousand AND Ninety-Six point Nine Four Nine
9	Pavement Work	03/10/102b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	2883.070	19718.001	Nineteen Thousand Seven Hundred and Eighteen point Zero Zero One	56848377.143	Five Crore Sixty-Eight Lakh Forty-Eight Thousand Three Hundred and Seventy-Seven point One Four Three
10	Pavement Work	03/13/01	Brick on End Edging	cum	20812.000	103.001	One Hundred and Three point Zero Zero One	2143656.812	Twenty-One Lakh Forty-Three Thousand Six Hundred and Fifty-Six point Eight One Two
							Grand Total:	214091045.232	

T  
F  
C  
A  
F  
T

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পাক পবিত্রত্ব ও মর্যাদাক্রম বিভাগ  
পাক পবিত্রত্ব ও মর্যাদাক্রম  
পাক পবিত্রত্ব ও মর্যাদাক্রম

This Bill of Quantities-Division 3 - Pavement work is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

MOZAHAR ENTERPRISE (PVT.) LTD.									
Bill of Quantities-Division 3 - Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	sqm	34694.000	34.313	Thirty-Four point Three One Three	1190455.222	Eleven Lakh Ninety Thousand Four Hundred and Fifty-Five point Two Two Two
2	Pavement Work	03/02/01	Sub-Base	cum	1772.650	2759.911	Two Thousand Seven Hundred and Fifty-Nine point Nine One One	4892356.234	Forty-Eight Lakh Ninety-Two Thousand Three Hundred and Fifty-Six point Two Three Four
3	Pavement Work	03/02/01 a	Sub-Base ( materials re-used from excavation of existing pavement)	cum	2256.100	917.079	Nine Hundred and Seventeen point Zero Seven Nine	2069021.932	Twenty Lakh Sixty-Nine Thousand AND Twenty-One point Nine Three Two
4	Pavement Work	03/03/02	Aggregate Base Type II	cum	3223.000	3004.468	Three Thousand AND Four point Four Six Eight	9683400.364	Ninety-Six Lakh Eighty-Three Thousand Four Hundred point Three Six Four
5	Pavement Work	03/03/01	Aggregate Base Type I	cum	10161.800	5797.481	Five Thousand Seven Hundred and Ninety-Seven point Four Eight One	58912842.426	Five Crore Eighty-Nine Lakh Twelve Thousand Eight Hundred and Forty-Two point Four Two Six
6	Pavement Work	03/06/01 a	Bituminous Prime Coat (Plant Placed)	sqm	50809.000	111.878	One Hundred and Eleven point Eight Seven Eight	5684409.302	Fifty-Six Lakh Eighty-Four Thousand Four Hundred and Nine point Three Zero Two
7	Pavement Work	03/07/01 a	Bituminous Tack Coat (Plant Work)	sqm	57661.400	40.413	Forty point Four One Three	2330270.158	Twenty-Three Lakh Thirty Thousand Two Hundred and Seventy point One Five Eight
8	Pavement Work	03/10/01 b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	cum	3048.540	19693.197	Nineteen Thousand Six Hundred and Ninety-Three point One Nine Seven	60035498.782	Six Crore Thirty-Five Thousand Four Hundred and Ninety-Eight point Seven Eight Two
9	Pavement Work	03/10/102b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	2883.070	20025.422	Twenty Thousand AND Twenty-Five point Four Two Two	57734693.406	Five Crore Seventy-Seven Lakh Thirty-Four Thousand Six Hundred and Ninety-Three point Four Zero Six
10	Pavement Work	03/13/01	Brick on End Edging	cum	20812.000	103.449	One Hundred and Three point Four Four Nine	2152980.588	Twenty-One Lakh Fifty-Two Thousand Nine Hundred and Eighty point Five Eight Eight
							<b>Grand Total:</b>	204685928.414	Twenty Crore Forty-Six Lakh Eighty-Five Thousand Nine Hundred and Twenty-Eight point Four One Four

This Bill of Quantities-Division 3 - Pavement work is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পাবনা পরিদপ্তর ও মহাসড়ক বিভাগ  
পাবনা পরিদপ্তর ও সড়ক মহাসড়ক  
পাবনা পরিদপ্তর ও সড়ক মহাসড়ক

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ  
স্বাক্ষর পরিচালনা ও স্টেশন মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 146843 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-12/2017-18  
**Closing Date and Time :** 15-Jan-2018 13:15 **Opening Date and Time :** 15-Jan-2018 13:15  
**Procuring Entity :** Comilla Zone  
**Brief :** Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/BBaria/CZ-12/2017-18	Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[M/S. Hoque Enterprise-MAH Construction Ltd. \(JV\)](#)  
[\(JVCA - View Details\)](#)

## Bill of Quantities - Division 6-Incidental

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental Work	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	343.400	1069.001	One Thousand AND Sixty-Nine point Zero Zero One	367094.943	Three Lakh Sixty-Seven Thousand AND Ninety-Four point Nine Four Three
2	Incidental Work	06/10/01	Traffic Signs	Nos	25.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	172525.025	One Lakh Seventy-Two Thousand Five Hundred and Twenty-Five point Zero Two Five
3	Incidental Work	06/10/02	Sign Post	Nos	25.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	76825.025	Seventy-Six Thousand Eight Hundred and Twenty-Five point Zero Two Five
Grand Total:								616444.993	Six Lakh Sixteen Thousand Four Hundred and Forty-Four point Nine Nine Three

This Bill of Quantities - Division 6-Incidental is Electronically Signed by Mr. Anamul on behalf of M/S. Hoque Enterprise-MAH Construction Ltd. (JV)

[M/S. Md. Jamil Iqbal](#)

## Bill of Quantities - Division 6-Incidental

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental Work	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	343.400	800.001	Eight Hundred point Zero Zero One	274720.343	Two Lakh Seventy-Four Thousand Seven Hundred and Twenty point Three Four Three
2	Incidental Work	06/10/01	Traffic Signs	Nos	25.000	5000.001	Five Thousand point Zero Zero One	125000.025	One Lakh Twenty-Five Thousand Five
3	Incidental Work	06/10/02	Sign Post	Nos	25.000	2500.001	Two Thousand Five Hundred point Zero Zero One	62500.025	Sixty-Two Hundred Five
									Four Lakh

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম পরিচালনা ও যন্ত্রাংশিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

							<b>Grand Total:</b>	462220.393	four hundred and Twenty point Three Nine Three
--	--	--	--	--	--	--	---------------------	------------	--


This Bill of Quantities - Division 6-Incidental is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture) (JVCA - View Details)									
Bill of Quantities - Division 6-Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental Work	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	343.400	1069.001	One Thousand AND Sixty-Nine point Zero Zero One	367094.943	Three Lakh Sixty-Seven Thousand AND Ninety-Four point Nine Four Three
2	Incidental Work	06/10/01	Traffic Signs	Nos	25.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	172525.025	One Lakh Seventy-Two Thousand Five Hundred and Twenty-Five point Zero Two Five
3	Incidental Work	06/10/02	Sign Post	Nos	25.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	76825.025	Seventy-Six Thousand Eight Hundred and Twenty-Five point Zero Two Five
							<b>Grand Total:</b>	616444.993	Six Lakh Sixteen Thousand Four Hundred and Forty-Four point Nine Nine Three

This Bill of Quantities - Division 6-Incidental is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

MOZAHAR ENTERPRISE (PVT.) LTD.									
Bill of Quantities - Division 6-Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental Work	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	343.400	875.938	Eight Hundred and Seventy-Five point Nine Three Eight	300797.109	Three Lakh Seven Hundred and Ninety-Seven point One Zero Nine
2	Incidental Work	06/10/01	Traffic Signs	Nos	25.000	6168.902	Six Thousand One Hundred and Sixty-Eight point Nine Zero Two	154222.550	One Lakh Fifty-Four Thousand Two Hundred and Twenty-Two point Five Five
3	Incidental Work	06/10/02	Sign Post	Nos	25.000	3551.015	Three Thousand Five Hundred and Fifty-One point Zero One Five	88775.375	Eighty-Eight Thousand Seven Hundred and Seventy-Five point Three Seven Five
							<b>Grand Total:</b>	543795.034	Five Lakh Forty-Three Thousand Seven Hundred and Ninety-Five point Zero Three Four

This Bill of Quantities - Division 6-Incidental is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

Signed  
  
 কাজী আব্দুল হাযে  
 মোহাম্মদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	146843	Invitation Reference No. :	e-GP/PMP(Road)/BBaria/CZ-12/2017-18
Closing Date and Time :	15-Jan-2018 13:15	Opening Date and Time :	15-Jan-2018 13:15
Procuring Entity :	Comilla Zone		
Brief :	Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

## Tenderer/Consultant Name : M/S. Md. Jamil Iqbal

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities-Division : 1 (General & Site Facilities)	66500.030
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Bill of Quantities-Division 2 - Earthwork	9289219.071
5	Bill of Quantities-Division 3 - Pavement work	224419665.322
6	Bill of Quantities - Division 6-Incidental	462220.393
	<b>Grand Total</b>	<b>234237604.817</b>

## Tenderer/Consultant Name : MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities-Division : 1 (General & Site Facilities)	270118.304
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Bill of Quantities-Division 2 - Earthwork	7936654.857
5	Bill of Quantities-Division 3 - Pavement work	204685928.414
6	Bill of Quantities - Division 6-Incidental	543795.034
	<b>Grand Total</b>	<b>213436496.610</b>

## Tenderer/Consultant Name : Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities-Division : 1 (General & Site Facilities)	507868.158
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Bill of Quantities-Division 2 - Earthwork	10078721.371
5	Bill of Quantities-Division 3 - Pavement work	214091045.232
6	Bill of Quantities - Division 6-Incidental	616444.993
	<b>Grand Total</b>	<b>225294079.755</b>

## Tenderer/Consultant Name : M/S. Hoque Enterprise-MAH Construction Ltd. (JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities-Division : 1 (General & Site Facilities)	507313.030
2	Schedule of Day works	
3	Unconditional Discount Form	
4	Bill of Quantities-Division 2 - Earthwork	
5	Bill of Quantities-Division 3 - Pavement work	
6	Bill of Quantities - Division 6-Incidental	

Signed

MAH

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
পবিত্র পবিত্র ও মহাপ্রতিষ্ঠান  
পবিত্র পবিত্র ও মহাপ্রতিষ্ঠান  
পবিত্র পবিত্র ও মহাপ্রতিষ্ঠান



Grand Total

229681442.514

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
সফটওয়্যার ও মাল্টিমিডিয়া বিভাগ  
সফটওয়্যার ও সিস্টেম মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Signed  
AAH  
কাজী আব্দুল আল-হামিদ  
আওয়ামাল  
শ্রমিক পরিষদ ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 146843 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-12/2017-18  
**Closing Date and Time :** 15-Jan-2018 13:15 **Opening Date and Time :** 15-Jan-2018 13:15  
**Procuring Entity :** Comilla Zone  
**Brief :** Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/BBaria/CZ-12/2017-18	Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[M/S. Hoque Enterprise-MAH Construction Ltd. \(JV\)](#)  
[\(JVCA - View Details\)](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	69.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	3088436500.64

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Anamul on behalf of M/S. Hoque Enterprise-MAH Construction Ltd. (JV)

[M/S. Md. Jamil Iqbal](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases


Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ  
 শ্রদ্ধা পরিচালক ও মোহাম্মদ  
 শ্রদ্ধা পরিচালক ও মোহাম্মদ

2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	40.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4613109368.48
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Iqbal on behalf of MS. Md. Jamil Iqbal

<b>Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)</b> (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	45.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	5.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	-
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			-Select-
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			




This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

<b>MOZAHAR ENTERPRISE (PVT.) LTD.</b>			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	 কাজী আব্দুল আল-মামুন মোহাম্মদ শ্রদ্ধা পরিচয় ও মহাপ্রতিষ্ঠান বিভাগ শ্রদ্ধা পরিচয় ও মোহাম্মদ শ্রদ্ধা পরিচয় ও মোহাম্মদ
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	

2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	100.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4385819031.01
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
2	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
3	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
সকল পরিচালক ও সচিব মহোদয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 146843 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-12/2017-18  
**Closing Date and Time :** 15-Jan-2018 13:15 **Opening Date and Time :** 15-Jan-2018 13:15  
**Procuring Entity :** Comilla Zone  
**Brief :** Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/BBaria/CZ-12/2017-18	Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[M/S. Hoque Enterprise-MAH Construction Ltd. \(JV\)](#)  
[\(JVCA - View Details\)](#)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Excavator	New	Owned	Owned
Dozar	New	Owned	Owned
Pay Loader	New	Owned	Owned
Water Tank	New	Owned	Owned
Pneumatic ( Rubber) Tyred Roller, 10 tonne	New	Owned	Owned
Steel wheel Roller (8-10 tone)	New	Owned	Owned
Asphalt Batching Plant	New	Owned	Owned

5.	
Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Anamul on behalf of M/S. Hoque Enterprise-MAH Construction Ltd. (JV)


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan-146843.pdf	280.59	<a href="#">Download</a>

[M/S. Md. Jamil Iqbal](#)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Excavator	Good	Owned	2 Nos.
Dozar	Good	Owned	2 Nos.
Pay Loader	Good	Owned	4 Nos.
Water Tanker	Good	Owned	2 Nos.
Pneumatic (Rubber) Tyre Roller	Good	Owned	2 Nos.
Steel wheel Roller	Good	Owned	2 Nos.
Asphalt Batching Plant	Good	Owned	1 No.

5.

Elements of Activity	Brief description of Activity
None	None

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Iqbal on behalf of MS. Md. Jamil Iqbal

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 146843.pdf	241.42	 Download

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)  
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Endosed	Good	Leased	-

5.

Elements of Activity	Brief description of Activity
-	-

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan.pdf	13.18	 Download

MOZAHAR ENTERPRISE (PVT.) LTD.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
স্বাক্ষরিত ও স্বাক্ষরিত

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Batching Plant	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
paver	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Dump Truck	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Excavator	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Pay Loader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Bitumen Sprayer	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Soil Compactor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Core cutter	New	Owned	Mozahar Enterprise (Pvt.) Ltd.




5.

Elements of Activity	Brief description of Activity
NA	NA

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Pay Loader.pdf	2746.67	 Download
2	-	Soil Compactor (CASE).pdf	725.75	 Download
3	-	Soil Compactor (Mbratory).pdf	552.68	 Download
4	-	China Dump Truck.zip	1889.58	 Download
5	-	Bull Dozer.PDF	1170.01	 Download
6	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
7	-	Asphalt Batching Plant-2.pdf	917.33	 Download
8	-	Asphalt Continious Drum Mx Plant (60-90 TPH).PDF	2196.39	 Download
9	-	Grader LC Copy.pdf	1596.67	 Download
10	-	LC Drum Mx Plant (60-90 TPH).pdf	20.55	 Download
11	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
12	-	Dozer D5-18.jpg	621.80	 Download
13	-	Equipment List.pdf	434.00	 Download
14	-	Dump Truck-2.pdf	2206.52	 Download
15	-	Tyre Roller LC.pdf	1228.34	 Download
16	-	Soil Compactor.pdf	603.12	 Download
17	-	Asphalt Paver LC.pdf	1771.44	 Download
18	-	Excavator.pdf	1102.96	 Download
19	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
20	-	Equipment For Bridge Work.pdf	775.17	 Download
21	-	Dump Truck.pdf	2477.63	 Download
22	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
23	-	Asphalt Plant-45-60 KAUSIK.pdf	911.80	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মরাদ্দক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

24	-	Equipments..pdf	1588.60	 Download
25	-	Bitumen Distributor -2016.pdf	495.37	 Download
26	Work Plan (ITT 25.1(h))	ID-146843 Comilla Zone (Work Plan).xls	50.66	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোঃমামুন  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 146843 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-12/2017-18  
**Closing Date and Time :** 15-Jan-2018 13:15 **Opening Date and Time :** 15-Jan-2018 13:15  
**Procuring Entity :** Comilla Zone  
**Brief :** Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/BBaria/CZ-12/2017-18	Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.

[M/S. Hoque Enterprise-MAH Construction Ltd. \(JV\)](#)  
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MAH CONSTRUCTION LTD.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mah.constructionltd2015@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20 Years
4.2 Specific Experience in Construction Works of Tenderer	

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
ADP/ACE/Comilla/LBJAJ/2015-2016	.Earthwork, Widening, Strengthening by Aggregate Base Type-II, Surfacing by DBS Wearing Course, Construction of Brick Masonary Retaining Wall, Road Side Saucer & U Type Drain at 1st km to 22nd km (p) (Ch. 0+000 to 21+700) of Lalmai- Barura- Jalam-Adda- Jagotpur Road (Road No. Z-1401) under Comilla Road Division during the year 2015-2016.	Prime Contractor	01-03-2016	28-02-2017	242110467.850	Additional Chief Engineer RHD, Sarak Bhaban, Comilla.	Earthwork, Widening, Strengthening by Aggregate Base Type-II, Surfacing by DBS Wearing Course, Construction of Brick Masonary Retaining Wall, Road Side Saucer & U Type Drain
DZ(e-GP)-09/PMP(Road)/2014-2015.	Periodic Maintenance (PMP) of Itakhola-Motkhola-Katiadi Road(R-211) (Ch. 16+000m to 32+700m) and remaining portion of Tongi-Kaligoni-Ghorashal-Panchdona Road(R-301) (Ch. 24-360 m to 25+762m) with DBS wearing course under Narsingdi Road Division.	Prime Contractor	16 April 2015	17 December 2015	144155403.600	Executive Engineer RHD Narsingdi Road Division, Narsingdi.	Copy Endosed

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	
2013-2014	
2014-2015	

Signed  
 [Signature]  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 বাংলাদেশ সরকার


2015-2016	834636694.880
2016-2017	868195353.320

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Anamul on behalf of M/S. Hoque Enterprise-MAH Construction Ltd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-03(1).zip	1914.74	 Download
2	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-02.zip	1923.22	 Download
3	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-01.zip	1324.95	 Download
4	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2014-2015.zip	1222.47	 Download
5	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2013-2014(1).zip	1757.12	 Download
6	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2012-2013(1).zip	2401.38	 Download
7	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2011-2012.zip	1497.65	 Download
8	Valid Trade License (ITT 25.1.(f))	MAH Trader Licence 2017-2018.pdf	867.59	 Download
9	TIN Certificate (ITT 25.1(g))	MAHCL-New TIN-16-17.zip	1378.17	 Download
10	VAT Certificate (ITT 25.1(g))	MAHCL-New VAT.zip	911.97	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL Audit 2016-2017.pdf	1838.86	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2016 New.zip	2140.27	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL New- Audit Report 2015 New.zip	1902.27	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2014.zip	925.78	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2013.zip	1525.15	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2012.zip	1045.16	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2016-2017.pdf	1697.92	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2015-2016 New....zip	1651.72	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2014-2015 New....zip	1726.30	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2013-14 New....zip	2191.18	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2013-14 New...(1).zip	2191.18	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2012-2013 New....zip	1360.50	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2011-12 New....zip	1170.99	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAH (2013-2017) 5 Year Turn Over.pdf	167.40	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- List of On-going Works Current Commitment (Tender Capacity).pdf	60.54	 Download
26	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate RHD.zip	2693.67	 Download
27	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate LGED.zip	1265.81	 Download
28	General Experience Certificates (ITT 15.1(a))	MAHCL-General Work Certificate LGED.zip	1265.81	 Download
29	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate CMS.zip	1319.08	 Download
30	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate BWDB.zip	1313.95	 Download
31	-	MAHCL- Bio-Data Doc- 03.zip	2302.58	 <p>কাজী আনমুল আল-মাহমুদ মোঃ আমান পাক পবিত্রতা ও মর্যাদা বিধান পাক পবিত্রতা ও দেশ মর্যাদা পাক পবিত্রতা ও মর্যাদা</p>
32	-	MAHCL- Bio-Data Doc- 02.zip	2252.84	
33	-	MAHCL- Bio-Data Doc- 01.zip	1861.17	
34	-	Project Manager(CV).pdf	570.07	

35	-	MAH List of Equipment Page-5.pdf	349.32	 Download
36	-	MAH Bridge 10 Years Experience Certificate .pdf	873.65	 Download
37	-	MAHCL- Certificate RHD Gopalganj.jpg	465.03	 Download
38	-	MAHCL Road Laxmipur 10 Years Experience.jpg	436.80	 Download
39	-	MAHCL-Declaration Page-01.jpg	1426.30	 Download
40	-	MAHCL-Declaration Page-02.jpg	1421.88	 Download
41	-	MAHCL--List of Equipment Page-1 (5 files merged).pdf	1365.00	 Download
42	-	MAHCL-New Page-113 Chandpur Pourashava.jpg	425.68	 Download
43	-	MAHCL-New Page-131 Chittagong .jpg	176.45	 Download
44	-	MAHCL-New Page-202 Food Godown.jpg	207.63	 Download
45	-	MAHCL-New Page-209 RHD Work Certificate Bhola.jpg	539.57	 Download
46	-	Organization Chart Page-2.jpg	549.09	 Download
47	-	MAHCL-RHD Laxmipur.jpg	331.76	 Download
48	-	Work Certificate RHD Sylhet(1).jpg	538.91	 Download
49	-	New List of Equipment.zip	1792.51	 Download
50	-	Work Hand.xlsx	48.91	 Download
51	Specific Experience Certificates (ITT 15.1(b))	MAHCL- Specific Certificate (Narsingdi).pdf	2667.74	 Download
52	-	MAHCL-LC Document.zip	2084.40	 Download
53	General Experience Certificates (ITT 15.1(a))	Exp. Certificate-HE-Civil and Elec-new.rar	2391.13	 Download
54	General Experience Certificates (ITT 15.1(a))	Exprence Certificate-HE-RHD.rar	2730.53	 Download
55	General Experience Certificates (ITT 15.1(a))	Exprence Certificate-HE-RHD-01.rar	1143.95	 Download
56	Specific Experience Certificates (ITT 15.1(b))	Specific Exprence-RHD Comilla-2421.44 lac.rar	442.45	 Download
57	Financial Capacity Certificates (ITT 16)	Bank Solvency Certificate-MAHCL.pdf	159.76	 Download
58	Financial Capacity Certificates (ITT 16)	Bank Solvence Certificate-HE-146843.PDF	285.63	 Download
59	Valid Trade License (ITT 25.1.(f))	Trade Licence-HE-2017-18.jpg	2359.94	 Download
60	VAT Certificate (ITT 25.1(g))	VAT Certificate-HE.pdf	444.08	 Download
61	TIN Certificate (ITT 25.1(g))	ITax Certificate-HE-2016-17.pdf	399.60	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Turnover-146843.pdf	252.93	 Download
63	-	Minimum Tender Capacity-146843.pdf	793.74	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2012-2013-01.pdf	1303.04	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2012-2013-02.pdf	1533.08	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2013-2014.pdf	1610.94	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2014-15-01.pdf	1649.47	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2014-15-02.pdf	1537.17	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2015-2016-01.pdf	1677.36	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2015-2016-02.pdf	1980.80	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2015-2016-03.pdf	1380.54	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2013-2017-01.rar	2672.04	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদা বিকাশ  
 নতুন পরিচয় ও মর্যাদা বিকাশ  
 নতুন পরিচয় ও মর্যাদা বিকাশ

73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2013-2017-02.rar	2127.81	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2013-2017-03.rar	1484.55	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HE-Audit Report 2011-2012.rar	653.27	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HE-Audit Report 2012-2013.rar	836.53	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HE-Audit Report 2013-2014.rar	762.31	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HE-Audit Report-2014-2015.rar	837.13	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HE-Audit Report-2015-2016.pdf	440.21	 Download
80	-	Equipment List.pdf	659.56	 Download
81	-	Key Personal -1.pdf	1552.73	 Download
82	-	Key Personal-2.pdf	1588.23	 Download
83	-	Key Personal-3.pdf	1596.75	 Download
84	-	Key Personal-4.pdf	1426.05	 Download
85	-	Key Personal-5.pdf	511.33	 Download
86	-	10 years Exprience.rar	2051.52	 Download
87	-	Declaration-MS. Hoque Enterprise.jpg	547.04	 Download
88	-	Work in Hand-HE.pdf	264.71	 Download

M/S. Md. Jamil Iqbal

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**


**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MS. Md. Jamil Iqbal
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msjamiliqbal@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	18 Years

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/07/2014-2015	Widening of Pavement by Providing ISG, Sub-Base, Aggregate Base Type-I & DBS-Wearing Course at 2nd (P), 3rd, 4th, 5th (P), 6th, 7th (P), 17 (P) to 33rd (P) KM of Naogaon-Badalgachi-Patnitala Road under Road division, Naogaon, during the year 2014-2015	Prime Contractor	08/07/2015	24/05/2016	203333778.730	Executive Engineer, RHD, Road Division, Naogaon.	* Earth Works = 24784.55 * Sub-Base = 9351.000 Cum * Aggregate base type-I = 9350.940 Cum * DBS - Wearing Course(Plant Method) = 6838.683 Cum * BCC U

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ  
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ













E-GP-01/GZ/2014-15	Rehabilitation work by Overlay at Ch. 0+000 to Ch. 35+000 of Takerhat-Gopalgonj-Ghonapara (R 850) Road under Road Division Gopalgonj during the year 2014-2015	Prime Contractor	12/11/2014	08/03/2015	176551847.500	Executive Engineer, RHD, Road Division, Gopalgonj.	Embankment fill * Aggregate base type-I * Bituminous Prime Coat * Bituminous Tack Coat * DBS - Wearing Course * Road marking-Thermoplastic material * Bullah palisiding * RCC palisiding * Concrete side ditch / U-drain
CRDP/LGED/SAVAR/NCB/2014/M-01	1. Improvement of Road from Pakija Textile Mill to Shahibag Chowrasta via Ishaq Shaheb's house, Imandipur Chowrasta.(ch.0+00-1+175m). Including link Drain no- 01 and no-02 2. Improvement of Road side drain from pakija Textile Mill to Shahibag Chowrasta Mor. Including link Drain no- 01 and no-02 3. Improvement of Road from Savar bus stand to Rajashon (Vision garments).(ch.0+00-3+000m). 4. Improvement of Road side drain from Savar bus stand to Rajashon (Vision garments). (ch.0+000m to 1+000m & ch.1+975m to 3+000m) 5. Improvement of Road from Savar bus stand to Nama bazar.(ch.0+00-1+225m).	Prime Contractor	09 March 2015	22 May 2017	159099514.170	Executive Engineer, Savar Pourashava, Savar, Dhaka.	Bituminous Carpeting, Seal Coat, DBS Base Course, DBS Wearing Course, Sub-Base, Base Type-I, Footpath, Pipe Drain, Pavement Tiles Work, RCC Drain Work, RCC Box Culvert, MS Rod Work, Brick Drain Work, 12mm Cement Plaster Work, RCC Pipe Line (Machine Made).

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-17	897866941.210
2015-16	1057580869.680
2014-15	1064796302.240
2013-14	784606755.370
2012-13	808258499.980

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Iqbal on behalf of MS. Md. Jamil Iqbal

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience-jamil- 14-15 Part-1.pdf	1362.48	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience -jamil- 13-14.pdf	2300.19	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience-jamil- 12-13.pdf	1837.93	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience -jamil- 15-16.pdf	887.18	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience -jamil-14-15 Part-2.pdf	1534.04	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience -jamil-11-12.pdf	1586.47	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience Jamil Iqbal 2001-11.pdf	1729.36	 Download
8	Specific Experience Certificates (ITT 15.1(b))	Savar Pourashava Specific Exp 04.pdf	124.00	 Download
9	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Naogaon Jamil Iqbal.pdf	2616.94	 Download
10	Specific Experience Certificates (ITT 15.1(b))	IPC and CMS of Gopalgonj ID 9568.pdf	563.94	 Download
11	Financial Capacity Certificates (ITT 16)	Jamil Solvency 28 Dec 17.pdf	629.82	 Download
12	Valid Trade License (ITT 25.1.(f))	Trade License Jamil 2017-18.pdf	789.12	 Download

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পাক পবিত্র ও মহাদিক বিভাগ  
পাক পবিত্র ও পাক মহাদিক  
পাক পবিত্র ও পাক মহাদিক

13	TIN Certificate (ITT 25.1(g))	TIN of Md Jamil Iqbal 2016-17.pdf	1193.92	 Download
14	VAT Certificate (ITT 25.1(g))	VAT Jamil Iqbal.pdf	201.06	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2016-17.pdf	2436.29	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2012-13 Part-1.pdf	2470.38	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2013-14 Part-1.pdf	2503.01	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-3.pdf	2417.16	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-1.pdf	1902.89	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-2.pdf	2611.69	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary Jamil.pdf	392.99	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-3.pdf	2608.00	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-4.pdf	2623.34	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-1.pdf	1873.10	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-2.pdf	2333.23	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2013-14 Part-2.pdf	2000.46	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report of Jamil Iqbal 2013-17.pdf	1578.33	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2012-13 Part-2.pdf	2025.30	 Download
29	-	Hot Mix Asphalt Plant Docs Jamil.pdf	1353.66	 Download
30	-	Bitumen Pressure Sprayer Docs Jamil.pdf	730.03	 Download
31	-	Asphalt Batching Plant Photo.pdf	1977.12	 Download
32	-	Asphalt Batch Plant documents Jamil Iqbal.pdf	2791.97	 Download
33	-	Hired Equipments-List and Agreement.pdf	2222.23	 Download
34	-	Equipment -jamil -Part-03.pdf	2434.06	 Download
35	-	Equipment List of- Jamil Iqbal.pdf	1681.75	 Download
36	-	Equipment jamil -Part- 01.pdf	2312.33	 Download
37	-	Equipment -jamil -Part-02.pdf	2345.86	 Download
38	-	Personnel Information Part 1.pdf	1808.59	 Download
39	-	Personnel Information Part 2.pdf	2135.45	 Download
40	-	Man Power -jamil-Part-1.pdf	1828.76	 Download
41	-	Man Power -jamil-Part-2.pdf	1348.98	 Download
42	-	Road Methodology RHD.pdf	626.45	 Download
43	-	Tenderer Capacity JI.pdf	679.68	 Download
44	-	Jamil Manpower CV.pdf	544.12	 Download
45	Financial Capacity Certificates (ITT 16)	Commitment ID 146843.pdf	167.63	 Download

**Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

*Signed*  
*AAM*  
কাজী আব্দুল আল-মামুন  
মোস্তাফিজ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
স্বাক্ষরিত ও স্বাক্ষরিত



## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	shajahanali1965@gmail.com, msparadisets@gmail.com, l.mrc.bd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25 years, 20 years, 25 years

## 4.2 Specific Experience in Construction Works of Tenderer










Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
PMP-07/2011-12/14/Overlay	Strengthening of Existing pavement of Mymensingh(DC Office)-Raghu.-Net-Mohon.-Jamal.-Sunam Road.	Prime Contractor	-	17/02/2013	192564750.090	(Md. Masud Khan) Identity No. 601926 Executive Engineer, RHD, Netrakona Road Division, Netrakona.	Strengthening of Existing pavement of Mymensingh(DC Office)-Raghu.-Net-Mohon.-Jamal.-Sunam Road.
e-GP/RAZ/ADP/04/2015-2016	Widening, Strengthening, Construction of Hard Shoulder and Surfacing	Prime Contractor	-	1/05/2016	145064346.300	Mohammad Hamidul Haq Executive Engineer (CC),RHD Road Division, Naogaon	Widening, Strengthening, Construction of Hard Shoulder and Surfacing
e-GP/PMP/Road/ACE/Comilla/DBSW/2015-2016/03	DBS Wearing Course With partial strengthening	Prime Contractor	-	15/03/2016	84492758.450	Mohammad Saifuddin Executive Engineer, RHD, Road Division, Comilla	DBS Wearing Course With partial strengthening


## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017(MSA)	1020207182.000
2012-2013 to 2016-2017(MPT)	1309377024.000
2012-2013 to 2016-2017(MRC)	2730739253.000

## This Tenderer Information Form (e-PV3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experiance_01 MPT.zip	1960.64	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experiance 03 MPT.zip	478.62	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experiance_02 MPT.zip	845.47	 Download
4	General Experience Certificates (ITT 15.1(a))	Genaral Exp. MRC.zip	995.77	 Download
5	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE MSA.zip	1143.42	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Specific Exp 19 Lac MSA.zip	1531.66	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Specific Experience 1450.64 Lac-MPT MSA.pdf	569.68	 Download
8	Specific Experience Certificates (ITT 15.1(b))	Specific Exp MRC 8.44 .pdf	934.87	 Download
9	Financial Capacity Certificates (ITT 16)	Liquid Assets ID-146843 MPT .jpg	413.33	 Download
10	Financial Capacity Certificates (ITT 16)	Liquid Assets ID-146843 MSA.jpg	411.02	
11	Financial Capacity Certificates (ITT 16)	Liquid Assets ID-146843 MRC.pdf	93.82	
12	Valid Trade License (ITT 25.1.(f))	TRADE LICNSE 2017-2018 JV.pdf	621.07	

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 মোসাম্মার  
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

13	TIN Certificate (ITT 25.1(g))	TIN Certificate 16-17 JV.pdf	1142.48	 Download
14	VAT Certificate (ITT 25.1(g))	VAT CERTIFICATE JV.pdf	606.25	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2012-2013 MRC.pdf	511.27	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2013-2014 MRC.pdf	2244.81	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2014-2015 MRC.pdf	507.27	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2015-2016 MRC.pdf	2170.50	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(1a) MRC.pdf	2279.03	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(1b) MRC.pdf	2007.28	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(3a) MRC.pdf	2254.56	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(3b) MRC.pdf	2055.94	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(3c) MRC.pdf	1941.32	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(3d) MRC.pdf	1923.62	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(4) MRC.pdf	1920.38	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(5a) MRC.pdf	869.02	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(5b) MRC).pdf	2061.36	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(2) MRC.pdf	1992.54	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2012-2013 Shahjahan Ali.zip	2049.26	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2013-2014 (1)Shahjahan Ali.zip	1766.14	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2013-2014. (2)Shahjahan Ali.zip	1442.07	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2014-2015 (1)Shahjahan Ali.zip	1707.16	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2014-2015.(2)Shahjahan Ali.zip	1479.29	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2015-2016 (1) Shahjahan Ali.rar	2139.43	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2015-2016.(2) Shahjahan Ali.zip	2715.15	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2016-2017Shahjahan Ali.zip	2203.19	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013_Paradise.pdf	2390.43	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-01_Paradise.pdf	2198.99	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-02_Paradise.pdf	2074.46	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-01_Paradise.pdf	1972.75	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-02_Paradise.pdf	1761.23	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-03_Paradise.pdf	1697.15	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-01_Paradise.zip	1936.22	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-02_Paradise.pdf	1679.00	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-03_Paradise.pdf	2173.43	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মহাপ্রকৃতি বিভাগ নতুন পরিচয় ও সফটওয়্যার নগরসংস্কৃতি বাংলাদেশ সরকার
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-04_Paradise.pdf	1477.17	
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-05_Paradise.pdf	1795.13	



48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-06_Paradise.pdf	2029.87	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-07_Paradise.zip	1640.04	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01_Paradise.pdf	1544.87	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02_Paradise.pdf	1444.37	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03_Paradise.pdf	2275.90	 Download
53	-	Equipment 6 MSA.pdf	1967.23	 Download
54	-	Equipment 07 MSA.pdf	1267.06	 Download
55	-	Equipment 5 (MSA).zip	2503.03	 Download
56	-	Equipment-4 (MSA).zip	2281.38	 Download
57	-	Equipment-3 (MSA).zip	2409.03	 Download
58	-	Equipment-2 (MSA).zip	2324.14	 Download
59	-	Equipment-1. (MSA).zip	2216.15	 Download
60	-	Equipment asphalt -02 MRC.pdf	883.83	 Download
61	-	Equipment Asphalt- 3.zip	2382.97	 Download
62	-	Equipment asphalt -1 c.zip	2745.27	 Download
63	-	Equipment asphalt -1 a.zip	1080.44	 Download
64	-	Bitument Sprayer Doc.pdf	1088.37	 Download
65	-	Asphalt paver finisher doc.pdf	1121.58	 Download
66	-	Asphalt Batching Plant Paper-Paradise-03.zip	650.70	 Download
67	-	Asphalt Batching Plant Paper-Paradise-02.zip	2640.92	 Download
68	-	Asphalt Batching Plant Paper-Paradise-01.zip	2640.92	 Download
69	-	Equipments-Paradise-04.pdf	2055.63	 Download
70	-	Equipments-Paradise-03.pdf	2451.42	 Download
71	-	Equipments-Paradise-02.pdf	2340.46	 Download
72	-	Equipments-Paradise-01.pdf	2596.20	 Download
73	-	Personnel Information -05 MSArar	1855.43	 Download
74	-	Personnel Information -04 MSArar	2734.77	 Download
75	-	Personnel Information 02 MSA.pdf	143.81	 Download
76	-	Personnel Information -03 MSArar	1065.04	 Download
77	-	Personnel Information -1(MSA).zip	1974.09	 Download
78	-	Technical Staff RHD.zip	1318.74	 Download
79	-	Manpower List-01_Paradise.pdf	2782.39	 Download
80	-	Manpower List-02_Paradise.pdf	1209.71	 Download
81	-	TURN OVER Top Sheet JV.pdf	40.19	 Download
82	-	Work -Certificate MRC A.pdf	1487.67	 Download
83	-	Work -Certificate MRC B.pdf	621.92	 Download
84	-	Work -Certificate MRC C.pdf	645.50	Download
85	-	Work -Certificate MRC D.pdf	1041.10	Download
86	-	Work -Certificate MRC E.pdf	1286.60	Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ  
 নতুন পরিচয় ও সোই মর্যাদার  
 বাংলাদেশ সরকার

87	-	Work -Certificate MRC F.pdf	2313.60	 Download
88	-	Work -Certificate MRC G.pdf	2650.05	 Download
89	-	Work -Certificate MRC H.pdf	1976.18	 Download
90	-	Work -Certificate MRC I.pdf	1648.96	 Download

**MOZAHAR ENTERPRISE (PVT.) LTD.****Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]****Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mozahar Enterprise (Pvt.) Ltd. Managing Director : Kazi Mozaharul Haque, Haji Hanif Complex (2nd Floor), 12-13, Khanjahan Ali Road, Khulna.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mozaharenterprisepvttd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	17 years

**4.2 Specific Experience in Construction Works of Tenderer**


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Tender ID No. 38142, Package No. ADP/ACE/Comilla/KK/2015-16/09	Widening, Strengthening and Overlay Work from Ch. 0+652 m to Ch. 4+471 m, from Ch. 4+578 m to Ch. 6+737 m, from Ch. 6+844 m to Ch. 7+651 m and from Ch. 7+935 to Ch. 9+470 m of Kasba-Kuti Road (Z-1201) under Road Division Brahmanbaria during year 2015-2016.	Prime Contractor	15.02.2016	18.04.2017	178955542.650	Executive Engineer, RHD, Road Division, Brahmanbaria, email : eebra@rhd.gov.bd	Widening, Strengthening and Overlay Work from Ch. 0+652 m to Ch. 4+471 m, from Ch. 4+578 m to Ch. 6+737 m, from Ch. 6+844 m to Ch. 7+651 m and from Ch. 7+935 to Ch. 9+470 m of Kasba-Kuti Road (Z-1201) under Road Division Brahmanbaria during year 2015-2016.

**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**
























Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017	4385819031.010

**This Tenderer Information Form (e-PW3-2) - Part - 2****Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.**

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience-2016-2017.pdf	841.58	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience-2015-2016.pdf	1154.20	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience-2013-2014.pdf	1471.20	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012..pdf	520.29	
6	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	
7	General Experience Certificates (ITT 15.1(a))	General Experience-2008-2009.pdf	867.50	
8	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিদপ্তর ও সেতু মহাপরিদপ্তর  
 বাংলাদেশ সরকার

9	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011..pdf	1767.36	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience-(2004-2005 to 2007-2008).pdf	1520.10	 Download
11	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	 Download
12	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Completion Certificate.pdf	83.79	 Download
13	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 146843.pdf	331.50	 Download
14	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 Download
15	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	2113.17	 Download
16	VAT Certificate (ITT 25.1(g))	VAT Certificate.pdf	862.11	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 Download
37	-	Personnel Capability.pdf	591.74	 Download
38	-	Personnel Capability Part-1..pdf	1685.26	 Download
39	-	Personnel Capability Part-2.pdf	1731.09	 Download
40	-	Soil Compactor (CASE).pdf	725.75	 Download
41	-	PayLoader.pdf	2746.67	 Download
42	-	Soil Compactor (Vibratory).pdf	552.68	 <p>স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ স্বাক্ষরিত ও স্বাক্ষরিত স্বাক্ষরিত ও স্বাক্ষরিত</p>
43	-	China Dump Truck.zip	1889.58	
44	-	Bull Dozer.PDF	1170.01	
45	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	

46	-	Asphalt Batching Plant-2.pdf	917.33	 Download
47	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
48	-	Grader LC Copy.pdf	1596.67	 Download
49	-	LC Drum Mix Plant (60-90 TPH).pdf	20.55	 Download
50	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
51	-	Dozer D5-18.jpg	621.80	 Download
52	-	Equipment List.pdf	434.00	 Download
53	-	Dump Truck-2.pdf	2206.52	 Download
54	-	Tyre Roller LC.pdf	1228.34	 Download
55	-	Soil Compactor.pdf	603.12	 Download
56	-	Asphalt Paver LC.pdf	1771.44	 Download
57	-	Excavator.pdf	1102.96	 Download
58	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
59	-	Equipment For Bridge Work.pdf	775.17	 Download
60	-	Dump Truck.pdf	2477.63	 Download
61	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
62	-	Asphalt Plant-45-60 KAUSIK.pdf	911.80	 Download
63	-	Equipments..pdf	1588.60	 Download
64	-	Bitumen Distributor -2016.pdf	495.37	 Download
65	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
66	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
67	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
68	-	Rate Analysis of Tender ID-146843 (Comilla Zone)- Less.xls	1306.87	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ  
সিস্টেম পরিচালনা ও সফটওয়্যার  
পরিচালক (সিস্টেম) বাংলাদেশ সরকার