



Last Login : Monday, 4 Dec, 2017 09:52:14

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 124446 **Invitation Reference No. :** eGP-15/RHD/ACE/RZ/2017-2018.

**Closing Date and Time :** 06-Nov-2017 14:00 **Opening Date and Time :** 06-Nov-2017 14:00

**Procuring Entity :** Rangpur Zone

**Brief :** Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

**Tender Package No. and Description :** eGP-15/RHD/ACE/RZ/2017-2018.

**Lot No. and Description :** 1 & Repair of existing pavement and DBS-Wearing Course work at Ch000 to Ch3266 km of Fulbari Bus Stand- Dinajpur Govt. College RoadR-586 DBS-Wearing Course at Ch000 to 1500 km of Rangpur-Saidpur Road N-518 Strengthening and Surfacing at Ch 000 to 2550 km of Saidpur-Parbotipur Road Z-5011 under Road Division Dinajpur & Nilphamari during the year 2017-2018

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Concord Pragatee Consortium Ltd.	M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	Yes
Joint Venture Agreement	NA	Yes
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	NA	NA
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval

Signed  
AAM

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পত্রিকার ও স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও স্বাক্ষরিত বিভাগ

that no substantial or important information has been omitted.

#### TEC Members

#### TEC Members

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 1 On	12 Nov 2017 11:23	12 Nov 2017 14:10	12 Nov 2017 12:24
Comments	ok	ok	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 4 Dec, 2017 09:52:14

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 124446 **Invitation Reference No. :** eGP-15/RHD/ACE/RZ/2017-2018.

**Closing Date and Time :** 06-Nov-2017 14:00 **Opening Date and Time :** 06-Nov-2017 14:00

**Procuring Entity :** Rangpur Zone

**Brief :** Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

**Tender Package No. and Description :** eGP-15/RHD/ACE/RZ/2017-2018. & Repair of existing pavement and DBS-Wearing Course work at Ch000 to Ch3266 km of Fulbari Bus Stand- Dinajpur Govt. College RoadR-586 DBS-Wearing Course at Ch000 to 1500 km of Rangpur-Saidpur Road N-518 Strengthening and Surfacing at Ch 000 to 2550 km of Saidpur-Parbotipur Road Z-5011 under Road Division Dinajpur & Nilphamari during the year 2017-2018

**Lot No. and Description :** 1 & Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Concord Pragatee Consortium Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MM Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members**

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGE
Signed Tender Evaluation	12 Nov 2017 11:24	12 Nov 2017 14:11	12 Nov 2017 12:25

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পল্লী পরিষদ ও মহাসড়ক বিভাগ  
 নতুন পল্লীপথ ও সোহা মহাসড়ক  
 পল্লীপথকারী বাংলাদেশ সরকার

Report 2 On			
Comments	ok	ok	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
পরিচালনা বিভাগ  
বাংলাদেশ সরকার



Last Login : Monday, 4 Dec, 2017 09:52:14

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 124446 **Invitation Reference No. :** eGP-15/RHD/ACE/RZ/2017-2018.

**Closing Date and Time :** 06-Nov-2017 14:00 **Opening Date and Time :** 06-Nov-2017 14:00

**Procuring Entity :** Rangpur Zone

**Brief :** Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

**Tender Package No. and Description :** eGP-15/RHD/ACE/RZ/2017-2018. & Repair of existing pavement and DBS-Wearing Course work at Ch000 to Ch3266 km of Fulbari Bus Stand- Dinajpur Govt. College RoadR-586 DBS-Wearing Course at Ch000 to 1500 km of Rangpur-Saidpur Road N-518 Strengthening and Surfacing at Ch 000 to 2550 km of Saidpur-Parbotipur Road Z-5011 under Road Division Dinajpur & Nilphamari during the year 2017-2018

**Lot No. and Description :** 1 & Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton	Total Points Awarded	Total Turnover of last five (5) years
L1	MM Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV) <b>(Winner)</b>	155250594.490	139725535.041	15525059.449	10.000	1000	14828403503.10
L2	Concord Pragatee Consortium Ltd.	155250594.490	139725535.041	15525059.449	10.000	1000	5495975276.35

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
MM Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim	Md. Akhter Hossain
------	---------------------------------	----------------------	--------------------

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
<b>Signed Tender Evaluation Report 3 On</b>	22 Nov 2017 11:41	22 Nov 2017 11:43	22 Nov 2017 14:18
<b>Comments</b>	ok	ok	signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 4 Dec, 2017 09:52:14

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 124446 **Invitation Reference No. :** eGP-15/RHD/ACE/RZ/2017-2018.

**Closing Date and Time :** 06-Nov-2017 14:00 **Opening Date and Time :** 06-Nov-2017 14:00

**Procuring Entity :** Rangpur Zone

**Brief :** Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

**Tender Package No. and Description :** eGP-15/RHD/ACE/RZ/2017-2018. & Repair of existing pavement and DBS-Wearing Course work at Ch000 to Ch3266 km of Fulbari Bus Stand- Dinajpur Govt. College RoadR-586 DBS-Wearing Course at Ch000 to 1500 km of Rangpur-Saidpur Road N-518 Strengthening and Surfacing at Ch 000 to 2550 km of Saidpur-Parbotipur Road Z-5011 under Road Division Dinajpur & Nilphamari during the year 2017-2018

**Lot No. and Description :** 1 & Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

MM Builders &amp; Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mhammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 4 On	22 Nov 2017 14:20	22 Nov 2017 14:20	22 Nov 2017 14:18
Comments	ok	ok	signed

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সদস্য পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ  
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 124446 **Invitation Reference No. :** eGP-15/RHD/ACE/RZ/2017-2018.  
**Closing Date and Time :** 06-Nov-2017 14:00 **Opening Date and Time :** 06-Nov-2017 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">Concord Pragatee Consortium Ltd.</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">M.M. Builders &amp; Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM

কাজী আব্দুল আল-মামুন  
 সিনিয়র প্রোগ্রামার  
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ  
 সিস্টেম পরিচালক ও সফটওয়্যার  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	124446	Invitation Reference No. :	eGP-15/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	06-Nov-2017 14:00	Opening Date and Time :	06-Nov-2017 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018		
			<a href="#">View Notice</a>

Package No. :	eGP-15/RHD/ACE/RZ/2017-2018.		
Package Description :	Repair of existing pavement and DBS-Wearing Course work at Ch000 to Ch3266 km of Fulbari Bus Stand- Dinajpur Govt. College RoadR-586 DBS-Wearing Course at Ch000 to 1500 km of Rangpur-Saidpur Road N-518 Strengthening and Surfacing at Ch 000 to 2550 km of Saidpur-Parbotipur Road Z-5011 under Road Division Dinajpur & Nilphamari during the year 2017-2018		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	1		
Lot Description :	Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Bill of Quantities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (Fixed rates items )		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

Signed

*AAM*

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচয় ও মহাপ্রতিষ্ঠান বিভাগ  
পত্নী পরিচয় ও পোড় মামলায়  
পল্লীসংস্কৃতি বাংলাদেশ সরকার



Last Login : Monday, 4 Dec, 2017 09:52:14

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	124446	Invitation Reference No. :	eGP-15/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	06-Nov-2017 14:00	Opening Date and Time :	06-Nov-2017 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018		
			<a href="#">View Notice</a>

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender/Proposal Package No. and Description :	eGP-15/RHD/ACE/RZ/2017-2018. & Repair of existing pavement and DBS-Wearing Course work at Ch000 to Ch3266 km of Fulbari Bus Stand- Dinajpur Govt. College RoadR-586 DBS-Wearing Course at Ch000 to 1500 km of Rangpur-Saidpur Road N-518 Strengthening and Surfacing at Ch 000 to 2550 km of Saidpur-Parbotipur Road Z-5011 under Road Division Dinajpur & Nilphamari during the year 2017-2018		
Lot No. and Description :	1 & Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan		Approval Status	
Approving Authority		Approval Status	
Name:	Fakir Abdur Rob, PE	Approved	
Designation:	Additional Chief Engineer		
Role:	PE		
Office Name:	Rangpur Zone		
Organization:	Roads & Highways Department (RHD)		

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Daily Banik Barta	01-Oct-2017	<a href="http://www.eprocure.gov.bd">www.eprocure.gov.bd</a>	04-Oct-2017

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
04-Oct-2017 16:00	06-Nov-2017 14:00

Opening Date and Time	
Original Date and Time	
06-Nov-2017 14:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
7	2	0	0

TOC Members	
Committee Members	ACE, RHD, Rangpur Zone, TEC&TOC Mhammad Abdul Halim

Signed  
  
 কাজী আব্দুল আল-হামিদ  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সড়ক যোগাযোগ  
 বাংলাদেশ সরকার

<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Rangpur Zone	Rangpur Zone
<b>Electronically Signed TOR On</b>	06 Nov 2017 14:34	06 Nov 2017 16:05
<b>Comments</b>	Signed	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
সিনিয়র প্রোগ্রামার  
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
নতুন পরিচয় ও নতুন মর্যাদায়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 4 Dec, 2017 09:52:14

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	124446	Invitation Reference No. :	eGP-15/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	06-Nov-2017 14:00	Opening Date and Time :	06-Nov-2017 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018		
			<a href="#">View Notice</a>

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender Package No. and Description :	eGP-15/RHD/ACE/RZ/2017-2018. & Repair of existing pavement and DBS-Wearing Course work at Ch000 to Ch3266 km of Fulbari Bus Stand- Dinajpur Govt. College RoadR-586 DBS-Wearing Course at Ch000 to 1500 km of Rangpur-Saidpur Road N-518 Strengthening and Surfacing at Ch 000 to 2550 km of Saidpur-Parbotipur Road Z-5011 under Road Division Dinajpur & Nilphamari during the year 2017-2018		
Lot No. and Description :	1 & Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
04-Oct-2017 16:00	06-Nov-2017 14:00	06-Nov-2017 14:00	06-Mar-2018	03-Apr-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
7	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">Concord Pragatee Consortium Ltd.</a>	06-Nov-2017 11:14	Bank Guarantee	3900000.00	Bank: Prime Bank Limited Branch: SATMASJID ROAD BRANCH 05-Nov-2017 17:14	03-Apr-2018	06-Mar-2018
2	<a href="#">MM Builders &amp; Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV) (JVCA - View Details)</a>	05-Nov-2017 21:08	Bank Guarantee	3900000.00	Bank: Mercantile Bank Limited Branch: Naogaon Branch. 05-Nov-2017 12:37	03-Apr-2018	06-Mar-2018

Official Cost Estimate (In BDT)	
155250594.490	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	MM Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)	139725535.041	0.000	0.000	
1	Concord Pragatee Consortium Ltd.	139725535.041	0.000	0.000	

Opening Report Footer

TOC Members

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

<b>Committee Members</b>	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim
<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Rangpur Zone	Rangpur Zone
<b>Electronically Signed TOR On</b>	06 Nov 2017 14:33	06 Nov 2017 16:06
<b>Comments</b>	Signed	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 124446 **Invitation Reference No. :** eGP-15/RHD/ACE/RZ/2017-2018.  
**Closing Date and Time :** 06-Nov-2017 14:00 **Opening Date and Time :** 06-Nov-2017 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-15/RHD/ACE/RZ/2017-2018.	Repair of existing pavement and DBS-Wearing Course work at Ch000 to Ch3266 km of Fulbari Bus Stand- Dinajpur Govt. College RoadR-586 DBS-Wearing Course at Ch000 to 1500 km of Rangpur-Saidpur Road N-518 Strengthening and Surfacing at Ch 000 to 2550 km of Saidpur-Parbotipur Road Z-5011 under Road Division Dinajpur & Nilphamari during the year 2017-2018

## Concord Pragatee Consortium Ltd.

## Bill of Quantities

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 1	01/02/04.	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	3.000	8849.002	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero Two	26547.006	Twenty-Six Thousand Five Hundred and Forty-Seven point Zero Zero Six
02	Division 1	01/02/07.	Progress Photographs.	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
03	Division 1	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	256980.077	Two Lakh Fifty-Six Thousand Nine Hundred and Eighty point Zero Seven Seven	256980.077	Two Lakh Fifty-Six Thousand Nine Hundred and Eighty point Zero Seven Seven
04	Division 1	01/03/02.	Maintain Site Laboratory.	Month	6.000	7000.001	Seven Thousand point Zero Zero One	42000.006	Forty-Two Thousand point Zero Zero Six
05	Division 2	02/10/01	Construction of Soil Earthen Shoulders.	Cum	1800.000	135.001	One Hundred and Thirty-Five point Zero Zero One	243001.800	Two Lakh Forty-Three Thousand AND One point Eight
06	Division 2	02/06/02.	Embankment fill from borrow pit in contractor's Arranged land.	Cum	4439.510	130.001	One Hundred and Thirty point Zero Zero One	577140.740	Five Lakh Seventy-Seven Thousand and One Hundred and Forty point Seven Four
07	Division 2	02/02/03.	Roadway Excavation in Existing Pavement ( not reinforced concrete).	Cum	66.895	254.001	Two Hundred and Fifty-Four point Zero Zero One	16991.397	Sixteen Thousand Nine Hundred and Ninety-One point Three Nine Seven
08	Division 3	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	Sqm	18571.500	35.001	Thirty-Five point Zero Zero One	650021.072	Six Lakh Fifty Thousand AND Twenty-One point Zero Seven Two
09	Division 3	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	63.609	10000.001	Ten Thousand point Zero Zero One	636090.064	Six Lakh Thirty-Six Thousand AND Ninety point Zero Six Four
10	Division 3	03/03/02	Aggregate Base Type II.	Cum	2800.605	4601.001	Four Thousand Six Hundred and One point Zero Zero One	12885586.406	Twelve Crore Eighty Eight Thousand Five Hundred and Eighty Six point Four Zero Six

Signed

MD. Nazrul Islam

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
পাবনা পরিদপ্তর ও পোস্ত মহাপ্রকল্প  
পাবনা পরিদপ্তর ও পোস্ত মহাপ্রকল্প



11	Division 3	03/03/01	Aggregate Base Type I.	Cum	3692.400	6500.001	Six Thousand Five Hundred point Zero Zero One	24000603.692	Two Crore Forty Lakh Six Hundred and Three point Six Nine Two
12	Division 3	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	18571.500	100.001	One Hundred point Zero Zero One	1857168.572	Eighteen Lakh Fifty-Seven Thousand One Hundred and Sixty-Eight point Five Seven Two
13	Division 3	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	48325.581	35.001	Thirty-Five point Zero Zero One	1691443.661	Sixteen Lakh Ninety-One Thousand Four Hundred and Forty-Three point Six Six One
14	Division 3	03/08/01	Primer seal.	Sqm	9064.320	110.001	One Hundred and Ten point Zero Zero One	997084.264	Nine Lakh Ninety-Seven Thousand AND Eighty-Four point Two Six Four
15	Division 3	03/10/01b	Dense Bituminous Surfacing - Base Course (Plant Method) (Bitumen Grade 60/70).	Cum	1215.325	17500.001	Seventeen Thousand Five Hundred point Zero Zero One	21268188.715	Two Crore Twelve Lakh Sixty-Eight Thousand One Hundred and Eighty-Eight point Seven One Five
16	Division 3	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70).	Cum	2818.442	18500.001	Eighteen Thousand Five Hundred point Zero Zero One	52141179.818	Five Crore Twenty-One Lakh Forty-One Thousand One Hundred and Seventy-Nine point Eight One Eight
17	Division 3	03/11/01	Premix Bituminous Carpeting.	Cum	391.951	15000.001	Fifteen Thousand point Zero Zero One	5879265.392	Fifty-Eight Lakh Seventy-Nine Thousand Two Hundred and Sixty-Five point Three Nine Two
18	Division 3	03/13/01	Brick on End Edging.	M	5100.000	103.001	One Hundred and Three point Zero Zero One	525305.100	Five Lakh Twenty-Five Thousand Three Hundred and Five point One
19	Division 6	06/03/03	Concrete Drain.	M	1200.000	10800.001	Ten Thousand Eight Hundred point Zero Zero One	12960001.200	One Crore Twenty-Nine Lakh Sixty Thousand AND One point Two
20	Division 6	06/05/01	Road Marking Thermoplastic Material.	Sqm	2180.778	750.001	Seven Hundred and Fifty point Zero Zero One	1635585.681	Sixteen Lakh Thirty-Five Thousand Five Hundred and Eighty-Five point Six Eight One
21	Division 6	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia).	Nos	169.000	1550.001	One Thousand Five Hundred and Fifty point Zero Zero One	261950.169	Two Lakh Sixty-One Thousand Nine Hundred and Fifty point One Six Nine
22	Division 6	06/16/01	Concrete Kilometer Post .	Nos	5.000	8840.001	Eight Thousand Eight Hundred and Forty point Zero Zero One	44200.005	Forty-Four Thousand Two Hundred point Zero Zero Five
23	Division 6	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm).	Lin. M	197.000	5600.001	Five Thousand Six Hundred point Zero Zero One	1103200.197	Eleven Lakh Three Thousand Two Hundred point One Nine Seven
							<b>Grand Total:</b>	139705535.040	Thirteen Crore Ninety-Seven Lakh Five Thousand Five Hundred and Thirty-Five point Zero Four

This Bill of Quantities is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.


M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV) (JVCA - View Details)								
Bill of Quantities								
Bill of Quantities								
Item		Item	Measurement		Unit Price	Unit Price	Total Price	

Signed  
A.A.H.

কাজী আব্দুল আল-মুদুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও মোহাম্মাদ  
মোহাম্মাদ আল-মুদুন




Item no.	Group	Code (if any)	Description of Item	Measurement Unit	Quantity	In figures (BDT)	In Words (BDT)	In Figures (BDT)	In Words (BDT)
01	Division 1	01/02/04.	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	3.000	8702.243	Eight Thousand Seven Hundred and Two point Two Four Three	26106.729	Twenty-Six Thousand One Hundred and Six point Seven Two Nine
02	Division 1	01/02/07.	Progress Photographs.	Month	6.000	1000.615	One Thousand point Six One Five	6003.690	Six Thousand AND Three point Six Nine
03	Division 1	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	300982.611	Three Lakh Nine Hundred and Eighty-Two point Six One One	300982.611	Three Lakh Nine Hundred and Eighty-Two point Six One One
04	Division 1	01/03/02.	Maintain Site Laboratory.	Month	6.000	7459.243	Seven Thousand Four Hundred and Fifty-Nine point Two Four Three	44755.458	Forty-Four Thousand Seven Hundred and Fifty-Five point Four Five Eight
05	Division 2	02/10/01	Construction of Soil Earthen Shoulders.	Cum	1800.000	232.702	Two Hundred and Thirty-Two point Seven Zero Two	418863.600	Four Lakh Eighteen Thousand Eight Hundred and Sixty-Three point Six
06	Division 2	02/06/02.	Embankment fill from borrow pit in contractor's Arranged land.	Cum	4439.510	255.147	Two Hundred and Fifty-Five point One Four Seven	1132727.658	Eleven Lakh Thirty-Two Thousand Seven Hundred and Twenty-Seven point Six Five Eight
07	Division 2	02/02/03.	Roadway Excavation in Existing Pavement ( not reinforced concrete).	Cum	66.895	238.035	Two Hundred and Thirty-Eight point Zero Three Five	15923.351	Fifteen Thousand Nine Hundred and Twenty-Three point Three Five One
08	Division 3	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	Sqm	18571.500	40.226	Forty point Two Two Six	747057.159	Seven Lakh Forty-Seven Thousand AND Fifty-Seven point One Five Nine
09	Division 3	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	63.609	13733.658	Thirteen Thousand Seven Hundred and Thirty-Three point Six Five Eight	873584.252	Eight Lakh Seventy-Three Thousand Five Hundred and Eighty-Four point Two Five Two
10	Division 3	03/03/02	Aggregate Base Type II.	Cum	2800.605	4195.879	Four Thousand One Hundred and Ninety-Five point Eight Seven Nine	11750999.707	One Crore Seventeen Lakh Fifty Thousand Nine Hundred and Ninety-Nine point Seven Zero Seven
11	Division 3	03/03/01	Aggregate Base Type I.	Cum	3692.400	6001.687	Six Thousand AND One point Six Eight Seven	22160629.079	Two Crore Twenty-One Lakh Sixty Thousand Six Hundred and Twenty-Nine point Zero Seven Nine
12	Division 3	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	18571.500	106.202	One Hundred and Six point Two Zero Two	1972330.443	Nineteen Lakh Seventy-Two Thousand Three Hundred and Thirty point Four Four Three
13	Division 3	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	48325.581	37.996	Thirty-Seven point Nine Nine Six	1836178.776	Eighteen Lakh Thirty-Six Thousand One Hundred and Seventy-Eight point Seven Seven Six
14	Division 3	03/08/01	Primer seal.	Sqm	9064.320	92.726	Ninety-Two point Seven Two Six	840498.136	Eight Lakh Forty Thousand Four Hundred and Ninety-Eight point One Three Six
15	Division 3	03/10/01b	Dense Bituminous Surfacing - Base Course (Plant Method) (Bitumen Grade 60/70).	Cum	1215.325	18048.559	Eighteen Thousand AND Forty-Eight point Five Five Nine	21934864.967	Two Crore Nineteen Lakh Thirty-Four Thousand Eight Hundred and Sixty-Four point Four Six Seven
16	Division 3	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70).	Cum	2818.442	18262.355	Eighteen Thousand Two Hundred and Sixty-Two point Three Five Five	51471388.351	Five Crore Four Lakh Seventy-One Thousand Three Hundred and Eighty-Eight point Three Five Five

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নথি পরিদর্শন ও মহাপ্রকল্প বিভাগ  
 নথি পরিদর্শন ও স্টাফ অফিসার  
 বাংলাদেশ সরকার

									Three Five One
17	Division 3	03/11/01	Premix Bituminous Carpeting.	Cum	391.951	13513.333	Thirteen Thousand Five Hundred and Thirteen point Three Three Three	5296564.383	Fifty-Two Lakh Ninety-Six Thousand Five Hundred and Sixty-Four point Three Eight Three
18	Division 3	03/13/01	Brick on End Edging.	M	5100.000	100.317	One Hundred point Three One Seven	511616.700	Five Lakh Eleven Thousand Six Hundred and Sixteen point Seven
19	Division 6	06/03/03	Concrete Drain.	M	1200.000	12193.919	Twelve Thousand One Hundred and Ninety-Three point Nine One Nine	14632702.800	One Crore Forty-Six Lakh Thirty-Two Thousand Seven Hundred and Two point Eight
20	Division 6	06/05/01	Road Marking Thermoplastic Material.	Sqm	2180.778	1000.911	One Thousand point Nine One One	2182764.689	Twenty-One Lakh Eighty-Two Thousand Seven Hundred and Sixty-Four point Six Eight Nine
21	Division 6	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia).	Nos	169.000	1895.202	One Thousand Eight Hundred and Ninety-Five point Two Zero Two	320289.138	Three Lakh Twenty Thousand Two Hundred and Eighty-Nine point One Three Eight
22	Division 6	06/16/01	Concrete Kilometer Post .	Nos	5.000	8113.402	Eight Thousand One Hundred and Thirteen point Four Zero Two	40567.010	Forty Thousand Five Hundred and Sixty-Seven point Zero One
23	Division 6	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm).	Lin. M	197.000	6031.149	Six Thousand AND Thirty-One point One Four Nine	1188136.353	Eleven Lakh Eighty-Eight Thousand One Hundred and Thirty-Six point Three Five Three
							<b>Grand Total:</b>	139705535.040	Thirteen Crore Ninety-Seven Lakh Five Thousand Five Hundred and Thirty-Five point Zero Four

This Bill of Quantities is Electronically Signed by Mr. Md. on behalf of MM. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - MS. Kohinoor Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of ID-124446.pdf	611.47	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক বিকাশ  
 নতুন পরিচয় ও দেশ মর্যাদায়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 124446  
**Closing Date and Time :** 06-Nov-2017 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-15/RHD/ACE/RZ/2017-2018.	Repair of existing pavement and DBS-Wearing Course work at Ch000 to Ch3266 km of Fulbari Bus Stand- Dinajpur Govt. College RoadR-586 DBS-Wearing Course at Ch000 to 1500 km of Rangpur-Saidpur Road N-518 Strengthening and Surfacing at Ch 000 to 2550 km of Saidpur-Parbotipur Road Z-5011 under Road Division Dinajpur & Nilphamari during the year 2017-2018

## Concord Pragatee Consortium Ltd.

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

## M.M. Builders &amp; Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)

[\(JVCA - View Details\)](#)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Md. on behalf of M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed

কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সচিব পরিদপ্তর ও মহাপ্রকল্প নির্বাহী  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 124446 **Invitation Reference No. :** eGP-15/RHD/ACE/RZ/2017-2018.  
**Closing Date and Time :** 06-Nov-2017 14:00 **Opening Date and Time :** 06-Nov-2017 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-15/RHD/ACE/RZ/2017-2018.	Repair of existing pavement and DBS-Wearing Course work at Ch000 to Ch3266 km of Fulbari Bus Stand- Dinajpur Govt. College RoadR-586 DBS-Wearing Course at Ch000 to 1500 km of Rangpur-Saidpur Road N-518 Strengthening and Surfacing at Ch 000 to 2550 km of Saidpur-Parbotipur Road Z-5011 under Road Division Dinajpur & Nilphamari during the year 2017-2018

[Concord Pragatee Consortium Ltd.](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

[M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque \(Pvt.\) Ltd. - M/S. Kohinoor Enterprise \(JV\)](#)  
[\(JVCA - View Details\)](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. on behalf of M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)

Signed

AAH

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 124446 **Invitation Reference No. :** eGP-15/RHD/ACE/RZ/2017-2018.  
**Closing Date and Time :** 06-Nov-2017 14:00 **Opening Date and Time :** 06-Nov-2017 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-15/RHD/ACE/RZ/2017-2018.	Repair of existing pavement and DBS-Wearing Course work at Ch000 to Ch3266 km of Fulbari Bus Stand- Dinajpur Govt. College RoadR-586 DBS-Wearing Course at Ch000 to 1500 km of Rangpur-Saidpur Road N-518 Strengthening and Surfacing at Ch 000 to 2550 km of Saidpur-Parbotipur Road Z-5011 under Road Division Dinajpur & Nilphamari during the year 2017-2018

## Concord Pragatee Consortium Ltd.

## Bill of Quantities (Fixed rates items )

This form contains items

1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

## Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 1	01/03/03	Special or Additional Tests.	Provisional Sum	1	20000.001	Twenty Thousand point Zero Zero One	20000.001	Twenty Thousand point Zero Zero One	I AGREE
							<b>Grand Total:</b>	20000.001	Twenty Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items ) is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

 M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)  
 (JVCA - View Details)

## Bill of Quantities (Fixed rates items )

This form contains items

1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

## Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 1	01/03/03	Special or Additional Tests.	Provisional Sum	1	20000.001	Twenty Thousand point Zero Zero One	20000.001	Twenty Thousand point Zero Zero One	I AGREE
							<b>Grand Total:</b>	20000.001	Twenty Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items ) is Electronically Signed by Mr. Md. on behalf of MM Builders &amp; Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সচিব পল্লিমাধ্যম ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 124446
 **Invitation Reference No. :** eGP-15/RHD/ACE/RZ/2017-2018.

**Closing Date and Time :** 06-Nov-2017 14:00
 **Opening Date and Time :** 06-Nov-2017 14:00

**Procuring Entity :** Rangpur Zone

**Brief :** Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018

[View Notice](#)
[Save As PDF](#) | [Print](#)
**Tenderer/Consultant Name : Concord Pragatee Consortium Ltd.**

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	139705535.040
2	Unconditional Discount Form	0.000
3	Bill of Quantities (Fixed rates items )	20000.001
	<b>Grand Total</b>	<b>139725535.041</b>

**Tenderer/Consultant Name : M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)**

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	139705535.040
2	Unconditional Discount Form	0.000
3	Bill of Quantities (Fixed rates items )	20000.001
	<b>Grand Total</b>	<b>139725535.041</b>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 124446 **Invitation Reference No. :** eGP-15/RHD/ACE/RZ/2017-2018.  
**Closing Date and Time :** 06-Nov-2017 14:00 **Opening Date and Time :** 06-Nov-2017 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018

[View Notice](#)
[Save As PDF](#) | [Print](#)

Form Name	Concord Pragatee Consortium Ltd. Amount in (BDT)	M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV) Amount in (BDT)
Bill of Quantities	139705535.040	139705535.040
Unconditional Discount Form	0.000	0.000
Bill of Quantities (Fixed rates items )	20000.001	20000.001
Grand Total	139725535.041	139725535.041

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচয় ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার




[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 124446  
**Closing Date and Time :** 06-Nov-2017 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-15/RHD/ACE/RZ/2017-2018.	Repair of existing pavement and DBS-Wearing Course work at Ch000 to Ch3266 km of Fulbari Bus Stand- Dinajpur Govt. College RoadR-586 DBS-Wearing Course at Ch000 to 1500 km of Rangpur-Saidpur Road N-518 Strengthening and Surfacing at Ch 000 to 2550 km of Saidpur-Parbotipur Road Z-5011 under Road Division Dinajpur & Nilphamari during the year 2017-2018

## Concord Pragatee Consortium Ltd.

 Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Concord Pragatee Consortium Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	cpdl@dhaka.net
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	35 years

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
EBBIP/Chittagong/CP - 02	Eastern Bangladesh Bridge Improvement Project, Construction or Replacement of Bridges at Twenty (20) Locations in Chittagong Zone.	Prime Contractor	12.05.2013	27.06.2015	2579265642.610	Project Director, Eastern Bangladesh Bridge Improvement Project, Shetu Bhaban (Level-5), New Airport Road, Banani, Dhaka - 1212.  Phone: 02-9893769; Fax: +8802-9889295; Email: pdebbip@rhd.gov.bd	The Project included Construction of 20 (twenty) Nos. Bridges and 7.094 km Two Lane approach Road done by MONICO-CPC Joint Venture.  Road Construction Done by Monico-CPC Joint Venture = 58.65 Crore  Aggregate Base Type - I = 12,956.98 Cum Aggregate Base Type - II = 12,956.98 Cum

Signed






















কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]	
Financial Year	Amount (Taka or Equivalent Taka)
(June-December) 2012	608726894.510
2013	2605664243.790
2014	709499966.680
2015	509493258.850
2016	1126543304.760
(Up to June) 2017	344372800.740
Total Last Five (05) Years =	5904300469.330
Average annual Construction Turnover Last Five (05) Years =	1180860094.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificates-124446.pdf	2499.54	 Download
2	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate-124446.rar	2617.22	 Download
3	Financial Capacity Certificates (ITT 16)	Financial Capacity Certificate-124446.PDF	46.48	 Download
4	Valid Trade License (ITT 25.1.(f))	Valid Trade Licence-124446.pdf	1047.21	 Download
5	TIN Certificate (ITT 25.1(g))	TIN Certificate-124446.PDF	141.61	 Download
6	VAT Certificate (ITT 25.1(g))	VAT Certificate-124446.PDF	243.31	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Turnover Summary Sheet-124446.pdf	117.85	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint Venture Agreement For Payment Certificate-01-124446.pdf	2462.04	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint Venture Agreement For Payment Certificate-02-124446.pdf	1387.52	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2012-124446.pdf	1556.01	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2013-124446.pdf	1509.75	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2014-124446.pdf	1224.51	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2015-124446.pdf	1120.14	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-124446.pdf	2538.36	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2017-124446.pdf	1037.11	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (Euro Rate)-124446.pdf	1017.62	 Download
17	-	Experience Certificate Stay Order (High Court)-124446.pdf	352.66	 Download
18	-	Ownership Documents of Equipment-01-124446.pdf	2774.64	 Download
19	-	Ownership Documents of Equipment-02-124446.pdf	2676.83	 Download
20	-	Rate Analysis-124446.pdf	80.28	 Download
21	-	Tender Capacity-124446.pdf	142.74	 Download

**M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

4.1 Qualification Information of the Tenderer	
Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MM Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mbel.mahpl.mke.jv@gmail.com

*Signed*  
*AAM*  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ

4.1 General Experience in Construction Works of Tenderer:  
[State years of experience]

1). MM Builders & Engineers Ltd = 24 Years, 2). Muhammad Aminul Haque (Pvt.) Ltd. = 20 Years & 3).  
MS. Kohinoor Enterprise = 24 Years.

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
02(Two)/2010-201/SE/DRC. (MM Builders & Engineers Ltd.)	Construction of Embankment, Flexible Pavement, Road Median, Service Lane, Footpath, Side Dran, RCC Box Culvert, Intersection and Surfacing on Existing Pavement of Nabinagar – DEPZ – Chandra Road under Manikgonj Road Division under Dhaka Road Circle during the year 2010-2011 ( CH. 8+000 to 16+000m).	Prime Contractor	25/05/2011	18/12/2013	514072826.470	Executive Engineer, RHD Office of the Executive Engineer Manikgonj Road Division, Manikgonj. 7710377	Earth Work= 1,60,316.91 cum, Preparation of Sub-grade= 80952.68 Sqm, Improved Sub-grade= 24976.49Cum, Sub-Base= 18,944.50 cum, Aggregate Base Type I= 14959.47 cum & Aggregate Base Type – II = 14,141.95 cum, DBS - Base Course = 6727.20 cum), Dense Bituminous Surface Wearing Course= 6890.04 cum), RCC Culvert – 16 nos, Road Marking Thermoplastic Materials etc.
e- GP/RJZ/ADP/08/2015-2016 (Muhammad Aminul Haque (Pvt.) Ltd.)	Widening, Strengthening & Surfacing including construction of Hard Shoulder, Protective Work, Sign Signal, km post and Road Marking at Ch: 51+000 to 59+050 and Ch: 66+550 to 71+009 of Patnitola-Shapahar-Rohonpur Road (R-547) under road division, Naogaon during the year 2015-2016	Prime Contractor	14/02/2016	13/11/2016	244902335.070	Additional Chief Engineer (RHD) Rajshahi Zone, Rajshahi aceraj@rhd.gov.bd Tel: 0721-772423	Construction of Soil Earthen Shoulder: 13509.000 cum, Improved sub-grade: 8835.000 cum, Sub-base: 8356.308 cum, Aggregate Base type-I: 13477.900 cum, Aggregate Base type-II: 2041.000 cum, Dense Bituminous Surfacing-Base course: 5209.000 cum, Dense Bituminous Surfacing wearing course: 4096.000 cum
e- GP/RJZ/ADP/08/2015-2016 ( MS. Kohinoor Enterprise)	Widening, Strengthening & Surfacing including construction of Hard Shoulder, Protective Work, Sign Signal, km post and Road Marking at Ch: 51+000 to 59+050 and Ch: 66+550 to 71+009 of Patnitola-Shapahar-Rohonpur Road (R-547) under road division, Naogaon during the year 2015-2016	Prime Contractor	14/02/2016	13/11/2016	244902335.070	Additional Chief Engineer (RHD) Rajshahi Zone, Rajshahi aceraj@rhd.gov.bd Tel: 0721-772423	Construction of Soil Earthen Shoulder: 13509.000 cum, Improved sub-grade: 8835.000 cum, Sub-base:

Signed  
AAB  
কাজী আব্দুল আলী-মামুন  
যোগাযোগ  
সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
শেখ হাসিনা সড়ক পরিবহন  
সংসদ ভবন, ঢাকা

	road division, Naogaon during the year 2015-2016					161.0121712425	Dense Bituminous Surfacing-Base course: 5209.000 cum, Dense Bituminous Surfacing wearing course: 4096.000 cum
--	--	--	--	--	--	----------------	---

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
1). MM Builders & Engineers Ltd. (2016-2017)	2583395528.430
2). MM Builders & Engineers Ltd. (2015-2016)	1754760424.710
3). MM Builders & Engineers Ltd. (2014-2015)	2294431539.360
4). MM Builders & Engineers Ltd. (2013-2014)	2015131373.420
5). MM Builders & Engineers Ltd. (2012-2013)	1765225026.830
01). Muhammad Aminul Haque (Pvt.) Ltd. (2016-2017)	454345345.550
02). Muhammad Aminul Haque (Pvt.) Ltd. (2015-2016)	315353031.800
03). Muhammad Aminul Haque (Pvt.) Ltd. (2014-2015)	89088828.750
04). Muhammad Aminul Haque (Pvt.) Ltd. (2013-2014)	60559862.970
05). Muhammad Aminul Haque (Pvt.) Ltd. (2012-2013)	48232604.240
01). M/S. Kohinoor Enterprise (2016-2017)	1304005929.800
02). M/S. Kohinoor Enterprise (2015-2016)	1076464874.530
03). M/S. Kohinoor Enterprise (2014-2015)	494320279.650
04). M/S. Kohinoor Enterprise (2013-2014)	519819156.450
05). M/S. Kohinoor Enterprise (2012-2013)	272472578.800

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. on behalf of MM Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp. List_MBEL-01.pdf	536.79	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MBEL-02.pdf	1994.72	 Download
3	General Experience Certificates (ITT 15.1(a))	General Exp. List_MAHPL-00.pdf	2216.42	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-01.pdf	2694.03	 Download
5	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-02.pdf	2679.53	 Download
6	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-03.pdf	2556.02	 Download
7	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-04.pdf	2691.36	 Download
8	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-05.pdf	2597.20	 Download
9	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-06.pdf	2617.50	 Download
10	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-07.pdf	2593.03	 Download
11	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-08.pdf	2663.10	 Download
12	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-09.pdf	2705.99	 Download
13	General Experience Certificates (ITT 15.1(a))	General Exp. List_MKE-00.pdf	1055.66	 Download
14	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-01.pdf	2566.85	 Download
15	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-02.pdf	2580.08	 Download
16	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-03.pdf	2605.89	 Download
17	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-04.pdf	2744.67	 কাজী আব্দুল আল-মামুন মোহাম্মাদ সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় বাংলাদেশ সরকার
18	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-05.pdf	2722.63	
19	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate_MBEL.pdf	1496.09	

20	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate_MAHPL.pdf	2593.62	 Download
21	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate_MKE.pdf	2593.62	 Download
22	Financial Capacity Certificates (ITT 16)	Liquid Assets_MBEL_ID-124446.pdf	1120.86	 Download
23	Financial Capacity Certificates (ITT 16)	Liquid Assets_MAHPL_ID-124446.pdf	941.64	 Download
24	Financial Capacity Certificates (ITT 16)	Liquid Assets_MKE_ID-124446.pdf	1291.41	 Download
25	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL.pdf	1888.29	 Download
26	Valid Trade License (ITT 25.1.(f))	Trade License_MAHPL.pdf	2463.70	 Download
27	Valid Trade License (ITT 25.1.(f))	Trade License_MKE.pdf	2657.33	 Download
28	TIN Certificate (ITT 25.1(g))	TIN Certificate_MBEL.pdf	1411.99	 Download
29	TIN Certificate (ITT 25.1(g))	TIN Certificate_MAHPL.pdf	1479.56	 Download
30	TIN Certificate (ITT 25.1(g))	TIN Certificate_MKE.pdf	730.34	 Download
31	VAT Certificate (ITT 25.1(g))	VAT Reg. Certificate_MBEL.pdf	782.39	 Download
32	VAT Certificate (ITT 25.1(g))	VAT Reg. Certificate_MAHPL.pdf	2012.84	 Download
33	VAT Certificate (ITT 25.1(g))	VAT Reg. Certificate_MKE.pdf	429.46	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MBEL-1.pdf	50.12	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017-MBEL_01.pdf	2422.37	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016-MBEL_02.pdf	1718.85	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015-MBEL-03.pdf	2133.21	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014-MBEL_04.pdf	1854.36	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2012-2013-MBEL_05.pdf	1980.91	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MAHPL-01.pdf	2325.52	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MAHPL-02.pdf	2369.71	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MAHPL-03.pdf	2443.68	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MAHPL_01-1.pdf	2713.69	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MAHPL_01-2.pdf	2718.51	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MAHPL_01-3.pdf	2355.83	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MAHPL_02-1.pdf	2756.48	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MAHPL_02-2.pdf	2399.68	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MAHPL_02-3.pdf	2484.37	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_MAHPL_03-1.pdf	2504.08	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_MAHPL_03-2.pdf	2467.40	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014_MAHPL_04-1.pdf	1617.71	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014_MAHPL_04-2.pdf	2234.41	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2012-2013_MAHPL_05.pdf	2007.67	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MKE-01.pdf	2285.54	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MKE-02.pdf	2640.05	 Download
56	Average Annual Construction Turnover Certificate	Turnover Summary Sheet_2013-2017_MKE-03.pdf	1939.46	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক বিকাশ  
 নতুন পরিচয় ও নতুন মর্যাদার  
 নতুন প্রজন্মের বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017-MKE_01-1.pdf	2672.98	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017-MKE_01-2.pdf	2605.39	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017-MKE_01-3.pdf	2663.71	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017-MKE_01-4.pdf	2501.40	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016-MKE_02-1.pdf	2695.07	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016-MKE_02-2.pdf	2570.90	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016-MKE_02-3.pdf	2421.33	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016-MKE_02-4.pdf	2010.13	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016-MKE_02-5.pdf	2037.50	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015-MKE_03-1.pdf	2648.66	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015-MKE_03-2.pdf	2515.14	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014-MKE_04-1.pdf	2396.07	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014-MKE_04-2.pdf	2564.32	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2012-2013-MKE_05.pdf	1465.82	 Download
71	-	Tender Capacity-MBEL_ID-124446.pdf	223.94	 Download
72	-	Tender Capacity_MAHPL_ID-124446.pdf	176.30	 Download
73	-	Tender Capacity_MKE_ID-124446.pdf	287.16	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও যোগাযোগ বিভাগ  
 নতুন পরিচয় ও সেবা অংশায়  
 বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 124446  
**Closing Date and Time :** 06-Nov-2017 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-15/RHD/ACE/RZ/2017-2018.	Repair of existing pavement and DBS-Wearing Course work at Ch000 to Ch3266 km of Fulbari Bus Stand- Dinajpur Govt. College RoadR-586 DBS-Wearing Course at Ch000 to 1500 km of Rangpur-Saidpur Road N-518 Strengthening and Surfacing at Ch 000 to 2550 km of Saidpur-Parbotipur Road Z-5011 under Road Division Dinajpur & Nilphamari during the year 2017-2018

## Concord Pragatee Consortium Ltd.

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant - 02 Nos	Good	Owned	Owned
Paver Machine - 04 Nos	Good	Owned	Owned
Bitumen Distributor - 03 Nos	Good	Owned	Owned
Air Compressor - 04 Nos	Good	Owned	Owned
PTR 8-10 Ton Capacity - 04 Nos	Good	Owned	Owned
Vibro Max Roller - 03 Nos	Good	Owned	Owned
Tendom Road Roller - 04 Nos	Good	Owned	Owned
Dump Truck 18 Ton Capacity -10 Nos	Good	Owned	Owned
Pay Loader - 04 Nos	Good	Owned	Owned
Necessary Survey and Laboratory Equipment - 03 nos	Good	Owned	Owned
Generator (60-80 KVA) - 03 Nos.	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work Plan and Method-124446.pdf	74.58

M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)  
(JVCA - View Details)

## Tenderer Information Form (e-PW3-2) - Part - 4

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Tenderer / JVCA's profile information will come from the e-GP System.

#### A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up














4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Attached.	Good	Owned	Owned.
Copy Attached.	Good	Leased	Hired.

5.

Elements of Activity	Brief description of Activity
Copy Attached.	Copy Attached.

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. on behalf of MM Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan for ID No_124446.pdf	62.08	 Download
2	-	Equipment Capacity_MBEL-1..pdf	2245.61	 Download
3	-	Equipment Capacity_MBEL-2..pdf	2459.09	 Download
4	-	Equipment Capacity_MBEL-3..pdf	2167.32	 Download
5	-	Equipment Capacity_MHPL-1..pdf	2649.80	 Download
6	-	Equipment Capacity_MHPL-2..pdf	2642.30	 Download
7	-	Equipment Capacity_MHPL-3..pdf	2573.45	 Download
8	-	Equipment Capacity_MHPL-4..pdf	2631.76	 Download
9	-	Equipment Capacity_MHPL-5..pdf	1977.77	 Download
10	-	Equipment Capacity_MKE-1..pdf	2493.58	 Download
11	-	Equipment Capacity_MKE-2..pdf	2545.60	 Download
12	-	Equipment Capacity_MKE-3..pdf	2536.39	 Download
13	-	Equipment Capacity_MKE-4..pdf	2660.80	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	124446	Invitation Reference No. :	eGP-15/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	06-Nov-2017 14:00	Opening Date and Time :	06-Nov-2017 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Repair of existing pavement and DBS-Wearing Course work at Ch:0+00 to Ch:3+266 km of Fulbari Bus Stand- Dinajpur Govt. College Road(R-586), DBS-Wearing Course at Ch:0+00 to 1+500 km of Rangpur-Saidpur Road (N-518), Strengthening and Surfacing at Ch: 0+00 to 2+550 km of Saidpur-Parbotipur Road (Z-5011) under Road Division Dinajpur & Nilphamari during the year 2017-2018		
<a href="#">View Notice</a>			

Package No	Package Description
eGP-15/RHD/ACE/RZ/2017-2018.	Repair of existing pavement and DBS-Wearing Course work at Ch000 to Ch3266 km of Fulbari Bus Stand- Dinajpur Govt. College RoadR-586 DBS-Wearing Course at Ch000 to 1500 km of Rangpur-Saidpur Road N-518 Strengthening and Surfacing at Ch 000 to 2550 km of Saidpur-Parbotipur Road Z-5011 under Road Division Dinajpur & Nilphamari during the year 2017-2018

## Concord Pragatee Consortium Ltd.

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	14.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5904300469.33
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV) (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	
1			

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার






1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 3 or 10 Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	143.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	15047606385.29

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. on behalf of MM Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - MS. Kohinoor Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation and Rating Matrix sheet_MBEL_ID-124446.pdf	1240.42	 Download
2	-	Past Performance Evaluation and Rating Matrix sheet_MAHPL_ID-124446.pdf	185.28	 Download
3	-	Past Performance Evaluation and Rating Matrix sheet_MKE_ID-124446.pdf	271.40	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পতন পরিচালনা ও মর্যাদা বিভাগ  
পতন পরিচালনা ও পৌর মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার