

Last Login : Monday, 27 Feb, 2017 14:28:15

Welcome, M A N. Siddique | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 81737 **Invitation Reference No. :** MZe-GP-08/PMPRoad/2016-2017
Closing Date and Time : 06-Feb-2017 15:30 **Opening Date and Time :** 06-Feb-2017 16:00
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone
Tender Package No. and Description : MZe-GP-08/PMPRoad/2016-2017
Lot No. and Description : 1 & Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M/S ISMAIL HOSSAIN	Navana Construction Ltd.
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	NA
Joint Venture Agreement	NA	NA
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	No	No
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 1 On	22 Feb 2017 15:01	22 Feb 2017 15:05	22 Feb 2017 19:07
Comments	Signed.	Signed.	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



Last Login : Monday, 27 Feb, 2017 14:28:15

Welcome, M A N. Siddique | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 81737 **Invitation Reference No. :** MZe-GP-08/PMPRoad/2016-2017

Closing Date and Time : 06-Feb-2017 15:30 **Opening Date and Time :** 06-Feb-2017 16:00

Procuring Entity : Mymensingh Zone

Brief : Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-08/PMPRoad/2016-2017 & Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

Lot No. and Description : 1 & Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road (Z-3602) under Kishoreganj Road Division during the year 2016-2017.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MIS ISMAIL HOSSAIN	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Navana Construction Ltd.	No	Yes	Yes	Yes	Yes	Yes	Yes	Technically Non-responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 2 On	22 Feb 2017 15:03	22 Feb 2017 15:06	22 Feb 2017 19:08

Comments	Signed.	Signed.	Singed
----------	---------	---------	--------


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



Last Login : Monday, 27 Feb, 2017 14:28:15

Welcome, M A N. Siddique | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 81737 **Invitation Reference No. :** MZe-GP-08/PMPRoad/2016-2017
Closing Date and Time : 06-Feb-2017 15:30 **Opening Date and Time :** 06-Feb-2017 16:00
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone
Tender Package No. and Description : MZe-GP-08/PMPRoad/2016-2017 & Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.
Lot No. and Description : 1 & Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road (Z-3602) under Kishoreganj Road Division during the year 2016-2017.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	M/S ISMAIL HOSSAIN (Winner)	137658656.700	123892791.030	13765865.670	10.000

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
M/S ISMAIL HOSSAIN	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mosarraf Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation	22 Feb 2017 20:08	22 Feb 2017 20:08	22 Feb 2017 20:54

Report 3 On			
Comments	Signed.	Signed.	signed

Domestic preference calculated on the basis following formula :-


1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



Last Login : Monday, 27 Feb, 2017 14:28:15

Welcome, M A N. Siddique | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 81737 **Invitation Reference No. :** MZe-GP-08/PMPRoad/2016-2017

Closing Date and Time : 06-Feb-2017 15:30 **Opening Date and Time :** 06-Feb-2017 16:00

Procuring Entity : Mymensingh Zone

Brief : Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-08/PMPRoad/2016-2017 & Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

Lot No. and Description : 1 & Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road (Z-3602) under Kishoreganj Road Division during the year 2016-2017.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

MS ISMAIL HOSSAIN

Post Qualification Report[View](#)**Clarification on Tenders**[View](#)**TEC Members****TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 4 On	22 Feb 2017 20:56	22 Feb 2017 21:00	22 Feb 2017 20:56
Comments	Signed.	Signed.	Signed

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 81737 **Invitation Reference No. :** MZe-GP-08/PMPRoad/2016-2017
Closing Date and Time : 06-Feb-2017 15:30 **Opening Date and Time :** 06-Feb-2017 16:00
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	M/S ISMAIL HOSSAIN	Clarification Received	View Query / Clarification View Evaluation Status
2	Navana Construction Ltd.	Clarification Sought	View Query / Clarification View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

ABOUT TRUST ONLINE


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	81737	Invitation Reference No. :	MZe-GP-08/PMPRoad/2016-2017
Closing Date and Time :	06-Feb-2017 15:30	Opening Date and Time :	06-Feb-2017 16:00
Procuring Entity :	Mymensingh Zone		
Brief :	Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Mbarkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.		
			View Notice

Package No. :	MZe-GP-08/PMPRoad/2016-2017
Package Description :	Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Mbarkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.
Form Name	Action
Tenderer Information Form (e-PW3-2) - Part - 1	Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 3	Individual Report Comparative Report
e-Tender Submission Letter (Form e-PW3-1)	Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 4	Individual Report Comparative Report
Subcontractor Information (Form e-PW3-3)	Individual Report Comparative Report
Personnel Information (Form e-PW3-4)	Individual Report Comparative Report
Lot No. :	1
Lot Description :	Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Mbarkona Road (Z-3602) under Kishoreganj Road Division during the year 2016-2017.
TOR1	View
TOR2	View
Form Name	Action
Division 2-Earthwork	Individual Report Comparative Report
Division 1 - General & Site Facilities	Individual Report Comparative Report
Unconditional Discount Form	Individual Report Comparative Report
Division 3-Pavement work	Individual Report Comparative Report
Division 6-Incidental	Individual Report Comparative Report
Grand Summary	Individual Report Comparative Report



Last Login : Monday, 27 Feb, 2017 14:28:15

Welcome, M A N. Siddique | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)
Tender/Proposal Detail

Tender/Proposal ID : 81737 **Invitation Reference No. :** MZe-GP-08/PMPRoad/2016-2017
Closing Date and Time : 06-Feb-2017 15:30 **Opening Date and Time :** 06-Feb-2017 16:00
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

[View Notice](#)
Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone
Tender/Proposal Package No. and Description : MZe-GP-08/PMPRoad/2016-2017 & Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.
Lot No. and Description : 1 & Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road (Z-3602) under Kishoreganj Road Division during the year 2016-2017.

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: ACE, Mymensingh Zone Designation: Additional Chief Engineer Role: PE Office Name: Mymensingh Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The New Nation	08-Jan-2017		
The Daily Ittefaq	08-Jan-2017		
The Daily Amader Shomoy	08-Jan-2017		
The Daily Khabar	08-Jan-2017		
The Daily Azker Bangladesh	08-Jan-2017		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
05-Jan-2017 23:16	06-Feb-2017 15:30

Opening Date and Time

Original Date and Time
06-Feb-2017 16:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	0

TOC Members

Committee Members	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Mymensingh Zone	Mymensingh Zone
Electronically Signed TOR On	06 Feb 2017 16:05	06 Feb 2017 16:08
Comments	Signed.	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



Last Login : Monday, 27 Feb, 2017 14:28:15

Welcome, M A N. Siddique | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	81737	Invitation Reference No. :	MZe-GP-08/PMPRoad/2016-2017
Closing Date and Time :	06-Feb-2017 15:30	Opening Date and Time :	06-Feb-2017 16:00
Procuring Entity :	Mymensingh Zone		
Brief :	Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Mymensingh Zone
Tender Package No. and Description :	MZe-GP-08/PMPRoad/2016-2017 & Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.		
Lot No. and Description :	1 & Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road (Z-3602) under Kishoreganj Road Division during the year 2016-2017.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
05-Jan-2017 23:16	06-Feb-2017 15:30	06-Feb-2017 16:00	06-Jun-2017	04-Jul-2017

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S ISMAIL HOSSAIN	06-Feb-2017 03:17	Bank Guarantee	3800000.00	Bank: Premier Bank Limited Branch: Premier Bank Dilkusha Corporate 05-Feb-2017 13:48	04-Jul-2017	06-Jun-2017
2	Navana Construction Ltd.	06-Feb-2017 12:15	Bank Guarantee	3800000.00	Bank: Meghna Bank Limited Branch: Principal Branch 05-Feb-2017 18:58	04-Jul-2017	06-Jun-2017

Official Cost Estimate (in BDT)	
137658656.700	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) With Discount Amount	Discount in Percentage (%)	Discount Amount	Quoted Amount (in BDT) After Discount
1	M/S ISMAIL HOSSAIN	123892791.030	0.000	0.000	123892791.030
2	Navana Construction Ltd.	123892830.007	0.000	0.000	123892830.007

Opening Report Footer

TOC Members		
Committee Members	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Mymensingh Zone	Mymensingh Zone

Electronically Signed TOR On	06 Feb 2017 16:08	06 Feb 2017 16:10
Comments	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 81737
Closing Date and Time : 06-Feb-2017 15:30
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

Invitation Reference No. : MZe-GP-08/PMPRoad/2016-2017
Opening Date and Time : 06-Feb-2017 16:00

[View Notice](#)

Package No	Package Description
MZe-GP-08/PMPRoad/2016-2017	Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

M/S ISMAIL HOSSAIN

Division 2-Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2-Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	11822.720	261.603	Two Hundred and Sixty-One point Six Zero Three	3092859.020	Thirty Lakh Ninety-Two Thousand Eight Hundred and Fifty-Nine point Zero Two
2	Division 2-Earthwork	02/10/01	Construction of Soil Earthen Shoulders	Cum	2245.800	218.471	Two Hundred and Eighteen point Four Seven One	490642.172	Four Lakh Ninety Thousand Six Hundred and Forty-Two point One Seven Two
							Grand Total:	3583501.192	Thirty-Five Lakh Eighty-Three Thousand Five Hundred and One point One Nine Two

This Division 2-Earthwork is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID-81737.pdf	504.38	Download

Navana Construction Ltd.

Division 2-Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2-Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	11822.720	238.001	Two Hundred and Thirty-Eight point Zero Zero One	2813819.183	Twenty-Eight Lakh Thirteen Thousand Eight Hundred and Nineteen point One Eight Three
2	Division 2-Earthwork	02/10/01	Construction of Soil Earthen Shoulders	Cum	2245.800	235.001	Two Hundred and Thirty-Five point Zero Zero One	527765.246	Five Lakh Twenty-Seven Thousand Seven Hundred and Sixty-Five point Two Four Six
							Grand Total:	3341584.429	Thirty-Three Lakh Forty-One Thousand Five Hundred and Eighty-Four point Four Two Nine

This Division 2-Earthwork is Electronically Signed by Mr. Md. Shahidullah on behalf of Navana Construction Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 81737
Closing Date and Time : 06-Feb-2017 15:30
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

Invitation Reference No. : MZe-GP-08/PMRoad/2016-2017
Opening Date and Time : 06-Feb-2017 16:00

[View Notice](#)

Package No	Package Description
MZe-GP-08/PMRoad/2016-2017	Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

M/S ISMAIL HOSSAIN

Division 1 - General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 - General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1	8486.936	Eight Thousand Four Hundred and Eighty-Six point Nine Three Six	8486.936	Eight Thousand Four Hundred and Eighty-Six point Nine Three Six
2	Division 1 - General & Site Facilities	01/02/07	Progress Photographs	month	6	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
3	Division 1 - General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	300000.001	Three Lakh point Zero Zero One	300000.001	Three Lakh point Zero Zero One
4	Division 1 - General & Site Facilities	01/03/02	Maintain Site Laboratory	month	6	7000.001	Seven Thousand point Zero Zero One	42000.006	Forty-Two Thousand point Zero Zero Six
							Grand Total:	356486.949	Three Lakh Fifty-Six Thousand Four Hundred and Eighty-Six point Nine Four Nine

This Division 1 - General & Site Facilities is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

Navana Construction Ltd.

Division 1 - General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 - General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1	6999.971	Six Thousand Nine Hundred and Ninety-Nine point Nine Seven One	6999.971	Six Thousand Nine Hundred and Ninety-Nine point Nine Seven One
2	Division 1 - General & Site Facilities	01/02/07	Progress Photographs	month	6	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
3	Division 1 - General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	230000.001	Two Lakh Thirty Thousand point Zero Zero One	230000.001	Two Lakh Thirty Thousand point Zero Zero One
4	Division 1 - General & Site Facilities	01/03/02	Maintain Site	month	6	7000.001	Seven Thousand point	42000.006	Forty-Two Thousand point

4	General & Site Facilities	01/03/02	Laboratory	1100000	0	7000.001	Zero Zero One	42000.000	Zero Zero Six
							Grand Total:	284999.984	Two Lakh Eighty-Four Thousand Nine Hundred and Ninety-Nine point Nine Eight Four

This Division 1 - General & Site Facilities is Electronically Signed by Mr. Md. Shahidullah on behalf of Navana Construction Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	ID 81737 Rate Analysis of Kishoreganj Road.pdf	1778.65	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 81737
 Invitation Reference No. : MZe-GP-08/PMPRoad/2016-2017
Closing Date and Time : 06-Feb-2017 15:30
 Opening Date and Time : 06-Feb-2017 16:00
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

[View Notice](#)

Package No	Package Description
MZe-GP-08/PMPRoad/2016-2017	Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

[Navana Construction Ltd.](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Shahidullah on behalf of Navana Construction Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	81737	Invitation Reference No. :	MZe-GP-08/PMPRoad/2016-2017
Closing Date and Time :	06-Feb-2017 15:30	Opening Date and Time :	06-Feb-2017 16:00
Procuring Entity :	Mymensingh Zone		
Brief :	Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.		
 View Notice			

Package No	Package Description
MZe-GP-08/PMPRoad/2016-2017	Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

M/S ISMAIL HOSSAIN

Division 3-Pavement work

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3- Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	10906.800	39.637	Thirty-Nine point Six Three Seven	432312.832	Four Lakh Thirty-Two Thousand Three Hundred and Twelve point Eight Three Two
2	Division 3- Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	40.880	14474.519	Fourteen Thousand Four Hundred and Seventy-Four point Five One Nine	591718.337	Five Lakh Ninety-One Thousand Seven Hundred and Eighteen point Three Three Seven
3	Division 3- Pavement work	03/03/01	Aggregate Base Type I	Cum	1777.100	5803.573	Five Thousand Eight Hundred and Three point Five Seven Three	10313529.578	One Crore Three Lakh Thirteen Thousand Five Hundred and Twenty-Nine point Five Seven Eight
4	Division 3- Pavement work	03/06/01b	Bituminous Prime Coat (hand placed)	Sqm	11847.300	107.381	One Hundred and Seven point Three Eight One	1272174.921	Twelve Lakh Seventy-Two Thousand One Hundred and Seventy-Four point Nine Two One
5	Division 3- Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	103421.660	39.803	Thirty-Nine point Eight Zero Three	4116492.333	Forty-One Lakh Sixteen Thousand Four Hundred and Ninety-Two point Three Three Three
6	Division 3- Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	4620.840	18155.401	Eighteen Thousand One Hundred and Fifty-Five point Four Zero One	83893203.157	Eight Crore Thirty-Eight Lakh Ninety-Three Thousand Two Hundred and Three point One Five Seven
7	Division 3- Pavement work	03/11/01	Premix Bituminous Carpeting	cum	30.300	14806.805	Fourteen Thousand Eight Hundred and Six point Eight Zero Five	448646.192	Four Lakh Forty-Eight Thousand Six Hundred and Forty-Six point One Nine Two
8	Division 3- Pavement work	03/13/01	Brick on End Edging	Lin-M	8835.000	99.184	Ninety-Nine point One Eight Four	876290.640	Eight Lakh Seventy-Six Thousand Two Hundred and Ninety point Six

									Four
							Grand Total:	101944367.990	Ten Crore Nineteen Lakh Forty-Four Thousand Three Hundred and Sixty-Seven point Nine Nine

This Division 3-Pavement work is Electronically Signed by Mr. MD Rony on behalf of MS ISMAIL HOSSAIN

Navana Construction Ltd.									
Division 3-Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3-Pavement work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	10906.800	30.001	Thirty point Zero Zero One	327214.907	Three Lakh Twenty-Seven Thousand Two Hundred and Fourteen point Nine Zero Seven
2	Division 3-Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	40.880	15000.001	Fifteen Thousand point Zero Zero One	613200.041	Six Lakh Thirteen Thousand Two Hundred point Zero Four One
3	Division 3-Pavement work	03/03/01	Aggregate Base Type I	Cum	1777.100	5800.001	Five Thousand Eight Hundred point Zero Zero One	10307181.777	One Crore Three Lakh Seven Thousand One Hundred and Eighty-One point Seven Seven Seven
4	Division 3-Pavement work	03/06/01b	Bituminous Prime Coat (hand placed)	Sqm	11847.300	100.001	One Hundred point Zero Zero One	1184741.847	Eleven Lakh Eighty-Four Thousand Seven Hundred and Forty-One point Eight Four Seven
5	Division 3-Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	103421.660	38.001	Thirty-Eight point Zero Zero One	3930126.502	Thirty-Nine Lakh Thirty Thousand One Hundred and Twenty-Six point Five Zero Two
6	Division 3-Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	4620.840	20000.001	Twenty Thousand point Zero Zero One	92416804.621	Nine Crore Twenty-Four Lakh Sixteen Thousand Eight Hundred and Four point Six Two One
7	Division 3-Pavement work	03/11/01	Premix Bituminous Carpeting	cum	30.300	15000.001	Fifteen Thousand point Zero Zero One	454500.030	Four Lakh Fifty-Four Thousand Five Hundred point Zero Three
8	Division 3-Pavement work	03/13/01	Brick on End Edging	Lin-M	8835.000	95.001	Ninety-Five point Zero Zero One	839333.835	Eight Lakh Thirty-Nine Thousand Three Hundred and Thirty-Three point Eight Three Five
							Grand Total:	110073103.560	Eleven Crore Seventy-Three Thousand One Hundred and Three point Five Six

This Division 3-Pavement work is Electronically Signed by Mr. Md. Shahidullah on behalf of Navana Construction Ltd.

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	81737	Invitation Reference No. :	MZe-GP-08/PMPRoad/2016-2017
Closing Date and Time :	06-Feb-2017 15:30	Opening Date and Time :	06-Feb-2017 16:00
Procuring Entity :	Mymensingh Zone		
Brief :	Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.		
 View Notice			

Package No	Package Description
MZe-GP-08/PMRoad/2016-2017	Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

M/S ISMAIL HOSSAIN									
Division 6-Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6-Incidental	06/10/01	Traffic Signs	Nos.	40.000	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	245809.960	Two Lakh Forty-Five Thousand Eight Hundred and Nine point Nine Six
2	Division 6-Incidental	06/10/02	Sign Post	Nos	40.000	2949.721	Two Thousand Nine Hundred and Forty-Nine point Seven Two One	117988.840	One Lakh Seventeen Thousand Nine Hundred and Eighty-Eight point Eight Four
3	Division 6-Incidental	06/11/02	Road Marking Thermoplastic Material (by spray)	Sqm	1194.000	1055.348	One Thousand AND Fifty-Five point Three Four Eight	1260085.512	Twelve Lakh Sixty Thousand AND Eighty-Five point Five One Two
4	Division 6-Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos.	30.000	7838.361	Seven Thousand Eight Hundred and Thirty-Eight point Three Six One	235150.830	Two Lakh Thirty-Five Thousand One Hundred and Fifty point Eight Three
5	Division 6-Incidental	06/17/01a	RCC Palisiding (4m post, 200mm X 200mm)	M	991.000	8691.622	Eight Thousand Six Hundred and Ninety-One point Six Two Two	8613397.402	Eighty-Six Lakh Thirteen Thousand Three Hundred and Ninety-Seven point Four Zero Two
6	Division 6-Incidental	Sp. Item No. 01	Saucer Drain	m	2355.000	3200.001	Three Thousand Two Hundred point Zero Zero One	7536002.355	Seventy-Five Lakh Thirty-Six Thousand AND Two point Three Five Five
							Grand Total:	18008434.899	One Crore Eighty Lakh Eight Thousand Four Hundred and Thirty-Four point Eight Nine Nine

This Division 6-Incidental is Electronically Signed by Mr. MD Rony on behalf of MS ISMAIL HOSSAIN

Navana Construction Ltd.									
Division 6-Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6-Incidental	06/10/01	Traffic Signs	Nos.	40.000	6000.058	Six Thousand point Zero Five Eight	240002.320	Two Lakh Forty Thousand AND Two point Three Two

2	Division 6- Incidental	06/10/02	Sign Post	Nos	40.000	2500.098	Two thousand Five Hundred point Zero Nine Eight	100003.920	One Lakh AND Three point Nine Two
3	Division 6- Incidental	06/11/02	Road Marking Thermoplastic Material (by spray)	Sqm	1194.000	940.019	Nine Hundred and Forty point Zero One Nine	1122382.686	Eleven Lakh Twenty-Two Thousand Three Hundred and Eighty-Two point Six Eight Six
4	Division 6- Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos.	30.000	8000.009	Eight Thousand point Zero Zero Nine	240000.270	Two Lakh Forty Thousand point Two Seven
5	Division 6- Incidental	06/17/01a	RCC Palisiding (4m post, 200mm X 200mm)	M	991.000	7500.003	Seven Thousand Five Hundred point Zero Zero Three	7432502.973	Seventy-Four Lakh Thirty-Two Thousand Five Hundred and Two point Nine Seven Three
6	Division 6- Incidental	Sp. Item No. 01	Saucer Drain	m	2355.000	449.363	Four Hundred and Forty-Nine point Three Six Three	1058249.865	Ten Lakh Fifty-Eight Thousand Two Hundred and Forty-Nine point Eight Six Five
							Grand Total:	10193142.034	One Crore One Lakh Ninety-Three Thousand One Hundred and Forty-Two point Zero Three Four

This Division 6-Incidental is Electronically Signed by **Mr. Md. Shahidullah** on behalf of Navana Construction Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 81737
 Invitation Reference No. : MZe-GP-08/PMPRoad/2016-2017
Closing Date and Time : 06-Feb-2017 15:30
 Opening Date and Time : 06-Feb-2017 16:00
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : M/S ISMAIL HOSSAIN

S. No.	Form Name	Amount (in BDT)
1	Division 2-Earthwork	3583501.192
2	Division 1 - General & Site Facilities	356486.949
3	Division 3-Pavement work	101944367.990
4	Division 6-Incidental	18008434.899
	Grand Total	123892791.030

Tenderer/Consultant Name : Navana Construction Ltd.

S. No.	Form Name	Amount (in BDT)
1	Division 2-Earthwork	3341584.429
2	Division 1 - General & Site Facilities	284999.984
3	Unconditional Discount Form	0.000
4	Division 3-Pavement work	110073103.560
5	Division 6-Incidental	10193142.034
	Grand Total	123892830.007

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)
[Help](#)

Last Login : Monday, 27 Feb, 2017 14:28:15
Welcome, M. A. N. Siddique | [Logout](#)



[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 81737 **Invitation Reference No. :** MZe-GP-08/PMPRoad/2016-2017
Closing Date and Time : 06-Feb-2017 15:30 **Opening Date and Time :** 06-Feb-2017 16:00
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

[View Notice](#)
[Save As PDF](#) [Print](#)

Form Name	M/S ISMAIL HOSSAIN Amount in (BDT)	Navana Construction Ltd. Amount in (BDT)
Division 2-Earthwork	3583501.192	3341584.429
Division 1 - General & Site Facilities	356486.949	284999.984
Unconditional Discount Form	0	0.000
Division 3-Pavement work	101944367.990	110073103.560
Division 6-Incidental	18008434.899	10193142.034
Grand Total	123892791.030	123892830.007

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)
 Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 81737
 Invitation Reference No. : MZe-GP-08/PMPRoad/2016-2017
Closing Date and Time : 06-Feb-2017 15:30
 Opening Date and Time : 06-Feb-2017 16:00
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

[View Notice](#)

Package No	Package Description
MZe-GP-08/PMPRoad/2016-2017	Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

M/S ISMAIL HOSSAIN

 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S Ismail Hossain
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msismailhossain@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	40 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
MZ(e-GP)-33/PMP(Road)/2015-16	Periodic Maintenance Program work of Bakshiganj-Sanandabari-Charrajibpur Road (Z-4615) by providing DBS wearing Course under Jamalpur Road Division during the year 2015-2016.	Prime Contractor	14.01.2016	07.05.2016	109459169.290	Additional Chief Engineer, Mymensingh Zone, Mymensingh	DBS Work

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2010-2011	543655385.000
2011-2012	358106820.000
2012-2013	235257943.000
2013-2014	306543248.000
2014-2015	611608969.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificate..pdf	1429.67	Download
2	Valid Trade License (ITT 25.1.(f))	Trade License 2016-17.pdf	917.78	Download
3	TIN Certificate (ITT 25.1(g))	TIN Update.pdf	958.00	Download
4	VAT Certificate (ITT 25.1(g))	VAT..pdf	1205.91	Download

5	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Earth Work Army Tk 26.35.pdf	734.09	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement RBP-09 (IH-SEHA JV).PDF	1197.37	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement RBP-10 (IH-SEHA).PDF	1217.46	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (BWDB).pdf	527.46	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turn Over last 5 Years.pdf	1220.69	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement (ARK-IH JV).pdf	1740.66	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2011-2012.pdf	1252.72	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016.pdf	1208.32	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2012-2013.pdf	1300.87	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2013-2014.pdf	1212.86	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2014-2015.pdf	1776.61	 Download
16	Specific Experience Certificates (ITT 15.1(b))	Work Certificate PMP Jamalpur (Item wise).pdf	1979.00	 Download
17	Financial Capacity Certificates (ITT 16)	Liquid Asset 81737.pdf	1021.28	 Download

Navana Construction Ltd.

Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Navana Construction Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	navanaconstruction2015@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	21 - Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
IRIDP/Manik/W-77, Date: 18-07-2013	Construction of 297.00m PC Girder Bridge including Approach & Access Road over Kaliganga River at Beutha Kheya Ghat in Manikganj Sadar Upazilla, (Road ID : 356463009) under Sadar Upazilla, Dist: Manikganj (Package No. IRIDP/MNK/W-77).	Prime Contractor	10.08.2013	18.06.2016	405459323.140	Executive Engineer, LGED, Dist: Manikgonj	Navana Construction Ltd. has successfully executed the aforesaid project is very close to the proposed "Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017" considering the complexity, similar nature, methods and construction technology

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2015-2016	2660475743.000
2014-2015	1571151681.000
2013-2014	917605149.000
2012-2013	1099709076.000
2011-2012	375997227.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Shahidullah on behalf of Navana Construction Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Part - 1 of 6.pdf	2510.01	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Part - 2 of 6.pdf	2274.79	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Part - 3 of 6.pdf	2418.22	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Part - 4 of 6.pdf	2311.99	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Part - 5 of 6.pdf	2187.99	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Part - 6 of 6.pdf	2103.03	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate 81737.pdf	873.37	 Download
8	Financial Capacity Certificates (ITT 16)	Financial Capacity Certificates 81737.pdf	1945.58	 Download
9	Financial Capacity Certificates (ITT 16)	Letter of Commitment for Banks Undertaking for Line of Credit 81737.pdf	207.57	 Download
10	Valid Trade License (ITT 25.1.(f))	Trade Licence of 2016-2017 ID 81737.pdf	2433.71	 Download
11	TIN Certificate (ITT 25.1(g))	Income Tax Certificate 2016-2017 ID 81737.pdf	117.78	 Download
12	VAT Certificate (ITT 25.1(g))	VAT Certificate 81737.pdf	1378.95	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover with Payment Certificate Part- 1 of 10.pdf	1820.09	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover with Payment Certificate Part- 2 of 10.pdf	2744.27	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover with Payment Certificate Part- 3 of 10.pdf	1662.42	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover with Payment Certificate Part- 4 of 10.pdf	2036.56	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover with Payment Certificate Part- 5 of 10.pdf	2135.34	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover with Payment Certificate Part- 6 of 10.pdf	2756.02	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover with Payment Certificate Part- 7 of 10.pdf	2356.17	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover with Payment Certificate Part- 8 of 10.pdf	1745.92	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover with Payment Certificate Part- 9 of 10.pdf	2329.78	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover with Payment Certificate Part- 10 of 10.pdf	2347.59	 Download
23	-	Tender Capacity and Ongoing Works Certificates.pdf	1369.17	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6.x, 13.x, 14.x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 81737
 Invitation Reference No. : MZe-GP-08/PMPRoad/2016-2017
Closing Date and Time : 06-Feb-2017 15:30
 Opening Date and Time : 06-Feb-2017 16:00
Procuring Entity : Mymensingh Zone
Brief : Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

[View Notice](#)

Package No	Package Description
MZe-GP-08/PMPRoad/2016-2017	Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.

M/S ISMAIL HOSSAIN

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Separate Sheet uploaded	New	Owned	Separate Sheet uploaded

5.

Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Document of Asphalt Batch Mx Plant..pdf	1933.34	Download
2	-	Document of Equipment - 2.pdf	2573.41	Download
3	-	Document of Equipment - 4.pdf	1659.70	Download
4	-	Document of Equipment - 3.pdf	1716.97	Download
5	-	Document of Equipment - 1.pdf	2294.67	Download
6	-	Equipment List.pdf	2636.65	Download
7	Work Plan (ITT 25.1(h))	Barchart ID-81737.pdf	95.10	Download

Navana Construction Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mix Asphalt Plant (40-60) Ton /hour ,Barber, green,4.7mtr	Good	Owned	Owned
Asphalt Paver machine	Good	Owned	Owned
Motor Grader120HP	Good	Owned	Owned
Vibratory Roller 10 ton capacity,CS533E CAT, china	Good	Owned	Owned
Pneumatic Tyre Roller 10Ton	Good	Owned	Owned
Smooth Wheel steel Roller (8-10)Ton	Good	Owned	Owned
Payloader, 930,CAT, Japan	Good	Owned	Owned
Air Compressor,Model:PG300-150,KLGI, India	Good	Owned	Owned
Dump Truck, Model:U-CW520HVD, Nissan, Japan,6-10Ton	Good	Owned	Owned
Water Tranker 3000Lit,Bedfort, Japan	Good	Owned	Owned
Bitumine Pressure Sprayer(Truck Mounted)	Good	Owned	Owned
Bitumine Pressure Sprayer(Hand operated)	Good	Owned	Owned
Sit- on Type ThermoPlastic Road Marking Machine	Good	Owned	Owned
Cure Cutter	Good	Owned	Owned
Motor Grader	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Shahidullah on behalf of Navana Construction Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Program 81737.pdf	178.56	 Download
2	-	Manpower Mobilization Schedule 81737.pdf	177.41	 Download
3	-	Equipment Mobilization Schedule 81737.pdf	173.50	 Download
4	-	81737 Equipment List.pdf	189.37	 Download
5	-	Methodology of NCL 81737.pdf	1642.70	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh