

Last Login : Tuesday, 7 Nov, 2017 14:30:20

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 121597 **Invitation Reference No. :** eGP-6/RHD/ACE/RZ/2017-18 (Re-Tender-2)

Closing Date and Time : 09-Oct-2017 12:30 **Opening Date and Time :** 09-Oct-2017 12:30

Procuring Entity : Rangpur Zone

Brief : Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-18/RHD/ACE/RZ/2016-17

Lot No. and Description : 0 & Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M/S Masuma Begum	RAB-RC (PVT) LIMITED & M/S Paradise Traders (Joint Venture)
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes
Joint Venture Agreement	Yes	Yes
Subcontractor's Information given or not (If any)	Yes	Yes
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 1 On	25 Oct 2017 10:02	25 Oct 2017 10:04	25 Oct 2017 11:01
Comments	Signed	Agree	ok


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 7 Nov, 2017 14:30:20

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 121597 **Invitation Reference No. :** eGP-6/RHD/ACE/RZ/2017-18 (Re-Tender-2)

Closing Date and Time : 09-Oct-2017 12:30 **Opening Date and Time :** 09-Oct-2017 12:30

Procuring Entity : Rangpur Zone

Brief : Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-18/RHD/ACE/RZ/2016-17 & Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

Lot No. and Description : 0 & Surfacing works under Periodic Maintenance Programme (PMP) Providing by DBS-Wearing Course & DBST at Ch. 0+000 to Ch. 16+000 Km. of Bogra Town 2nd Bypass Road (N-515) under Road Division Bogra, during the year 2016-2017.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S Masuma Begum	Yes	No	Yes	Yes	Yes	Yes	Yes	Technically Non-responsive
RAB-RC (PVT) LIMITED & M/S Paradise Traders (Joint Venture)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members			
Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, L
Signed Tender Evaluation Report 2 On	25 Oct 2017 10:02	25 Oct 2017 10:04	25 Oct 2017 11:02
Comments	Signed	Agree	ok

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহালয়
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ অফিস
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 7 Nov, 2017 14:30:20

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 121597 **Invitation Reference No. :** eGP-6/RHD/ACE/RZ/2017-18 (Re-Tender-2)

Closing Date and Time : 09-Oct-2017 12:30 **Opening Date and Time :** 09-Oct-2017 12:30

Procuring Entity : Rangpur Zone

Brief : Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-18/RHD/ACE/RZ/2016-17 & Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

Lot No. and Description : 0 & Surfacing works under Periodic Maintenance Programme (PMP) Providing by DBS-Wearing Course & DBST at Ch. 0+000 to Ch. 16+000 Km. of Bogra Town 2nd Bypass Road (N-515) under Road Division Bogra, during the year 2016-2017.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	RAB-RC (PVT) LIMITED & MS Paradise Traders (Joint Venture) (Winner)	114540567.250	119695613.859	-5155046.609	-4.501

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
RAB-RC (PVT) LIMITED & MS Paradise Traders (Joint Venture)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, L
Signed Tender Evaluation Report 3 On	25 Oct 2017 11:09	25 Oct 2017 11:10	25 Oct 2017 11:41
Comments	Signed	Agree	ok

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পঞ্চ পন্থা এবং মর্যাদাপূর্ণ নিয়ম
 পদ্ধতি পদ্ধতি এবং সেই মতো
 পদ্ধতিপদ্ধতি বাংলাদেশ সরকার

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 7 Nov, 2017 14:30:20

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 121597 **Invitation Reference No. :** eGP-6/RHD/ACE/RZ/2017-18 (Re-Tender-2)

Closing Date and Time : 09-Oct-2017 12:30 **Opening Date and Time :** 09-Oct-2017 12:30

Procuring Entity : Rangpur Zone

Brief : Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-18/RHD/ACE/RZ/2016-17 & Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

Lot No. and Description : 0 & Surfacing works under Periodic Maintenance Programme (PMP) Providing by DBS-Wearing Course & DBST at Ch. 0+000 to Ch. 16+000 Km. of Bogra Town 2nd Bypass Road (N-515) under Road Division Bogra, during the year 2016-2017.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

RAB-RC (PVT) LIMITED & M/S Paradise Traders (Joint Venture)

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 4 On	25 Oct 2017 11:45	25 Oct 2017 11:44	25 Oct 2017 11:41
Comments	Signed	Agree	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পটল পরিষদ ও মহাপ্রকৃতি বিভাগ
 পটল পরিষদ ও পটল পরিষদ
 পটল পরিষদ ও পটল পরিষদ

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 121597 **Invitation Reference No. :** eGP-6./RHD/ACE/RZ/2017-18 (Re-Tender-2)
Closing Date and Time : 09-Oct-2017 12:30 **Opening Date and Time :** 09-Oct-2017 12:30
Procuring Entity : Rangpur Zone
Brief : Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	M/S Masuma Begum	-	View Evaluation Status
2	RAB-RC (PVT) LIMITED & M/S Paradise Traders (Joint Venture) (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report


Tender/Proposal Detail			
Tender/Proposal ID :	121597	Invitation Reference No. :	eGP-6/RHD/ACE/RZ/2017-18 (Re-Tender-2)
Closing Date and Time :	09-Oct-2017 12:30	Opening Date and Time :	09-Oct-2017 12:30
Procuring Entity :	Rangpur Zone		
Brief :	Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.		
			View Notice

Package No. :	eGP-18/RHD/ACE/RZ/2016-17		
Package Description :	Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	0		
Lot Description :	Surfacing works under Periodic Maintenance Programme (PMP) Providing by DBS-Wearing Course & DBST at Ch. 0+000 to Ch. 16+000 Km. of Bogra Town 2nd Bypass Road (N-515) under Road Division Bogra, during the year 2016-2017.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পল্লব পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 7 Nov, 2017 14:30:20

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 121597 **Invitation Reference No. :** eGP-6/RHD/ACE/RZ/2017-18 (Re-Tender-2)

Closing Date and Time : 09-Oct-2017 12:30 **Opening Date and Time :** 09-Oct-2017 12:30

Procuring Entity : Rangpur Zone

Brief : Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

[View Notice](#)

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender/Proposal Package No. and Description : eGP-18/RHD/ACE/RZ/2016-17 & Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

Lot No. and Description : 0 & Surfacing works under Periodic Maintenance Programme (PMP) Providing by DBS-Wearing Course & DBST at Ch. 0+000 to Ch. 16+000 Km. of Bogra Town 2nd Bypass Road (N-515) under Road Division Bogra, during the year 2016-2017.

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Additional Chief Engineer, Rangpur Zone, AO Designation: Additional Chief Engineer Role: AO Office Name: Rangpur Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Sangbad Protidin	22-Sep-2017		
New Nation	22-Sep-2017		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
20-Sep-2017 23:45	09-Oct-2017 12:30

Opening Date and Time

Original Date and Time
09-Oct-2017 12:30

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	0

TOC Members

Committee Members	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam
Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহালয়
 বাংলাদেশ সরকার

PE Office	Rangpur Zone	Rangpur Zone
Electronically Signed TOR On	09 Oct 2017 12:51	10 Oct 2017 11:44
Comments	Signed	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



Last Login : Tuesday, 7 Nov, 2017 14:30:20

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	121597	Invitation Reference No. :	eGP-6/RHD/ACE/RZ/2017-18 (Re-Tender-2)
Closing Date and Time :	09-Oct-2017 12:30	Opening Date and Time :	09-Oct-2017 12:30
Procuring Entity :	Rangpur Zone		
Brief :	Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender Package No. and Description :	eGP-18/RHD/ACE/RZ/2016-17 & Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.		
Lot No. and Description :	0 & Surfacing works under Periodic Maintenance Programme (PMP) Providing by DBS-Wearing Course & DBST at Ch. 0+000 to Ch. 16+000 Km. of Bogra Town 2nd Bypass Road (N-515) under Road Division Bogra, during the year 2016-2017.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
20-Sep-2017 23:45	09-Oct-2017 12:30	09-Oct-2017 12:30	06-Feb-2018	06-Mar-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S Masuma Begum	09-Oct-2017 11:48	Bank Guarantee	3000000.00	Bank: United Commercial Bank Limited Branch: Bogra Branch 08-Oct-2017 18:39	06-Mar-2018	06-Feb-2018
2	RAB-RC (PVT) LIMITED & M/S Paradise Traders (Joint Venture) (JVCA - View Details)	08-Oct-2017 21:29	Bank Guarantee	3000000.00	Bank: SBAC Bank Limited Branch: Rajshahi Branch 08-Oct-2017 12:34	06-Mar-2018	06-Feb-2018

Official Cost Estimate (In BDT)	
114540567.250	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	M/S Masuma Begum	114540467.250	1.500	1718107.009	112822360.241
2	RAB-RC (PVT) LIMITED & M/S Paradise Traders (Joint Venture)	119695613.859	0.000	0.000	119695613.859

Opening Report Footer

TOC Members		
Committee Members	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam
Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Rangpur Zone	Rangpur Zone

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 বাংলাদেশ সরকার

Electronically Signed TOR On	09 Oct 2017 12:52	09 Oct 2017 12:54
Comments	Signed	I agree

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচয় ও স্বাক্ষরিক বিভাগ
স্বাক্ষর পরিচয় ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 121597
 Invitation Reference No. : eGP-6/RHD/ACE/RZ/2017-18 (Re-Tender-2)

Closing Date and Time : 09-Oct-2017 12:30
 Opening Date and Time : 09-Oct-2017 12:30

Procuring Entity : Rangpur Zone

Brief : Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

[View Notice](#)

Package No	Package Description
eGP-18/RHD/ACE/RZ/2016-17	Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

[WS Masuma Begum](#)

Bill of Quantities


Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/01	Maintenance & Protection of Traffic	L.S.	1.000	80257.001	Eighty Thousand Two Hundred and Fifty-Seven point Zero Zero One	80257.001	Eighty Thousand Two Hundred and Fifty-Seven point Zero Zero One
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment.	Month	6.000	897.001	Eight Hundred and Ninety-Seven point Zero Zero One	5382.006	Five Thousand Three Hundred and Eighty-Two point Zero Zero Six
3	General & Site Facilities	01/02/07	Progress Photographs.	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	L.S.	1.000	329753.392	Three Lakh Twenty-Nine Thousand Seven Hundred and Fifty-Three point Three Nine Two	329753.392	Three Lakh Twenty-Nine Thousand Seven Hundred and Fifty-Three point Three Nine Two
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6.000	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	46194.006	Forty-Six Thousand One Hundred and Ninety-
6	Earth Work	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete)	Cum	974.550	265.001	Two Hundred and Sixty-Five point Zero	25829	


Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহালয়
 বাংলাদেশ সরকার

	work		(not reinforced concrete).				Zero One		and Fifty-Six point Seven Two Five
7	Earth Work	02/10/01	Construction of Soil Earthen shoulder.	Cum	4782.000	257.001	Two Hundred and Fifty-Seven point Zero Zero One	1228978.782	Twelve Lakh Twenty-Eight Thousand Nine Hundred and Seventy-Eight point Seven Eight Two
8	Pavement Work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	6497.000	48.001	Forty-Eight point Zero Zero One	311862.497	Three Lakh Eleven Thousand Eight Hundred and Sixty-Two point Four Nine Seven
9	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	30.220	15733.001	Fifteen Thousand Seven Hundred and Thirty-Three point Zero Zero One	475451.290	Four Lakh Seventy-Five Thousand Four Hundred and Fifty-One point Two Nine
10	Pavement Work	03/03/01	Aggregate Base type-I.	Cum	908.850	6566.001	Six Thousand Five Hundred and Sixty-Six point Zero Zero One	5967510.009	Fifty-Nine Lakh Sixty-Seven Thousand Five Hundred and Ten point Zero Zero Nine
11	Pavement Work	03/06/01b	Bituminous prime coat (hand Placed).	Sqm	6059.000	121.001	One Hundred and Twenty-One point Zero Zero One	733145.059	Seven Lakh Thirty-Three Thousand One Hundred and Forty-Five point Zero Five Nine
12	Pavement Work	03/07/01a	Bituminous Tack coat (Plant work).	Sqm	63204.500	46.001	Forty-Six point Zero Zero One	2907470.205	Twenty-Nine Lakh Seven Thousand Four Hundred and Seventy point Two Zero Five
13	Pavement Work	03/08/01	Primer Seal	Sqm	4533.000	111.001	One Hundred and Eleven point Zero Zero One	503167.533	Five Lakh Three Thousand One Hundred and Sixty-Seven point Five Three Three
14	Pavement Work	03/09/02b	Double Bituminous surface Treatment-20mm nominal size aggregate followed by 10mm(Machine Method)(Bitumen Grade 60/70)	Sqm	56757.500	407.001	Four Hundred and Seven point Zero Zero One	231003	Two Crore Thirty-One

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিবহন ও মহাসড়ক বিভাগ
 নতুন পরিবহন ও সেতু মহাপ্রকল্প
 বাংলাদেশ সরকার

15	Pavement Work	03/10/01b	Dense Bituminous surfacing-Base Course (Plant Method) (Bitumen grade 60/70)	Cum	302.950	19906.001	Nineteen Thousand Nine Hundred and Six point Zero Zero One	6030523.003	Thirty Thousand Five Hundred and Twenty-Three point Zero Zero Three
16	Pavement Work	03/10/02b	Dense Bituminous surfacing-Wearing Course (Plant Method) (Bitumen grade 60/70)	Cum	3160.230	20118.001	Twenty Thousand One Hundred and Eighteen point Zero Zero One	63577510.300	Six Crore Thirty-Five Lakh Seventy-Seven Thousand Five Hundred and Ten point Three
17	Pavement work	03/11/01	Premix Bituminous Carpeting.	Cum	113.330	16224.001	Sixteen Thousand Two Hundred and Twenty-Four point Zero Zero One	1838666.033	Eighteen Lakh Thirty-Eight Thousand Six Hundred and Sixty-Six point Zero Three Three
18	Pavement Work	03/13/01	Brick on End Edging	RM	1660.000	103.001	One Hundred and Three point Zero Zero One	170981.660	One Lakh Seventy Thousand Nine Hundred and Eighty-One point Six Six
19	Pavement Work	03/14/02a	Dry Lean Concrete Class20(Concrete Mixture)	Cum	45.000	11929.001	Eleven Thousand Nine Hundred and Twenty-Nine point Zero Zero One	536805.045	Five Lakh Thirty-Six Thousand Eight Hundred and Five point Zero Four Five
20	Pavement work	03/15/02a	Cement Concrete Pavement (concrete Class-30)(Concrete Mixture)	Cum	131.400	14107.001	Fourteen Thousand One Hundred and Seven point Zero Zero One	1853659.931	Eighteen Lakh Fifty-Three Thousand Six Hundred and Fifty-Nine point Nine Three One
21	Structures	05/02/02	High Yield Reinforcement Bars	Ton	4.030	95236.001	Ninety-Five Thousand Two Hundred and Thirty-Six point Zero Zero One	383801.084	Three Lakh Eighty-Three Thousand Eight Hundred and One point Zero Eight Four
22	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	3840.000	1069.001	One Thousand AND Sixty-Nine point Zero Zero One	4104963.840	Forty-One Lakh Four Thousand Nine Hundred and Sixty-Three point Eight Four
23	Incidental	06/10/01	Traffic Signs	Nos	7.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	4830	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নথি পরিচালক ও যন্ত্রাঙ্ক বিভাগ
 নথি পরিচালক ও সফটওয়্যার
 বাংলাদেশ সরকার

24	Incidental	06/10/02	Sign Post	Nos	7.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	21511.007	Seven
25	Incidental	Annex-II, Item no 21 Page-19	125 micron thick Polythene Sheeting	Sqm	570.000	35.001	Thirty-Five point Zero Zero One	19950.570	Twenty-One Thousand Five Hundred and Eleven point Zero Zero Seven
							Grand Total:	114540467.249	Nineteen Thousand Nine Hundred and Fifty point Five Seven
									Eleven Crore Forty-Five Lakh Forty Thousand Four Hundred and Sixty-Seven point Two Four Nine


This Bill of Quantities is Electronically Signed by Mr. MD MASUDUR RAHMAN Milon on behalf of MS Masuma Begum

RAB-RC (PVT) LIMITED & M/S Paradise Traders (Joint Venture) (JVCA - View Details)									
Bill of Quantities									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/01	Maintenance & Protection of Traffic	L.S.	1.000	80257.001	Eighty Thousand Two Hundred and Fifty-Seven point Zero Zero One	80257.001	Eighty Thousand Two Hundred and Fifty-Seven point Zero Zero One
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment.	Month	6.000	897.001	Eight Hundred and Ninety-Seven point Zero Zero One	5382.006	Five Thousand Three Hundred and Eighty-Two point Zero Zero Six
3	General & Site Facilities	01/02/07	Progress Photographs.	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	L.S.	1.000	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6.000	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	46194.006	Forty-Six Thousand


Signed
AAR

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাবনা পরিদপ্তর ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

6	Earth Work	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete).	Cum	974.550	265.001	Two Hundred and Sixty-Five point Zero Zero One	258256.725	Fifty-Eight Thousand Two Hundred and Fifty-Six point Seven Two Five
7	Earth Work	02/10/01	Construction of Soil Earthen shoulder.	Cum	4782.000	259.001	Two Hundred and Fifty-Nine point Zero Zero One	1238542.782	Twelve Lakh Thirty-Eight Thousand Five Hundred and Forty-Two point Seven Eight Two
8	Pavement Work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	6497.000	52.001	Fifty-Two point Zero Zero One	337850.497	Three Lakh Thirty-Seven Thousand Eight Hundred and Fifty point Four Nine Seven
9	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	30.220	17300.001	Seventeen Thousand Three Hundred point Zero Zero One	522806.030	Five Lakh Twenty-Two Thousand Eight Hundred and Six point Zero Three
10	Pavement Work	03/03/01	Aggregate Base type-I.	Cum	908.850	6900.001	Six Thousand Nine Hundred point Zero Zero One	6271065.909	Sixty-Two Lakh Seventy-One Thousand AND Sixty-Five point Nine Zero Nine
11	Pavement Work	03/06/01b	Bituminous prime coat (hand Placed).	Sqm	6059.000	130.001	One Hundred and Thirty point Zero Zero One	787676.059	Seven Lakh Eighty-Seven Thousand Six Hundred and Seventy-Six point Zero Five Nine
12	Pavement Work	03/07/01a	Bituminous Tack coat (Plant work).	Sqm	63204.500	50.001	Fifty point Zero Zero One	3160288.205	Thirty-One Lakh Sixty Thousand Two Hundred and Eighty-Eight point Two Zero Five
13	Pavement Work	03/08/01	Primer Seal	Sqm	4533.000	116.001	One Hundred and Sixteen point Zero Zero One	525832.533	Five Lakh Twenty-Five Thousand Eight Hundred and Thirty-Two point Five Three Three
14	Pavement Work	03/09/02b	Double Bituminous surface Treatment- 20mm nominal size aggregate followed by 10mm(Machine Method)(Bitumen Grade 60/70)	Sqm	56757.500	427.001	Four Hundred and Twenty-Seven point Zero Zero One	2423550	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদপন ও যন্ত্রাঙ্গিক বিভাগ
 নতুন পরিদপন ও সেতু মহাপালয়
 বাংলাদেশ সরকার

									and Nine point Two Five Eight
15	Pavement Work	03/10/01b	Dense Bituminous surfacing-Base Course (Plant Method) (Bitumen grade 60/70)	Cum	302.950	20800.001	Twenty Thousand Eight Hundred point Zero Zero One	6301360.303	Sixty-Three Lakh One Thousand Three Hundred and Sixty point Three Zero Three
16	Pavement Work	03/10/02b	Dense Bituminous surfacing-Wearing Course (Plant Method) (Bitumen grade 60/70)	Cum	3160.230	21000.001	Twenty-One Thousand point Zero Zero One	66364833.160	Six Crore Sixty-Three Lakh Sixty-Four Thousand Eight Hundred and Thirty-Three point One Six
17	Pavement work	03/11/01	Premix Bituminous Carpeting.	Cum	113.330	17000.001	Seventeen Thousand point Zero Zero One	1926610.113	Nineteen Lakh Twenty-Six Thousand Six Hundred and Ten point One One Three
18	Pavement Work	03/13/01	Brick on End Edging	RM	1660.000	110.001	One Hundred and Ten point Zero Zero One	182601.660	One Lakh Eighty-Two Thousand Six Hundred and One point Six Six
19	Pavement Work	03/14/02a	Dry Lean Concrete Class20(Concrete Mixture)	Cum	45.000	12000.001	Twelve Thousand point Zero Zero One	540000.045	Five Lakh Forty Thousand point Zero Four Five
20	Pavement work	03/15/02a	Cement Concrete Pavement (concrete Class-30)(Concrete Mixture)	Cum	131.400	14500.001	Fourteen Thousand Five Hundred point Zero Zero One	1905300.131	Nineteen Lakh Five Thousand Three Hundred point One Three One
21	Structures	05/02/02	High Yield Reinforcement Bars	Ton	4.030	90000.001	Ninety Thousand point Zero Zero One	362700.004	Three Lakh Sixty-Two Thousand Seven Hundred point Zero Zero Four
22	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	3840.000	1100.001	One Thousand One Hundred point Zero Zero One	4224003.840	Forty-Two Lakh Twenty-Four Thousand AND Three point Eight Four
23	Incidental	06/10/01	Traffic Signs	Nos	7.000	6900.001	Six Thousand Nine Hundred point Zero Zero One	4830	Forty-Eight Thousand
							Three Thousand		

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নথি পরিচালন ও যন্ত্রাণিক বিভাগ
 নথি পরিচালন ও সেবা মহাপর্ষদ
 বাংলাদেশ সরকার

24	Incidental	06/10/02	Sign Post	Nos	7.000	3000.001	point Zero Zero One	21000.007	thousand point Zero Zero Seven
25	Incidental	Annex-II, Item no 21 Page-19	125 micron thick Polythene Sheeting	Sqm	570.000	20.001	Twenty point Zero Zero One	11400.570	Eleven Thousand Four Hundred point Five Seven
							Grand Total:	119695613.858	Eleven Crore Ninety-Six Lakh Ninety-Five Thousand Six Hundred and Thirteen point Eight Five Eight

This Bill of Quantities is Electronically Signed by Mr. Kh. Tajul on behalf of RAB-RC (PVT) LIMITED & MS Paradise Traders (Joint Venture)

Signed
AAM
কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 121597 **Invitation Reference No. :** eGP-6/RHD/ACE/RZ/2017-18 (Re-Tender-2)
Closing Date and Time : 09-Oct-2017 12:30 **Opening Date and Time :** 09-Oct-2017 12:30
Procuring Entity : Rangpur Zone
Brief : Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

[View Notice](#)

Package No	Package Description
eGP-18/RHD/ACE/RZ/2016-17	Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

[M/S Masuma Begum](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
NA	NA	NA	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. MD MASUDUR RAHMAN Milon on behalf of M/S Masuma Begum

[RAB-RC \(PVT\) LIMITED & M/S Paradise Traders \(Joint Venture\)](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
NA	NA	NA	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Kh. Tajul on behalf of RAB-RC (PVT) LIMITED & M/S Paradise Traders (Joint Venture)

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 121597 **Invitation Reference No. :** eGP-6/RHD/ACE/RZ/2017-18 (Re-Tender-2)
Closing Date and Time : 09-Oct-2017 12:30 **Opening Date and Time :** 09-Oct-2017 12:30
Procuring Entity : Rangpur Zone
Brief : Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

[View Notice](#)

Package No	Package Description
eGP-18/RHD/ACE/RZ/2016-17	Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

[M/S Masuma Begum](#)

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
1.500	One point Five
1.500	One point Five

This Unconditional Discount Form is Electronically Signed by Mr. MD MASUDUR RAHMAN Mion on behalf of M/S Masuma Begum

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদা বিকাশ
 নতুন পরিচয় ও নতুন মর্যাদা
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 121597 **Invitation Reference No. :** eGP-6./RHD/ACE/RZ/2017-18 (Re-Tender-2)
Closing Date and Time : 09-Oct-2017 12:30 **Opening Date and Time :** 09-Oct-2017 12:30
Procuring Entity : Rangpur Zone
Brief : Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : M/S Masuma Begum

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	114540467.249
2	Schedule of Day works	0.001
3	Unconditional Discount Form	1718107.009
	Grand Total	112822360.241

Tenderer/Consultant Name : RAB-RC (PVT) LIMITED & M/S Paradise Traders (Joint Venture)


S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	119695613.858
2	Schedule of Day works	0.001
	Grand Total	119695613.859

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 121597
 Invitation Reference No. : eGP-6./RHD/ACE/RZ/2017-18 (Re-Tender-2)

Closing Date and Time : 09-Oct-2017 12:30
 Opening Date and Time : 09-Oct-2017 12:30

Procuring Entity : Rangpur Zone

Brief : Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	M/S Masuma Begum Amount in (BDT)	RAB-RC (PVT) LIMITED & M/S Paradise Traders (Joint Venture) Amount in (BDT)
Bill of Quantities	114540467.249	119695613.858
Schedule of Day works	0.001	0.001
Unconditional Discount Form	1718107.009	0
Grand Total	112822360.241	119695613.859


[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 121597 **Invitation Reference No. :** eGP-6/RHD/ACE/RZ/2017-18 (Re-Tender-2)
Closing Date and Time : 09-Oct-2017 12:30 **Opening Date and Time :** 09-Oct-2017 12:30
Procuring Entity : Rangpur Zone
Brief : Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

[View Notice](#)

Package No	Package Description
eGP-18/RHD/ACE/RZ/2016-17	Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

MS Masuma Begum

 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MS. Masuma Begum
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msmasumabegum@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	05 (Five) Years

4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
BRD/1379/1, Date:- 28-08-2014	Surfacing work Providing by DBS-Wearing Course at Ch. 1+800 to Ch. 2+500 Km, Ch. 9+500 Km to Ch. 29+000 Km & Ch. 31+500 Km to Ch. 32+000 Km of Bogra-Naogaon-Mohadebpur-Patnitala-Dhamoirhat-Joypurhat Road (R-545) during the year 2013-2014 Package e-GP-02/PMP/RZ/2013-14	Prime Contractor	04-03-2014	15-06-2014	109393437.620	Executive Engineer, RHD Road Division, Bogra. 051-66304 eerhdbogra@yahoo.com	(1) Construction of Soil Earthen Shoulders. 12421.00 CUM (2) Scarify, Mix and Recompact existing pavement or shoulder 22522.50 sqm (3) Repair of Potholes on the Existing Pavement 36.530 cum (4) Aggregate Base Type-I 3295.88 cum (5) Bitumionous Prime Coat.(Plant Placed) 22522.50 sqm (6) Bitumionous Tack Coat.(Plant Work) 92697.410 (7) DBS Wearing Course (Plant Method) 5692.50 cum (8) Premixed Bitumionous Carpeting. 34.250 cum (9) Brick on End Edging. 8190.00 M (10) Road Marking- Thermoplastic materials 6720.00 sqm (11) PCC Plc m 15 43
egp- PMP(Road)- B7 1/2140/2014	Surfacing work Providing by DBS-Wearing Course(1) at Ch. 63.488 to Ch. 105.944 of Gobindaganj-Goraghat-Birampur-	Prime	27.01.2015	22.07.2015	202885265.250	Executive Engineer, RHD	Q. co Bit s. Signed AAB

15	R-1(2140)/2014-15	Dinajpur Road (R-585) & (2) at Dinajpur-Bochaganj-Bakultola Road (Z-5006), Tender/Proposal ID : 15654	Contractor	21.01.2015	23.07.2015	203605205.200	Road Division, Dinajpur. 0531-65141	Sancting wearing Course item Works (Plan Method) = 14901.30 Cum.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]								
Financial Year							Amount (Taka or Equivalent Taka)	
Construction Turnover during the year MB 2016-2017							618096454.320	
Construction Turnover during the year MB 2015-2016							593008305.000	
Construction Turnover during the year MB 2014-2015							590127191.000	
Construction Turnover during the year MB 2013-2014							439939736.000	
Construction Turnover during the year MB 2012-2013							262692402.000	

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD MASUDUR RAHMAN Milon on behalf of MS Masuma Begum

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	Bank Certifica ID 121597.pdf	1045.39	 Download
2	Valid Trade License (ITT 25.1.(f))	Trade Lichen 2017-2018.pdf	874.45	 Download
3	TIN Certificate (ITT 25.1(g))	TIN Certificate 2016-2017.pdf	713.55	 Download
4	VAT Certificate (ITT 25.1(g))	VAT (BIN) Certificat.PDF	132.61	 Download
5	VAT Certificate (ITT 25.1(g))	Vat Cateficate 15.pdf	512.16	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Tranover 16-17 Part-02.2.pdf	499.61	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Tranover 16-17 Part-01.pdf	2067.39	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Tranover 16-17 Part-02.pdf	2721.46	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Tranover 2015-2016 Part-1 59.30 Core.pdf	2684.00	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Tranover 2015-2016 Part-2 59.30.pdf	2650.94	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Tranover 2015-2016 Part-3 59.30.pdf	2554.25	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Tranover 2015-2016 Part-4 59.30.pdf	471.35	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Tranover Part 01 14-15.pdf	1865.68	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Tranover Part 02 14-15.pdf	1829.78	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MB Trunover 2013-2014.pdf	2342.81	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MB Turnover 2012-2013.pdf	2617.11	 Download
17	Specific Experience Certificates (ITT 15.1(b))	Work Cert 159487131.50 MMB MB JV.pdf	94.44	 Download
18	Specific Experience Certificates (ITT 15.1(b))	Similar Road Works Overlay 14901.30 Cum 20.38 Core.pdf	1538.42	 Download
19	Specific Experience Certificates (ITT 15.1(b))	Similar DBS 5600 RCC Pla Road Works.pdf	2016.69	 Download
20	General Experience Certificates (ITT 15.1(a))	Building Works TK 92979885.47.pdf	154.98	 Download
21	General Experience Certificates (ITT 15.1(a))	CUMCP Shib Building 16577155.00.pdf	452.25	 Download
22	General Experience Certificates (ITT 15.1(a))	Similar Works Building NHA 164175520.00.pdf	379.52	 Download
23	General Experience Certificates (ITT 15.1(a))	Bank Revetment Work TK. 188193688.10.pdf	1262.49	 Download
24	General Experience Certificates (ITT 15.1(a))	Road Works LGED 15-16.pdf	579.86	 Download
25	General Experience Certificates (ITT 15.1(a))	Brideg Works 60.00m 26440711.00.pdf	217.14	 Download
26	General Experience Certificates (ITT 15.1(a))	Building Work Cert 21938937.00.pdf	267.86	 Download
27	General Experience Certificates (ITT 15.1(a))	Earth works CC Block Geotextile.pdf	342.75	 Download
28	General Experience Certificates (ITT 15.1(a))	Similar School Building.pdf	644.41	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ

29	General Experience Certificates (ITT 15.1(a))	GOV Maintenance Similar.pdf	695.88	 Download
30	General Experience Certificates (ITT 15.1(a))	MB Road Simila Works 10.52.pdf	706.69	 Download
31	General Experience Certificates (ITT 15.1(a))	PC Girder Bridge 2014.pdf	2711.79	 Download
32	General Experience Certificates (ITT 15.1(a))	Similar LGED Road Works Certificate 21112674.00.pdf	348.62	 Download
33	General Experience Certificates (ITT 15.1(a))	MB Road RCC Box Culvert Tk 27114776.10.pdf	473.44	 Download
34	General Experience Certificates (ITT 15.1(a))	specific experience Road Works 46690639.78.pdf	421.79	 Download
35	General Experience Certificates (ITT 15.1(a))	Prime Contract Building Works .pdf	2689.18	 Download
36	General Experience Certificates (ITT 15.1(a))	Prime Contract Bridg Works 2012.pdf	364.86	 Download
37	General Experience Certificates (ITT 15.1(a))	General Works Certificate Part-01.pdf	2137.69	 Download
38	General Experience Certificates (ITT 15.1(a))	General Works Certificate Part-02.pdf	1477.25	 Download
39	General Experience Certificates (ITT 15.1(a))	Construction Drain Tk-22990451.00.jpg	1480.32	 Download
40	-	On Going Work Sheet 2016-2017 18-09-2017.pdf	82.63	 Download
41	-	Poor Performance Latter.pdf	387.01	 Download
42	-	Auditor Report 2016 June.pdf	1814.69	 Download
43	-	MB Key Personnel.pdf	2394.71	 Download
44	-	Equipment List-01.pdf	1241.39	 Download
45	-	Equipment List - 121597.pdf	911.77	 Download

RAB-RC (PVT) LIMITED & M/S Paradise Traders (Joint Venture)

(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Kh. Tajul Islam
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msparadisets@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	23 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
09/e-GP/ADP/SE/RAJ/2015-2016.	Re-Construction and Strengthening of Damage Pavement Providing by Sub-Base, Aggregate Base Type ?I, DBS Wearing Course, RCC Plate Palisiding and earth work at 16th km (P) of joypurhat-akkhelpur Badalgachi (Naogaon Portion) Road. Under Road Division Naogaon During the Years 2015-2016.	Prime Contractor	01/03/2016	17/08/2016	73249526.710	(Mhammad Hamidul Haq) Executive Engineer, Road Division, Naogaon.	Construction of Road Pavement Works

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	506800661.590
2015-2016	
2014-2015	
2013-2014	
2012-2013	
In Total=	

Signed
A.A.H.


কাজী আব্দুল আল-হামিদ
মোহাম্মাদ
পাক পবিত্র ও মহাদিক বিভাগ
পাক পবিত্র ও মহাদিক
পাক পবিত্র ও মহাদিক


4.1 Qualification Information of the Tenderer							
Description						Tenderer's Response	
1. Name of the Tenderer / JVCA Partner:						Md. Abdul Bakar Siddique	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						rabrc.pvt_limited@yahoo.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						15 Years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
PMP 2012-2013/01/Overly/Feni /Comilla Zone.	PMP Works (DBST/ DBSW) at N-104, PMP Works (DBST) at R-142, PMP Works (DBST) at Z-1433 Under noakhali Road Division and PMP Works (DBST) at Z-1035 & z-1441 under Feni Road Division.	Prime Contractor	17/12/2012	30/05/2014	308633675.190	Additional Chief Engineer, RHD, Sarak Bhaban, Comilla	Construction Of DBST Works
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2016-2017		1768874252.720					
2015-2016		1157188345.590					
2014-2015		1146663673.840					
2013-2014		605318973.250					
2012-2013		586081650.270					
In Total=		5264126895.670					

This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kh. Tajul on behalf of RAB-RC (PVT) LIMITED & MS Paradise Traders (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-18 for MPT.pdf	137.90	 Download
2	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
3	TIN Certificate (ITT 25.1(g))	TIN 2016-17 RAB-RC.jpg	699.34	 Download
4	TIN Certificate (ITT 25.1(g))	TIN Certificate for MPT-2016-17.zip	913.03	 Download
5	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
6	VAT Certificate (ITT 25.1(g))	VAT Certificate for MPT.jpg	157.19	 Download
7	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-1.pdf	2801.74	 Download
8	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-2.pdf	2698.44	 Download
9	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-3.pdf	1938.92	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experiance_01 MPT.zip	1960.64	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experiance_02 MPT.zip	845.47	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experiance 10 MPT.zip	478.62	 Download
13	Financial Capacity Certificates (ITT 16)	Credit Line ID-121597-RAB-RC.pdf	308.75	 Download
14	Financial Capacity Certificates (ITT 16)	Credit Commitment ID-121597-MPT.pdf	592.73	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6). RAB-RC.zip	1965.43	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5). RABRC.zip	1000.67	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4). RABRC.zip	2231.51	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3). RABRC.zip	2225.88	 Download
19	Average Annual Construction Turnover Certificate	Payment Certificate. 2016-17(2). RABRC.zip	2541.83	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ

	(ITT 31.1(c))			 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6). RAB-RC.zip	1635.29	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5). RABRC.zip	2694.48	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4). RABRC.zip	2399.10	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3). RABRC.zip	2591.52	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2). RABRC.zip	2547.39	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1). RAB-RC.zip	2625.12	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4). RAB-RC.zip	2051.46	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3). RAB-RC.zip	1893.07	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2). RAB-RC.zip	591.05	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3). RAB-RC.zip	1562.44	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2). RAB-RC.zip	2595.82	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4). RAB-RC.zip	1124.71	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3). RAB-RC.zip	2185.30	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2). RAB-RC.zip	770.47	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(1).zip	2248.90	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(2).zip	2220.79	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(3).zip	2120.38	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(4).zip	1853.61	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(5).zip	2436.59	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(6).zip	2228.08	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(7).zip	2468.10	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(9).zip	2795.96	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(8).zip	2732.35	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(11).zip	2481.02	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(10).zip	1989.95	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(13).zip	2378.13	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(12).zip	1858.44	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01_Paradise.pdf	1544.87	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সোহ মর্যাদাপূর্ণ নতুন পরিচালন ও সোহ মর্যাদাপূর্ণ
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02_Paradise.pdf	1444.37	
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03_Paradise.pdf	2275.90	

54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-01_Paradise.zip	1936.22	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-02_Paradise.pdf	1679.00	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-03_Paradise.pdf	2173.43	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-04_Paradise.pdf	1477.17	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-05_Paradise.pdf	1795.13	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-06_Paradise.pdf	2029.87	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-07_Paradise.zip	1640.04	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-01_Paradise.pdf	1972.75	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-02_Paradise.pdf	1761.23	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-03_Paradise.pdf	1697.15	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-01_Paradise.pdf	2198.99	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-02_Paradise.pdf	2074.46	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013_Paradise.pdf	2390.43	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over Top Sheet Both Party.pdf	13.90	 Download
68	-	RAB RC Staff.pdf	1576.62	 Download
69	-	RAB RC Equipment.PDF	1274.26	 Download
70	-	Notice of Commence 2016-17 RABRC.pdf	813.93	 Download
71	-	Asphalt Plant Ownership RAB RC.pdf	808.59	 Download
72	-	Asphalt Plant Agreement RAB RC.pdf	1609.75	 Download
73	-	Asphalt Batching Plant Paper-Paradise-01.zip	2640.92	 Download
74	-	Asphalt Batching Plant Paper-Paradise-02.zip	2640.92	 Download
75	-	Asphalt Batching Plant Paper-Paradise-03.zip	650.70	 Download
76	-	Manpower List-02_Paradise.pdf	1209.71	 Download
77	-	Manpower List-01_Paradise.pdf	2782.39	 Download
78	-	Equipments-Paradise-01.pdf	2596.20	 Download
79	-	Equipments-Paradise-02.pdf	2340.46	 Download
80	-	Equipments-Paradise-03.pdf	2451.42	 Download
81	-	Equipments-Paradise-04.pdf	2055.63	 Download
82	-	Equipments-Paradise-05.zip	1232.77	 Download
83	-	Tender Capacity -RABRC.pdf	756.34	 Download
84	-	Tender Capacity-Paradise 09 Oct 17.zip	324.17	 Download
85	Specific Experience Certificates (ITT 15.1(b))	Similar Nature Works DBST Work-RABRC.zip	238.33	 Download
86	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Badalgachi-732.49 Lac-MPT.jpg	102.37	 Download




[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 121597 **Invitation Reference No. :** eGP-6/RHD/ACE/RZ/2017-18 (Re-Tender-2)
Closing Date and Time : 09-Oct-2017 12:30 **Opening Date and Time :** 09-Oct-2017 12:30
Procuring Entity : Rangpur Zone
Brief : Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

[View Notice](#)

Package No	Package Description
eGP-18/RHD/ACE/RZ/2016-17	Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

[M/S Masuma Begum](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	82.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2503864088.32

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD MASUDUR RAHMAN Milon on behalf of M/S Masuma Begum

[RAB-RC \(PVT\) LIMITED & M/S Paradise Traders \(Joint Venture\)](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases

Signed

MD MASUDUR RAHMAN MILON

কাজী আব্দুল আল-মামুন
মোস্তাফিজ
পদক পরিচালক ও মহাপরিচালক বিভাগ
পদক পরিচালক ও পদক পরিচালক
পদক পরিচালক ও পদক পরিচালক

2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	50.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6570000000.000

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	--Select--

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]


This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kh. Tajul on behalf of RAB-RC (PVT) LIMITED & MS Paradise Traders (Joint Venture)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 121597
Closing Date and Time : 09-Oct-2017 12:30
Procuring Entity : Rangpur Zone
Brief : Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

Invitation Reference No. : eGP-6/RHD/ACE/RZ/2017-18 (Re-Tender-2)
Opening Date and Time : 09-Oct-2017 12:30

[View Notice](#)

Package No	Package Description
eGP-18/RHD/ACE/RZ/2016-17	Surfacing works under Periodic Maintenance Programme PMP Providing by DBS-Wearing Course & DBST at Ch. 0000 to Ch. 16000 Km. of Bogra Town 2nd Bypass Road N-515 under Road Division Bogra during the year 2016-2017.

[M/S Masuma Begum](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant	Good	Leased	Leased
Chips spreader	Good	Leased	Leased
Air Compressor	Good	Leased	Leased
PTR 8-10 Ton Capacity	Good	Leased	Leased
Vibro Max Roller	Good	Owned	Owned
Tendom Road Roller	Good	Leased	Leased
Dump Truck 18 Ton Capacity	Good	Owned	Owned
Pay Loader	Average	Leased	Leased
Necessary Survey and Laboratory Equipment	Good	Owned	Owned
Concrete Mixer Machine 1	Good	Owned	Owned
Generator (10 KVA)	Good	Owned	Owned
Paver Machine	Good	Leased	Leased

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD MASUDUR RAHMAN MION on behalf of M/S Masuma Begum

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work Plan Tender ID 121597.pdf	26.54

RAB-RC (PVT) LIMITED & M/S Paradise Traders (Joint Venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Signed

 কাজী আব্দুল আল-মামুন
 মোসাম্মার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant	New	Owned	01 No. Owned
Chips spreader	Good	Leased	01 No. Owned
Air Compressor	Good	Owned	02 Nos. Owned
PTR 8-10 Ton Capacity	Good	Owned	01 No. Owned
Vibro Max Roller	Good	Owned	01 No. Owned
Tendorn Road Roller	Good	Owned	01 No. Owned
Dump Truck 18 Ton Capacity	Good	Owned	05 Nos Owned
Pay Loader	Good	Owned	01 No. Owned
Necessary Survey and Laboratory Equipment	Good	Owned	01 set Owned
Concrete Mixer Machine 1	Good	Leased	01 No. Owned
Generator (10 KVA)	Good	Owned	01 No. Owned
Paver Machine	Good	Owned	01 No. Owned

5.

Elements of Activity	Brief description of Activity
File Enclosed	File Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kh. Tajul on behalf of RAB-RC (PVT) LIMITED & MS Paradise Traders (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-121597.pdf	129.55	 Download
2	-	Work method.pdf	206.45	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার