

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 16 Mar, 2017 10:33:02 BST

Last Login : Wednesday, 15 Mar, 2017 23:05:09

Welcome, M. A. N. Siddique | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 80817 **Invitation Reference No. :** DZ(e-GP)-16/PMP(Road)/2016-2017.

Closing Date and Time : 09-Feb-2017 12:00 **Opening Date and Time :** 09-Feb-2017 12:05

Procuring Entity : Dhaka Zone

Brief : Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-16/PMPRoad/2016-2017.

Lot No. and Description : 1 & Double Bituminous Surface Treatment DBST Work from Ch. 0000m to 20000m of Salna Razendrapur-Kapasias-Toke-Motkhola Road R-312 under Gazipur Road Division during the year 2016-2017 PMPRoad 2016-2017.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type				Approval Status of Official Estimates
Approved	Revenue				Approved
Criteria	Infratech Construction Company	M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)	RAB-RC (PVT) LIMITED	Rana Builders (Pvt.) Ltd.	SPECTRA ENGINEERS LTD.- RIMI NIRMAN SANGSTHA
Tender Validity	Yes	Yes	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	No	Yes	Yes	No	Yes
Joint Venture Agreement	No	Yes	Yes	No	Yes
Subcontractor's Information given or not (If any)	Yes	Yes	Yes	Yes	Yes
Tender Contents	Yes	Yes	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes	Yes	Yes
Litigation History	No	No	No	No	No
Solvency	Yes	Yes	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members			
Name	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 1 On	28 Feb 2017 10:47	28 Feb 2017 10:49	02 Mar 2017 10:56
Comments	Sign	Sign	Sign.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 16 Mar, 2017 10:33:03 BST

Last Login : Wednesday, 15 Mar, 2017 23:05:09

Welcome, M. A. N. Siddique | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 80817 **Invitation Reference No. :** DZ(e-GP)-16/PMP(Road)/2016-2017.

Closing Date and Time : 09-Feb-2017 12:00 **Opening Date and Time :** 09-Feb-2017 12:05

Procuring Entity : Dhaka Zone

Brief : Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-16/PMPRoad/2016-2017. & Double Bituminous Surface Treatment DBST Work from Ch. 0000m to 20000m of Salna Razendrapur-Kapasias-Toke-Motkhola Road R-312 under Gazipur Road Division during the year 2016-2017 PMPRoad 2016-2017.

Lot No. and Description : 1 & Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Infratech Construction Company	Yes	Yes	Yes	Yes	No	Yes	Yes	Technically Non-responsive
MM Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
RAB-RC (PVT) LIMITED	Yes	Yes	Yes	Yes	No	Yes	Yes	Technically Non-responsive
Rana Builders (Pvt.) Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
SPECTRAENGINEERS LTD.- RIMI NIRMAN SANGSTHA	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 2 On	28 Feb 2017 10:49	28 Feb 2017 10:50	02 Mar 2017 10:56
Comments	Sign	Sign	Sign.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 16 Mar, 2017 10:33:05 BST

Last Login : Wednesday, 15 Mar, 2017 23:05:09

Welcome, M. A. N. Siddique | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 80817 **Invitation Reference No. :** DZ(e-GP)-16/PMP(Road)/2016-2017.

Closing Date and Time : 09-Feb-2017 12:00 **Opening Date and Time :** 09-Feb-2017 12:05

Procuring Entity : Dhaka Zone

Brief : Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-16/PMPRoad/2016-2017. & Double Bituminous Surface Treatment DBST Work from Ch. 0000m to 20000m of Salna Razendrapur-Kapasias-Toke-Motkhola Road R-312 under Gazipur Road Division during the year 2016-2017 PMPRoad 2016-2017.

Lot No. and Description : 1 & Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	Rana Builders (Pvt.) Ltd. (Winner)	84726739.150	76254065.235	8472673.915	10.000
L2	MM Builders & Engineers Ltd.- MS Zaman & Brothers (JV)	84726739.150	76254083.235	8472655.915	10.000
L3	SPECTRAENGINEERS LTD.- RIM NIRMAL SANGSTHA	84726739.150	76254500.001	8472239.149	10.000

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Rana Builders (Pvt.) Ltd.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 3 On	02 Mar 2017 11:01	02 Mar 2017 11:02	02 Mar 2017 11:16

Comments	Sign	Sign	Sign.
----------	------	------	-------

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

[ABOUT TRUST ONLINE](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 16 Mar, 2017 10:33:07 BST

Last Login : Wednesday, 15 Mar, 2017 23:05:09

Welcome, M. A. N. Siddique | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 80817 **Invitation Reference No. :** DZ(e-GP)-16/PMP(Road)/2016-2017.

Closing Date and Time : 09-Feb-2017 12:00 **Opening Date and Time :** 09-Feb-2017 12:05

Procuring Entity : Dhaka Zone

Brief : Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-16/PMPRoad/2016-2017. & Double Bituminous Surface Treatment DBST Work from Ch. 0000m to 20000m of Salna Razendrapur-Kapasias-Toke-Motkhola Road R-312 under Gazipur Road Division during the year 2016-2017 PMPRoad 2016-2017.

Lot No. and Description : 1 & Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Rana Builders (Pvt.) Ltd.

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 4 On	03 Mar 2017 10:06	02 Mar 2017 11:20	02 Mar 2017 11:16
Comments	Sign	Sign	Sign.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 16 Mar, 2017 10:33:09 BST

Last Login : Wednesday, 15 Mar, 2017 23:05:09

Welcome, M A N. Siddique | [Logout](#)[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 80817 **Invitation Reference No. :** DZ(e-GP)-16/PMP(Road)/2016-2017.

Closing Date and Time : 09-Feb-2017 12:00 **Opening Date and Time :** 09-Feb-2017 12:05

Procuring Entity : Dhaka Zone

Brief : Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	Infratech Construction Company	-	View Evaluation Status
2	M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV) (JVCA- View Details)	-	View Evaluation Status
3	RAB-RC (PVT) LIMITED (Sub Contractor/Consultant - View Details)	-	View Evaluation Status
4	Rana Builders (Pvt.) Ltd.	-	View Evaluation Status
5	SPECTRAENGINEERS LTD.- RIMI NIRMAN SANGSTHA (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Thursday, 16 Mar, 2017 10:33:08 BST
Last Login : Wednesday, 15 Mar, 2017 23:05:09
Welcome, M. A. N. Siddique | Logout

e-GP

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	80817	Invitation Reference No. :	DZ(e-GP)-16/PMP(Road)/2016-2017.
Closing Date and Time :	09-Feb-2017 12:00	Opening Date and Time :	09-Feb-2017 12:05
Procuring Entity :	Dhaka Zone		
Brief :	Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).		
			View Notice

Package No. :	DZe-GP-16/PMPRoad/2016-2017.		
Package Description :	Double Bituminous Surface Treatment DBST Work from Ch. 0000m to 20000m of Salna Razendrapur-Kapasias-Toke-Motkhola Road R-312 under Gazipur Road Division during the year 2016-2017 PMPRoad 2016-2017.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).		
TOR1	View		
TOR2	View		
Form Name		Action	
Division 2 : Earth Work		Individual Report Comparative Report	
Division 1 : General & Site Facilities		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Division 3 : Pavement Work		Individual Report Comparative Report	
Division 6 : Incidental		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 16 Mar, 2017 10:33:20 BST

Last Login : Wednesday, 15 Mar, 2017 23:05:09

Welcome, M. A. N. Siddique | [Logout](#)[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	80817	Invitation Reference No. :	DZ(e-GP)-16/PMP(Road)/2016-2017.
Closing Date and Time :	09-Feb-2017 12:00	Opening Date and Time :	09-Feb-2017 12:05
Procuring Entity :	Dhaka Zone		
Brief :	Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).		

[View Notice](#)

Tender Opening Report 1

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender/Proposal Package No. and Description :	DZe-GP-16/PMPRoad/2016-2017. & Double Bituminous Surface Treatment DBST Work from Ch. 0000m to 20000m of Salna Razendrapur-Kapasias-Toke-Motkhola Road R-312 under Gazipur Road Division during the year 2016-2017 PMPRoad 2016-2017.		
Lot No. and Description :	1 & Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).		

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Md. Abdus Salam Designation: Additional Chief Engineer Role: PE Office Name: Dhaka Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Daily Tribunal	19-Jan-2017		
Dhaka Protidin	18-Jan-2017		
DailyProtidiner Sangbad	18-Jan-2017		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
05-Jan-2017 11:30	09-Feb-2017 12:00

Opening Date and Time

Original Date and Time
09-Feb-2017 12:05

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
7	5	0	0

TOC Members

Committee Members	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer

PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	09 Feb 2017 12:26	09 Feb 2017 12:20
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 16 Mar, 2017 10:33:26 BST

Last Login : Wednesday, 15 Mar, 2017 23:05:09

Welcome, M. A. N. Siddique | [Logout](#)[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 80817 **Invitation Reference No. :** DZ(e-GP)-16/PMP(Road)/2016-2017.

Closing Date and Time : 09-Feb-2017 12:00 **Opening Date and Time :** 09-Feb-2017 12:05

Procuring Entity : Dhaka Zone

Brief : Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).

[View Notice](#)

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-16/PMPRoad/2016-2017. & Double Bituminous Surface Treatment DBST Work from Ch. 0000m to 20000m of Salna Razendrapur-Kapasias-Toke-Motkhola Road R-312 under Gazipur Road Division during the year 2016-2017 PMPRoad 2016-2017.

Lot No. and Description : 1 & Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
05-Jan-2017 11:30	09-Feb-2017 12:00	09-Feb-2017 12:05	09-Jun-2017	07-Jul-2017

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
7	5	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Infratech Construction Company	08-Feb-2017 19:28	Bank Guarantee	2150000.00	Bank: Janata Bank Limited Branch: Kawran Bazar Corporate Branch 24-Jan-2017 17:01	07-Jul-2017	09-Jun-2017
2	MM Builders & Engineers Ltd.- M/S Zaman & Brothers (JV) (JVCA- View Details)	09-Feb-2017 02:19	Pay Order	2150000.00	Bank: United Commercial Bank Limited Branch: Corporate Branch 08-Feb-2017 12:11	07-Jul-2017	09-Jun-2017
3	RAB-RC (PVT) LIMITED (Sub Contractor/Consultant - View Details)	08-Feb-2017 19:40	Bank Guarantee	2150000.00	Bank: Bank Asia Limited Branch: BAL_Feni Branch 05-Feb-2017 17:11	07-Jul-2017	09-Jun-2017
4	Rana Builders (Pvt.) Ltd.	08-Feb-2017 14:13	Bank Guarantee	2150000.00	Bank: Jamuna Bank Limited Branch: Dhanmondi Branch JBL 08-Feb-2017 12:25	07-Jul-2017	09-Jun-2017
5	SPECTRA ENGINEERS LTD.- RIM NIRMAN SANGSTHA (JVCA- View Details)	09-Feb-2017 11:46	Bank Guarantee	2150000.00	Bank: United Commercial Bank Limited Branch: Banani Branch 08-Feb-2017 16:00	07-Jul-2017	09-Jun-2017

Official Cost Estimate (In BDT)

84726739.150

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT)
1	Infratech Construction Company	76066114.656

2	RAB-RC (PVT) LIMITED	76093332.809
3	Rana Builders (Pvt.) Ltd.	76254065.235
4	MM Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)	76254083.235
5	SPECTRA ENGINEERS LTD.- RIMI NIRMAN SANGSTHA	76254500.001

Opening Report Footer

TOC Members

Committee Members	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	09 Feb 2017 12:29	09 Feb 2017 12:25
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 16 Mar, 2017 10:33:22 BST

Last Login : Wednesday, 15 Mar, 2017 23:05:09

Welcome, M A N. Siddique | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 80817 **Invitation Reference No. :** DZ(e-GP)-16/PMP(Road)/2016-2017.

Closing Date and Time : 09-Feb-2017 12:00 **Opening Date and Time :** 09-Feb-2017 12:05

Procuring Entity : Dhaka Zone

Brief : Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).

[View Notice](#)

Package No	Package Description
DZe-GP-16/PMPRoad/2016-2017.	Double Bituminous Surface Treatment DBST Work from Ch. 0000m to 20000m of Salna Razendrapur-Kapasias-Toke-Motkhola Road R-312 under Gazipur Road Division during the year 2016-2017 PMPRoad 2016-2017.

Infratech Construction Company

Division 2 : Earth Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 : Earth Work	02/02/03	Roadway Excavation in Existing pavement(Not reinforced concrete)	Cum	228.250	147.001	One Hundred and Forty-Seven point Zero Zero One	33552.978	Thirty-Three Thousand Five Hundred and Fifty-Two point Nine Seven Eight
2	Division 2 : Earth Work	02/10/01	Construction of Soil Earthen Shoulders.	Cum	4728.000	139.001	One Hundred and Thirty-Nine point Zero Zero One	657196.728	Six Lakh Fifty-Seven Thousand One Hundred and Ninety-Six point Seven Two Eight
Grand Total:								690749.706	Six Lakh Ninety Thousand Seven Hundred and Forty-Nine point Seven Zero Six

This Division 2 : Earth Work is Electronically Signed by Mr. Ali Haider on behalf of Infratech Construction Company

M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)
(JVCA - View Details)

Division 2 : Earth Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 : Earth Work	02/02/03	Roadway Excavation in Existing pavement(Not reinforced concrete)	Cum	228.250	228.554	Two Hundred and Twenty-Eight point Five Five Four	52167.451	Fifty-Two Thousand One Hundred and Sixty-Seven point Four Five One
2	Division 2 : Earth Work	02/10/01	Construction of Soil Earthen Shoulders.	Cum	4728.000	210.054	Two Hundred and Ten point Zero Five Four	993135.312	Nine Lakh Ninety-Three Thousand One Hundred and Thirty-Five point Three One Two
Grand Total:								1045302.763	Ten Lakh Forty-Five Thousand Three Hundred and Two point Seven Six Three

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Earth work 80817 .pdf	160.87	Download

This Division 2 : Earth Work is Electronically Signed by Mr. Mr. on behalf of M.M Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)

RAB-RC (PVT) LIMITED (Sub Contractor/Consultant - View Details)									
Division 2 : Earth Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 : Earth Work	02/02/03	Roadway Excavation in Existing pavement(Not reinforced concrete)	Cum	228.250	200.002	Two Hundred point Zero Zero Two	45650.457	Forty-Five Thousand Six Hundred and Fifty point Four Five Seven
2	Division 2 : Earth Work	02/10/01	Construction of Soil Earthen Shoulders.	Cum	4728.000	200.002	Two Hundred point Zero Zero Two	945609.456	Nine Lakh Forty-Five Thousand Six Hundred and Nine point Four Five Six
							Grand Total:	991259.913	Nine Lakh Ninety-One Thousand Two Hundred and Fifty-Nine point Nine One Three

This Division 2 : Earth Work is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Rana Builders (Pvt.) Ltd.									
Division 2 : Earth Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 : Earth Work	02/02/03	Roadway Excavation in Existing pavement(Not reinforced concrete)	Cum	228.250	165.001	One Hundred and Sixty-Five point Zero Zero One	37661.478	Thirty-Seven Thousand Six Hundred and Sixty-One point Four Seven Eight
2	Division 2 : Earth Work	02/10/01	Construction of Soil Earthen Shoulders.	Cum	4728.000	259.001	Two Hundred and Fifty-Nine point Zero Zero One	1224556.728	Twelve Lakh Twenty-Four Thousand Five Hundred and Fifty-Six point Seven Two Eight
							Grand Total:	1262218.206	Twelve Lakh Sixty-Two Thousand Two Hundred and Eighteen point Two Zero Six

This Division 2 : Earth Work is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

SPECTRA ENGINEERS LTD.- RIMI NIRMAN SANGSTHA (JVCA - View Details)									
Division 2 : Earth Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 : Earth Work	02/02/03	Roadway Excavation in Existing pavement(Not reinforced concrete)	Cum	228.250	171.743	One Hundred and Seventy-One point Seven Four Three	39200.340	Thirty-Nine Thousand Two Hundred point Three Four
2	Division 2 : Earth Work	02/10/01	Construction of Soil Earthen Shoulders.	Cum	4728.000	200.965	Two Hundred point Nine Six Five	950162.520	Nine Lakh Fifty Thousand One Hundred and Sixty-Two point Five Two
							Grand Total:	989362.860	Nine Lakh Eighty-Nine Thousand Three Hundred and Sixty-Two point Eight Six

This Division 2 : Earth Work is Electronically Signed by Mr. Khan on behalf of SPECTRA ENGINEERS LTD.- RIMI NIRMAN SANGSTHA

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 16 Mar, 2017 10:33:22 BST

Last Login : Wednesday, 15 Mar, 2017 23:05:09

Welcome, M A N. Siddique | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 80817 **Invitation Reference No. :** DZ(e-GP)-16/PMP(Road)/2016-2017.
Closing Date and Time : 09-Feb-2017 12:00 **Opening Date and Time :** 09-Feb-2017 12:05
Procuring Entity : Dhaka Zone
Brief : Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).

[View Notice](#)

Package No	Package Description
DZe-GP-16/PMPRoad/2016-2017.	Double Bituminous Surface Treatment DBST Work from Ch. 0000m to 20000m of Salna Razendrapur-Kapasias-Toke-Motkhola Road R-312 under Gazipur Road Division during the year 2016-2017 PMPRoad 2016-2017.

Infratech Construction Company

Division 1 : General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	LS	1	7249.001	Seven Thousand Two Hundred and Forty-Nine point Zero Zero One	7249.001	Seven Thousand Two Hundred and Forty-Nine point Zero Zero One
2	Division 1 : General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment.	Month	6	728.001	Seven Hundred and Twenty-Eight point Zero Zero One	4368.006	Four Thousand Three Hundred and Sixty-Eight point Zero Zero Six
3	Division 1 : General & Site Facilities	01/02/07	Progress Photographs.	Month	6	824.001	Eight Hundred and Twenty-Four point Zero Zero One	4944.006	Four Thousand Nine Hundred and Forty-Four point Zero Zero Six
4	Division 1 : General & Site Facilities	01/03/01	Provided and Remove Site Laboratory & Equipment.	Month	1	221843.001	Two Lakh Twenty-One Thousand Eight Hundred and Forty-Three point Zero Zero One	221843.001	Two Lakh Twenty-One Thousand Eight Hundred and Forty-Three point Zero Zero One
5	Division 1 : General & Site Facilities	01/03/02	Maintain Site Laboratory.	LS	6	6299.001	Six Thousand Two Hundred and Ninety-Nine point Zero Zero One	37794.006	Thirty-Seven Thousand Seven Hundred and Ninety-Four point Zero Zero Six
							Grand Total:	276198.020	Two Lakh Seventy-Six Thousand One Hundred and Ninety-Eight point Zero Two

This Division 1 : General & Site Facilities is Electronically Signed by Mr. Ali Haider on behalf of Infratech Construction Company

 M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)
 (JVCA - View Details)

Division 1 : General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	LS	1	7250.536	Seven Thousand Two Hundred and Fifty point Five Three Six	7250.536	Seven Thousand Two Hundred and Fifty point Five Three Six
2	Division 1 : General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment.	Month	6	785.155	Seven Hundred and Eighty-Five point One Five Five	4710.930	Four Thousand Seven Hundred and Ten point Nine Three

3	Division 1 : General & Site Facilities	01/02/07	Progress Photographs.	Month	6	950.122	Nine Hundred and Fifty point One Two Two	5700.732	Five Thousand Seven Hundred point Seven Three Two
4	Division 1 : General & Site Facilities	01/03/01	Provided and Remove Site Laboratory & Equipment.	Month	1	272691.474	Two Lakh Seventy-Two Thousand Six Hundred and Ninety-One point Four Seven Four	272691.474	Two Lakh Seventy-Two Thousand Six Hundred and Ninety-One point Four Seven Four
5	Division 1 : General & Site Facilities	01/03/02	Maintain Site Laboratory.	LS	6	6652.554	Six Thousand Six Hundred and Fifty-Two point Five Five Four	39915.324	Thirty-Nine Thousand Nine Hundred and Fifteen point Three Two Four
Grand Total:								330268.996	Three Lakh Thirty Thousand Two Hundred and Sixty-Eight point Nine Nine Six

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	General and Site Facilities 80817 .pdf	244.07	Download

This Division 1 : General & Site Facilities is Electronically Signed by Mr. Mr. on behalf of MM. Builders & Engineers Ltd.- MS Zaman & Brothers (JV)

RAB-RC (PVT) LIMITED (Sub Contractor/Consultant - View Details)									
Division 1 : General & Site Facilities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	LS	1	5001.265	Five Thousand AND One point Two Six Five	5001.265	Five Thousand AND One point Two Six Five
2	Division 1 : General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment.	Month	6	500.005	Five Hundred point Zero Zero Five	3000.030	Three Thousand point Zero Three
3	Division 1 : General & Site Facilities	01/02/07	Progress Photographs.	Month	6	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
4	Division 1 : General & Site Facilities	01/03/01	Provided and Remove Site Laboratory & Equipment.	Month	1	237890.001	Two Lakh Thirty-Seven Thousand Eight Hundred and Ninety point Zero Zero One	237890.001	Two Lakh Thirty-Seven Thousand Eight Hundred and Ninety point Zero Zero One
5	Division 1 : General & Site Facilities	01/03/02	Maintain Site Laboratory.	LS	6	5000.005	Five Thousand point Zero Zero Five	30000.030	Thirty Thousand point Zero Three
Grand Total:								281891.332	Two Lakh Eighty-One Thousand Eight Hundred and Ninety-One point Three Three Two

This Division 1 : General & Site Facilities is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Rana Builders (Pvt.) Ltd.									
Division 1 : General & Site Facilities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	LS	1	8848.878	Eight Thousand Eight Hundred and Forty-Eight point Eight Seven Eight	8848.878	Eight Thousand Eight Hundred and Forty-Eight point Eight Seven Eight
2	Division 1 : General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment.	Month	6	897.001	Eight Hundred and Ninety-Seven point Zero Zero One	5382.006	Five Thousand Three Hundred and Eighty-Two point Zero Zero Six

3	Division 1 : General & Site Facilities	01/02/07	Progress Photographs.	Month	6	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
4	Division 1 : General & Site Facilities	01/03/01	Provided and Remove Site Laboratory & Equipment.	Month	1	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One
5	Division 1 : General & Site Facilities	01/03/02	Maintain Site Laboratory.	LS	6	7699.002	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero Two	46194.012	Forty-Six Thousand One Hundred and Ninety-Four point Zero One Two
							Grand Total:	398267.903	Three Lakh Ninety-Eight Thousand Two Hundred and Sixty-Seven point Nine Zero Three

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of RHD Rate Schedule ID No 80817.xls	258.66	Download

This Division 1 : General & Site Facilities is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

SPECTRA ENGINEERS LTD.- RIMI NIRMAN SANGSTHA
(JVCA - View Details)

Division 1 : General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	LS	1	7983.886	Seven Thousand Nine Hundred and Eighty-Three point Eight Eight Six	7983.886	Seven Thousand Nine Hundred and Eighty-Three point Eight Eight Six
2	Division 1 : General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment.	Month	6	922.988	Nine Hundred and Twenty-Two point Nine Eight Eight	5537.928	Five Thousand Five Hundred and Thirty-Seven point Nine Two Eight
3	Division 1 : General & Site Facilities	01/02/07	Progress Photographs.	Month	6	1029.195	One Thousand AND Twenty-Nine point One Nine Five	6175.170	Six Thousand One Hundred and Seventy-Five point One Seven
4	Division 1 : General & Site Facilities	01/03/01	Provided and Remove Site Laboratory & Equipment.	Month	1	189655.125	One Lakh Eighty-Nine Thousand Six Hundred and Fifty-Five point One Two Five	189655.125	One Lakh Eighty-Nine Thousand Six Hundred and Fifty-Five point One Two Five
5	Division 1 : General & Site Facilities	01/03/02	Maintain Site Laboratory.	LS	6	7919.998	Seven Thousand Nine Hundred and Nineteen point Nine Nine Eight	47519.988	Forty-Seven Thousand Five Hundred and Nineteen point Nine Eight Eight
							Grand Total:	256872.097	Two Lakh Fifty-Six Thousand Eight Hundred and Seventy-Two point Zero Nine Seven

This Division 1 : General & Site Facilities is Electronically Signed by Mr. Khan on behalf of SPECTRA ENGINEERS LTD.- RIMI NIRMAN SANGSTHA

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 16 Mar, 2017 10:33:23 BST

Last Login : Wednesday, 15 Mar, 2017 23:05:09

Welcome, M A N. Siddique | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 80817 **Invitation Reference No. :** DZ(e-GP)-16/PMP(Road)/2016-2017.
Closing Date and Time : 09-Feb-2017 12:00 **Opening Date and Time :** 09-Feb-2017 12:05
Procuring Entity : Dhaka Zone
Brief : Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).

[View Notice](#)

Package No	Package Description
DZe-GP-16/PMPRoad/2016-2017.	Double Bituminous Surface Treatment DBST Work from Ch. 0000m to 20000m of Salna Razendrapur-Kapasias-Toke-Motkhola Road R-312 under Gazipur Road Division during the year 2016-2017 PMPRoad 2016-2017.

Infratech Construction Company

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Ali Haider on behalf of Infratech Construction Company

M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)
 (JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mr. on behalf of MM Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)

Rana Builders (Pvt.) Ltd.

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

SPECTRA ENGINEERS LTD.- RIMI NIRMAN SANGSTHA
 (JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Khan on behalf of SPECTRA ENGINEERS LTD.- RIMI NIRMAN SANGSTHA

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 16 Mar, 2017 10:33:24 BST

Last Login : Wednesday, 15 Mar, 2017 23:05:09

Welcome, M A N. Siddique | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 80817 **Invitation Reference No. :** DZ(e-GP)-16/PMP(Road)/2016-2017.
Closing Date and Time : 09-Feb-2017 12:00 **Opening Date and Time :** 09-Feb-2017 12:05
Procuring Entity : Dhaka Zone
Brief : Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).

[View Notice](#)

Package No	Package Description
DZe-GP-16/PMPRoad/2016-2017.	Double Bituminous Surface Treatment DBST Work from Ch. 0000m to 20000m of Salna Razendrapur-Kapasias-Toke-Motkhola Road R-312 under Gazipur Road Division during the year 2016-2017 PMPRoad 2016-2017.

Infratech Construction Company

Division 3 : Pavement Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement Work	03/01/01	Scarify, Mix and Re compact Existing Pavement and/or shoulder.	Sqm	9872.500	38.001	Thirty-Eight point Zero Zero One	375164.873	Three Lakh Seventy-Five Thousand One Hundred and Sixty-Four point Eight Seven Three
2	Division 3 : Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	98.263	10233.001	Ten Thousand Two Hundred and Thirty-Three point Zero Zero One	1005525.377	Ten Lakh Five Thousand Five Hundred and Twenty-Five point Three Seven Seven
3	Division 3 : Pavement Work	03/03/01	Aggregate Base Type -I.	Cum	1480.875	4478.001	Four Thousand Four Hundred and Seventy-Eight point Zero Zero One	6631359.731	Sixty-Six Lakh Thirty-One Thousand Three Hundred and Fifty-Nine point Seven Three One
4	Division 3 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	9872.500	108.001	One Hundred and Eight point Zero Zero One	1066239.873	Ten Lakh Sixty-Six Thousand Two Hundred and Thirty-Nine point Eight Seven Three
5	Division 3 : Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	8739.450	31.001	Thirty-One point Zero Zero One	270931.689	Two Lakh Seventy Thousand Nine Hundred and Thirty-One point Six Eight

6	Division 3 : Pavement Work	03/09/02b	Double Bituminous Surface Treatment - 20mm nominal size aggregate followed by 10mm (Machine Method). (Bitumen Grade 60/70)	Sqm	112700.000	406.001	Four Hundred and Six point Zero Zero One	45756312.700	Nine Four Crore Fifty-Seven Lakh Fifty-Six Thousand Three Hundred and Twelve point Seven
7	Division 3 : Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method). (Bitumen Grade 60/70).	Cum	826.236	19906.001	Nineteen Thousand Nine Hundred and Six point Zero One	16447054.642	One Crore Sixty-Four Lakh Forty-Seven Thousand AND Fifty-Four point Six Four Two
							Grand Total:	71552588.885	Seven Crore Fifteen Lakh Fifty-Two Thousand Five Hundred and Eighty-Eight point Eight Eight Five

This Division 3 : Pavement Work is Electronically Signed by Mr. Ali Haider on behalf of Infratech Construction Company

M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV) (JVCA - View Details)									
Division 3 : Pavement Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement Work	03/01/01	Scarify, Mix and Re compact Existing Pavement and/or shoulder.	Sqm	9872.500	35.055	Thirty-Five point Zero Five Five	346080.488	Three Lakh Forty-Six Thousand AND Eighty point Four Eight Eight
2	Division 3 : Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	98.263	14250.054	Fourteen Thousand Two Hundred and Fifty point Zero Five Four	1400253.056	Fourteen Lakh Two Hundred and Fifty-Three point Zero Five Six
3	Division 3 : Pavement Work	03/03/01	Aggregate Base Type -I.	Cum	1480.875	6050.055	Six Thousand AND Fifty point Zero Five Five	8959375.198	Eighty-Nine Lakh Fifty-Nine Thousand Three Hundred and Seventy-Five point One Nine Eight
4	Division 3 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	9872.500	105.055	One Hundred and Five point Zero Five Five	1037155.488	Ten Lakh Thirty-Seven Thousand One Hundred and Fifty-Five point Four Eight Eight
5	Division 3 : Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	8739.450	35.055	Thirty-Five point Zero Five Five	306361.420	Three Lakh Six Thousand Three Hundred and Sixty-One point

									Four Two
6	Division 3 : Pavement Work	03/09/02b	Double Bituminous Surface Treatment - 20mm nominal size aggregate followed by 10mm (Machine Method). (Bitumen Grade 60/70)	Sqm	112700.000	364.055	Three Hundred and Sixty-Four point Zero Five Five	41028998.500	Four Crore Ten Lakh Twenty-Eight Thousand Nine Hundred and Ninety-Eight point Five
7	Division 3 : Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method). (Bitumen Grade 60/70).	Cum	826.236	18250.055	Eighteen Thousand Two Hundred and Fifty point Zero Five Five	15078852.443	One Crore Fifty Lakh Seventy-Eight Thousand Eight Hundred and Fifty-Two point Four Four Three
							Grand Total:	68157076.593	Six Crore Eighty-One Lakh Fifty-Seven Thousand AND Seventy-Six point Five Nine Three

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Pavement work 80817 .pdf	419.93	Download

This Division 3 : Pavement Work is Electronically Signed by Mr. Mr. on behalf of MM Builders & Engineers Ltd.- MS Zaman & Brothers (JV)

RAB-RC (PVT) LIMITED (Sub Contractor/Consultant - View Details)									
Division 3 : Pavement Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement Work	03/01/01	Scarify, Mix and Re compact Existing Pavement and/or shoulder.	Sqm	9872.500	45.045	Forty-Five point Zero Four Five	444706.763	Four Lakh Forty-Four Thousand Seven Hundred and Six point Seven Six Three
2	Division 3 : Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	98.263	16000.016	Sixteen Thousand point Zero One Six	1572209.572	Fifteen Lakh Seventy-Two Thousand Two Hundred and Nine point Five Seven Two
3	Division 3 : Pavement Work	03/03/01	Aggregate Base Type -I.	Cum	1480.875	5000.005	Five Thousand point Zero Zero Five	7404382.404	Seventy-Four Lakh Four Thousand Three Hundred and Eighty-Two point Four Zero Four
4	Division 3 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	9872.500	129.129	One Hundred and Twenty-Nine point One Two Nine	1274826.053	Twelve Lakh Seventy-Four Thousand Eight Hundred and Twenty-Six point Zero Five Three
									Four Lakh

5	Division 3 : Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	8739.450	50.555	Fifty point Five Five Five	441822.895	Forty-One Thousand Eight Hundred and Twenty-Two point Eight Nine Five
6	Division 3 : Pavement Work	03/09/02b	Doule Bituminous Surface Treatment - 20mm nominal size aggregate followed by 10mm (Machine Method). (Bitumen Grade 60/70)	Sqm	112700.000	380.124	Three Hundred and Eighty point One Two Four	42839974.800	Four Crore Twenty-Eight Lakh Thirty-Nine Thousand Nine Hundred and Seventy-Four point Eight
7	Division 3 : Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method). (Bitumen Grade 60/70).	Cum	826.236	17000.177	Seventeen Thousand point One Seven Seven	14046158.244	One Crore Forty Lakh Forty-Six Thousand One Hundred and Fifty-Eight point Two Four Four
							Grand Total:	68024080.731	Six Crore Eighty Lakh Twenty-Four Thousand AND Eighty point Seven Three One

This Division 3 : Pavement Work is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Rana Builders (Pvt.) Ltd.									
Division 3 : Pavement Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement Work	03/01/01	Scarify, Mix and Re compact Existing Pavement and/or shoulder.	Sqm	9872.500	48.001	Forty-Eight point Zero Zero One	473889.873	Four Lakh Seventy-Three Thousand Eight Hundred and Eighty-Nine point Eight Seven Three
2	Division 3 : Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	98.263	15733.001	Fifteen Thousand Seven Hundred and Thirty-Three point Zero Zero One	1545971.877	Fifteen Lakh Forty-Five Thousand Nine Hundred and Seventy-One point Eight Seven Seven
3	Division 3 : Pavement Work	03/03/01	Aggregate Base Type -I.	Cum	1480.875	6566.001	Six Thousand Five Hundred and Sixty-Six point Zero Zero One	9723426.731	Ninety-Seven Lakh Twenty-Three Thousand Four Hundred and Twenty-Six point Seven Three One
									Twelve Lakh Fourteen

4	Division 3 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	9872.500	123.001	One Hundred and Twenty-Three point Zero Zero One	1214327.373	Thousand Three Hundred and Twenty-Seven point Three Seven Three
5	Division 3 : Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	8739.450	46.001	Forty-Six point Zero Zero One	402023.439	Four Lakh Two Thousand AND Twenty-Three point Four Three Nine
6	Division 3 : Pavement Work	03/09/02b	Doule Bituminous Surface Treatment - 20mm nominal size aggregate followed by 10mm (Machine Method). (Bitumen Grade 60/70)	Sqm	112700.000	342.001	Three Hundred and Forty-Two point Zero Zero One	38543512.700	Three Crore Eighty-Five Lakh Forty-Three Thousand Five Hundred and Twelve point Seven
7	Division 3 : Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method). (Bitumen Grade 60/70).	Cum	826.236	19000.001	Nineteen Thousand point Zero Zero One	15698484.826	One Crore Fifty-Six Lakh Ninety-Eight Thousand Four Hundred and Eighty-Four point Eight Two Six
							Grand Total:	67601636.819	Six Crore Seventy-Six Lakh One Thousand Six Hundred and Thirty-Six point Eight One Nine

This Division 3 : Pavement Work is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

SPECTRA ENGINEERS LTD.- RIMI NIRMAN SANGSTHA (JVCA - View Details)									
Division 3 : Pavement Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement Work	03/01/01	Scarify, Mix and Re compact Existing Pavement and/or shoulder.	Sqm	9872.500	38.389	Thirty-Eight point Three Eight Nine	378995.403	Three Lakh Seventy-Eight Thousand Nine Hundred and Ninety-Five point Four Zero Three
2	Division 3 : Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	98.263	9258.331	Nine Thousand Two Hundred and Fifty-Eight point Three Three One	909751.379	Nine Lakh Nine Thousand Seven Hundred and Fifty-One point Three Seven Nine
	Division 3						Five Thousand Eight Hundred		Eighty-Six Lakh Seventy-Five Thousand

3	Pavement Work	03/03/01	Aggregate Base Type -I.	Cum	1480.875	5858.384	and Fifty-Eight point Three Eight Four	8675534.406	Five Hundred and Thirty-Four point Four Zero Six
4	Division 3 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	9872.500	89.125	Eighty-Nine point One Two Five	879886.563	Eight Lakh Seventy-Nine Thousand Eight Hundred and Eighty-Six point Five Six Three
5	Division 3 : Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	8739.450	35.108	Thirty-Five point One Zero Eight	306824.611	Three Lakh Six Thousand Eight Hundred and Twenty-Four point Six One One
6	Division 3 : Pavement Work	03/09/02b	Double Bituminous Surface Treatment - 20mm nominal size aggregate followed by 10mm (Machine Method). (Bitumen Grade 60/70)	Sqm	112700.000	394.009	Three Hundred and Ninety-Four point Zero Zero Nine	44404814.300	Four Crore Forty-Four Lakh Four Thousand Eight Hundred and Fourteen point Three
7	Division 3 : Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method). (Bitumen Grade 60/70).	Cum	826.236	17948.556	Seventeen Thousand Nine Hundred and Forty-Eight point Five Five Six	14829743.115	One Crore Forty-Eight Lakh Twenty-Nine Thousand Seven Hundred and Forty-Three point One One Five
							Grand Total:	70385549.777	Seven Crore Three Lakh Eighty-Five Thousand Five Hundred and Forty-Nine point Seven Seven Seven

This Division 3 : Pavement Work is Electronically Signed by Mr. Khan on behalf of SPECTRA ENGINEERS LTD.- RIMI NIRMAN SANGSTHA

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 16 Mar, 2017 10:33:49 BST

Last Login : Wednesday, 15 Mar, 2017 23:05:09

Welcome, M A N. Siddique | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	80817	Invitation Reference No. :	DZ(e-GP)-16/PMP(Road)/2016-2017.
Closing Date and Time :	09-Feb-2017 12:00	Opening Date and Time :	09-Feb-2017 12:05
Procuring Entity :	Dhaka Zone		
Brief :	Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).		

[View Notice](#)

Package No	Package Description
DZe-GP-16/PMPRoad/2016-2017.	Double Bituminous Surface Treatment DBST Work from Ch. 0000m to 20000m of Salna Razendrapur-Kapasias-Toke-Motkhola Road R-312 under Gazipur Road Division during the year 2016-2017 PMPRoad 2016-2017.

Infratech Construction Company

Division 6 : Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/05/01	Road Marking- Thermoplastic Material (spray application).	Sqm	832.500	569.001	Five Hundred and Sixty-Nine point Zero Zero One	473693.332	Four Lakh Seventy-Three Thousand Six Hundred and Ninety-Three point Three Three Two
2	Division 6 : Incidental	06/10/01	Traffic Signs.	Nos	40.000	1201.001	One Thousand Two Hundred and One point Zero Zero One	48040.040	Forty-Eight Thousand AND Forty point Zero Four
3	Division 6 : Incidental	06/10/02	Sign Post.	Nos	40.000	1573.001	One Thousand Five Hundred and Seventy-Three point Zero Zero One	62920.040	Sixty-Two Thousand Nine Hundred and Twenty point Zero Four
4	Division 6 : Incidental	Misc-01	Fitting fixing of 300 mm dia 6mm thick steel pipe	Metre	53.000	1271.001	One Thousand Two Hundred and Seventy-One point Zero Zero One	67363.053	Sixty-Seven Thousand Three Hundred and Sixty-Three point Zero Five Three
5	Division 6 : Incidental	Misc-02	Saucer Drain	Metre	1580.000	1832.001	One Thousand Eight Hundred and Thirty-Two point Zero Zero One	2894561.580	Twenty-Eight Lakh Ninety-Four Thousand Five Hundred and Sixty-One point Five Eight
							Grand Total:	3546578.045	Thirty-Five Lakh Forty-Six Thousand Five Hundred and Seventy-Eight point Zero Four Five

This Division 6 : Incidental is Electronically Signed by Mr. Ali Haider on behalf of Infratech Construction Company

M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)
(JVCA - View Details)

Division 6 : Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/05/01	Road Marking- Thermoplastic Material (spray application).	Sqm	832.500	986.055	Nine Hundred and Eighty-Six point Zero Five Five	820890.788	Eight Lakh Twenty Thousand Eight Hundred and Ninety point Seven Eight Eight
2	Division 6 : Incidental	06/10/01	Traffic Signs.	Nos	40.000	5251.055	Five Thousand Two Hundred and Fifty-One point Zero Five Five	210042.200	Two Lakh Ten Thousand AND Forty-Two point Two

3	Division 6 : Incidental	06/10/02	Sign Post.	Nos	40.000	2612.052	Two Thousand Six Hundred and Twelve point Zero Five Two	104482.080	One Lakh Four Thousand Four Hundred and Eighty-Two point Zero Eight
4	Division 6 : Incidental	Misc-01	Fitting fixing of 300 mm dia 6mm thick steel pipe	Metre	53.000	5050.055	Five Thousand AND Fifty point Zero Five Five	267652.915	Two Lakh Sixty-Seven Thousand Six Hundred and Fifty-Two point Nine One Five
5	Division 6 : Incidental	Misc-02	Saucer Drain	Metre	1580.000	3366.055	Three Thousand Three Hundred and Sixty-Six point Zero Five Five	5318366.900	Fifty-Three Lakh Eighteen Thousand Three Hundred and Sixty-Six point Nine
							Grand Total:	6721434.883	Sixty-Seven Lakh Twenty-One Thousand Four Hundred and Thirty-Four point Eight Eight Three

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Incidental 80817 .pdf	181.90	Download

This Division 6 : Incidental is Electronically Signed by Mr. Mr. on behalf of MM Builders & Engineers Ltd.- MIS Zaman & Brothers (JV)

RAB-RC (PVT) LIMITED (Sub Contractor/Consultant - View Details)									
Division 6 : Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/05/01	Road Marking-Thermoplastic Material (spray application).	Sqm	832.500	800.008	Eight Hundred point Zero Zero Eight	666006.660	Six Lakh Sixty-Six Thousand AND Six point Six Six
2	Division 6 : Incidental	06/10/01	Traffic Signs.	Nos	40.000	6000.006	Six Thousand point Zero Zero Six	240000.240	Two Lakh Forty Thousand point Two Four
3	Division 6 : Incidental	06/10/02	Sign Post.	Nos	40.000	3000.003	Three Thousand point Zero Zero Three	120000.120	One Lakh Twenty Thousand point One Two
4	Division 6 : Incidental	Misc-01	Fitting fixing of 300 mm dia 6mm thick steel pipe	Metre	53.000	7500.621	Seven Thousand Five Hundred point Six Two One	397532.913	Three Lakh Ninety-Seven Thousand Five Hundred and Thirty-Two point Nine One Three
5	Division 6 : Incidental	Misc-02	Saucer Drain	Metre	1580.000	3400.355	Three Thousand Four Hundred point Three Five Five	5372560.900	Fifty-Three Lakh Seventy-Two Thousand Five Hundred and Sixty point Nine
							Grand Total:	6796100.833	Sixty-Seven Lakh Ninety-Six Thousand One Hundred point Eight Three Three

This Division 6 : Incidental is Electronically Signed by Mr. Fakhrul Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Rana Builders (Pvt.) Ltd.									
Division 6 : Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/05/01	Road Marking-Thermoplastic Material (spray application).	Sqm	832.500	1069.001	One Thousand AND Sixty-Nine point Zero Zero One	889943.333	Eight Lakh Eighty-Nine Thousand Nine Hundred and Forty-Three point Three Three Three
2	Division 6 : Incidental	06/10/01	Traffic Signs.	Nos	40.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	276040.040	Two Lakh Seventy-Six Thousand AND Forty point Zero Four
3	Division 6 : Incidental	06/10/02	Sign Post.	Nos	40.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	122920.040	One Lakh Twenty-Two Thousand Nine Hundred and Twenty point Zero Four
4	Division 6 : Incidental	Misc-01	Fitting fixing of 300 mm dia 6mm thick steel pipe	Metre	53.000	14477.638	Fourteen Thousand Four Hundred and Seventy-Seven point Six Three Eight	767314.814	Seven Lakh Sixty-Seven Thousand Three Hundred and Fourteen point Eight One Four

5	Division 6 : Incidental	Misc-02	Saucer Drain	Metre	1580.000	3123.876	Three Thousand One Hundred and Twenty-Three point Eight Seven Six	4935724.080	Forty-Nine Lakh Thirty-Five Thousand Seven Hundred and Twenty-Four point Zero Eight
							Grand Total:	6991942.307	Sixty-Nine Lakh Ninety-One Thousand Nine Hundred and Forty-Two point Three Zero Seven

This Division 6 : Incidental is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

SPECTRA ENGINEERS LTD.- RIMI NIRMAN SANGSTHA
(JVCA - View Details)

Division 6 : Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/05/01	Road Marking- Thermoplastic Material (spray application).	Sqm	832.500	882.799	Eight Hundred and Eighty-Two point Seven Nine Nine	734930.168	Seven Lakh Thirty-Four Thousand Nine Hundred and Thirty point One Six Eight
2	Division 6 : Incidental	06/10/01	Traffic Signs.	Nos	40.000	5048.569	Five Thousand AND Forty-Eight point Five Six Nine	201942.760	Two Lakh One Thousand Nine Hundred and Forty-Two point Seven Six
3	Division 6 : Incidental	06/10/02	Sign Post.	Nos	40.000	2528.735	Two Thousand Five Hundred and Twenty-Eight point Seven Three Five	101149.400	One Lakh One Thousand One Hundred and Forty-Nine point Four
4	Division 6 : Incidental	Misc-01	Fitting fixing of 300 mm dia 6mm thick steel pipe	Metre	53.000	3793.103	Three Thousand Seven Hundred and Ninety-Three point One Zero Three	201034.459	Two Lakh One Thousand AND Thirty-Four point Four Five Nine
5	Division 6 : Incidental	Misc-02	Saucer Drain	Metre	1580.000	2141.556	Two Thousand One Hundred and Forty-One point Five Five Six	3383658.480	Thirty-Three Lakh Eighty-Three Thousand Six Hundred and Fifty-Eight point Four Eight
							Grand Total:	4622715.267	Forty-Six Lakh Twenty-Two Thousand Seven Hundred and Fifteen point Two Six Seven

This Division 6 : Incidental is Electronically Signed by Mr. Khan on behalf of SPECTRA ENGINEERS LTD.- RIMI NIRMAN SANGSTHA

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 16 Mar, 2017 10:33:31 BST

Last Login : Wednesday, 15 Mar, 2017 23:05:09

Welcome, M A N. Siddique | [Logout](#)[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	80817	Invitation Reference No. :	DZ(e-GP)-16/PMP(Road)/2016-2017.
Closing Date and Time :	09-Feb-2017 12:00	Opening Date and Time :	09-Feb-2017 12:05
Procuring Entity :	Dhaka Zone		
Brief :	Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).		

[View Notice](#)[Save As PDF](#)[Print](#)

Tenderer/Consultant Name : Rana Builders (Pvt.) Ltd.

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earth Work	1262218.206
2	Division 1 : General & Site Facilities	398267.903
3	Division 3 : Pavement Work	67601636.819
4	Division 6 : Incidental	6991942.307
	Grand Total	76254065.235

Tenderer/Consultant Name : RAB-RC (PVT) LIMITED

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earth Work	991259.913
2	Division 1 : General & Site Facilities	281891.332
3	Division 3 : Pavement Work	68024080.731
4	Division 6 : Incidental	6796100.833
	Grand Total	76093332.809

Tenderer/Consultant Name : Infratech Construction Company

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earth Work	690749.706
2	Division 1 : General & Site Facilities	276198.020
3	Division 3 : Pavement Work	71552588.885
4	Division 6 : Incidental	3546578.045
	Grand Total	76066114.656

Tenderer/Consultant Name : M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earth Work	1045302.763
2	Division 1 : General & Site Facilities	330268.996
3	Division 3 : Pavement Work	68157076.593
4	Division 6 : Incidental	6721434.883
	Grand Total	76254083.235

Tenderer/Consultant Name : SPECTRA ENGINEERS LTD.- RIMI NIRMAN SANGSTHA

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earth Work	989362.860
2	Division 1 : General & Site Facilities	256872.097
3	Division 3 : Pavement Work	70385549.777
4	Division 6 : Incidental	4622715.267

Grand Total	76254500.001
-------------	--------------

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)[ABOUT TRUST ONLINE](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 16 Mar, 2017 10:33:36 BST

Last Login : Wednesday, 15 Mar, 2017 23:05:09

 Welcome, M. A. N. Siddique | [Logout](#)[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 80817 **Invitation Reference No. :** DZ(e-GP)-16/PMP(Road)/2016-2017.

Closing Date and Time : 09-Feb-2017 12:00 **Opening Date and Time :** 09-Feb-2017 12:05

Procuring Entity : Dhaka Zone

Brief : Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).

[View Notice](#)[Save As PDF](#)[Print](#)

Form Name	Rana Builders (Pvt.) Ltd. Amount in (BDT)	RAB-RC (PVT) LIMITED Amount in (BDT)	Infratech Construction Company Amount in (BDT)	M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV) Amount in (BDT)	SPECTRA ENGINEERS LTD.- RIMI NIRMAN SANGSTHA Amount in (BDT)
Division 2 : Earth Work	1262218.206	991259.913	690749.706	1045302.763	989362.860
Division 1 : General & Site Facilities	398267.903	281891.332	276198.020	330268.996	256872.097
Division 3 : Pavement Work	67601636.819	68024080.731	71552588.885	68157076.593	70385549.777
Division 6 : Incidental	6991942.307	6796100.833	3546578.045	6721434.883	4622715.267
Grand Total	76254065.235	76093332.809	76066114.656	76254083.235	76254500.001

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 16 Mar, 2017 10:34:10 BST

Last Login : Wednesday, 15 Mar, 2017 23:05:09

Welcome, M A N. Siddique | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 80817 Invitation Reference No. : DZ(e-GP)-16/PMP(Road)/2016-2017.

Closing Date and Time : 09-Feb-2017 12:00 Opening Date and Time : 09-Feb-2017 12:05

Procuring Entity : Dhaka Zone

Brief : Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).

[View Notice](#)

Package No	Package Description
DZe-GP-16/PMPRoad/2016-2017.	Double Bituminous Surface Treatment DBST Work from Ch. 0000m to 20000m of Salna Razendrapur-Kapasias-Toke-Motkhola Road R-312 under Gazipur Road Division during the year 2016-2017 PMPRoad 2016-2017.

Infratech Construction Company

 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Infratech Construction Company
2. Registered e-mail ID of the Tenderer / JVCA Partner:	infratech@infratech.com.bd
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	15

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
WI-02	Joydebpur- Mymensingh Road Improvement Project (JMRIP)	Subcontractor	20-11-13	21-12-15	2615126007.000	Tanim Shahriar Major Project Officer Joydebpur-Mymensingh Road Improvement Project (JMRIP)	Embankment Fill Improved Sub grade Sub base Aggregate Base Type-1 Aggregate Base Type-2 Dense Bituminous surfacing-Base course Dense Bituminous surfacing-Wearing course Concrete Kerb
ACE/RHD/Comilla Zone/2013-2014/01	PMP works (DBS) LRP002+260 (Ch.2+000) to LRP027+1612 (Ch.28+306) =26.306 Km of Sonapur (Mannam Nagar)- Char Jabbar- Steamerghat Road (Z-1424) under Noakhali Road Division during the year 2013-2014.	Subcontractor	10-04-14	13-05-15	107587018.500	Additional Chief Engineer Comilla zone, Comilla	Aggregate Base Type-1 work DBS base course DBS wearing course work

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2010-2015	1832230961.000

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience-1.pdf	970.55	Download
2	Specific Experience Certificates (ITT 15.1(b))	Specific Experience-2.pdf	265.99	Download
3	Specific Experience Certificates (ITT 15.1(b))	Specific Experience-1.pdf	508.35	Download
4	Financial Capacity Certificates (ITT 16)	Financial Capacity_80817.pdf	420.57	Download
5	Valid Trade License (ITT 25.1.(f))	TRADE License.pdf	1370.37	Download
6	Valid Trade License (ITT 25.1.(f))	TL 16-17.pdf	1696.67	Download
7	TIN Certificate (ITT 25.1(g))	TIN Certificate.pdf	348.40	Download
8	VAT Certificate (ITT 25.1(g))	VAT Certificate.pdf	430.19	Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AVERAGE ANNUAL CONSTRUCTION TURNOVER.pdf	256.13	Download
10	-	Audit Report 2014-2015.pdf	567.71	Download
11	-	Audit Report 2013-2014.pdf	466.84	Download
12	-	Audit Report 2012-2013.pdf	437.05	Download
13	-	Audit Report 2010-2011.pdf	555.82	Download
14	-	Audit Report 2011-2012.pdf	457.22	Download
15	-	Payment Certificate_MeghnaGumti3.pdf	2019.30	Download
16	-	Payment Certificate_MeghnaGumti2.pdf	2013.17	Download
17	-	Payment Certificate_MeghnaGumti4.pdf	1826.15	Download
18	-	Payment Certificate_MeghnaGumti1.pdf	2049.73	Download
19	-	Payment Certificate_4 lane.pdf	2722.22	Download
20	-	RHD Enlistment_1.pdf	1241.79	Download
21	-	TENDER CAPACITY.pdf	246.76	Download
22	-	Parsonnel Capacity_80817.pdf	270.19	Download
23	-	CV of Construction Project Manager_1.pdf	1903.18	Download
24	-	CV of Grader Operator.pdf	1934.91	Download
25	-	CV of Rolar Operator_1.pdf	1231.95	Download
26	-	CV of Asphalt Plant Operator_1.pdf	1551.78	Download
27	-	CV of Mechanic.pdf	1264.11	Download
28	-	CV of Accountant.pdf	1373.94	Download
29	-	CV of Site Engineer.pdf	616.30	Download
30	-	CV of Asphalt Operator-2.pdf	433.84	Download
31	-	CV of Roller Operator-2.pdf	326.89	Download
32	-	CV of Roller Operator-3.pdf	361.98	Download
33	-	Rate Analysis (1)_80817.pdf	1519.91	Download
34	-	Rate Analysis (2)_80817.pdf	2186.55	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Ali Haider on behalf of Infratech Construction Company

M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MM Builders & Engineers Ltd. - M/S Zaman & Brothers (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mkhalek2017@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	MBEL-25 years,ZB- 22 years (MBEL-ZB JV 03 Year)

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP03/GZ/2012-2013, Tender/Proposal ID No-35, (MM Builders & Engineers Ltd).	Overlay work (Earth work, Pavement work etc.) of Mostafapur-Madaripur-Shariatpur (Monohar Bazar) - Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) & Shariatpur-Janhira-Kawrakandi (Khatalbari) Road (Z-8012)	Prime Contractor	16 January 2013	12 January 2014	232588339.610	Executive Engineer (RHD), Road Division, Sariatpur, Tel-060161406 , eesard@rhd.gov.bd	Earthen Shoulder, Repair of existing pavement, sub-base, Aggregate Base Type-I, DBS wearing course, Prime coat, Tack coat, Double Bituminous Surface Treatment, Brick on End Edging, Traffic Sings, etc.
NRC/OTM/04 of 2012-2013,Tender Package No: 01 (One)	Surfacing work (DBST) at 1st (P) & 2nd km to 6th km of Laxmipur-Charalexander-Sonapur-Majdee (Noakhali) Road (Z-1405) under Laxmipur Road Division during the year 2012-2013.	Prime Contractor	26/02/2013	15/05/2013	17938120.850	Executive Engineer (RHD), Road Division, Lakshmipur, Tel-038161500, eelax@rhd.gov.bd	Roadway Excavation, Improved sub-grade, , Earthen Shoulder, Repair of existing pavement, sub-base, Aggregate Base Type-I, Aggregate Base Type-II, Prime coat, Tack coat, Double Bituminous Surface Treatment, Brick on End Edging, Traffic Sings, etc.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2015-2016-MBEL	798732140.320
2014-2015-MBEL	2214764361.870
2013-2014-MBEL	2044985086.510
2012-2013-MBEL	1644535580.820
2011-2012-MBEL	593218096.670
2015-2016-ZB	32119982.480
2014-2015-ZB	32844749.630
2013-2014-ZB	21057876.240
2012-2013-ZB	56432279.470
2011-2012-ZB	9383722.700

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp Record_MBEL.pdf	1861.53	Download
2	General Experience Certificates (ITT 15.1(a))	General Experience Certificate ZB 2012 .pdf	520.54	Download
3	General Experience Certificates (ITT 15.1(a))	General Experience Certificate ZB 2013 .pdf	876.71	Download
4	General Experience Certificates (ITT 15.1(a))	General Experience Certificate ZB 2014 .pdf	1316.03	Download
5	General Experience Certificates (ITT 15.1(a))	General Experience Certificate ZB 2015.pdf	1832.05	Download
6	General Experience Certificates (ITT 15.1(a))	General Experience Certificate ZB 2016 .pdf	314.88	Download
7	Specific Experience Certificates (ITT 15.1(b))	Similar work ZB .pdf	664.13	Download
8	Financial Capacity Certificates (ITT 16)	Financial capacity certificate ZB 80817.pdf	199.83	Download

9	Valid Trade License (ITT 25.1.(f))	Trade Licence ZB-2016-1017.pdf	1883.54	Download
10	TIN Certificate (ITT 25.1(g))	Tin certificate ZB 2016-2017 .pdf	337.49	Download
11	VAT Certificate (ITT 25.1(g))	VAT Certificate-Attested ZB .pdf	74.46	Download
12	-	Afidebid ZB .pdf	194.57	Download
13	Specific Experience Certificates (ITT 15.1(b))	Specific Exp.Overlay-Shariatpur.pdf	528.20	Download
14	Financial Capacity Certificates (ITT 16)	L Assets MBEL 80817.pdf	357.94	Download
15	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL_2016.pdf	1564.18	Download
16	TIN Certificate (ITT 25.1(g))	TIN Certificate_MBEL.pdf	582.41	Download
17	VAT Certificate (ITT 25.1(g))	VAT Certificate_MBEL.pdf	782.39	Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Average Turnover (Last 5 years)_MBEL.pdf	49.56	Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9. Payment Cer. 2011-2012 Part 1-MBEL.pdf	1328.54	Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. Payment Cer. 2012-2013 Part 1-MBEL.pdf	2147.49	Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8. Payment Cer. 2012-2013 Part 2-MBEL.pdf	2672.48	Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10. Payment Cer. 2011-2012 Part 2-MBEL.pdf	1889.98	Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. Payment Cer. 2013-2014 Part 2-MBEL.pdf	1848.55	Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Payment Cer. 2014-2015 Part 1-MBEL.pdf	1544.42	Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Payment Cer. 2014-2015 Part 2-MBEL.pdf	1722.00	Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. Payment Cer. 2013-2014 Part 1-MBEL.pdf	1319.28	Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Payment certificate 2015-2016.pdf	2041.72	Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate ZB (2011-2012).pdf	600.88	Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate ZB (2012-2013).pdf	1148.23	Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate ZB (2013-2014).pdf	1014.78	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate ZB (2014-2015).pdf	1448.85	Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate ZB (2015-2016).pdf	1975.89	Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table for Turnover ZB .pdf	274.33	Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. Audit Report 2016.pdf	2052.71	Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Audit Report_2015.pdf	518.79	Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Audit Report_2013.PDF	534.03	Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Audit Report_2012.pdf	515.66	Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Audit Report_2014.pdf	238.88	Download
39	-	Tender Capacity-MBEL.pdf	35.84	Download
40	-	Construction Method-Road-.pdf	406.26	Download
41	-	On Going Project_MBEL.pdf	90.71	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mr. on behalf of MM Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)

RAB-RC (PVT) LIMITED
(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT) LIMITED
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rabrc.pvt_limited@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	32

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	PMP works (DBST/DBSW) at N-104, PMP works(DBST) at R-142 under Feni division	Prime Contractor	17/12/2012	30/05/2014	310307894.190	Noakhali RHD Circle, Noakhali	Attached

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2011-12, 2012-13, 2013-14, 2014-15, 2015-16	3676665415.000

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General1.zip	2179.17	Download
2	General Experience Certificates (ITT 15.1(a))	General2.zip	1546.40	Download
3	General Experience Certificates (ITT 15.1(a))	General3.zip	2108.10	Download
4	General Experience Certificates (ITT 15.1(a))	General4.zip	2227.17	Download
5	General Experience Certificates (ITT 15.1(a))	General5.zip	2193.21	Download
6	General Experience Certificates (ITT 15.1(a))	General6.zip	2086.03	Download
7	General Experience Certificates (ITT 15.1(a))	General7.zip	1981.17	Download
8	Specific Experience Certificates (ITT 15.1(b))	Similar Work 183Cr Final.pdf	468.50	Download
9	Specific Experience Certificates (ITT 15.1(b))	Similar Seal Coat Carpatang.jpg	501.65	Download
10	Specific Experience Certificates (ITT 15.1(b))	Similar All DBS.PDF	345.88	Download
11	Specific Experience Certificates (ITT 15.1(b))	Similar Works DBST.PDF	139.91	Download
12	Financial Capacity Certificates (ITT 16)	Liquid ID-80817.pdf	1964.17	Download
13	Valid Trade License (ITT 25.1.(f))	Trade License 2014-2015.PDF	202.09	Download
14	Valid Trade License (ITT 25.1.(f))	Trade License 2016-17.jpg	628.33	Download
15	TIN Certificate (ITT 25.1(g))	TIN 2015-2016.pdf	801.71	Download
16	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work in Hand Notice of Commence.PDF	1130.66	Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over Best 01Year (2015-16)-5.zip	2610.30	Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over Best 01Year (2015-16)-4.zip	2324.38	Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over Best 01Year (2015-16)-1.zip	1534.24	Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over Best 01Year (2015-16)-2.zip	2131.75	Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over Best 01Year (2015-16)-3.zip	2510.09	Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-16(4).zip	2324.36	Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-16(5).zip	2610.30	Download

25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-16(2).zip	2131.74	Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-16(3).zip	2510.09	Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-16(1).zip	1534.23	Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annul Turn Over 2015-16.PDF	340.98	Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annul Turn Over 2014-15.PDF	1041.64	Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-15.pdf	943.04	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2011-12.PDF	1322.02	Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-13.PDF	1109.83	Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-14.PDF	865.00	Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annul Turn Over 2013-14.pdf	1808.12	Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annul Turn Over 2012-13.pdf	1185.75	Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annul Turn Over 2011-12.pdf	2364.45	Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Tender Capacity and Work in Hand ID-80817.docx	30.78	Download
38	-	Analysis ID-80817.xls	128.66	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Rana Builders (Pvt.) Ltd.							
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]							
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up							
4.1 Qualification Information of the Tenderer							
Description						Tenderer's Response	
1. Name of the Tenderer / JVCA Partner:						Rana Builders (Pvt.) Ltd	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						ranabuilders55@yahoo.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						25 Years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
PMP/DZ/12/2012-2013/01/DBST	Name of Works: Providing Double Bituminous Surfacing Treatment from 10th K.M (p) to 42nd K.M (p) LRP0095-9+720m to LRP041-41+126m 31406.00m (Narayangonj & Munshigonj District Portion) of Dhaka-Chittagong Highway under Narayangonj Road Division during the year 2012-2013.	Prime Contractor	12 September 2013	09 March 2014.	177054943.700	Executive Engineer, RHD, Road Division Narayangonj.	This is Same Kind of work as this tender work.
PMP-06/2011-12/13/overlay.	Name of Works: Repair and Restoration By Overlay works at Fiferent K.M of Joydebur-Tangail-Jamalpur (N-4) Road under Tangail Road Division during the year 2011-2012.	Prime Contractor	03 April 2012	25 February 2013.	297623433.400	Executive Engineer, RHD, Road Division Tangail.	This is Same Kind of work as this tender work.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2011-2012		935467866.350					
2012-2013		1671579329.210					
2013-2014		1576087952.940					
2014-2015		1834756281.720					
2015-2016		2133428843.790					

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 97-111 IMG_20161215_0001.pdf	2053.30	Download
2	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 78-96IMG_20161215_0001.pdf	2704.52	Download
3	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 60-77 IMG_20161215_0001.pdf	2408.53	Download
4	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 46-59 IMG_20161215_0001.pdf	1833.28	Download
5	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 31-45 IMG_20161215_0001.pdf	1845.13	Download
6	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 16-30 IMG_20161215_0001.pdf	1633.24	Download
7	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 1-15 IMG_20161215_0001.pdf	1852.32	Download
8	General Experience Certificates (ITT 15.1(a))	General Experience 10 Years.pdf	996.90	Download
9	Specific Experience Certificates (ITT 15.1(b))	DBST N Gonj MIS Cer.jpg	686.09	Download
10	Specific Experience Certificates (ITT 15.1(b))	DBST N Gonj Manul.jpg	777.33	Download
11	Specific Experience Certificates (ITT 15.1(b))	Laxmipur BOQ 18.65Cr.jpg	543.55	Download
12	Specific Experience Certificates (ITT 15.1(b))	RBL Laxmipur 18.65Cr 11-12.jpg	1054.12	Download
13	Specific Experience Certificates (ITT 15.1(b))	RBL Sylhet 16.35Cr 12-13.jpg	1251.63	Download
14	Specific Experience Certificates (ITT 15.1(b))	Eight Line Certificate Manual.JPG	510.48	Download
15	Specific Experience Certificates (ITT 15.1(b))	Eight Line Certificate MS.JPG	1850.59	Download
16	Specific Experience Certificates (ITT 15.1(b))	Tangail Overlay MIS CER.jpg	612.51	Download
17	Specific Experience Certificates (ITT 15.1(b))	Tangail Overlay Manul .jpg	444.17	Download
18	Valid Trade License (ITT 25.1.(f))	Trade License RBL 2016-2017...pdf	457.66	Download
19	TIN Certificate (ITT 25.1(g))	RBL TIN 14-15 New.jpg	393.89	Download
20	VAT Certificate (ITT 25.1(g))	RBL VAT.jpg	620.55	Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL (2010-2011).pdf	366.47	Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL (2012-2013).pdf	485.76	Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL (2011-2012).pdf	471.63	Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL (2014 to 2015).pdf	550.27	Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL (2013-2014).pdf	345.08	Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2011-2012. (25-35)..pdf	559.23	Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2012-2013. (15-31)..pdf	1069.64	Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2011-2012. (01-12)..pdf	774.74	Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2012-2013. (1-14)..pdf	733.44	Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover 2011 to 2016.xls	44.50	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2011-2012. (13-24)..pdf	678.23	Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2013-2014. (17-37)..pdf	1140.48	Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2013-2014. (38-48)..pdf	719.99	Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2013-2014. (1-16)..pdf	791.82	Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2014-2015. (35-49) pdf.pdf	631.05	Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2014-2015. (16-34) pdf.pdf	919.58	Download

37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2014-2015. (01-15) pdf.pdf	790.79	Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 103 to 116- 2015-2016..pdf	2448.13	Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 90 to 102 2015-2016..pdf	1915.53	Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 89 2015-2016..pdf	2541.89	Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 60 to 74 2015-2016..pdf	2395.48	Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 59 2015-2016..pdf	2589.00	Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 2015-2016..pdf	2174.94	Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 18 to 32 2015-2016..pdf	2267.20	Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 17 2015-2016..pdf	2544.07	Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 90 to 116- 2015-2016.pdf	2448.13	Download
47	-	Asphalt Batch Mix Plant 80-160 t-h IMG_20170114_0003.pdf	2667.80	Download
48	-	Tender Include ITT 44.2 -1.xls	43.13	Download
49	-	RBL NID.jpg	152.38	Download
50	-	Bitumen Distributor Document 02.pdf	1982.11	Download
51	-	Bitumen Distributor Document 01.pdf	1966.61	Download
52	-	Asphalt Plant Document 01.pdf	1957.58	Download
53	-	Certificate of Incorporation.pdf	354.15	Download
54	-	personal Infomation.pdf	172.84	Download
55	-	RBL Aritcles of Association (Memorandum).pdf	1688.00	Download
56	-	Md. Habibur Rahman CV Others.pdf	330.48	Download
57	-	Md. Anisur Rahman CV others.pdf	437.55	Download
58	-	Md. Abdullah Al- Mamun CV Others.pdf	336.82	Download
59	-	Project Manager CV of Mr. Shahidulla Mia .1.docx	20.92	Download
60	-	Mini Roller.1.jpg	93.96	Download
61	-	Road Rooler 02.jpg	80.84	Download
62	-	Mixer Machine .1.jpg	151.73	Download
63	-	Mixer Machine .2.jpg	162.76	Download
64	-	Generator .2.jpg	231.29	Download
65	-	Generator .1.jpg	244.46	Download
66	-	Dump Truck .4.jpg	125.08	Download
67	-	Dump Truck .3.jpg	126.93	Download
68	-	Dump Truck .1.jpg	121.52	Download
69	-	Dump Truck. 2.jpg	121.93	Download
70	-	Bitumin Distributor.1.jpg	85.60	Download
71	-	Md. Mahmudul Hossan CV Others.pdf	256.71	Download
72	-	MD. Quamrul Hassain CV Others.pdf	258.66	Download
73	-	Md. Shafiq Ahmad CV Others.pdf	473.76	Download
74	-	Md. Shamsur Rahman CV Others.pdf	300.96	Download

75	-	Pranab Kumar Shaha CVOthers.pdf	376.44	Download
76	-	Equipment Rana Builders (Pvt.) Ltd..pdf	240.07	Download
77	-	Analysis of RHD Rate Schedule ID No 80817.xls	258.66	Download
78	Financial Capacity Certificates (ITT 16)	Credit Commitment ID 80817 MZIMG_0032.pdf	193.01	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

SPECTRA ENGINEERS LTD.- RIMI NIRMAN SANGSTHA (JVCA - View Details)							
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]							
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up							
4.1 Qualification Information of the Tenderer							
Description						Tenderer's Response	
1. Name of the Tenderer / JVCA Partner:						Spectra Engineers Ltd- MS Rimi Nirman Sangstha JV.	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						spectrarimi2017@gmail.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						36 Years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Contract Package No-07	4- Laning of Dhaka- Chittagong Highway Project	Prime Contractor	10-01-2010	30-04-2016	1697562474.040	Md. aftab Hossain Khan Project Director (ACE, CC) RHD 4 - Laning of Dhaka - Chittagong Highway Project Tel : 9354105, Fax : 9354137, E-mail : pddchp@yahoo.com	Construction of Embankment work, Improved sub grade, Sub Base , aggregate Base Course, Asphalt work.
4LP/DBST-01-06/3647 of 2011	Emergency Rehabilitation Providing DBST of Road No. N1 Dhaka-Chittagong National Highway (Road Chainage 39+267 to 138+709 = 99.442 km), Tender Package No. DW-P4 of Emergency Rehabilitation of damaged Road Project of Roads & Highways Department.	Prime Contractor	21 June, 2011	25 May, 2012	378468544.201	Project Manager-1 (EE), RHD 4-Laning of Dhaka-Chittagong Highway Project 132/4, New Bailey Road, Dhaka	The work includes construction of pavement components, repair, reconstruction & strengthening of existing pavement, Double Bituminous Surface Treatment (DBST), Road Marking and all other related ancillary works The quantities of major items of work involved: i) DBST = 10,07,910 Sqm
Contract Package No. DKZ/39/2010-2011/R-03	Construction of Rigid Pavement, Flexible Pavement in/c Earth Work and CC Block, RCC Box Culvert / Cross-Drainage at Different Locations of Kishoreganj-Karimganj-Chamraghat-Mithamain Road (Chandaga-Mithamain Portion) (Z-3603) under Kishoreganj Road Division During the Year 2010-2011, Contract Package No. DKZ/39/2010-	Prime Contractor	08 February, 2012	15 March 2015	437718520.280	Executive Engineer (RHD) Road Division, Kishoreganj	The work includes Construction of Rigid Pavement, Flexible Pavement in/c Earth Work and CC Block, RCC Box Culvert,

2011/R-03							Cross-Drainage, Geo-textile Filter and all other related ancillary works
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year						Amount (Taka or Equivalent Taka)	
2014-2015						4519276288.000	
2013-2014						3915088321.000	
2012-2013						3061329483.000	
2011-2012						2693765844.000	
2010-2011						904270566.000	
Average Annual Construction Turnover Last 05 Years (Spectra)						3018746100.400	
2014-2015						24430000.000	
2013-2014						941745.000	
2012-2013						108160481.270	
2011-2012						141817725.000	
2010-2011						10054964.000	
Average Annual Construction Turnover Last 05 Years (Rimi)						57080983.050	

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience 2016.pdf	265.83	Download
2	Valid Trade License (ITT 25.1.(f))	Trade Licence upto 2016-2017.pdf	1247.72	Download
3	TIN Certificate (ITT 25.1(g))	TIN Certificate 2016-2017.pdf	419.25	Download
4	TIN Certificate (ITT 25.1(g))	Income TAX Certificates 2015-2016.pdf	769.16	Download
5	VAT Certificate (ITT 25.1(g))	VAT Registration.pdf	1081.48	Download
6	VAT Certificate (ITT 25.1(g))	VAT Registratin Certificate.pdf	501.99	Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate last 5 years.pdf	1079.25	Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	B-Sheet 2015 (Part-02).pdf	2173.21	Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	B-Sheet 2015 (Part-01).pdf	2667.13	Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	B-Sheet 2014 (Part-01).pdf	2048.60	Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	B-Sheet 2014 (Part-02).pdf	1539.91	Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	B-Sheet 2012.pdf	1680.91	Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (Part-02).pdf	1917.71	Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-02).pdf	2219.98	Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-01).pdf	2429.50	Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2010-11.pdf	1547.53	Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2011-12.pdf	1614.23	Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-13.pdf	2332.01	Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (Part-01).pdf	2584.88	Download
20	-	National ID.pdf	452.76	Download
21	-	Incorporation Certificate.pdf	1696.29	Download
22	Specific Experience Certificates (ITT 15.1(b))	Completion Certificate Rimi 2016.pdf	1500.03	Download

23	Specific Experience Certificates (ITT 15.1(b))	Specific Construction Experience 2017.pdf	49.98	Download
24	Financial Capacity Certificates (ITT 16)	Line of Credit of SPECTRA for ID No. 80817.pdf	801.55	Download
25	Financial Capacity Certificates (ITT 16)	Line of Credit of RIM for ID No. 80817.pdf	944.48	Download
26	Specific Experience Certificates (ITT 15.1(b))	Completion Certificate Spectra.pdf	1317.43	Download
27	-	National ID- RIM.pdf	319.83	Download
28	-	Joint Venture Agreement.pdf	717.97	Download
29	-	Rate Analysis ID No. 80817.pdf	1653.74	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Khan on behalf of SPECTRA ENGINEERS LTD.- RIM NIRMAN SANGSTHA

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 16 Mar, 2017 10:33:39 BST

Last Login : Wednesday, 15 Mar, 2017 23:05:09

Welcome, M A N. Siddique | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 80817 **Invitation Reference No. :** DZ(e-GP)-16/PMP(Road)/2016-2017.
Closing Date and Time : 09-Feb-2017 12:00 **Opening Date and Time :** 09-Feb-2017 12:05
Procuring Entity : Dhaka Zone
Brief : Double Bituminous Surface Treatment (DBST) Work from Ch. 0+000m to 20+000m of Salna (Razendrapur)-Kapasias-Toke-Motkhola Road (R-312) under Gazipur Road Division during the year 2016-2017 (PMP(Road) 2016-2017).

[View Notice](#)

Package No	Package Description
DZe-GP-16/PMPRoad/2016-2017.	Double Bituminous Surface Treatment DBST Work from Ch. 0000m to 20000m of Salna Razendrapur-Kapasias-Toke-Motkhola Road R-312 under Gazipur Road Division during the year 2016-2017 PMPRoad 2016-2017.

[Infratech Construction Company](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Aggregate Spreader	Good	Owned	Owned
Bituminous Distributor	Good	Owned	Owned
Power Rotary Brush	Good	Owned	Owned
Drag Brush	Good	Owned	Owned
Pneumatic Tyre Roller	Good	Owned	Owned
Steel Wheeled Roller	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Dump/ Motor Trucks	Good	Owned	Owned
Heating Equipment	Good	Owned	Owned
Sit-on Thermoplastic Road Marking Machine	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work plan_80817.pdf	388.76	Download
2	-	Stantement of work method_80817.pdf	1377.03	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Ali Haider on behalf of Infratech Construction Company

[M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers \(JV\)](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Aggregate Spreader	Good	Leased	L.B Trade Link International
Bituminous Distributor	Good	Owned	MBEL
Power Rotary Brush	Good	Leased	L.B Trade Link International
Drag Brush	Good	Leased	L.B Trade Link International
Pneumatic Tyre Roller 10 Ton	Good	Owned	ZB
Steel Wheeled Roller 8-10 Ton	Good	Owned	ZB
Pay Loader	Good	Owned	MBEL, ZB
Air Compressor	Average	Owned	ZB
Dump / Motor Trucks 6-10 Ton	Good	Owned	MBEL, ZB
Heating Equipment	Average	Owned	ZB
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	MBEL

5.

Elements of Activity	Brief description of Activity
Execution and administration	For the smooth and administration, it is required to be a joint venture with the local partners.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan_80817.pdf	97.07	Download
2	-	3. Equipment-2- Evidance.pdf	2167.32	Download
3	-	2. Equipment-1_ Evidance.pdf	2459.09	Download
4	-	Equipment List_MBEL.pdf	120.19	Download
5	-	Equipment ZB 18-02-2015.pdf	1235.76	Download
6	-	Leased Equipment 80817.pdf	116.27	Download
7	-	1. Asphalt Batching Plant Documents.pdf	2103.70	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mr. on behalf of MM. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)

RAB-RC (PVT) LIMITED

(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Ashplat Plant	Good	Owned	Owned, Feni
5.			
Elements of Activity		Brief description of Activity	
n/a		n/a	

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-80817.docx	36.17	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

<u>Rana Builders (Pvt.) Ltd.</u>
Tenderer Information Form (e-PW3-2) - Part - 4
Tenderer / JVCA's profile information will come from the e-GP System. A. Tenderer / JVCA Partners (in case of JVCA) Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant 60T-80T/ Hour	Good	Owned	Owned
Paver Machine	Good	Owned	Owned
Air Compressor 3 Nos	Good	Owned	Owned
PTR 8-10 Ton Capacity 2 Nos	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Dump Truck 25 Ton Capacity 05 Nos	Good	Owned	Owned
Aggregate Spreader	Good	Owned	Owned
Bitumen Distributor	Good	Owned	Owned
Power Rotary Brush	Good	Owned	Owned
Drag Brush	Good	Owned	Owned
Steel Wheeled Roller 2 Nos	Good	Owned	Owned
Heating Equipment	Good	Owned	Owned
5.			
Elements of Activity		Brief description of Activity	
N/A		N/A	

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID No 80817.xls	41.08	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

<u>SPECTRA ENGINEERS LTD.- RIMI NIRMAN SANGSTHA</u> <u>(JVCA - View Details)</u>
Tenderer Information Form (e-PW3-2) - Part - 4
Tenderer / JVCA's profile information will come from the e-GP System. A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Aggregate Spreader-01 no	Good	Owned	Owned
Bituminous Distributor-01 no	Good	Owned	Owned
Power Rotary Brush-01 no	Good	Owned	Owned
Drag Brush-01 no	Good	Owned	Owned
Pneumatic Tyre Roller 10 Ton-01 no	Good	Owned	Owned
Steel Wheeled Roller 8-10 Ton-01 no	New	Owned	Owned
Pay Loader-02 nos	New	Owned	Owned
Air Compressor-01 no	New	Owned	Owned
Dump / Mtor Trucks 6-10 Ton-03 nos	New	Owned	Owned
Heating Equipment-01 no	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine-01 no	New	Owned	Owned

5.

Elements of Activity	Brief description of Activity
Nil	Nil

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work program Tender ID NO. 80817.pdf	10.67	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Khan on behalf of SPECTRA ENGINEERS LTD.- RIMI NIRMAN SANGSTHA

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 3.6x, 13x, 14x, 29.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh