

# Evaluation Summary

1	Tender ID	:	180310					
2	Package No.	:	e-GP/31/ACE Khu/2017-2018					
3	Name or Work	:	Strengthening and DBS Work from Ch. 24328 to Ch. 27000 from Ch. Ch 28500 to Ch 30150 and Ch 30550 to Ch 36610 Km 10.382 Km under Periodic Maintenance Program PMP of Sripur-Langolband-Wapdamore Road Z-7008 under Magura Road division during the year 2017-18.					
4	Procuring Entity	:	Khulna Zone					
5	Budget	:	Revenue (PMP-Road)					
6	Procurement Method	:	OTM-NCT					
7	Invitation and Opening Dates	:	Invitation	27-Mar-18	Opening	26-Apr-18	30	
8	Tender Validity Period (date/day)	:	Original	24-Aug-18	Extended	-	120	
9	Time for Evaluation		Date of ER submission	21-May-18	Time for Evaluation	25 Days		
10	Number of Tender Submission	:	3					
11	Technical Responsiveness		No. of Technically Responsive Tenders					3
			No. of Technically Nonresponsive Tenders					0
12	Price Comparison of Lowest 03 Tenderers	:	Name		Quoted Value (BDT)		PPERM Point [Turnover]	
		L1	MOZAHAR ENTERPRISE (PVT.) LTD.		93,762,449.114		-	
		L2	M/S. A. S. Construction & DON ENTERPRISE(JV)		97,139,118.949		-	
		L3	MD. MOYENUDDIN (BASHI)		98,225,080.139		-	
13	Name of Winner Name of Lead Partner (if JV)	:	MOZAHAR ENTERPRISE (PVT.) LTD.					
14	Recommended Contract Value	:	BDT 93,762,449.114					
15	Official Cost Estimate and % above / less	:	Cost Est.	BDT 99,999,214.530			6.237% Less	
16	Comment of TEC Chairperson	:	Tender Evaluation Report forwarded for kind approval.					

[\* PPERM - Past Performance Evaluation and Rating Matrix]

[Turnover Figures are in Core Taka]

Remarks of HOPE

: Recommended for approval

Signature of HOPE

: (Ebne Alam Hasan)  
Chief Engineer Engineer  
Roads and Highways Department

Signed  
AAS  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার