

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 09:54:31 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 180310 **Invitation Reference No. :** e-GP/31/ACE Khu/2017-2018

Closing Date and Time : 26-Apr-2018 13:00 **Opening Date and Time :** 26-Apr-2018 13:00

Procuring Entity : Khulna Zone

Brief : Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/31/ACE Khu/2017-2018

Lot No. and Description : Single & Strengthening and DBS Work from Ch. 24328 to Ch. 27000 from Ch. Ch 28500 to Ch 30150 and Ch 30550 to Ch 36610 Km 10.382 Km under Periodic Maintenance Program PMP of Sripur-Langolband-Wapdamore Road Z-7008 under Magura Road division during the year 2017-18.

Procurement Data


Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type			Approval Status of Official Estimates
Approved	Revenue			Approved
Criteria	M/S. A. S. Construction&DON ENTERPRISE(JV)	MD. MOYENUDDIN (BASHI)	MOZAHAR ENTERPRISE (PVT.) LTD.	
Tender Validity	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	Yes	NA	NA	
Joint Venture Agreement	Yes	NA	NA	
Subcontractor's Information given or not (If any)	NA	NA	NA	
Tender Contents	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	
Litigation History	No	No	No	
Solvency	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেএমএস
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TEC Members			
Name	Md. Georgis Hossain	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 1 On	08 May 2018 15:19	08 May 2018 15:22	21 May 2018 10:50
Comments	Signed	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASU
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 09:54:32 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 180310 **Invitation Reference No. :** e-GP/31/ACE Khu/2017-2018

Closing Date and Time : 26-Apr-2018 13:00 **Opening Date and Time :** 26-Apr-2018 13:00

Procuring Entity : Khulna Zone

Brief : Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/31/ACE Khu/2017-2018 & Strengthening and DBS Work from Ch. 24328 to Ch. 27000 from Ch. Ch 28500 to Ch 30150 and Ch 30550 to Ch 36610 Km 10.382 Km under Periodic Maintenance Program PMP of Sripur-Langolband-Wapdamore Road Z-7008 under Magura Road division during the year 2017-18.

Lot No. and Description : Single & Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved


Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S. A. S. Construction&DON ENTERPRISE(JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MD. MOYENUDDIN (BASHI)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MOZHAR ENTERPRISE (PVT.) LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Georgis Hossain	Md. Suruz Ma, TOC,TEC,Khu	Md.Rakib-ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, I
Signed Tender Evaluation Report 2 On	08 May 2018 15:20	08 May 2018 15:25	21 May 2018 10:51
Comments	Signed	Signed	signed

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেএমএস
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নতুনগাজী বাসোপেন সড়কায়

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 09:54:33 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID :	180310	Invitation Reference No. :	e-GP/31/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:00	Opening Date and Time :	26-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.		

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender Package No. and Description :	e-GP/31/ACE Khu/2017-2018 & Strengthening and DBS Work from Ch. 24328 to Ch. 27000 from Ch. Ch 28500 to Ch 30150 and Ch 30550 to Ch 36610 Km 10.382 Km under Periodic Maintenance Program PMP of Sripur-Langolband-Wapdamore Road Z-7008 under Magura Road division during the year 2017-18.		
Lot No. and Description :	Single & Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	MOZAHAR ENTERPRISE (PVT.) LTD. (Winner)	99999214.530	93762449.114	6236765.416	6.237
L2	M/S. A. S. Construction&DON ENTERPRISE(JV)	99999214.530	97139118.949	2860095.581	2.861
L3	MD. MOYENUDDIN (BASHI)	99999214.530	98225080.139	1774134.391	1.775


Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
MOZAHAR ENTERPRISE (PVT.) LTD.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Georgis Hossain	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, I
Signed Tender Evaluation	21 May 2018 16:17	21 May 2018 16:21	21 May 2018 16:38

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেনারেল
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নথীসংরক্ষণাধীন বাংলাদেশ সরকার

Report 3 On			
Comments	Signed	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 09:54:34 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 180310 **Invitation Reference No. :** e-GP/31/ACE Khu/2017-2018

Closing Date and Time : 26-Apr-2018 13:00 **Opening Date and Time :** 26-Apr-2018 13:00

Procuring Entity : Khulna Zone

Brief : Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/31/ACE Khu/2017-2018 & Strengthening and DBS Work from Ch. 24328 to Ch. 27000 from Ch. Ch 28500 to Ch 30150 and Ch 30550 to Ch 36610 Km 10.382 Km under Periodic Maintenance Program PMP of Sripur-Langolband-Wapdamore Road Z-7008 under Magura Road division during the year 2017-18.

Lot No. and Description : Single & Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

MOZHAR ENTERPRISE (PVT.) LTD.

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Georgis Hossain	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 4 On	21 May 2018 16:45	21 May 2018 16:42	21 May 2018 16:39
Comments	Signed	Signed	signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেএমএস
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নন্দীগ্রাম জেলা বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 09:54:35 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 180310 **Invitation Reference No. :** e-GP/31/ACE Khu/2017-2018

Closing Date and Time : 26-Apr-2018 13:00 **Opening Date and Time :** 26-Apr-2018 13:00

Procuring Entity : Khulna Zone

Brief : Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	M/S. A. S. Construction&DON ENTERPRISE(JV) (JVCA- View Details)	-	View Evaluation Status
2	MD. MOYENUDDIN (BASHI)	-	View Evaluation Status
3	MOZAHAR ENTERPRISE (PVT.) LTD.	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
নন্দীগ্রাম-৩৩০ বাংলাদেশ সরকার

Wednesday, 30 May, 2018 09:54:36 BST
Last Login : Tuesday, 29 May, 2018 15:23:35
Welcome, MD. Nazrul Islam | Logout

e-GP

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	180310	Invitation Reference No. :	e-GP/31/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:00	Opening Date and Time :	26-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.		
<input type="button" value="View Notice"/>			

Package No. :	e-GP/31/ACE Khu/2017-2018		
Package Description :	Strengthening and DBS Work from Ch. 24328 to Ch. 27000 from Ch. Ch 28500 to Ch 30150 and Ch 30550 to Ch 36610 Km 10.382 Km under Periodic Maintenance Program PMP of Sripur-Langolband-Wapdamore Road Z-7008 under Magura Road division during the year 2017-18.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	Single		
Lot Description :	Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities (Salvage items)		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেএমএস
 সড়ক পরিবহন ও মর্যাদাস্থল বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নন্দীগ্রাম-৩৩১ বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 09:54:38 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	180310	Invitation Reference No. :	e-GP/31/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:00	Opening Date and Time :	26-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.		

[View Notice](#)

Tender Opening Report 1

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender/Proposal Package No. and Description :	e-GP/31/ACE Khu/2017-2018 & Strengthening and DBS Work from Ch. 24328 to Ch. 27000 from Ch. Ch 28500 to Ch 30150 and Ch 30550 to Ch 36610 Km 10.382 Km under Periodic Maintenance Program PMP of Sripur-Langolband-Wapdamore Road Z-7008 under Magura Road division during the year 2017-18.		
Lot No. and Description :	Single & Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.		

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Obaidul Quader Designation: Mnister Role: Minister Office Name: Khulna Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Sun	29-Mar-2018		
Daily Kalar Khantha	29-Mar-2018		
Daily Somoror Khabor	29-Mar-2018		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
27-Mar-2018 23:45	26-Apr-2018 13:00

Opening Date and Time


Original Date and Time
26-Apr-2018 13:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	3	0	1

TOC Members

Committee Members	Md. Georgis Hossain	Md. Suruz Ma, TOC, TEC, Khu
Committee Role	Chairperson	Member Secretary

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেএমএস
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিজ্ঞান
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নন্দীগ্রাম-৩৩১ বাসোপেন সড়ক

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	26 Apr 2018 13:23	26 Apr 2018 13:16
Comments	Ok	Ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 09:54:39 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 180310 **Invitation Reference No. :** e-GP/31/ACE Khu/2017-2018

Closing Date and Time : 26-Apr-2018 13:00 **Opening Date and Time :** 26-Apr-2018 13:00

Procuring Entity : Khulna Zone

Brief : Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.

[View Notice](#)

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/31/ACE Khu/2017-2018 & Strengthening and DBS Work from Ch. 24328 to Ch. 27000 from Ch. Ch 28500 to Ch 30150 and Ch 30550 to Ch 36610 Km 10.382 Km under Periodic Maintenance Program PMP of Sripur-Langolband-Wapdamore Road Z-7008 under Magura Road division during the year 2017-18.

Lot No. and Description : Single & Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
27-Mar-2018 23:45	26-Apr-2018 13:00	26-Apr-2018 13:00	24-Aug-2018	21-Sep-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	3	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S. A. S. Construction&DON ENTERPRISE(JV) (JVCA- View Details)	26-Apr-2018 12:14	Bank Guarantee	2500000.00	Bank: Shahjalal Islami Bank Limited Branch: Rajshahi(SJIBL) 25-Apr-2018 15:10	21-Sep-2018	24-Aug-2018
2	MD. MOYENUDDIN (BASHI)	26-Apr-2018 12:04	Bank Guarantee	2500000.00	Bank: AB Bank Limited Branch: Jessore Branch (ABBL) 24-Apr-2018 15:46	21-Sep-2018	24-Aug-2018
3	MOZAHAR ENTERPRISE (PVT.) LTD.	26-Apr-2018 12:27	Bank Guarantee	2500000.00	Bank: United Commercial Bank Limited Branch: BIJAYNAGAR BRANCH 23-Apr-2018 18:20	21-Sep-2018	24-Aug-2018

Official Cost Estimate (In BDT)


99999214.530

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	MOZAHAR ENTERPRISE (PVT.) LTD.	93762449.114	0.000	0.000	93762449.114
2	M/S. A. S. Construction&DON ENTERPRISE(JV)	97139118.949	0.000	0.000	97139118.949
3	MD. MOYENUDDIN (BASHI)	98225080.139	0.000	0.000	

Opening Report Footer

TOC Members

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Committee Members	Md. Georgis Hossain	Md. Suruz Ma, TOC,TEC,Khu
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	26 Apr 2018 13:26	26 Apr 2018 13:17
Comments	Ok	Ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 09:54:41 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	180310	Invitation Reference No. :	e-GP/31/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:00	Opening Date and Time :	26-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.		

[View Notice](#)

Package No	Package Description
e-GP/31/ACE Khu/2017-2018	Strengthening and DBS Work from Ch. 24328 to Ch. 27000 from Ch. Ch 28500 to Ch 30150 and Ch 30550 to Ch 36610 Km 10.382 Km under Periodic Maintenance Program PMP of Sripur-Langolband-Wapdamore Road Z-7008 under Magura Road division during the year 2017-18.

[M/S. A. S. Construction&DON ENTERPRISE\(JV\)](#)
(JVCA - View Details)

Bill of Quantities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-01: General and Site Facilities.	01/02/07	Progress Photographs.	Month	6.000	885.058	Eight Hundred and Eighty-Five point Zero Five Eight	5310.348	Five Thousand Three Hundred and Ten point Three Four Eight
2	Division-01: General and Site Facilities.	01/03/01	Provide and Remove Site Laboratory & Equipment.	LS	1.000	252873.733	Two Lakh Fifty-Two Thousand Eight Hundred and Seventy-Three point Seven Three Three	252873.733	Two Lakh Fifty-Two Thousand Eight Hundred and Seventy-Three point Seven Three Three
3	Division-01: General and Site Facilities.	01/03/02	Maintain Site Laboratory	Month	6.000	6764.381	Six Thousand Seven Hundred and Sixty-Four point Three Eight One	40586.286	Forty Thousand Five Hundred and Eighty-Six point Two Eight Six
4	Division-02: Earthwork.	02/10/01	Construction of Soil Earthen Shoulders	Cum	589.500	231.171	Two Hundred and Thirty-One point One Seven One	136275.305	One Lakh Thirty-Six Thousand Two Hundred and Seventy-Five point Three Zero Five
5	Division-02: Earthwork.	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	334.630	226.329	Two Hundred and Twenty-Six point Three Two Nine	75736.473	Seventy-Five Thousand Seven Hundred and Thirty-Six point Four Seven Three
6	Division-03: Pavement Work.	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder.	Sqm	38413.400	39.954	Thirty-Nine point Nine Five Four	1534768.984	Fifteen Lakh Thirty-Four Thousand Seven Hundred and Sixty-Eight point Nine Eight Four
7	Division-03: Pavement Work.	03/03/02	Aggregate Base Type-II	Cum	5762.010	4486.747	Four Thousand Four Hundred and Eighty-Six point Seven Four Seven	25852681.08	Two Crore Fifty-Eight Lakh

Signed
AAH
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জ্যেষ্ঠ
সকল পরিদর্শন ও মূল্যায়ন বিভাগ
সকল পরিদর্শন ও সেরা মূল্যায়ন
নগরস্বাস্থ্য বাহাদুর নগরকার

8	Division-03: Pavement Work.	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	38413.400	114.125	One Hundred and Fourteen point One Two Five	4383929.275	Forty-Three Lakh Eighty-Three Thousand Nine Hundred and Twenty-Nine point Two Seven Five
9	Division-03: Pavement Work.	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	38413.400	41.661	Forty-One point Six Six One	1600340.657	Sixteen Lakh Three Hundred and Forty point Six Five Seven
10	Division-03: Pavement Work.	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1536.540	19863.915	Nineteen Thousand Eight Hundred and Sixty-Three point Nine One Five	30521699.954	Three Crore Five Lakh Twenty-One Thousand Six Hundred and Ninety-Nine point Nine Five Four
11	Division-03: Pavement Work.	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	1536.540	19863.915	Nineteen Thousand Eight Hundred and Sixty-Three point Nine One Five	30521699.954	Three Crore Five Lakh Twenty-One Thousand Six Hundred and Ninety-Nine point Nine Five Four
12	Division-03: Pavement Work.	03/13/01	Brick on End Edging	Meter	20764.000	100.771	One Hundred point Seven Seven One	2092409.044	Twenty Lakh Ninety-Two Thousand Four Hundred and Nine point Zero Four Four
13	Division-6: Incidental.	06/10/01	Traffic Signs	Nos	4.000	6795.981	Six Thousand Seven Hundred and Ninety-Five point Nine Eight One	27183.924	Twenty-Seven Thousand One Hundred and Eighty-Three point Nine Two Four
14	Division-6: Incidental.	06/10/02	Sign Post	Nos	4.000	2725.001	Two Thousand Seven Hundred and Twenty-Five point Zero Zero One	10900.004	Ten Thousand Nine Hundred point Zero Zero Four
15	Division-6: Incidental.	06/16/01	Concrete Kilometer Post (As per Drawing)	Nos	11.000	7520.357	Seven Thousand Five Hundred and Twenty point Three Five Seven	82723.927	Eighty-Two Thousand Seven Hundred and Twenty-Three point Nine Two Seven
							Grand Total:	97139118.949	Nine Crore Seventy-One Lakh Thirty-Nine Thousand One Hundred and Eighteen point Nine Four Nine


This Bill of Quantities is Electronically Signed by Mr. Md. on behalf of M/S. A S. Construction & DON ENTERPRISE (JV)

MD. MOYENUDDIN (BASHI)									
Bill of Quantities									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-01: General and Site Facilities.	01/02/07	Progress Photographs.	Month	6.000	494.382	Four Hundred and Ninety-Four point Three Eight Two	2966.292	Two Thousand Nine Hundred and Sixty-Six point Two Nine Two
2	Division-01: General and Site Facilities.	01/03/01	Provide and Remove Site Laboratory & Equipment.	LS	1.000	23142.819	Twenty-Three Thousand One Hundred and Forty-Two point Eight One Nine	23142.819	Twenty-Three Thousand One Hundred and Forty-Two point Eight One Nine
3	Division-01: General and Site Facilities.	01/03/02	Maintain Site Laboratory.	Month	6.000	2474.014	Two Thousand Four Hundred and	14844.084	Two Thousand Four Hundred and

Signed
AASHI
কাজী আবদুল্লাহ আল মামুন
নিম্নের প্রোগ্রামার
সকল পরিবেশ ও মহলাকৃত বিভাগ
সকল পরিবেশ ও পোড় মন্ত্রণালয়
নকশাবাহী বাংলাদেশ সরকার

3	General and Site Facilities.	01/03/02	Maintain Site Laboratory	Volume	0.000	2471.911	Seventy-One point Nine One One	14031.400	hundred and Thirty-One point Four Six Six
4	Division-02: Earthwork.	02/10/01	Construction of Soil Earthen Shoulders	Cum	589.500	162.738	One Hundred and Sixty-Two point Seven Three Eight	95934.051	Ninety-Five Thousand Nine Hundred and Thirty-Four point Zero Five One
5	Division-02: Earthwork.	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	334.630	217.941	Two Hundred and Seventeen point Nine Four One	72929.597	Seventy-Two Thousand Nine Hundred and Twenty-Nine point Five Nine Seven
6	Division-03: Pavement Work.	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder.	Sqm	38413.400	37.758	Thirty-Seven point Seven Five Eight	1450413.157	Fourteen Lakh Fifty Thousand Four Hundred and Thirteen point One Five Seven
7	Division-03: Pavement Work.	03/03/02	Aggregate Base Type-II	Cum	5762.010	4434.918	Four Thousand Four Hundred and Thirty-Four point Nine One Eight	25554041.865	Two Crore Fifty-Five Lakh Fifty-Four Thousand AND Forty-One point Eight Six Five
8	Division-03: Pavement Work.	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	38413.400	120.445	One Hundred and Twenty point Four Four Five	4626701.963	Forty-Six Lakh Twenty-Six Thousand Seven Hundred and One point Nine Six Three
9	Division-03: Pavement Work.	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	38413.400	46.107	Forty-Six point One Zero Seven	1771126.634	Seventeen Lakh Seventy-One Thousand One Hundred and Twenty-Six point Six Three Four
10	Division-03: Pavement Work.	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1536.540	19717.917	Nineteen Thousand Seven Hundred and Seventeen point Nine One Seven	30297368.187	Three Crore Two Lakh Ninety-Seven Thousand Three Hundred and Sixty-Eight point One Eight Seven
11	Division-03: Pavement Work.	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	1536.540	20678.996	Twenty Thousand Six Hundred and Seventy-Eight point Nine Nine Six	31774104.514	Three Crore Seventeen Lakh Seventy-Four Thousand One Hundred and Four point Five One Four
12	Division-03: Pavement Work.	03/13/01	Brick on End Edging	Meter	20764.000	117.366	One Hundred and Seventeen point Three Six Six	2436987.624	Twenty-Four Lakh Thirty-Six Thousand Nine Hundred and Eighty-Seven point Six Two Four
13	Division-6: Incidental.	06/10/01	Traffic Signs	Nos	4.000	3855.563	Three Thousand Eight Hundred and Fifty-Five point Five Six Three	15422.252	Fifteen Thousand Four Hundred and Twenty-Two point Two Five Two
14	Division-6: Incidental.	06/10/02	Sign Post	Nos	4.000	1853.933	One Thousand Eight Hundred and Fifty-Three point Nine Three Three	7415.732	Seven Thousand Four Hundred and Fifteen point Seven Three Two
15	Division-6: Incidental.	06/16/01	Concrete Kilometer Post (As per Drawing)	Nos	11.000	7426.726	Seven Thousand Four Hundred and Twenty-Six point Seven Two Six	81693.986	Eighty-One Thousand Six Hundred and Ninety-Three point Nine Eight Six
							Grand Total:	98225080.139	Nine Crore Eighty-Two Lakh Twenty-Five Thousand AND Eighty-nine point One

S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেএমএস
 সড়ক পরিবহন ও মরাস্ত্রক বিকাশ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নজরুলজাঙ্গী বাংলাদেশ সরকার

1	-	Rate analysis of TID-180310..pdf	371.60	Download
---	---	----------------------------------	--------	--------------------------

This Bill of Quantities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

MOZAHAR ENTERPRISE (PVT.) LTD.									
Bill of Quantities									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-01: General and Site Facilities.	01/02/07	Progress Photographs.	Month	6.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3707.868	Three Thousand Seven Hundred and Seven point Eight Six Eight
2	Division-01: General and Site Facilities.	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1.000	148314.672	One Lakh Forty-Eight Thousand Three Hundred and Fourteen point Six Seven Two	148314.672	One Lakh Forty-Eight Thousand Three Hundred and Fourteen point Six Seven Two
3	Division-01: General and Site Facilities.	01/03/02	Maintain Site Laboratory	Month	6.000	3955.058	Three Thousand Nine Hundred and Fifty-Five point Zero Five Eight	23730.348	Twenty-Three Thousand Seven Hundred and Thirty point Three Four Eight
4	Division-02: Earthwork.	02/10/01	Construction of Soil Earthen Shoulders	Cum	589.500	148.016	One Hundred and Forty-Eight point Zero One Six	87255.432	Eighty-Seven Thousand Two Hundred and Fifty-Five point Four Three Two
5	Division-02: Earthwork.	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	334.630	214.644	Two Hundred and Fourteen point Six Four Four	71826.322	Seventy-One Thousand Eight Hundred and Twenty-Six point Three Two Two
6	Division-03: Pavement Work.	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder.	Sqm	38413.400	34.313	Thirty-Four point Three One Three	1318078.994	Thirteen Lakh Eighteen Thousand AND Seventy-Eight point Nine Nine Four
7	Division-03: Pavement Work.	03/03/02	Aggregate Base Type-II	Cum	5762.010	3501.637	Three Thousand Five Hundred and One point Six Three Seven	20176467.410	Two Crore One Lakh Seventy-Six Thousand Four Hundred and Sixty-Seven point Four One
8	Division-03: Pavement Work.	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	38413.400	111.851	One Hundred and Eleven point Eight Five One	4296577.203	Forty-Two Lakh Ninety-Six Thousand Five Hundred and Seventy-Seven point Two Zero Three
9	Division-03: Pavement Work.	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	38413.400	39.557	Thirty-Nine point Five Five Seven	1519518.864	Fifteen Lakh Nineteen Thousand Five Hundred and Eighteen point Eight Six Four
10	Division-03: Pavement Work.	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1536.540	20490.809	Twenty Thousand Four Hundred and Ninety point Eight Zero Nine	31484947.661	Three Crore Fourteen Lakh Eighty-Four Thousand Nine Hundred and Forty-Seven point Six Six One
11	Division-03: Pavement Work.	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	1536.540	20990.135	Twenty Thousand Nine Hundred and Ninety point One Three Five	32252182.033	Three Crore Twenty-Two Lakh Fifty-Two Thousand One Hundred and Eighty-Two point Zero Three Three
12	Division-03: Pavement Work.	03/13/01	Brick on End Edging	Meter	20764.000	108.393	One Hundred and Eight point Three Nine Three	2250672.252	

Signed
AASHI
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জ্যেষ্ঠ
সকল পরিবেশ ও মনোবৃত্তি বিভাগ
সকল পরিবেশ ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

									Two
13	Division-6-Incidental.	06/10/01	Traffic Signs	Nos	4.000	6168.902	Six Thousand One Hundred and Sixty-Eight point Nine Zero Two	24675.608	Twenty-Four Thousand Six Hundred and Seventy-Five point Six Zero Eight
14	Division-6-Incidental.	06/10/02	Sign Post	Nos	4.000	3551.015	Three Thousand Five Hundred and Fifty-One point Zero One Five	14204.060	Fourteen Thousand Two Hundred and Four point Zero Six
15	Division-6-Incidental.	06/16/01	Concrete Kilometer Post (As per Drawing)	Nos	11.000	8208.217	Eight Thousand Two Hundred and Eight point Two One Seven	90290.387	Ninety Thousand Two Hundred and Ninety point Three Eight Seven
							Grand Total:	93762449.114	Nine Crore Thirty-Seven Lakh Sixty-Two Thousand Four Hundred and Forty-Nine point One One Four

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis of Tender ID-180310 (Khulna Zone).xls	1294.55	Download

This Bill of Quantities is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go Back To Dashboard](#)

Tender/Proposal ID :	180310	Invitation Reference No. :	e-GP/31/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:00	Opening Date and Time :	26-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.		

[View Notice](#)

Package No	Package Description
e-GP/31/ACE Khu/2017-2018	Strengthening and DBS Work from Ch. 24328 to Ch. 27000 from Ch. Ch 28500 to Ch 30150 and Ch 30550 to Ch 36610 Km 10.382 Km under Periodic Maintenance Program PMP of Sripur-Langolband-Wapdamore Road Z-7008 under Magura Road division during the year 2017-18.

Schedule of Day works

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Md. on behalf of M/S. A. S. Construction&DON ENTERPRISE(JV)

Schedule of Day works

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Schedule of Day works

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	To
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero

Signed

(Signature)

काजी बाबुसाह आ
निमित्त प्रमाणित

Signed
AAAN

কাজী আবদুল্লাহ আল মামুন
মিনিমর জেলাধিকার
সরকার পরিবহন ও মহাসড়ক বিকাশ
সরকার পরিবহন ও সেতু মন্ত্রণালয়
লক্ষ্মীকান্দিয়া বাংলাদেশ সরকার

							Grand Total:	0.001	Zero point Zero Zero One
--	--	--	--	--	--	--	---------------------	-------	--------------------------

This Schedule of Day works is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 09:54:42 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	180310	Invitation Reference No. :	e-GP/31/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:00	Opening Date and Time :	26-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.		

[View Notice](#)

Package No	Package Description
e-GP/31/ACE Khu/2017-2018	Strengthening and DBS Work from Ch. 24328 to Ch. 27000 from Ch. Ch 28500 to Ch 30150 and Ch 30550 to Ch 36610 Km 10.382 Km under Periodic Maintenance Program PMP of Sripur-Langolband-Wapdamore Road Z-7008 under Magura Road division during the year 2017-18.

MOZAHAR ENTERPRISE (PVT.) LTD.

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 09:54:43 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 180310 Invitation Reference No. : e-GP/31/ACE Khu/2017-2018

Closing Date and Time : 26-Apr-2018 13:00 Opening Date and Time : 26-Apr-2018 13:00

Procuring Entity : Khulna Zone

Brief : Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.

[View Notice](#)

Package No	Package Description
e-GP/31/ACE Khu/2017-2018	Strengthening and DBS Work from Ch. 24328 to Ch. 27000 from Ch. Ch 28500 to Ch 30150 and Ch 30550 to Ch 36610 Km 10.382 Km under Periodic Maintenance Program PMP of Sripur-Langolband-Wapdamore Road Z-7008 under Magura Road division during the year 2017-18.

M/S. A. S. Construction&DON ENTERPRISE(JV)
(JVCA - View Details)

Bill of Quantities (Salvage items)

This form contains items
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Division-02: Earthwork.	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	335	2212.000	Two Thousand Two Hundred and Twelve	741020.000	Seven Lakh Forty-One Thousand AND Twenty	I AGREE
							Grand Total:	741020	Seven Lakh Forty-One Thousand AND Twenty	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Md. on behalf of M/S. A. S. Construction&DON ENTERPRISE(JV)

MD. MOYENUDDIN (BASHI)

Bill of Quantities (Salvage items)

This form contains items
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Division-02: Earthwork.	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	335	2212.000	Two Thousand Two Hundred and Twelve	741020.000	Seven Lakh Forty-One Thousand AND Twenty	I AGREE
							Grand Total:	741020	Seven Lakh Forty-One Thousand AND Twenty	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

MOZAHAR ENTERPRISE (PVT.) LTD.

Bill of Quantities (Salvage items)

This form contains items
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)
----------	-------	--------------------	---------------------	------------------	----------	-----------------------------	---------------------------	------------------------------	----------------------------

Signed
AASHI

স্বাক্ষরিত
আবদুল্লাহ আল মামুন
নিম্নের প্রোগ্রামার
সকল পরিবেশ ও মনোবৃত্তি বিভাগ
সকল পরিবেশ ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1	Division-02: Earthwork.	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	335	2212.000	Two Thousand Two Hundred and Twelve	741020.000	Seven Lakh Forty-One Thousand AND Twenty	I AGREE
							Grand Total:	741020	Seven Lakh Forty-One Thousand AND Twenty	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 09:54:48 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	180310	Invitation Reference No. :	e-GP/31/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:00	Opening Date and Time :	26-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.		

[View Notice](#)[Save As PDF](#)[Print](#)

Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	98225080.139
	Grand Total	98225080.139

Tenderer/Consultant Name : MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	93762449.114
2	Unconditional Discount Form	0.000
	Grand Total	93762449.114

Tenderer/Consultant Name : M/S. A. S. Construction&DON ENTERPRISE(JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	97139118.949
	Grand Total	97139118.949


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সফটওয়্যার ও মাল্টিমিডিয়া বিভাগ
 সফটওয়্যার ও সিস্টেম মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 09:54:46 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	180310	Invitation Reference No. :	e-GP/31/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:00	Opening Date and Time :	26-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.		

[View Notice](#)[Save As PDF](#)[Print](#)

Form Name	MD. MOYENUDDIN (BASHI) Amount in (BDT)	MOZAHAR ENTERPRISE (PVT.) LTD. Amount in (BDT)	M/S. A. S. Construction&DON ENTERPRISE(JV) Amount in (BDT)
Bill of Quantities	98225080.139	93762449.114	97139118.949
Unconditional Discount Form	0	0.000	0
Grand Total	98225080.139	93762449.114	97139118.949


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আবদুল্লাহ আল মামুন
 নির্মিত জেলায়
 সড়ক পরিবহন ও মর্যাদার বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নন্দীগ্রাম-৩৩১ বাংলাদেশ সরকার

Home Message Box APP Tender Workflow Evaluation Debarment Complaint Mgmt My Account Help

Wednesday, 30 May, 2018 09:54:46 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Individual Report

Print

Save As PDF

Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 180310 Invitation Reference No. : e-GP/31/ACE Khu/2017-2018
 Closing Date and Time : 26-Apr-2018 13:00 Opening Date and Time : 26-Apr-2018 13:00
 Procuring Entity : Khulna Zone
 Brief : Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.

[View Notice](#)

Package No	Package Description
e-GP/31/ACE Khu/2017-2018	Strengthening and DBS Work from Ch. 24328 to Ch. 27000 from Ch. Ch 28500 to Ch 30150 and Ch 30550 to Ch 36610 Km 10.382 Km under Periodic Maintenance Program PMP of Sripur-Langolband-Wapdamore Road Z-7008 under Magura Road division during the year 2017-18.

[M/S. A. S. Construction&DON ENTERPRISE\(JV\)](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	42.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	Don Enterprise - 705746000 & AS - 2684337000

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. on behalf of M/S. A. S. Construction&DON ENTERPRISE(JV)

[MD. MOYENUDDIN \(BASHI\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed
 MD. MOYENUDDIN
 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জ্যেষ্ঠ
 সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ
 সচিব পরিদপ্তর ও সেরা মন্ত্রণালয়
 নতুনগাঁও-১১ বাহাদুর নগর

1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6527662453.21
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

MOZAHAR ENTERPRISE (PVT.) LTD.			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	100.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5096208623.22
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MEPL-Tender Capacity 26.10.17.xls	23.97	Download
2	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	Download
3	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	Download

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

Signed
AASHAN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জ্যেষ্ঠ
সকল পরিষদ ও মহাপ্রকৃতি বিভাগ
সকল পরিষদ ও দেশে মহাপ্রকৃতি
নগরসভা/কাজী বাংলাদেশ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মৎস্যজীবী বিভাগ
সরকারি পরিবহন ও মৎস্য মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 09:54:48 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	180310	Invitation Reference No. :	e-GP/31/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:00	Opening Date and Time :	26-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.		

[View Notice](#)

Package No	Package Description
e-GP/31/ACE Khu/2017-2018	Strengthening and DBS Work from Ch. 24328 to Ch. 27000 from Ch. Ch 28500 to Ch 30150 and Ch 30550 to Ch 36610 Km 10.382 Km under Periodic Maintenance Program PMP of Sripur-Langolband-Wapdamore Road Z-7008 under Magura Road division during the year 2017-18.

[M/S. A. S. Construction&DON ENTERPRISE\(JV\)](#)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy include	New	Owned	Copy include
5.			
Elements of Activity		Brief description of Activity	
Copy include		Copy include	

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	WORK PLAN- 180310.doc	76.66	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. on behalf of M/S. A. S. Construction&DON ENTERPRISE(JV)

[MD. MOYENUDDIN \(BASHI\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Signed
MD. MOYENUDDIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জেএমএস
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সেতু মন্ত্রণালয়
নন্দীয়াডাঙ্গা বাংলাদেশ সরকার

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map
5.			
Elements of Activity		Brief description of Activity	
Not Applicable		Not Applicable	

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-180310.pdf	371.52	Download
2	-	Equipments List-2016 Part-1.pdf	2738.56	Download
3	-	Equipments List-2016 Part-2.pdf	2748.34	Download
4	-	Equipment lease Agreement for TID-180310.pdf	533.03	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

MOZAHAR ENTERPRISE (PVT.) LTD.	
Tenderer Information Form (e-PW3-2) - Part - 4	
Tenderer / JVCA's profile information will come from the e-GP System.	
A. Tenderer / JVCA Partners (in case of JVCA)	
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up	

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Batch Plant	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Paver	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Dum Truck	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Bitumen Distributor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Air Compressor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Pay Loader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Soil Compactor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Grader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Tyre Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Steel Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
5.			
Elements of Activity		Brief description of Activity	
Not Applicable		Not Applicable	

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Pay Loader.pdf	2746.67	Download
2	-	Soil Compactor (CASE).pdf	725.75	Download
3	-	Soil Compactor (Vibratory).pdf	552.68	Download
4	-	China Dump Truck.zip	1889.58	Download
5	-	Bull Dozer.PDF	1170.01	Download

Signed
AASHI
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জেএমএস
সরকার পরিবহন ও মহাসড়ক বিভাগ
সরকার পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

6	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	Download
7	-	Asphalt Batching Plant-2.pdf	917.33	Download
8	-	Asphalt Continuous Drum Mx Plant (60-90 TPH).PDF	2196.39	Download
9	-	Grader LC Copy.pdf	1596.67	Download
10	-	LC Drum Mx Plant (60-90 TPH).pdf	20.55	Download
11	-	Dozer D5-18.jpg	621.80	Download
12	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	Download
13	-	Equipment List.pdf	434.00	Download
14	-	Dump Truck-2.pdf	2206.52	Download
15	-	Tyre Roller LC.pdf	1228.34	Download
16	-	Soil Compactor.pdf	603.12	Download
17	-	Asphalt Paver LC.pdf	1771.44	Download
18	-	Excavator.pdf	1102.96	Download
19	-	Asphalt Batching Plant LC.pdf	2470.42	Download
20	-	Equipment For Bridge Work.pdf	775.17	Download
21	-	Dump Truck.pdf	2477.63	Download
22	-	Equipments..pdf	1588.60	Download
23	-	Bitumen Distributor -2016.pdf	495.37	Download
24	Work Plan (ITT 25.1(h))	ID-180310 Khulna Zone (Work Plan).xls	45.18	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 09:54:49 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	180310	Invitation Reference No. :	e-GP/31/ACE Khu/2017-2018
Closing Date and Time :	26-Apr-2018 13:00	Opening Date and Time :	26-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.		

[View Notice](#)

Package No	Package Description
e-GP/31/ACE Khu/2017-2018	Strengthening and DBS Work from Ch. 24328 to Ch. 27000 from Ch. Ch 28500 to Ch 30150 and Ch 30550 to Ch 36610 Km 10.382 Km under Periodic Maintenance Program PMP of Sripur-Langolband-Wapdamore Road Z-7008 under Magura Road division during the year 2017-18.

[M/S. A. S. Construction&DON ENTERPRISE\(JV\)](#)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/s As Construction & Don Enterprise
2. Registered e-mail ID of the Tenderer / JVCA Partner:	donenterprise.a.sconstructionjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	Don Enterprise 15 & As 20 Years

4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/Raz/Adp/02/2015-2016	Construction Of Road	Prime Contractor	Copy include	Copy include	156477320.500	Copy include	Copy include

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 (DON)	44926601.620
2013-2014 (DON)	35828712.830
2014-2015 (DON)	170247073.335
2015-2016 (DON)	222662029.055
2016-2017 (DON)	232081967.770
Don Total 2012-2017	705746384.610
As Construction Total 2012-2017	2684337000.000

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	AS Bank CL.pdf	610.70	Download
2	Financial Capacity Certificates (ITT 16)	DON Bank CL.pdf	614.36	Download
3	Valid Trade License (ITT 25.1.(f))	2.Trade Licence 2017-2018 (DON)..pdf	536.10	
4	General Experience Certificates (ITT 15.1(a))	1.General Experience 2011-2012 to 2015-2016 DON.zip	2223.43	
5	General Experience Certificates (ITT 15.1(a))	2.General Experience 2011-2012 to 2015-2016 DON.zip	1381.05	

6	General Experience Certificates (ITT 15.1(a))	3.General Experience 2016-2017 (1 of 2) DON.zip	1970.03	Download
7	General Experience Certificates (ITT 15.1(a))	4.General Experience 2016-2017 (2) DON.zip	293.28	Download
8	-	NID for Awal...pdf	637.68	Download
9	General Experience Certificates (ITT 15.1(a))	0. List of General Experience certificate (AS).pdf	82.28	Download
10	General Experience Certificates (ITT 15.1(a))	1. 2011-12_General Turnover (AS).pdf	2567.98	Download
11	General Experience Certificates (ITT 15.1(a))	2. 2011-12_General Turnover (AS).pdf	2414.13	Download
12	General Experience Certificates (ITT 15.1(a))	3. 2011-12_General Turnover (AS).pdf	2620.63	Download
13	General Experience Certificates (ITT 15.1(a))	5. 2013-14_General Turnover (AS).pdf	2543.41	Download
14	General Experience Certificates (ITT 15.1(a))	4. 2012-13_General Turnover (AS).pdf	2142.84	Download
15	General Experience Certificates (ITT 15.1(a))	6. 2013-14_General Turnover (AS).pdf	2352.25	Download
16	General Experience Certificates (ITT 15.1(a))	7. 2013-14_General Turnover (AS).pdf	2103.91	Download
17	General Experience Certificates (ITT 15.1(a))	8. 2014-15_General Turnover (AS).pdf	2115.04	Download
18	General Experience Certificates (ITT 15.1(a))	9. 2015-16_General Turnover (AS).pdf	941.56	Download
19	General Experience Certificates (ITT 15.1(a))	10. 2014-15_General Turnover (AS).pdf	2379.21	Download
20	-	Equipment-1 don.pdf	921.10	Download
21	-	Equipment-2 don.pdf	753.29	Download
22	-	8. Asphalt Mxing Plant (DON).pdf	142.64	Download
23	-	9. Bitumen Sprayer Machine.pdf	834.45	Download
24	-	5.Manpower Documents (DON).pdf	1733.68	Download
25	-	5.Manpower Documents (DON)-1.pdf	1733.68	Download
26	VAT Certificate (ITT 25.1(g))	7.Vat Certificate 2015.pdf	411.23	Download
27	TIN Certificate (ITT 25.1(g))	Don Tin 2018.jpg	407.38	Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.Audit Reports 2012 (DON).pdf	671.90	Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2.Audit Reports 2013 (DON).pdf	678.59	Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3.Audit Reports 2014 (DON).pdf	666.44	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4.Audit Reports 2015 (DON).pdf	682.21	Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5.Audit Reports 2016 (DON).pdf	687.31	Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Audit Report 2011-2012 (AS).pdf	483.63	Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Audit Report 2012-2013 (AS).pdf	669.07	Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Audit Report 2013-2014 (AS).rar	808.40	Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. Audit Report 2015-2016 (AS).pdf	279.30	Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Annual Turnover Top Sheet 2016-2017 (DON)...pdf	146.61	Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Payment Certificate 2012-2013 (DON).pdf	885.00	Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Payment Certificate 2013-2014 (DON).pdf	2463.33	Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Payment Certificate 2014-2015 (1 of 5) (DON).pdf	2423.42	Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. Payment Certificate 2014-2015 (3) (DON).pdf	2253.49	Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8. Payment Certificate 2014-2015 (5) (DON).pdf	2445.26	Download
43	Average Annual Construction Turnover Certificate	11. Payment Certificate 2015-2016 (3) (DON).pdf	2435.20	Download

Signed

 Md. Arifur Rahman
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালক ও মালিকানাধীন বিভাগ
 সিস্টেম পরিচালক ও সফটওয়্যার
 পরিচালক/সিনিয়র প্রোগ্রামার

	(ITT 31.1(c))			Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16. Payment Certificate 2016-2017 (3) (DON).pdf	2374.83	Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14. Payment Certificate 2016-2017(1 of 6) (DON).pdf	2770.21	Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15. Payment Certificate 2016-2017 (2) (DON).pdf	2338.49	Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	17. Payment Certificate 2016-2017 (4) (DON).pdf	281.84	Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	19. Payment Certificate 2016-2017(6) (DON).pdf	1443.72	Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. 2012-13Annual Turnover (AS).pdf	2142.84	Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. 2013-14 Annual Turnover (AS).pdf	2543.41	Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. 2013-14 Annual Turnover (AS).pdf	2543.41	Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8. 2013-14 Annual Turnover (AS).pdf	2103.91	Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9. 2014-15 Annual Turnover (AS).pdf	2115.04	Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10. 2015-16 Annual Turnover (AS).pdf	941.56	Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11. 2014-15 Annual Turnover (AS).pdf	2379.21	Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12. List of Payment Certificate (AS).pdf	82.98	Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13. Payment Certificate 2011-2012 (AS).rar	2459.37	Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14. Payment Certificate 2012-2013 (AS).rar	2223.34	Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15. Payment Certificate 2013-2014 (AS).rar	1700.34	Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16. Payment Certificate 2014 -2015 (AS).pdf	2634.42	Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	17. Payment Certificate 2015-2016 (AS).pdf	1963.75	Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5.Work Certificate 2012-2013 (DON).pdf	567.71	Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6.Work Certificate 2013-2014 (DON).pdf	360.14	Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7.Work Certificate 2014-2015 (DON).pdf	867.44	Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8.Work Certificate 2015-2016 (DON).pdf	1144.29	Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9.Work Certificate 2016-2017 (1 of 4) (DON).pdf	2394.82	Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10.Work Certificate 2016-2017 (2) (DON).pdf	1242.17	Download
68	General Experience Certificates (ITT 15.1(a))	11.Work Certificate 2016-2017 (3) (DON).pdf	1586.88	Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12. List ofWork Certificate 2016-2017 (4) (DON).pdf	409.91	Download
70	Specific Experience Certificates (ITT 15.1(b))	Don Similer Road.pdf	641.19	Download
71	Specific Experience Certificates (ITT 15.1(b))	Road Similer As2.zip	2518.04	Download
72	Specific Experience Certificates (ITT 15.1(b))	Road Similer As.zip	1642.88	Download
73	-	180310 Agree.zip	2402.17	Download
74	-	AS Tenders Capacity.docx	37.30	Download
75	-	Don Tenders Capacity.docx	54.25	Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Experience 2012-2013.doc	897.03	Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Experience 2013-2014.doc	897.03	Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Experience 2014-2015.doc	898.40	Download

Signed
AAS
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জেএমএমএস
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Experience 2015-2016.doc	904.55	Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Experience 2016-2017.doc	916.19	Download
81	VAT Certificate (ITT 25.1(g))	Vat for (AS).pdf	1421.15	Download
82	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-18 AS.pdf	858.55	Download
83	TIN Certificate (ITT 25.1(g))	Tin_AS_2016-17.pdf	244.53	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. on behalf of MS. A. S. Construction&DON ENTERPRISE(JV)

MD. MOYENUDDIN (BASHI)							
Tenderer Information Form (e-PW3-2) - Part - 2							
Qualification Information of the Tenderer [ITT Clause 31]							
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up							
4.1 Qualification Information of the Tenderer							
Description						Tenderer's Response	
1. Name of the Tenderer / JVCA Partner:						Md. Mbyenuddin Bashi	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						md.moyenuddin@yahoo.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						38 years of Experience	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer, RHD Gopalganj Zone, Gopalganj 026684671965 acegopalganj@gmail.com	DBS Base Course - 3906.335cum, DBS Wearing Course - 7573.48 cum & Base Type-I 4768.720 cum have completed.
e-GP/19/ACE Khu/2015-2016	Dense Bituminous Surfacing work at Ch. 0+000 km to Ch. 16+000 km with 3.100 km Reconstruction and 2.950 km Strengthening of Navaron-Illishpur-Satkhira Road (R-765) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2015-2016.	Prime Contractor	06.01.2016	02.06.2016	212234256.040	Additional Chief Engineer, RHD Khulna Zone, Khulna. 041-761378 acekhu@rhd.gov.bd	7213.66 cum of overlay ,Base Type-1=4990.98 cum, Primer Seal-9900 sqm RCC U Drain & Earth work have completed .
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2016-2017		2766279147.850					
2015-2016		1570696069.590					
2014-2015		921711626.960					
2013-2014		711856497.630					
2012-2013		557119111.170					
Total=		6527662453.210					

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience (2016-2017).pdf	1583.43	Download
2	General Experience Certificates (ITT 15.1(a))	General Experience (2015-2016).pdf	1790.38	
3	General Experience Certificates (ITT 15.1(a))	General Experience (2014-2015).pdf	2461.81	
4	General Experience Certificates (ITT 15.1(a))	General Experience (2013-2014).pdf	1900.20	

Signed
AASHAN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জেএমএস
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

5	General Experience Certificates (ITT 15.1(a))	General Experience (2012-2013).pdf	1149.05	Download
6	General Experience Certificates (ITT 15.1(a))	General Experience (2011-2012).pdf	365.78	Download
7	General Experience Certificates (ITT 15.1(a))	General Experience (2010-2011).pdf	1023.32	Download
8	General Experience Certificates (ITT 15.1(a))	General Experience (2009-2010).pdf	515.80	Download
9	General Experience Certificates (ITT 15.1(a))	General Experience (2008-2009).pdf	236.88	Download
10	General Experience Certificates (ITT 15.1(a))	General Experience (2007-2008).pdf	172.74	Download
11	Specific Experience Certificates (ITT 15.1(b))	Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	Download
12	Specific Experience Certificates (ITT 15.1(b))	Road Work Certificate(Overlay),RHD,Jessore,Tk-21,22,34,256 (2016).pdf	986.17	Download
13	Valid Trade License (ITT 25.1.(f))	Tread License (2017-2018).pdf	1423.27	Download
14	Valid Trade License (ITT 25.1.(f))	RHD License 2017-2018.pdf	1912.45	Download
15	TIN Certificate (ITT 25.1(g))	TIN Certificate (2017-2018).pdf	659.26	Download
16	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digits.jpg	417.63	Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 1 of 4).pdf	1326.50	Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 2 of 4).pdf	2533.19	Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 3 of 4).pdf	2133.42	Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 4 of 4).pdf	1793.47	Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 1 of 3).pdf	1592.97	Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 2 of 3).pdf	2172.20	Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 3 of 3).pdf	2329.39	Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 1 of 3).pdf	1607.17	Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 2 of 3).pdf	2188.87	Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 3 of 3).pdf	1953.17	Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 1 of 3).pdf	1713.56	Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 2 of 3).pdf	2089.37	Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 3 of 3).pdf	1972.33	Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 1 of 2).pdf	2217.14	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 2 of 2).pdf	2659.82	Download
32	-	Methodology of Road Work.pdf	1583.36	Download
33	Financial Capacity Certificates (ITT 16)	Liquid Assets Certificate for TID-180310.pdf	926.84	Download
34	-	Tender Capacity for TID-180310.pdf	2331.16	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)


MOZAHAR ENTERPRISE (PVT.) LTD.	
Tenderer Information Form (e-PW3-2) - Part - 2	
Qualification Information of the Tenderer [ITT Clause 31]	
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up	
4.1 Qualification Information of the Tenderer	
Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mozahar Enterprise (Pvt.) Ltd. Managing Director : Kazi Mozaharul Haque, Haji Hanif Co 12-13, Khanjahan Ali Road, Khulna.

Signed
AASHI
কাজী আবদুল্লাহ আল মামুন
নিম্নের প্রোগ্রামার
স্বাক্ষর পরিচালন ও সফলভাবে বিজ্ঞান
স্বাক্ষর পরিচালন ও সফলভাবে
নথীভুক্ত করা হয়েছে।

2. Registered e-mail ID of the Tenderer / JVCA Partner:		mozaharenterprisepttd@gmail.com					
4.1 General Experience in Construction Works of Tenderer: [State years of experience]		18 years					
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Tender ID-33289, Package No: e-GP/02/ACE Khu/2015-2016	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kustia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kustia during the year 2015-2016	Prime Contractor	05.01.2016	17.11.2016	172301961.270	Additional Chief Engineer, RHD, Khulna Zone, Khulna.	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kustia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kustia during the year 2015-2016
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2012-2013 to 2016-2017		5096208623.220					

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience-2016-2017.pdf	841.58	Download
2	General Experience Certificates (ITT 15.1(a))	General Experience-2015-2016.pdf	1154.20	Download
3	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	Download
4	General Experience Certificates (ITT 15.1(a))	General Experience-2013-2014.pdf	1471.20	Download
5	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012..pdf	520.29	Download
6	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	Download
7	General Experience Certificates (ITT 15.1(a))	General Experience-2008-2009.pdf	867.50	Download
8	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	Download
9	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011..pdf	1767.36	Download
10	General Experience Certificates (ITT 15.1(a))	General Experience-(2004-2005 to 2007-2008).pdf	1520.10	Download
11	Specific Experience Certificates (ITT 15.1(b))	ID-83058 Jhenaidah Comp. Certificate.pdf	1272.47	Download
12	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	Download
13	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Completion Certificate.pdf	83.79	Download
14	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 180310.pdf	334.61	Download
15	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	Download
16	TIN Certificate (ITT 25.1(g))	MEPL Tin Certificate 2017-2018.jpg	861.15	Download
17	VAT Certificate (ITT 25.1(g))	VAT Certificate.pdf	862.11	Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-3).pdf	1381.05	 সাক্ষরিত ও মর্যাদাপূর্ণ বিজ্ঞপ্তি সাক্ষরিত ও মর্যাদাপূর্ণ বিজ্ঞপ্তি সাক্ষরিত ও মর্যাদাপূর্ণ বিজ্ঞপ্তি
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to-2017-2018 (e-GP).xls	120.45	
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-1).pdf	2512.42	

21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-2).pdf	2331.96	Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	Download
41	-	Personnel Capability.pdf	591.74	Download
42	-	Personnel Capability Part-1..pdf	1685.26	Download
43	-	Personnel Capability Part-2.pdf	1731.09	Download
44	-	Pay Loader.pdf	2746.67	Download
45	-	Soil Compactor (CASE).pdf	725.75	Download
46	-	Soil Compactor (Vibratory).pdf	552.68	Download
47	-	China Dump Truck.zip	1889.58	Download
48	-	Bull Dozer.PDF	1170.01	Download
49	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	Download
50	-	Asphalt Batching Plant-2.pdf	917.33	Download
51	-	Asphalt Continuous Drum Mx Plant (60-90 TPH).PDF	2196.39	Download
52	-	Grader LC Copy.pdf	1596.67	Download
53	-	LC Drum Mx Plant (60-90 TPH).pdf	20.55	Download
54	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	Download
55	-	Dozer D5-18.jpg	621.80	Download
56	-	Equipment List.pdf	434.00	Download
57	-	Dump Truck-2.pdf	2206.52	Download

Signed

 কাজী আবদুল্লাহ আল মামুন
 নির্মিতা প্রোগ্রামার
 সফটওয়্যার ও হার্ডওয়্যার বিভাগ
 সফটওয়্যার ও হার্ডওয়্যার
 ন্যাশনাল ইন্সটিটিউট অফ ইঞ্জিনিয়ারিং

58	-	Tyre Roller LC.pdf	1228.34	Download
59	-	Soil Compactor.pdf	603.12	Download
60	-	Asphalt Paver LC.pdf	1771.44	Download
61	-	Excavator.pdf	1102.96	Download
62	-	Asphalt Batching Plant LC.pdf	2470.42	Download
63	-	Equipment For Bridge Work.pdf	775.17	Download
64	-	Dump Truck.pdf	2477.63	Download
65	-	Equipments..pdf	1588.60	Download
66	-	Bitumen Distributor -2016.pdf	495.37	Download
67	Specific Experience Certificates (ITT 15.1(b))	ID-91208 Completion Certificate.PDF	2098.19	Download
68	-	Rate Analysis of Tender ID-180310 (Khulna Zone).xls	1294.55	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকার পরিবহন ও মহাসড়ক বিভাগ
সরকার পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার