

Last Login : Sunday, 6 May, 2018 10:59:48

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 178490 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-27/PMPRoad/2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	NATIONAL DEVELOPMENT ENGINEERS LTD.	
Tender Validity	Yes	
Tender Security	Yes	
JVCA Partner's Information given or not (If any)	No	
Joint Venture Agreement	No	
Subcontractor's Information given or not (If any)	Yes	
Tender Contents	Yes	
Tenderer Information	Yes	
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	No	
Solvency	Yes	
Country of Origin	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and that no substantial or important information has been omitted.

TEC Members

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TEC Members			
Name	ACE, Dhaka Zone	SE, RHD, Road Circle, Dhaka.	Md. Mosarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 1 On	20 Apr 2018 19:24	20 Apr 2018 19:30	22 Apr 2018 09:43
Comments	Sign	Sign	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAsa

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Tender Evaluation Report 2 - Technical Responsiveness Report



Tender/Proposal Detail

Tender/Proposal ID :	178490	Invitation Reference No. :	DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time :	04-Apr-2018 12:00	Opening Date and Time :	04-Apr-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		



Technical Responsiveness Report

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender Package No. and Description :	DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Lot No. and Description :	1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
NATIONAL DEVELOPMENT ENGINEERS LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

Name	ACE, Dhaka Zone	SE, RHD, Road Circle,Dhaka.	Md. Mosarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 2 On	20 Apr 2018 19:25	20 Apr 2018 19:30	22 Apr 2018 09:44
Comments	Sign	Sign	Signed


Signed
AAH

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAsa

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 6 May, 2018 10:59:48

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 178490 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	NATIONAL DEVELOPMENT ENGINEERS LTD. (Winner)	118623773.249	118598150.124	25623.126	0.022

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
NATIONAL DEVELOPMENT ENGINEERS LTD.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE, RHD, Road Circle, Dhaka.	Md. Mosarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 3 On	22 Apr 2018 09:47	22 Apr 2018 09:49	22 Apr 2018 09:54
Comments	Sign	Sign	Signed

Signed
AAS
 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নথীস্বাক্ষরী বাংলাদেশ সরকার

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAsa

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)



[Help](#)

Last Login : Sunday, 6 May, 2018 10:59:48
Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

Tender Evaluation Report 4 - Final Evaluation Report

[Print](#)
[Save As PDF](#)

Tender/Proposal Detail

Tender/Proposal ID : 178490 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Final Evaluation Report

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone
Tender Package No. and Description : DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.
Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

NATIONAL DEVELOPMENT ENGINEERS LTD.

Post Qualification Report

[View](#)

Clarification on Tenders

Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name	ACE, Dhaka Zone	SE, RHD, Road Circle,Dhaka.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 4 On	22 Apr 2018 09:58	22 Apr 2018 09:57	22 Apr 2018 09:56
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 178490
 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00
 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	NATIONAL DEVELOPMENT ENGINEERS LTD.	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAsa


কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নথীস্বাক্ষরী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	178490	Invitation Reference No. :	DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time :	04-Apr-2018 12:00	Opening Date and Time :	04-Apr-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
 View Notice			

Package No. :	DZe-GP-27/PMPRoad/2017-2018.		
Package Description :	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Form Name	Action		
Tenderer Information Form (e-PW3-2) - Part - 1	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 3	Individual Report Comparative Report		
e-Tender Submission Letter (Form e-PW3-1)	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 4	Individual Report Comparative Report		
Subcontractor Information (Form e-PW3-3)	Individual Report Comparative Report		
Personnel Information (Form e-PW3-4)	Individual Report Comparative Report		
Past Performance Evaluation and rating matrix for different aspects	Individual Report Comparative Report		
Lot No. :	1		
Lot Description :	Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
TOR1	View		
TOR2	View		
Form Name	Action		
Division 02 : Earth works	Individual Report Comparative Report		
Division 01 : Genaral & Site Facilities	Individual Report Comparative Report		
Unconditional Discount Form	Individual Report Comparative Report		
Division 3 : Pavement Work	Individual Report Comparative Report		
Division 5 : Structures	Individual Report Comparative Report		
Division 6 : Incidentals	Individual Report Comparative Report		
Grand Summary	Individual Report Comparative Report		



Last Login : Sunday, 6 May, 2018 10:59:48

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 178490 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender/Proposal Package No. and Description : DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Md. Abdus Sabur Designation: Additional Chief Engineer Role: PE Office Name: Dhaka Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Ourtime	26-Mar-2018		
Daily Manabzamin	26-Mar-2018		
The Daily Bhorer Dak	26-Mar-2018		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
20-Mar-2018 17:00	04-Apr-2018 12:00

Opening Date and Time

Original Date and Time
04-Apr-2018 12:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	1

TOC Members

Committee Members	ACE, Dhaka Zone	SE, RHD, Road Circle, Dhaka.
Committee Role	Chairperson	Member Secretary

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	04 Apr 2018 12:21	04 Apr 2018 12:13
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAsa

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 6 May, 2018 10:59:48

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	178490	Invitation Reference No. :	DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time :	04-Apr-2018 12:00	Opening Date and Time :	04-Apr-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender Package No. and Description :	DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Lot No. and Description :	1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
20-Mar-2018 17:00	04-Apr-2018 12:00	04-Apr-2018 12:00	02-Aug-2018	30-Aug-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	KSA-SUCARCON JV (JVCA - View Details)	03-Apr-2018 18:17	Bank Guarantee	3000000.00	Bank: Dhaka Bank Limited Branch: HEAD OFFICE 01-Apr-2018 16:07	30-Aug-2018	02-Aug-2018
2	NATIONAL DEVELOPMENT ENGINEERS LTD.	04-Apr-2018 10:11	Bank Guarantee	3000000.00	Bank: Jamuna Bank Limited Branch: Gulshan Branch JBL 03-Apr-2018 12:50	30-Aug-2018	02-Aug-2018

Official Cost Estimate (In BDT)	
118623773.249	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	KSA-SUCARCON JV	106761395.912	0.000	0.000	106761395.912
2	NATIONAL DEVELOPMENT ENGINEERS LTD.	118598150.124	0.000	0.000	118598150.124

Opening Report Footer	
-----------------------	--

TOC Members		
Committee Members	ACE, Dhaka Zone	SE, RHD, Road Circle, Dhaka.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Electronically Signed TOR On	04 Apr 2018 12:22	04 Apr 2018 12:14
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAsa
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 178490 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-27/PMPRoad/2017-2018.	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV
(JVCA - View Details)

Division 02 : Earth works

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 02 : Earth works	02/10/01	Construction of Soil Earthen Shoulder	Cum	3750.000	234.001	Two Hundred and Thirty-Four point Zero Zero One	877503.750	Eight Lakh Seventy-Seven Thousand Five Hundred and Three point Seven Five
2	Division 02 : Earth works	02/02/03	Roadway excavation in Existing Pavement(not reinforced concrete)	Cum	1731.700	238.001	Two Hundred and Thirty-Eight point Zero Zero One	412146.332	Four Lakh Twelve Thousand One Hundred and Forty-Six point Three Three Two
3	Division 02 : Earth works	02/08/01	Improved Sub-grade	Cum	450.000	825.001	Eight Hundred and Twenty-Five point Zero Zero One	371250.450	Three Lakh Seventy-One Thousand Two Hundred and Fifty point Four Five
Grand Total:								1660900.532	Sixteen Lakh Sixty Thousand Nine Hundred point Five Three Two

This Division 02 : Earth works is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV

NATIONAL DEVELOPMENT ENGINEERS LTD.


Division 02 : Earth works

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 02 : Earth works	02/10/01	Construction of Soil Earthen Shoulder	Cum	3750.000	230.766	Two Hundred and Thirty point Seven Six Six	865372.500	Eight Lakh Sixty-Five Thousand Three Hundred and Seventy-Two point Five
2	Division 02 : Earth works	02/02/03	Roadway excavation in Existing Pavement(not reinforced concrete)	Cum	1731.700	265.065	Two Hundred and Sixty-Five point Zero Six Five	459013.061	Four Lakh Fifty-Nine Thousand AND Thirteen point Zero Six One
3	Division 02 : Earth works	02/08/01	Improved Sub-grade	Cum	450.000	900.023	Nine Hundred point Zero Two Three	405010.350	Four Lakh Five Thousand AND Ten point Three Five
Grand Total:								1729395.911	Seventeen L. Thousand Th. Ninety-Five p One

Signed
AAAS
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Division 02 : Earth works is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of Quoted Price TID -178490.pdf	226.05	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAsa

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 178490 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-27/PMPRoad/2017-2018.	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV
(JVCA - View Details)

Division 01 : Genaral & Site Facilities



Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 01 : Genaral & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	2	7968.001	Seven Thousand Nine Hundred and Sixty-Eight point Zero Zero One	15936.002	Fifteen Thousand Nine Hundred and Thirty-Six point Zero Zero Two
2	Division 01 : Genaral & Site Facilities	01/02/05	Provision & Maintenance of sruey equipment	Month	4	807.001	Eight Hundred and Seven point Zero Zero One	3228.004	Three Thousand Two Hundred and Twenty-Eight point Zero Zero Four
3	Division 01 : Genaral & Site Facilities	01/02/07	Progress Photograph	Month	4	900.001	Nine Hundred point Zero Zero One	3600.004	Three Thousand Six Hundred point Zero Zero Four
4	Division 01 : Genaral & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1	298656.801	Two Lakh Ninety-Eight Thousand Six Hundred and Fifty-Six point Eight Zero One	298656.801	Two Lakh Ninety-Eight Thousand Six Hundred and Fifty-Six point Eight Zero One
5	Division 01 : Genaral & Site Facilities	01/03/02	Maintain Site Laboratory	Month	4	6930.001	Six Thousand Nine Hundred and Thirty point Zero Zero One	27720.004	Twenty-Seven Thousand Seven Hundred and Twenty point Zero Zero Four
Grand Total:								349140.815	Three Lakh Forty-Nine Thousand One Hundred and Forty point Eight One Five

This Division 01 : Genaral & Site Facilities is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV

NATIONAL DEVELOPMENT ENGINEERS LTD.

Division 01 : Genaral & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 01 : Genaral & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	2	7988.824	Seven Thousand Nine Hundred and Eighty-Eight point Eight Two Four	15977.648	Fifteen Thousand Nine Hundred and Seventy-Seven point
2	Division 01 : Genaral & Site Facilities	01/02/05	Provision & Maintenance of sruey equipment	Month	4	706.704	Seven Hundred and Six point Seven Zero Four	2826.816	Two Tho Hundred point Eig



 কাজী আবদুল্লাহ আল মামুন
 নির্মিত প্রোগ্রামার
 সফটওয়্যার ও হার্ডওয়্যার বিভাগ
 সফটওয়্যার ও নেটওয়ার্ক বিভাগ
 নথীভুক্ত করা হয়েছে

3	Division 01 : General & Site Facilities	01/02/07	Progress Photograph	Month	4	738.659	Seven Hundred and Thirty- Eight point Six Five Nine	2954.636	Two Thousand Nine Hundred and Fifty-Four point Six Three Six
4	Division 01 : General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1	184971.995	One Lakh Eighty-Four Thousand Nine Hundred and Seventy-One point Nine Nine Five	184971.995	One Lakh Eighty-Four Thousand Nine Hundred and Seventy-One point Nine Nine Five
5	Division 01 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	4	5530.724	Five Thousand Five Hundred and Thirty point Seven Two Four	22122.896	Twenty-Two Thousand One Hundred and Twenty- Two point Eight Nine Six
							Grand Total:	228853.991	Two Lakh Twenty-Eight Thousand Eight Hundred and Fifty-Three point Nine Nine One

This Division 01 : General & Site Facilities is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
A.A.M.

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 178490
 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00
 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-27/PMPRoad/2017-2018.	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

NATIONAL DEVELOPMENT ENGINEERS LTD.

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAAS
 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নগরজাতকী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 178490
 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00
 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-27/PMPRoad/2017-2018.	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

[KSA-SUCARCON JV](#)
[\(JVCA - View Details\)](#)

Division 3 : Pavement Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement Work	03/02/01	Sub-base	Cum	450.000	3925.001	Three Thousand Nine Hundred and Twenty-Five point Zero Zero One	1766250.450	Seventeen Lakh Sixty-Six Thousand Two Hundred and Fifty point Four Five
2	Division 3 : Pavement Work	03/01/01	Scarify,Mix and Re-compact Existing Pavement and/or Shoulder	Sqm	3375.000	43.001	Forty-Three point Zero Zero One	145128.375	One Lakh Forty-Five Thousand One Hundred and Twenty-Eight point Three Seven Five
3	Division 3 : Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	347.353	14160.001	Fourteen Thousand One Hundred and Sixty point Zero Zero One	4918518.827	Forty-Nine Lakh Eighteen Thousand Five Hundred and Eighteen point Eight Two Seven
4	Division 3 : Pavement Work	03/03/01	Aggregate Base Type-I	Cum	1350.000	5900.001	Five Thousand Nine Hundred point Zero Zero One	7965001.350	Seventy-Nine Lakh Sixty-Five Thousand AND One point Three Five
5	Division 3 : Pavement Work	03/03/02	Aggregate Base Type-II	Cum	525.000	4260.001	Four Thousand Two Hundred and Sixty point Zero Zero One	2236500.525	Twenty-Two Lakh Thirty-Six Thousand Five Hundred point Five Two Five
6	Division 3 : Pavement Work	Misc-01	Labour charge for using recovered material as Aggregate Base type-II	Cum	150.000	2260.001	Two Thousand Two Hundred and Sixty point Zero Zero One	339000.150	Three Lakh Thirty-Nine Thousand point One Five
7	Division 3 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	6750.000	110.001	One Hundred and Ten point Zero Zero One	742506.750	Seven Lakh Forty-Two Thousand Five Hundred and Six point Seven Five
8	Division 3 : Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	53000.000	40.001	Forty point Zero Zero One	2120053.000	Twenty-One Lakh Twenty Thousand AND Fifty-Three
9	Division 3 : Pavement Work	03/10/01b	DBS Base Course (Plant Method)	Cum	1266.700	18000.001	Eighteen Thousand point Zero Zero One	22800601.267	Two Crore Twenty-Eight Lakh Six Hundred and One point Two Six Seven
10	Division 3 : Pavement Work	03/10/02b	DBS Wearing Course (Plant Method)	Cum	2650.000	18100.001	Eighteen Thousand One Hundred point Zero Zero One	47965002.650	Four Crore Seventy-Nine Lakh Sixty-Five Thousand AND Two point Six Five
11	Division 3 : Pavement Work	03/11/01	Premix Bituminous Carpeting	Cum	727.200	14600.001	Fourteen Thousand Six Hundred point Zero Zero One	10617120.727	One Seve One Two

Signed
 AAAS
 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

12	Division 3 : Pavement Work	03/13/01	Brick on End Edging	LM	1800.000	92.001	Ninety-Two point Zero Zero One	165601.800	One Lakh Sixty-Five Thousand Six Hundred and One point Eight
							Grand Total:	101781285.871	Ten Crore Seventeen Lakh Eighty-One Thousand Two Hundred and Eighty-Five point Eight Seven One

This Division 3 : Pavement Work is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV

NATIONAL DEVELOPMENT ENGINEERS LTD.									
Division 3 : Pavement Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement Work	03/02/01	Sub-base	Cum	450.000	4304.747	Four Thousand Three Hundred and Four point Seven Four Seven	1937136.150	Nineteen Lakh Thirty-Seven Thousand and One Hundred and Thirty-Six point One Five
2	Division 3 : Pavement Work	03/01/01	Scarify,Mix and Re-compact Existing Pavement and/or Shoulder	Sqm	3375.000	47.733	Forty-Seven point Seven Three Three	161098.875	One Lakh Sixty-One Thousand AND Ninety-Eight point Eight Seven Five
3	Division 3 : Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	347.353	15369.514	Fifteen Thousand Three Hundred and Sixty-Nine point Five One Four	5338646.796	Fifty-Three Lakh Thirty-Eight Thousand Six Hundred and Forty-Six point Seven Nine Six
4	Division 3 : Pavement Work	03/03/01	Aggregate Base Type-I	Cum	1350.000	6741.341	Six Thousand Seven Hundred and Forty-One point Three Four One	9100810.350	Ninety-One Lakh Eight Hundred and Ten point Three Five
5	Division 3 : Pavement Work	03/03/02	Aggregate Base Type-II	Cum	525.000	4683.909	Four Thousand Six Hundred and Eighty-Three point Nine Zero Nine	2459052.225	Twenty-Four Lakh Fifty-Nine Thousand AND Fifty-Two point Two Two Five
6	Division 3 : Pavement Work	Misc-01	Labour charge for using recovered material as Aggregate Base type-II	Cum	150.000	2500.001	Two Thousand Five Hundred point Zero Zero One	375000.150	Three Lakh Seventy-Five Thousand point One Five
7	Division 3 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	6750.000	114.107	One Hundred and Fourteen point One Zero Seven	770222.250	Seven Lakh Seventy Thousand Two Hundred and Twenty-Two point Two Five
8	Division 3 : Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	53000.000	42.591	Forty-Two point Five Nine One	2257323.000	Twenty-Two Lakh Fifty-Seven Thousand Three Hundred and Twenty-Three
9	Division 3 : Pavement Work	03/10/01b	DBS Base Course (Plant Method)	Cum	1266.700	20054.725	Twenty Thousand AND Fifty-Four point Seven Two Five	25403320.158	Two Crore Fifty-Four Lakh Three Thousand Three Hundred and Twenty point One Five Eight
10	Division 3 : Pavement Work	03/10/02b	DBS Wearing Course (Plant Method)	Cum	2650.000	20265.827	Twenty Thousand Two Hundred and Sixty-Five point Eight Two Seven	53704441.550	Five Crore Thirty-Seven Lakh Four Thousand Four Hundred and Forty-One point Five Five
11	Division 3 : Pavement Work	03/11/01	Premix Bituminous Carpeting	Cum	727.200	16805.732	Sixteen Thousand Eight Hundred and Five point Seven Three Two	12221128.310	One Crore Twenty-Two Lakh Twenty-One Thousand One Hundred and Twenty-Eight point Three One
12	Division 3 : Pavement Work	03/13/01	Brick on End Edging	LM	1800.000	107.788	One Hundred and Seven point Seven Eight Eight	194018.400	One Lakh Ninety-Four Thousand AND Eighteen point Four
							Grand Total:	113922198.214	Eleven Crore Thirty-Nine Lakh Twenty-Two Thousand One Hundred and Ninety-Eight point Four

This Division 3 : Pavement Work is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন
পদ্মজাতকী বাসোদেপ সড়কায়

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAsa

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 178490
Closing Date and Time : 04-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Opening Date and Time : 04-Apr-2018 12:00

[View Notice](#)

Package No	Package Description
DZe-GP-27/PMPRoad/2017-2018.	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

[KSA-SUCARCON JV](#)
[\(JVCA - View Details\)](#)

Division 5 : Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5 : Structures	05/08/01	Expansion Joint Complete As Detailed on the Drawings in the location described in the BoQ	LM	160.000	9450.001	Nine Thousand Four Hundred and Fifty point Zero Zero One	1512000.160	Fifteen Lakh Twelve Thousand point One Six
							Grand Total:	1512000.160	Fifteen Lakh Twelve Thousand point One Six

This Division 5 : Structures is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV

[NATIONAL DEVELOPMENT ENGINEERS LTD.](#)

Division 5 : Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5 : Structures	05/08/01	Expansion Joint Complete As Detailed on the Drawings in the location described in the BoQ	LM	160.000	6969.653	Six Thousand Nine Hundred and Sixty-Nine point Six Five Three	1115144.480	Eleven Lakh Fifteen Thousand One Hundred and Forty-Four point Four Eight
							Grand Total:	1115144.480	Eleven Lakh Fifteen Thousand One Hundred and Forty-Four point Four Eight

This Division 5 : Structures is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAsa

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 178490 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-27/PMPRoad/2017-2018.	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV
(JVCA - View Details)

Division 6 : Incidentals

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidentals	06/11/02	Road Marking Thermoplastic Material (by spray)	Sqm	1534.000	950.501	Nine Hundred and Fifty point Five Zero One	1458068.534	Fourteen Lakh Fifty-Eight Thousand AND Sixty-Eight point Five Three Four
							Grand Total:	1458068.534	Fourteen Lakh Fifty-Eight Thousand AND Sixty-Eight point Five Three Four

This Division 6 : Incidentals is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV

NATIONAL DEVELOPMENT ENGINEERS LTD.

Division 6 : Incidentals

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidentals	06/11/02	Road Marking Thermoplastic Material (by spray)	Sqm	1534.000	1044.692	One Thousand AND Forty-Four point Six Nine Two	1602557.528	Sixteen Lakh Two Thousand Five Hundred and Fifty-Seven point Five Two Eight
							Grand Total:	1602557.528	Sixteen Lakh Two Thousand Five Hundred and Fifty-Seven point Five Two Eight

This Division 6 : Incidentals is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
AAAS

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 178490 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)
[Save As PDF](#) [Print](#)

Tenderer/Consultant Name : NATIONAL DEVELOPMENT ENGINEERS LTD.

S. No.	Form Name	Amount (in BDT)
1	Division 02 : Earth works	1729395.911
2	Division 01 : Genaral & Site Facilities	228853.991
3	Unconditional Discount Form	0.000
4	Division 3 : Pavement Work	113922198.214
5	Division 5 : Structures	1115144.480
6	Division 6 : Incidentals	1602557.528
	Grand Total	118598150.124

Tenderer/Consultant Name : KSA-SUGARCON JV

S. No.	Form Name	Amount (in BDT)
1	Division 02 : Earth works	1660900.532
2	Division 01 : Genaral & Site Facilities	349140.815
3	Division 3 : Pavement Work	101781285.871
4	Division 5 : Structures	1512000.160
5	Division 6 : Incidentals	1458068.534
	Grand Total	106761395.912


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 সড়ক পরিবহন ও সেতু মহাপ্রকল্প
 নগরজাতকী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 178490
 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00
 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)
[Save As PDF](#)
[Print](#)


Form Name	NATIONAL DEVELOPMENT ENGINEERS LTD. Amount in (BDT)	KSA-SUCARCON JV Amount in (BDT)
Division 02 : Earth works	1729395.911	1660900.532
Division 01 : Genaral & Site Facilities	228853.991	349140.815
Unconditional Discount Form	0.000	0
Division 3 : Pavement Work	113922198.214	101781285.871
Division 5 : Structures	1115144.480	1512000.160
Division 6 : Incidentals	1602557.528	1458068.534
Grand Total	118598150.124	106761395.912

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও সেতু বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 178490 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-27/PMPRoad/2017-2018.	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

[KSA-SUCARCON JV](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	90.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	4.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2406694699

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]


This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV

[NATIONAL DEVELOPMENT ENGINEERS LTD.](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	 কাজী আবদুল্লাহ আল মামুন নির্বাহী প্রোগ্রামার সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	


2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	34.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	17519083999.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	--Select--

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance evaluations.pdf	495.18	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAsa
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 178490 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-27/PMPRoad/2017-2018.	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Uploaded	New	Owned	uploaded
5.			
Elements of Activity	Brief description of Activity		
uploaded	uploaded		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Paln 178490.pdf	59.09	Download

NATIONAL DEVELOPMENT ENGINEERS LTD.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Signed
AAAN

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
নগরজাতকী বাংলাদেশ সরকার

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
See attached Map file	New	Owned	See attached Map file


5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Wheel. Loader.pdf	783.90	 Download
2	-	truck crane bill of. entry.pdf	815.09	 Download
3	-	bill of entry CAT .excavator.pdf	969.59	 Download
4	-	bill of entry of LC .soft starter.pdf	806.71	 Download
5	-	Bill of entry vibro .hammer.pdf	2178.56	 Download
6	-	Cat dozer bill of .entry.pdf	1990.07	 Download
7	-	Bill of ent sany .46000 dollar exc.pdf	776.37	 Download
8	-	bill of ent Sany .76000 dollar exc.pdf	736.56	 Download
9	-	Bill of ent Sigma. crawler crane.pdf	620.32	 Download
10	-	bill of ent. batching plant.pdf	1423.39	 Download
11	-	bill of ent. lift.pdf	1708.37	 Download
12	-	CERTIFICATE 01Shackle , NDEL.pdf	912.33	 Download
13	-	BBT bill of .entry.pdf	744.66	 Download
14	-	bill of ent batching pl .accessories.pdf	2443.91	 Download
15	-	Bill of ent Sany .36000 dollar exc.pdf	2415.08	 Download
16	-	Sunward ..2nd pile driver.pdf	1157.17	 Download
17	-	Sunward 3rd .pile drv certificate.pdf	1157.17	 Download
18	-	Wheel ..Loader. 2.pdf	2179.83	 Download
19	-	Vibr Tandam... .Compactor.pdf	1009.36	 Download
20	-	Dump Truck.. -2.pdf	1735.82	 Download
21	-	DUMP Truck... TIPPER. Truck Mixer .Lorry.pdf	2319.94	 Download
22	-	Dump ...Truck.pdf	1649.37	 Download
23	-	CAT.excavator.pdf	969.59	 Download
24	-	BullDozer.pdf	747.83	 Download
25	-	Cat .dozer.pdf	1990.07	 Download
26	-	Sunward 2nd pile driver.pdf	1157.17	 Download
27	-	NDE Excavator-.pdf	2021.41	 Download
28	-	Man Case Basket.pdf	500.52	 Download
29	-	LIUGONG Excavator.pdf	620.94	 Download
30	-	Doc Simem.. Batching Plant.pdf	1530.80	 Download
31	-	Certificate of origin boom lift.pdf	1629.97	 Download
32	Work Plan (ITT 25.1(h))	Work Schedule ID 178490.pdf	97.35	 Download
33	-	Method Statement ID 178490.pdf	222.62	 Download

Signed
AAH
 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপালায়
 নগরজাতকী বাংলাদেশ সরকার

34	-	List of Equipments ID 178490.pdf	135.92	 Download
----	---	----------------------------------	--------	---

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAsa

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 178490 **Invitation Reference No. :** DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-27/PMPRoad/2017-2018.	Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	ksa sucarcon-JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	ksasucarconjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	38 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
UGHP-111-1/BERA/UT+DR/01/2014	Repairing the road starting from Brishalikh WDB Embankment near prop Abu sayed house to Bakker house	Prime Contractor	28.05.2015	12.04.2016	121984908.300	Mayor Bera Pourashava, Pabna	Earth work, Bricks work, Bituminous work and RCC works
LGED/ECRRP/Khu/12/R-21	Construction of 6 nos cyclone shelters connecting road under koyra upazila Distric khulana	Prime Contractor	07.08.2013	15.12.2014	122004916.000	Executive Engineer, LGED, Khulna	Earth work, sand filling, sub Base, wbm, Edging and Bituminous work
EE,s Memo no 319 Dated 7.02.2012	Construction of Bituminous carpering road and Rcc duct for utility services at Hi Tech park kailakoir, Gazipur.	Prime Contractor	29.07.2012	30.06.2013	93982763.000	Executive Engineer, Gazipur PWD Division, Gazipur	Earth work, sand filling, sub Base, wbm, Edging, Bituminous work and RCC
46.207.015.09.04.002(work order)2015 dated 16.11.2015	Improvemnt of Road Drain and foorpath at sector 7, Road No 1,27	Prime Contractor	04.12.2015	27.04.2016	72279784.000	PD, Uttara Model Town, DNCC	Earth work, sand filling, sub Base, wbm, Edging, Wearing course, Bituminous work and RCC

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	370886483.400
2013-2014	353580465.000
2014-2015	
2015-2016	
2016-2017	

Signed
AAAS

কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নথীস্বাক্ষরী বাতায়ন

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Simelar 13-14 NCC.jpg	328.66	 Download
2	General Experience Certificates (ITT 15.1(a))	similar 13-14.jpg	395.11	 Download
3	General Experience Certificates (ITT 15.1(a))	Simialr 13-14 DCC.jpg	615.29	 Download
4	General Experience Certificates (ITT 15.1(a))	12-13 .2.jpg	229.49	 Download
5	General Experience Certificates (ITT 15.1(a))	to 11 -12.jpg	291.69	 Download
6	General Experience Certificates (ITT 15.1(a))	to 14 15.jpg	421.76	 Download
7	General Experience Certificates (ITT 15.1(a))	TO 12-13.jpg	411.34	 Download
8	General Experience Certificates (ITT 15.1(a))	TO 15 -16.jpg	315.38	 Download
9	General Experience Certificates (ITT 15.1(a))	Bera powrosova.jpg	615.29	 Download
10	General Experience Certificates (ITT 15.1(a))	Farid pur Powrosova.jpg	412.49	 Download
11	General Experience Certificates (ITT 15.1(a))	DNCC 3.jpg	352.49	 Download
12	General Experience Certificates (ITT 15.1(a))	DNCC 2.jpg	390.88	 Download
13	General Experience Certificates (ITT 15.1(a))	DNCC.jpg	378.26	 Download
14	General Experience Certificates (ITT 15.1(a))	LGED Barishal.jpg	328.66	 Download
15	General Experience Certificates (ITT 15.1(a))	Genaral Exprance 2009-2010.pdf	213.90	 Download
16	General Experience Certificates (ITT 15.1(a))	Genaral Exprance 2010-2011.pdf	685.40	 Download
17	General Experience Certificates (ITT 15.1(a))	Genaral Exprance 2011-2012.pdf	214.12	 Download
18	General Experience Certificates (ITT 15.1(a))	Genaral Exprance 2012-2013.pdf	279.79	 Download
19	General Experience Certificates (ITT 15.1(a))	Genaral Exprance 2013-2014.pdf	885.58	 Download
20	General Experience Certificates (ITT 15.1(a))	Genaral Exprance 2014-2015.PDF	334.70	 Download
21	General Experience Certificates (ITT 15.1(a))	Genaral Exprance 2015-2016.PDF	779.00	 Download
22	General Experience Certificates (ITT 15.1(a))	Genaral Exprance 2016-2017.PDF	2213.28	 Download
23	General Experience Certificates (ITT 15.1(a))	Work Experience.pdf	363.02	 Download
24	General Experience Certificates (ITT 15.1(a))	AML ST JV work experience.pdf	726.81	 Download
25	General Experience Certificates (ITT 15.1(a))	RHD Laximipur.pdf	416.95	 Download
26	General Experience Certificates (ITT 15.1(a))	A.S.P...jpg	392.32	 Download
27	Specific Experience Certificates (ITT 15.1(b))	Bera powrosova ksa road work.jpg	615.29	 Download
28	General Experience Certificates (ITT 15.1(a))	Bera powrosova ksa road work.jpg ok.pdf	733.04	 Download
29	General Experience Certificates (ITT 15.1(a))	ksa road work RHD netrokona.jpg	2484.90	 Download
30	General Experience Certificates (ITT 15.1(a))	North city corporation.pdf	317.52	 Download
31	General Experience Certificates (ITT 15.1(a))	PWD Gazipur.pdf	262.73	 Download
32	General Experience Certificates (ITT 15.1(a))	RHD netrokona.pdf	318.63	 Download
33	Financial Capacity Certificates (ITT 16)	Dhaka Bank Credit Commitment 30 lac.jpg	1318.82	 Download
34	General Experience Certificates (ITT 15.1(a))	Liquid Asset 178490.pdf	316.74	 Download
35	Valid Trade License (ITT 25.1.(f))	Trade License 17-18.pdf	1203.25	 Download
36	TIN Certificate (ITT 25.1(g))	Tax clearing 2017-2018.pdf	1334.35	 কাজী আবদুল্লাহ আল মামুন সিনিয়র প্রোগ্রামার সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মহালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
37	VAT Certificate (ITT 25.1(g))	VAT pdf.pdf	500.20	

38	Valid Trade License (ITT 25.1.(f))	Trade Lisenca KSA 2017-18.jpg	1232.18	 Download
39	TIN Certificate (ITT 25.1(g))	TIN 2017.2018 KSA.PDF	169.81	 Download
40	VAT Certificate (ITT 25.1(g))	VAT Certificate KSA.PDF	743.31	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn over.pdf	49.40	 Download
42	General Experience Certificates (ITT 15.1(a))	Payment Certificate FY 2012-13.PDF	725.26	 Download
43	General Experience Certificates (ITT 15.1(a))	Payment Certificate FY 2013-14.PDF	1393.39	 Download
44	General Experience Certificates (ITT 15.1(a))	Payment Certificate FY 2014-15.PDF	898.37	 Download
45	General Experience Certificates (ITT 15.1(a))	Payment Certificate FY 2015-16.PDF	1851.50	 Download
46	General Experience Certificates (ITT 15.1(a))	Payment Certificate FY 2016-17(A).PDF	1232.40	 Download
47	General Experience Certificates (ITT 15.1(a))	Payment Certificate FY-(2016-2017)-A (KSA).pdf	1911.26	 Download
48	General Experience Certificates (ITT 15.1(a))	Payment Certificate FY 2016-17.PDF	1238.98	 Download
49	Specific Experience Certificates (ITT 15.1(b))	shepur_road_comletion egg.pdf	1792.20	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	imcometax payment certificate 2017-2018.pdf	2260.66	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Income_TAX_Payment_Certificate-2016-17.pdf	2585.91	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2012__2013 sucaron turnover.pdf	1698.68	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2013__2014 sucaron turn over.pdf	863.13	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2014__2015 sucaron turn over.pdf	1420.59	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015_2016 sucaron turn over.pdf	2260.66	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016__2017 sucaron turnover.pdf	2585.91	 Download
57	-	DEED ksa sucaron JV.pdf	1009.17	 Download
58	-	ksa sucaron JV power of Attorney.pdf	983.90	 Download
59	-	KSAEQUIPMENT 1.pdf	1036.09	 Download
60	General Experience Certificates (ITT 15.1(a))	MANPOWER(KSA) PART-A.pdf	1615.80	 Download
61	-	MANPOWER(KSA) PART-B.pdf	431.71	 Download
62	General Experience Certificates (ITT 15.1(a))	MANPOWER(KSA) PART-C.pdf	2094.02	 Download
63	General Experience Certificates (ITT 15.1(a))	MANPOWER(KSA) PART-D.pdf	2094.02	 Download
64	General Experience Certificates (ITT 15.1(a))	MANPOWER(KSA) PART-E.pdf	1148.24	 Download
65	General Experience Certificates (ITT 15.1(a))	MANPOWER(KSA) PART-F.PDF	1521.28	 Download
66	General Experience Certificates (ITT 15.1(a))	MANPOWER(KSA) PART-G.pdf	263.79	 Download
67	-	National ID (M-KSA).pdf	71.37	 Download
68	-	National Id.jpg	152.79	 Download
69	-	MACHINARY LIST.doc	418.76	 Download

NATIONAL DEVELOPMENT ENGINEERS LTD.

Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Respor
1. Name of the Tenderer / JVCA Partner:	National Development Engineers
2. Registered e-mail ID of the Tenderer / JVCA Partner:	tender@ndebd.com


Signed
AAAN
কাজী আব্দুল্লাহ আল হাদুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

4.1 General Experience in Construction Works of Tenderer: [State years of experience]						35-Years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DZ(e-GP)-24/PMP(Road)/2015-2016	Dense Bituminous Surfacing (DBS) Wearing Course at different K.M of Dhaka-Chittagong National Highway (N1) & Dhaka-Sylhet National Highway (N2) under Narayanganj Road Division during the year 2015-2016.(PMP 2015-2016)	Prime Contractor	20-03-2016	10-11-2016	308803778.590	The Additional Chief Engineer, Roads & Highway Department, Dhaka Zone, The Additional Chief Engineer, Roads & Highway Department, Dhaka Zone, Elenbari, Tejgaon, Dhaka - 1215	Dense Bituminous Surfacing (DBS) Wearing Course at different K.M of Dhaka-Chittagong National Highway (N1) & Dhaka-Sylhet National Highway (N2) under Narayanganj Road Division during the year 2015-2016.(PMP 2015-2016).
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year			Amount (Taka or Equivalent Taka)				
2012-2013 to 2016-2017			17519083999.000				

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificates Part -10 of 10.pdf	2238.89	Download
2	General Experience Certificates (ITT 15.1(a))	General. Experience Certificates Part -05 of 10.pdf	2258.17	Download
3	General Experience Certificates (ITT 15.1(a))	General Experience Certificates Part -06 of 10.pdf	2094.91	Download
4	General Experience Certificates (ITT 15.1(a))	General Experience Certificates Part -07 of 10.pdf	2180.74	Download
5	General Experience Certificates (ITT 15.1(a))	General Experience Certificates Part -08 of 10.pdf	2258.29	Download
6	General Experience Certificates (ITT 15.1(a))	General Experience Certificates Part -09 of 10.pdf	2085.29	Download
7	General Experience Certificates (ITT 15.1(a))	General. Experience Certificates Part -02 of 10.pdf	2770.97	Download
8	General Experience Certificates (ITT 15.1(a))	General. Experience Certificates Part -03 of 10.pdf	2165.84	Download
9	General Experience Certificates (ITT 15.1(a))	General. Experience Certificates Part -04 of 10.pdf	2009.15	Download
10	General Experience Certificates (ITT 15.1(a))	List of General Experience in the Last 10 Years.pdf	419.28	Download
11	General Experience Certificates (ITT 15.1(a))	General. Experience Certificates Part -01 of 10.pdf	2744.74	Download
12	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certifi.cates.pdf	1194.18	Download
13	Valid Trade License (ITT 25.1.(f))	Valid. Trade License.pdf	1364.26	Download
14	TIN Certificate (ITT 25.1(g))	TIN .or Income Tax Certificate.pdf	193.12	Download
15	VAT Certificate (ITT 25.1(g))	VAT. Certificate.pdf	640.93	Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Average Annual Construction Turn. over.pdf	18.50	Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year Wise Lists of Payment Certificates 2012-2013.pdf	416.50	Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year Wise Listss of Payment Certificates 2013-2014.pdf	414.97	Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year Wise Lists of Payment Certificates 2014-2015.pdf	397.21	Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year Wise Lists of Payment Certificates 2015-2016.pdf	379.60	Download

Signed

 কাজী আবু নূর হোসাইন
 নির্মিত প্রকল্পের
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপ্রকল্প
 প্রশাসনিক অফিস

21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year Wise Lists of Payment Certificates 2016-2017.pdf	486.97	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part 1 of 4 Payment Certificatess of 2016-2017.pdf	1736.17	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part 2 of 4 Payment Certificatess of 2016-2017.pdf	1462.32	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part 3 of 4 Payment Certificatess of 2016-2017.pdf	2243.22	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part 4 of 4 Payment Certificatess of 2016-2017.pdf	727.89	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part= 1 of 2 Payment Certificates 2015 - 2016.pdf	1691.19	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part= 2 of 2 Payment Certificates 2015 - 2016.pdf	1804.38	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part, 1 of 4 Payment Certificatess 2014 - 2015.pdf	1603.97	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part, 2 of 4 Payment Certificatess 2014 - 2015.pdf	970.61	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part, 3 of 4 Payment Certificatess 2014 - 2015.pdf	369.55	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part, 4 of 4 Payment Certificatess 2014 - 2015.pdf	1738.39	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part - 1 of 3 Payment Certificatess 2013 - 2014.pdf	2192.84	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part - 2 of 3 Payment Certificatess 2013 - 2014.pdf	2270.19	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part - 3 of 3 Payment Certificatess 2013 - 2014.pdf	2453.99	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part. 1 of 2 Payment Certificatess of 2012 - 2013.pdf	2221.64	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part. 2 of 2 Payment Certificatess of 2012 - 2013.pdf	1756.79	 Download
37	-	Current all Projects in Hand.pdf	62.01	 Download
38	-	Ongoing Certificatess of NDE Part 1 of 3.pdf	864.67	 Download
39	-	Ongoing Certificatess of NDE Part 2 of 3.pdf	1156.91	 Download
40	-	Ongoing Certificatess of NDE Part 3 of 3.pdf	2376.35	 Download
41	-	BID CAPACITY.pdf	216.45	 Download
42	-	Authorization to Seek reference.pdf	404.44	 Download
43	Financial Capacity Certificates (ITT 16)	Credit of Commitment ID 178490.pdf	604.53	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
A.A.M.
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার