

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:24:27 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 178559 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/12/2017-2018

**Closing Date and Time :** 23-Apr-2018 12:00 **Opening Date and Time :** 23-Apr-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

**Tender Package No. and Description :** e-GP/RJZ/PMPRoad/12/2017-2018

**Lot No. and Description :** Single & Periodic Maintenance programme Providing DBS works at Ch. 0000 to Ch. 7630 of Pabna Town Road N604 Bus Terminal to Gaspara under Pabna Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method


**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Dhrubo Construction Ltd.	
Tender Validity	Yes	
Tender Security	Yes	
JVCA Partner's Information given or not (If any)	NA	
Joint Venture Agreement	NA	
Subcontractor's Information given or not (If any)	Yes	
Tender Contents	Yes	
Tenderer Information	Yes	
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	Yes	
Solvency	Yes	
Country of Origin	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
------	-----------------	--------------------	-------------------

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেএমএস  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
<b>Signed Tender Evaluation Report 1 On</b>	26 Apr 2018 20:03	26 Apr 2018 21:57	02 May 2018 17:41
<b>Comments</b>	signed	Signed.	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:24:28 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 178559 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/12/2017-2018

**Closing Date and Time :** 23-Apr-2018 12:00 **Opening Date and Time :** 23-Apr-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

**Tender Package No. and Description :** e-GP/RJZ/PMPRoad/12/2017-2018 & Periodic Maintenance programme Providing DBS works at Ch. 0000 to Ch. 7630 of Pabna Town Road N604 Bus Terminal to Gaspara under Pabna Road Division during the year 2017-2018.

**Lot No. and Description :** Single & Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved


**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Dhrubo Construction Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members**

TEC Members			
Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 2 On	26 Apr 2018 20:21	26 Apr 2018 21:58	02 May 2018 17:42
Comments	signed	Signed.	sign

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেএমএস  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নন্দীগ্রাম জাতীয় বায়োসাইন্স সড়ক

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মৎস্যজীবী বিভাগ  
সরকারি পরিবহন ও মৎস্যজীবী  
নগরস্বাস্থ্যসেবা বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:24:28 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 178559 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/12/2017-2018

**Closing Date and Time :** 23-Apr-2018 12:00 **Opening Date and Time :** 23-Apr-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

**Tender Package No. and Description :** e-GP/RJZ/PMPRoad/12/2017-2018 & Periodic Maintenance programme Providing DBS works at Ch. 0000 to Ch. 7630 of Pabna Town Road N604 Bus Terminal to Gaspara under Pabna Road Division during the year 2017-2018.

**Lot No. and Description :** Single & Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	Dhrubo Construction Ltd. (Winner)	208087170.150	207046734.300	1040435.850	0.500


**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
Dhrubo Construction Ltd.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 3 On	02 May 2018 23:19	03 May 2018 10:50	03 May 2018 11:56
Comments	signed	Signed.	sign

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেএমএস  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নন্দীগ্রাম-৩৩৩ বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)[ABOUT TRUST ONLINE](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:24:29 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 178559 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/12/2017-2018

**Closing Date and Time :** 23-Apr-2018 12:00 **Opening Date and Time :** 23-Apr-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

**Tender Package No. and Description :** e-GP/RJZ/PMPRoad/12/2017-2018 & Periodic Maintenance programme Providing DBS works at Ch. 0000 to Ch. 7630 of Pabna Town Road N604 Bus Terminal to Gaspara under Pabna Road Division during the year 2017-2018.

**Lot No. and Description :** Single & Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

Dhrubo Construction Ltd.

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 4 On	08 May 2018 12:21	08 May 2018 12:29	03 May 2018 11:57
Comments	signed	Signed.	sign


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:24:30 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 178559 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/12/2017-2018

**Closing Date and Time :** 23-Apr-2018 12:00 **Opening Date and Time :** 23-Apr-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">Dhrubo Construction Ltd.</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:24:31 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	178559	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/12/2017-2018
Closing Date and Time :	23-Apr-2018 12:00	Opening Date and Time :	23-Apr-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.		
<a href="#">View Notice</a>			


Package No. :	e-GP/RJZ/PMPRoad/12/2017-2018		
Package Description :	Periodic Maintenance programme Providing DBS works at Ch. 0000 to Ch. 7630 of Pabna Town Road N604 Bus Terminal to Gaspara under Pabna Road Division during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	Single		
Lot Description :	Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Division-01 General and Site Facilities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-02 Earth Work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-03 Pavement work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-06 Incidental Work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নবাবগাজী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:25:19 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 178559 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/12/2017-2018

**Closing Date and Time :** 23-Apr-2018 12:00 **Opening Date and Time :** 23-Apr-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

[View Notice](#)

## Tender Opening Report 1

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

**Tender/Proposal Package No. and Description :** e-GP/RJZ/PMPRoad/12/2017-2018 & Periodic Maintenance programme Providing DBS works at Ch. 0000 to Ch. 7630 of Pabna Town Road N604 Bus Terminal to Gaspara under Pabna Road Division during the year 2017-2018.

**Lot No. and Description :** Single & Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> Md. Abu Rawshan <b>Designation:</b> Additional Chief Engineer <b>Role:</b> AO <b>Office Name:</b> Rajshahi Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Financial Express, Dhaka	24-Mar-2018		
The Daily Kholā Khagaj, Dhaka	23-Mar-2018		
The Daily Sunshine, Rajshahi	23-Mar-2018		

## Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
22-Mar-2018 18:00	23-Apr-2018 12:00

## Opening Date and Time


Original Date and Time
23-Apr-2018 12:00

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
1	1	0	0

## TOC Members

Committee Members	Md. Ekbal Hossain	Md. Habibur Rahman
Committee Role	Member	Chairperson
Designation	Assistant Engineer	Superintending Engineer

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেনারেল  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নবাবগঞ্জ-১, বাংলাদেশ সরকার

PE Office	Rajshahi Zone	Rajshahi Zone
Electronically Signed TOR On	23 Apr 2018 14:52	23 Apr 2018 14:28
Comments	Signed	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:25:20 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

## Tender/Proposal Detail

<b>Tender/Proposal ID :</b>	178559	<b>Invitation Reference No. :</b>	e-GP/RJZ/PMP(Road)/12/2017-2018
<b>Closing Date and Time :</b>	23-Apr-2018 12:00	<b>Opening Date and Time :</b>	23-Apr-2018 12:00
<b>Procuring Entity :</b>	Rajshahi Zone		
<b>Brief :</b>	Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.		

[View Notice](#)

## Tender Opening Report 2

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Rajshahi Zone
<b>Tender Package No. and Description :</b>	e-GP/RJZ/PMPRoad/12/2017-2018 & Periodic Maintenance programme Providing DBS works at Ch. 0000 to Ch. 7630 of Pabna Town Road N604 Bus Terminal to Gaspara under Pabna Road Division during the year 2017-2018.		
<b>Lot No. and Description :</b>	Single & Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.		

## Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
22-Mar-2018 18:00	23-Apr-2018 12:00	23-Apr-2018 12:00	21-Aug-2018	18-Sep-2018

## Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
1	1	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">Dhrubo Construction Ltd.</a>	22-Apr-2018 21:59	Bank Guarantee	4000000.00	Bank: Mutual Trust Bank Limited Branch: MTB Pabna Branch 22-Apr-2018 11:29	18-Sep-2018	21-Aug-2018

## Official Cost Estimate (In BDT)

208087170.150

## Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Dhrubo Construction Ltd.	207046734.300	0.000	0.000	207046734.300

## Opening Report Footer

## TOC Members

<b>Committee Members</b>	Md. Ekbal Hossain	Md. Habibur Rahman
<b>Committee Role</b>	Member	Chairperson
<b>Designation</b>	Assistant Engineer	Superintending Engineer
<b>PE Office</b>	Rajshahi Zone	Rajshahi Zone
<b>Electronically Signed TOR On</b>	23 Apr 2018 15:19	23 Apr 2018 14:29
<b>Comments</b>	Signed	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সকল পরিবেশ ও মনোবৃত্তিক বিভাগ  
সকল পরিবেশ ও সেরা মন্ত্রণালয়  
নন্দীয়াডাঙ্গা বাংলাদেশ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মৎস্যজীবী বিভাগ  
সরকারি পরিবহন ও মৎস্য মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:25:21 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 178559 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/12/2017-2018

**Closing Date and Time :** 23-Apr-2018 12:00 **Opening Date and Time :** 23-Apr-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/12/2017-2018	Periodic Maintenance programme Providing DBS works at Ch. 0000 to Ch. 7630 of Pabna Town Road N604 Bus Terminal to Gaspara under Pabna Road Division during the year 2017-2018.

Dhrubo Construction Ltd.

## Division-01 General and Site Facilities

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	1.000	10634.907	Ten Thousand Six Hundred and Thirty-Four point Nine Zero Seven	10634.907	Ten Thousand Six Hundred and Thirty-Four point Nine Zero Seven
2	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	250000.001	Two Lakh Fifty Thousand point Zero Zero One	250000.001	Two Lakh Fifty Thousand point Zero Zero One
4	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	7600.001	Seven Thousand Six Hundred point Zero Zero One	45600.006	Forty-Five Thousand Six Hundred point Zero Zero Six
							<b>Grand Total:</b>	312234.920	Three Lakh Twelve Thousand Two Hundred and Thirty-Four point Nine Two

This Division-01 General and Site Facilities is Electronically Signed by Mr. Saiful Swapon on behalf of Dhrubo Construction Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:25:22 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID : 178559 Invitation Reference No. : e-GP/RJZ/PMP(Road)/12/2017-2018

Closing Date and Time : 23-Apr-2018 12:00 Opening Date and Time : 23-Apr-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/12/2017-2018	Periodic Maintenance programme Providing DBS works at Ch. 0000 to Ch. 7630 of Pabna Town Road N604 Bus Terminal to Gaspara under Pabna Road Division during the year 2017-2018.

Dhrubo Construction Ltd.

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
						<b>Grand Total:</b>		0.001	Zero point Zero Zero One


This Schedule of Day works is Electronically Signed by Mr. Saiful Swapon on behalf of Dhrubo Construction Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 নির্মিতঃ জেলায়  
 সড়ক পরিবহন ও মর্যাদা বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নন্দীয়াডাঙ্গা বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:25:23 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID : 178559 Invitation Reference No. : e-GP/RJZ/PMP(Road)/12/2017-2018

Closing Date and Time : 23-Apr-2018 12:00 Opening Date and Time : 23-Apr-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/12/2017-2018	Periodic Maintenance programme Providing DBS works at Ch. 0000 to Ch. 7630 of Pabna Town Road N604 Bus Terminal to Gaspara under Pabna Road Division during the year 2017-2018.

[Dhrubo Construction Ltd.](#)

## Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Saiful Swapon on behalf of Dhrubo Construction Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN

স্বাক্ষরিত  
আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:25:24 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID : 178559 Invitation Reference No. : e-GP/RJZ/PMP(Road)/12/2017-2018

Closing Date and Time : 23-Apr-2018 12:00 Opening Date and Time : 23-Apr-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/12/2017-2018	Periodic Maintenance programme Providing DBS works at Ch. 0000 to Ch. 7630 of Pabna Town Road N604 Bus Terminal to Gaspara under Pabna Road Division during the year 2017-2018.

Dhrubo Construction Ltd.

## Division-02 Earth Work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	3801.000	259.001	Two Hundred and Fifty-Nine point Zero Zero One	984462.801	Nine Lakh Eighty-Four Thousand Four Hundred and Sixty-Two point Eight Zero One
							<b>Grand Total:</b>	984462.801	Nine Lakh Eighty-Four Thousand Four Hundred and Sixty-Two point Eight Zero One

This Division-02 Earth Work is Electronically Signed by Mr. Saiful Swapon on behalf of Dhrubo Construction Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জ্যেষ্ঠ  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:25:24 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID : 178559 Invitation Reference No. : e-GP/RJZ/PMP(Road)/12/2017-2018

Closing Date and Time : 23-Apr-2018 12:00 Opening Date and Time : 23-Apr-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/12/2017-2018	Periodic Maintenance programme Providing DBS works at Ch. 0000 to Ch. 7630 of Pabna Town Road N604 Bus Terminal to Gaspara under Pabna Road Division during the year 2017-2018.

Dhrubo Construction Ltd.

## Division-03 Pavement work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	29820.000	48.001	Forty-Eight point Zero Zero One	1431389.820	Fourteen Lakh Thirty-One Thousand Three Hundred and Eighty-Nine point Eight Two
2	Pavement work	03/03/01	Aggregate Base Type I	Cum	4934.500	5500.001	Five Thousand Five Hundred point Zero Zero One	27139754.935	Two Crore Seventy-One Lakh Thirty-Nine Thousand Seven Hundred and Fifty-Four point Nine Three Five
3	Pavement work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sqm	29820.000	141.531	One Hundred and Forty-One point Five Three One	4220454.420	Forty-Two Lakh Twenty Thousand Four Hundred and Fifty-Four point Four Two
4	Pavement work	03/07/01(a)	Bituminous Tack Coat (Plant Work)	Sqm	83435.100	120.001	One Hundred and Twenty point Zero Zero One	10012295.435	One Crore Twelve Thousand Two Hundred and Ninety-Five point Four Three Five
5	Pavement work	03/10/01(b)	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	2087.400	19600.001	Nineteen Thousand Six Hundred point Zero Zero One	40913042.087	Four Crore Nine Lakh Thirteen Thousand AND Forty-Two point Zero Eight Seven
6	Pavement work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	5245.750	19900.001	Nineteen Thousand Nine Hundred point Zero Zero One	104390430.246	Ten Crore Forty-Three Lakh Ninety Thousand Four Hundred and Thirty point Two Four Six
7	Pavement work	03/11/01	Premix Bituminous Carpeting	Cum	308.610	16000.001	Sixteen Thousand point Zero Zero One	4937760.309	Forty-Nine Lakh Thirty-Seven Thousand Seven Hundred and Sixty point Three Zero Nine
8	Pavement work	03/13/01	Brick on End Edging	Lin.M	4200.000	100.001	One Hundred point Zero Zero One	420004.200	Four Lakh Twenty Thousand AND Four point Two
Grand Total:								193465131.452	Ni Th Si Or Th Fi

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
নিম্নের প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ  
স্বাক্ষর পরিচালনা ও সেক্টর মন্ত্রণালয়  
নবমহাসড়ক বাহাদুর নবমহাসড়ক

This Division-03 Pavement work is Electronically Signed by Mr. Saiful Swapon on behalf of Dhrubo Construction Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
Saiful Swapon  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:25:25 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID : 178559 Invitation Reference No. : e-GP/RJZ/PMP(Road)/12/2017-2018

Closing Date and Time : 23-Apr-2018 12:00 Opening Date and Time : 23-Apr-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/12/2017-2018	Periodic Maintenance programme Providing DBS works at Ch. 0000 to Ch. 7630 of Pabna Town Road N604 Bus Terminal to Gaspara under Pabna Road Division during the year 2017-2018.

Dhrubo Construction Ltd.

## Division-06 Incidental Work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental work	06/03/03	R.C.C U Drain: Code 02/02/01=0.405 cum, 05/01/02(b)=0.18 cum, 05/01/02(c)=0.135 cum, 05/01/02(e)=0.135 cum, 05/02/02=0.0285M.Ton	Lin.M	360.000	5500.001	Five Thousand Five Hundred point Zero Zero One	1980000.360	Nineteen Lakh Eighty Thousand point Three Six
2	Incidental work	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	3742.400	1000.001	One Thousand point Zero Zero One	3742403.742	Thirty-Seven Lakh Forty-Two Thousand Four Hundred and Three point Seven Four Two
3	Incidental work	06/10/01	Traffic Signs	Nos.	20.000	5000.001	Five Thousand point Zero Zero One	100000.020	One Lakh point Zero Two
4	Incidental work	06/10/02	Sign Post	Nos	20.000	3000.001	Three Thousand point Zero Zero One	60000.020	Sixty Thousand point Zero Two
5	Incidental work	Spl. Item No. 01	Concrete Barrier/ Divider 05/01/02(c)=0.250 cum 05/02/02=0.0186M.Ton	Lin.M	985.000	6500.001	Six Thousand Five Hundred point Zero Zero One	6402500.985	Sixty-Four Lakh Two Thousand Five Hundred point Nine Eight Five
							<b>Grand Total:</b>	12284905.127	One Crore Twenty-Two Lakh Eighty-Four Thousand Nine Hundred and Five point One Two Seven

This Division-06 Incidental Work is Electronically Signed by Mr. Saiful Swapon on behalf of Dhrubo Construction Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:25:33 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 178559 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/12/2017-2018

**Closing Date and Time :** 23-Apr-2018 12:00 **Opening Date and Time :** 23-Apr-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

[View Notice](#)[Save As PDF](#)[Print](#)

Tenderer/Consultant Name : Dhruvo Construction Ltd.

S. No.	Form Name	Amount (in BDT)
1	Division-01 General and Site Facilities	312234.920
2	Unconditional Discount Form	0.000
3	Division-02 Earth Work	984462.801
4	Division-03 Pavement work	193465131.452
5	Division-06 Incidental Work	12284905.127
	<b>Grand Total</b>	<b>207046734.300</b>


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নসরাতুল্লাহা বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:25:27 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Comparative Report**[Go back to Dashboard](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 178559 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/12/2017-2018

**Closing Date and Time :** 23-Apr-2018 12:00 **Opening Date and Time :** 23-Apr-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

[View Notice](#)[Save As PDF](#)[Print](#)

Form Name	Dhrubo Construction Ltd. Amount in (BDT)
Division-01 General and Site Facilities	312234.920
Unconditional Discount Form	0.000
Division-02 Earth Work	984462.801
Division-03 Pavement work	193465131.452
Division-06 Incidental Work	12284905.127
Grand Total	207046734.300

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:25:28 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 178559 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/12/2017-2018

**Closing Date and Time :** 23-Apr-2018 12:00 **Opening Date and Time :** 23-Apr-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/12/2017-2018	Periodic Maintenance programme Providing DBS works at Ch. 0000 to Ch. 7630 of Pabna Town Road N604 Bus Terminal to Gaspara under Pabna Road Division during the year 2017-2018.

Dhrubo Construction Ltd.

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	45.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	7.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	3490634367.68

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]


This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Saiful Swapon on behalf of Dhrubo Construction Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 নির্মিত্ত প্রোগ্রামার  
 সফল পরিবেশ ও মর্যাদাপূর্ণ বিভাগ  
 সফল পরিবেশ ও সেরা মর্যাদায়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 178559 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/12/2017-2018  
**Closing Date and Time :** 23-Apr-2018 12:00 **Opening Date and Time :** 23-Apr-2018 12:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/12/2017-2018	Periodic Maintenance programme Providing DBS works at Ch. 0000 to Ch. 7630 of Pabna Town Road N604 Bus Terminal to Gaspara under Pabna Road Division during the year 2017-2018.

## Dhrubo Construction Ltd.

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Batching Plant (Automated)	Good	Leased	Dhrubo Construction Ltd.
Stone Crusher, 40 tonne per hour	Good	Owned	Dhrubo Construction Ltd.
Motor Grader 120 HP	Good	Owned	Dhrubo Construction Ltd.
Vibratory Rollers 10 tonne/Soil Compactor	Good	Leased	Dhrubo Construction Ltd.
Pneumatic Tired Roller, 10 tonne	Good	Owned	Dhrubo Construction Ltd.
Smooth Wheeld steel roller, 10 ton	Good	Owned	Dhrubo Construction Ltd.
pay Loader	Good	Owned	Dhrubo Construction Ltd.
Dump Trucks, 6-10 tonne	Good	Leased	Dhrubo Construction Ltd.
Water Tanker, 3000 Liter	Good	Owned	Dhrubo Construction Ltd.
Bitumin Pressure sprayer	Good	Owned	Dhrubo Construction Ltd.
Chip Aggregate speared (truck mounted rate wheel attached)	Good	Owned	Dhrubo Construction Ltd.
Sit on Type Thermoplastic Road marking/painting Machine	Good	Owned	Dhrubo Construction Ltd.
Air Compressor	Good	Leased	Dhrubo Construction Ltd.
Mixer Machine With hopper	Good	Owned	Dhrubo Construction Ltd.
Concrete Mixer Machine With hopper	Good	Owned	Dhrubo Construction Ltd.
Hot mix Asphalt Plant, Min capacity 40-60 tonne/hour	Good	Owned	Dhrubo Construction Ltd.
Asphalt paver/Paver machine/Finisher	Good	Owned	Dhrubo Construction Ltd.
Bitumin Reservoir with heating arrangment Dican ter	Good	Owned	Dhrubo Construction Ltd.
Concrete Vibrator Machine	Good	Owned	Dhrubo Construction L
Steel shutter	Good	Owned	Dhrubo Construction L
Electric Generator 30 KVA	Good	Owned	Dhrubo Construction L
Water Pump machine	Good	Owned	Dhrubo Construction L

Signed  
AAS

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



excavator Min 0.9 Cum	Good	Owned	Dhrubo Construction Ltd.
Welding Set (Standrad Size)	Good	Owned	Dhrubo Construction Ltd.
Block Forma	Good	Owned	Dhrubo Construction Ltd.
5.			
Elements of Activity	Brief description of Activity		
N/A	N/A		

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan-178559.pdf	639.19	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Saiful Swapon on behalf of Dhrubo Construction Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Sunday, 13 May, 2018 12:25:31 BST

Last Login : Sunday, 13 May, 2018 09:52:25

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID : 178559 Invitation Reference No. : e-GP/RJZ/PMP(Road)/12/2017-2018

Closing Date and Time : 23-Apr-2018 12:00 Opening Date and Time : 23-Apr-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance programme Providing DBS works at Ch. 0+000 to Ch. 7+630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/12/2017-2018	Periodic Maintenance programme Providing DBS works at Ch. 0000 to Ch. 7630 of Pabna Town Road N604 Bus Terminal to Gaspara under Pabna Road Division during the year 2017-2018.

Dhrubo Construction Ltd.

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Dhrubo Construction Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	dhruborhd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20


## 4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/PMP (Road)/04/2014-2015	Preodic Maintenance Programme (PMP) Works Providing DBS-Wearing Course at Ch. 0+000 to 31.200 km of Rajshahi-nawhata-Chowmasia Road during the year 2014-2015.	Prime Contractor	03 November 2014	02 May 2015	139890766.550	Address : Additional Chief Engineer, RHD, Sarak Bhaban, Rajshahi City Rajshahi Thana Sadar District Rajshahi - 0000 Country Bangladesh Email ID.aceraj@rhd.gov.bd Phone No: 0721-772423	Dear Sir We are very much confident to complete tender task based on previous work with experience & successfully completion in due time as per standard.

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	461554926.820
2013-2014	799403917.640
2014-2015	790144501.720
2015-2016	993414372.750
2016-2017	446116648.750

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	General Experience Certificates (ITT 15.1(a))	Certificate File No-03.zip	1813.83

*Signed*  
  
 কাজী আবদুল্লাহ আল মামুন  
 নির্মিত্ত প্রোগ্রামার  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2	General Experience Certificates (ITT 15.1(a))	Work Cer.S-1.rar	1597.15	<a href="#">Download</a>
3	General Experience Certificates (ITT 15.1(a))	Work Cer.S-2.rar	2502.74	<a href="#">Download</a>
4	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018.jpg	1943.76	<a href="#">Download</a>
5	TIN Certificate (ITT 25.1(g))	DCL Tin Licence-2017-2018.jpg	763.64	<a href="#">Download</a>
6	VAT Certificate (ITT 25.1(g))	DCL Vat Certificate.pdf	283.45	<a href="#">Download</a>
7	-	SimilerWork 1719 Lac PC Girder.jpg	864.37	<a href="#">Download</a>
8	-	Similer Work 1437 Lac Chatmohor.jpg	1285.21	<a href="#">Download</a>
9	-	Similar Work264 Lac Bulding.jpg	392.33	<a href="#">Download</a>
10	-	Speacific 6.59 Crore RCC-Pc Bridge.pdf	966.75	<a href="#">Download</a>
11	-	Manpower Certificate-02.zip	2431.74	<a href="#">Download</a>
12	-	JV DEED No-13.zip	903.96	<a href="#">Download</a>
13	-	DCL -2013-14 Payment Certificate-01.zip	2135.84	<a href="#">Download</a>
14	-	Ishwardi Pourashava Certificate-708Lac.jpg	343.94	<a href="#">Download</a>
15	-	J.V Deed-PMP-(B-C)-2011-12,05.rar	1738.96	<a href="#">Download</a>
16	-	J.V Deed-PMP(B-C)-2011-12,04.rar	2268.17	<a href="#">Download</a>
17	-	J.V Deed-30-2007-08-EE-PRD.rar	2192.25	<a href="#">Download</a>
18	-	J.V Deed-Pabna-F-7.rar	2110.57	<a href="#">Download</a>
19	-	J.V Deed-24-PRCPab2010-11-WD-08.rar	2434.76	<a href="#">Download</a>
20	-	J.V Deed-22-PRC-pab-2010-11-WD-02.rar	2191.45	<a href="#">Download</a>
21	-	J.V Deed-24-PRC-PAB201-11WD-12.rar	2472.07	<a href="#">Download</a>
22	-	J.V Deed-02-PRC-2008-09.rar	1869.48	<a href="#">Download</a>
23	-	J.V Deed-12-SE-PRC-pab-2010-11.rar	2511.21	<a href="#">Download</a>
24	-	J.V Deed -02-PRC-Pab-2012-13.rar	1632.20	<a href="#">Download</a>
25	-	J.V Deed 21-SE-PRC-pab-2010-11-WD-01.rar	1984.06	<a href="#">Download</a>
26	-	J.V Deed (IFT)-04-2014-15.rar	2737.57	<a href="#">Download</a>
27	-	Manpower Certificate.rar	2274.56	<a href="#">Download</a>
28	-	DCL Project Manager.rar	202.30	<a href="#">Download</a>
29	-	Equipment Agreement-2.rar	2638.09	<a href="#">Download</a>
30	-	Equipment Agreement-1.rar	2356.80	<a href="#">Download</a>
31	-	Equipment List-2017.zip	1026.13	<a href="#">Download</a>
32	-	Manpower List-2017.zip	764.25	<a href="#">Download</a>
33	Financial Capacity Certificates (ITT 16)	Bank Solvency-178559.pdf	439.17	<a href="#">Download</a>
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL XLs Calculation Annual Turnover 2012-2013 To 2016-17.....xls	166.29	<a href="#">Download</a>
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Cer-2012-2013 File No-01.zip	1600.59	<a href="#">Download</a>
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Cer-2012-2013 File No-02.zip	2073.28	<a href="#">Download</a>
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Cer-2013-14 File No-01.zip	1865.40	<a href="#">Download</a>
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Cer-2013-14 File No-2.zip	2570.67	
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Cer-2014-2015 File No-01.zip	1855.27	
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Cer-2014-2015 File No-02.zip	2475.02	

41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Cer-2015-16 File No-01.zip	1747.01	<a href="#">Download</a>
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Cer-2015-16 File No-02.zip	1640.50	<a href="#">Download</a>
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Cer-2016-2017.zip	1529.29	<a href="#">Download</a>
44	Specific Experience Certificates (ITT 15.1(b))	Rajshahi Certificate Similer work 1398 Lac.pdf	928.96	<a href="#">Download</a>
45	-	Bacht Mix Plant Agreement.pdf	1729.10	<a href="#">Download</a>
46	-	Bacht Mix Plant Certificate.pdf	2286.52	<a href="#">Download</a>
47	-	.DCL- On Going work Tender Capacity 2017..(1).xls	45.87	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Saiful Swapon on behalf of Dhruvo Construction Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকার পরিচালিত ও মালিকানাধীন  
সরকার পরিচালিত ও মালিকানাধীন  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার