

Last Login : Thursday, 23 Nov, 2017 17:07:40

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 124327 **Invitation Reference No. :** E-gp-12/RHD/ACE/RZ/2017-2018

Closing Date and Time : 01-Nov-2017 14:30 **Opening Date and Time :** 01-Nov-2017 14:30

Procuring Entity : Rangpur Zone

Brief : DBS - Wearing Course (Overlay) work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road Division Thakurgaon & Panchagarh during the year 2017-2018

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-12/RHD/ACE/RZ/2017-2018.

Lot No. and Description : 1 & DBS - Wearing Course work at 441stP km to 449th Km & 461th P to 472thP km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road under Road Division Thakurgaon & Panchagarh during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type			Approval Status of Official Estimates
Approved	Revenue			Approved
Criteria	Concord Pragatee Consortium Ltd.	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV	SHAMIM ENTERPRISE (PVT) LTD-M/S Paradise Traders -Moshiur Rahman Chowdhury (Joint Venture)	
Tender Validity	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	NA	Yes	Yes	
Joint Venture Agreement	NA	Yes	Yes	
Subcontractor's Information given or not (If any)	NA	NA	NA	
Tender Contents	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	
Litigation History	Yes	Yes	Yes	
Solvency	Yes	Yes	Yes	
Country of Origin	NA	NA	NA	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval

Signed
AAM

কাজী আব্দুল আল-মামুন
যোগাযোগ
স্বাক্ষর পত্রিকার ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষর পত্রিকার ও সোহ মর্যাদাপূর্ণ
মর্যাদাপূর্ণ স্বাক্ষর পত্রিকার

that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 1 On	09 Nov 2017 16:50	09 Nov 2017 19:06	12 Nov 2017 12:23
Comments	ok	ok	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 23 Nov, 2017 17:07:40

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 124327 **Invitation Reference No. :** E-gp-12/RHD/ACE/RZ/2017-2018

Closing Date and Time : 01-Nov-2017 14:30 **Opening Date and Time :** 01-Nov-2017 14:30

Procuring Entity : Rangpur Zone

Brief : DBS - Wearing Course (Overlay) work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road Division Thakurgaon & Panchagarh during the year 2017-2018

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-12/RHD/ACE/RZ/2017-2018. & DBS - Wearing Course work at 441stP km to 449th Km & 461th P to 472thP km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road under Road Division Thakurgaon & Panchagarh during the year 2017-2018

Lot No. and Description : 1 & DBS - Wearing Course work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka (Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road Division, Thakurgaon & Panchagarh during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Concord Pragatee Consortium Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Mozhar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
SHAMMENTERPRISE (PVT) LTD-MS Paradise Traders -Moshiur Rahman Chowdhury (Joint Venture)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mbhammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGE
Signed Tender Evaluation Report 2 On	09 Nov 2017 16:50	09 Nov 2017 19:07	12 Nov 2017 12:23


Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পটক পরিষদ ও মহাপটক বিভাগ
 পটক পরিষদ ও পটক মহাপটক
 বাংলাদেশ সরকার

Comments	ok	ok	signed
----------	----	----	--------

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সফটওয়্যার ও মাল্টিমিডিয়া বিভাগ
সফটওয়্যার ও সিস্টেম মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 23 Nov, 2017 17:07:40

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 124327 **Invitation Reference No. :** E-gp-12/RHD/ACE/RZ/2017-2018

Closing Date and Time : 01-Nov-2017 14:30 **Opening Date and Time :** 01-Nov-2017 14:30

Procuring Entity : Rangpur Zone

Brief : DBS - Wearing Course (Overlay) work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road Division Thakurgaon & Panchagarh during the year 2017-2018

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-12/RHD/ACE/RZ/2017-2018. & DBS - Wearing Course work at 441stP km to 449th Km & 461th P to 472thP km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road under Road Division Thakurgaon & Panchagarh during the year 2017-2018

Lot No. and Description : 1 & DBS - Wearing Course work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka (Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road Division, Thakurgaon & Panchagarh during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV (Winner)	159811862.350	143830676.115	15981186.235	10.000	1000	9101690000
L2	SHAMMENTERPRISE (PVT) LTD-MS Paradise Traders - Moshir Rahman Chowdhury (Joint Venture)	159811862.350	143830676.115	15981186.235	10.000	1000	7083631105.6
L3	Concord Pragatee Consortium Ltd.	159811862.350	143830676.115	15981186.235	10.000	1000	5495975276.36

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতি পরিদর্শন ও মূল্যায়ন বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 3 On	12 Nov 2017 14:02	12 Nov 2017 14:04	14 Nov 2017 16:24
Comments	ok	ok	OK

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প



Last Login : Thursday, 23 Nov, 2017 17:07:40

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 124327 **Invitation Reference No. :** E-gp-12/RHD/ACE/RZ/2017-2018

Closing Date and Time : 01-Nov-2017 14:30 **Opening Date and Time :** 01-Nov-2017 14:30

Procuring Entity : Rangpur Zone

Brief : DBS - Wearing Course (Overlay) work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road Division Thakurgaon & Panchagarh during the year 2017-2018

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-12/RHD/ACE/RZ/2017-2018. & DBS - Wearing Course work at 441stP km to 449th Km & 461th P to 472thP km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road under Road Division Thakurgaon & Panchagarh during the year 2017-2018

Lot No. and Description : 1 & DBS - Wearing Course work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka (Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road Division, Thakurgaon & Panchagarh during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 4 On	15 Nov 2017 22:04	15 Nov 2017 22:02	14 Nov 2017 16:26
Comments	ok	ok	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচালক ও মহাপ্রকৃতি বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 124327 **Invitation Reference No. :** E-gp-12/RHD/ACE/RZ/2017-2018
Closing Date and Time : 01-Nov-2017 14:30 **Opening Date and Time :** 01-Nov-2017 14:30
Procuring Entity : Rangpur Zone
Brief : DBS - Wearing Course (Overlay) work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	Concord Pragatee Consortium Ltd.	-	View Evaluation Status
2	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV (JVCA- View Details)	-	View Evaluation Status
3	SHAMMENTERPRISE (PVT) LTD-M/S Paradise Traders - Moshiur Rahman Chowdhury (Joint Venture) (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার


[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	124327	Invitation Reference No. :	E-gp-12/RHD/ACE/RZ/2017-2018
Closing Date and Time :	01-Nov-2017 14:30	Opening Date and Time :	01-Nov-2017 14:30
Procuring Entity :	Rangpur Zone		
Brief :	DBS - Wearing Course (Overlay) work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018		
View Notice			

Package No. :	eGP-12/RHD/ACE/RZ/2017-2018.		
Package Description :	DBS - Wearing Course work at 441stP km to 449th Km & 461th P to 472thP km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	DBS - Wearing Course work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka (Mirpur)-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road Division, Thakurgaon & Panchagarh during the year 2017-2018		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities (Fixed rates items)		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালক ও সফটওয়্যার
 পরিচালক (সিস্টেম) বাংলাদেশ সরকার



Last Login : Thursday, 23 Nov, 2017 17:07:40

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	124327	Invitation Reference No. :	E-gp-12/RHD/ACE/RZ/2017-2018
Closing Date and Time :	01-Nov-2017 14:30	Opening Date and Time :	01-Nov-2017 14:30
Procuring Entity :	Rangpur Zone		
Brief :	DBS - Wearing Course (Overlay) work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender/Proposal Package No. and Description :	eGP-12/RHD/ACE/RZ/2017-2018. & DBS - Wearing Course work at 441stP km to 449th Km & 461th P to 472thP km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018		
Lot No. and Description :	1 & DBS - Wearing Course work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka (Mirpur)-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road Division, Thakurgaon & Panchagarh during the year 2017-2018		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan		Approval Status	
Approving Authority			
Name:	Fakir Abdur Rob, PE	Approved	
Designation:	Additional Chief Engineer		
Role:	PE		
Office Name:	Rangpur Zone		
Organization:	Roads & Highways Department (RHD)		

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily JKaler Kantho	03-Oct-2017	www.eprocure.gov.bd	03-Oct-2017

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
03-Oct-2017 21:00	01-Nov-2017 14:30

Opening Date and Time	
Original Date and Time	
01-Nov-2017 14:30	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
6	3	0	0

TOC Members		
Committee Members	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim
Committee Role	Chairperson	Member Secretary

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সভাপতি এবং সভাপতি
 সভাপতি এবং সভাপতি
 সভাপতি এবং সভাপতি

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Rangpur Zone	Rangpur Zone
Electronically Signed TOR On	01 Nov 2017 17:46	01 Nov 2017 17:44
Comments	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
স্বচ্ছ পরিচালনা ও সেবা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 23 Nov, 2017 17:07:40

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	124327	Invitation Reference No. :	E-gp-12/RHD/ACE/RZ/2017-2018
Closing Date and Time :	01-Nov-2017 14:30	Opening Date and Time :	01-Nov-2017 14:30
Procuring Entity :	Rangpur Zone		
Brief :	DBS - Wearing Course (Overlay) work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender Package No. and Description :	eGP-12/RHD/ACE/RZ/2017-2018. & DBS - Wearing Course work at 441stP km to 449th Km & 461th P to 472thP km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018		
Lot No. and Description :	1 & DBS - Wearing Course work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka (Mirpur)-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road Division, Thakurgaon & Panchagarh during the year 2017-2018		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
03-Oct-2017 21:00	01-Nov-2017 14:30	01-Nov-2017 14:30	01-Mar-2018	29-Mar-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
6	3	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Concord Pragatee Consortium Ltd.	01-Nov-2017 10:51	Bank Guarantee	4000000.00	Bank: Prime Bank Limited Branch: SATMASJID ROAD BRANCH 01-Nov-2017 10:22	29-Mar-2018	01-Mar-2018
2	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV (JVCA - View Details)	31-Oct-2017 19:08	Bank Guarantee	4000000.00	Bank: United Commercial Bank Limited Branch: BIJAYNAGAR BRANCH 31-Oct-2017 18:53	29-Mar-2018	01-Mar-2018
3	SHAMIMENTERPRISE (PVT) LTD-M/S Paradise Traders - Moshir Rahman Chowdhury (Joint Venture) (JVCA - View Details)	01-Nov-2017 01:01	Bank Guarantee	4000000.00	Bank: SBAC Bank Limited Branch: Rajshahi Branch 30-Oct-2017 16:55	29-Mar-2018	01-Mar-2018

Official Cost Estimate (In BDT)	
159811862.350	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount
1	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV	143830676.115	0.000	0.000	
1	SHAMIMENTERPRISE (PVT) LTD-M/S Paradise Traders -Moshir Rahman Chowdhury (Joint Venture)	143830676.115	0.000	0.000	
1	Concord Pragatee Consortium Ltd.	143830676.115	0.000	0.000	

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Opening Report Footer

TOC Members

Committee Members	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Rangpur Zone	Rangpur Zone
Electronically Signed TOR On	01 Nov 2017 17:47	01 Nov 2017 17:43
Comments	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালনা ও সেবা মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124327 **Invitation Reference No. :** E-gp-12/RHD/ACE/RZ/2017-2018
Closing Date and Time : 01-Nov-2017 14:30 **Opening Date and Time :** 01-Nov-2017 14:30
Procuring Entity : Rangpur Zone
Brief : DBS - Wearing Course (Overlay) work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-12/RHD/ACE/RZ/2017-2018.	DBS - Wearing Course work at 441stP km to 449th Km & 461th P to 472thP km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018

Concord Pragatee Consortium Ltd.

Bill of Quantities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 1	01/02/04.	Provision, Maintenance and Removal of Sign Boards.	L.S	1.000	9071.001	Nine Thousand AND Seventy-One point Zero Zero One	9071.001	Nine Thousand AND Seventy-One point Zero Zero One
02	Division 1	01/02/05	.Provision and Maintenance of Survey Equipment.	Month,	6.000	920.001	Nine Hundred and Twenty point Zero Zero One	5520.006	Five Thousand Five Hundred and Twenty point Zero Zero Six
03	Division 1	01/02/07.	Progress Photographs.	Month,	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
04	Division 1	01/03/01.	Provide and Remove Site Laboratory & Equipment.	L.S	1.000	185588.259	One Lakh Eighty-Five Thousand Five Hundred and Eighty-Eight point Two Five Nine	185588.259	One Lakh Eighty-Five Thousand Five Hundred and Eighty-Eight point Two Five Nine
05	Division 1	01/03/02.	Maintain Site Laboratory.	Month,	6.000	7000.001	Seven Thousand point Zero Zero One	42000.006	Forty-Two Thousand point Zero Zero Six
06	Division 2	02/10/01.	Construction of Soil Earthen Shoulders.	Cum	8065.500	150.001	One Hundred and Fifty point Zero Zero One	1209833.066	Twelve Lakh Nine Thousand Eight Hundred and Thirty-Three point Zero Six Six
07	Division 2	02/11/01.	Construction of Hard Shoulders.	Cum	765.000	4360.001	Four Thousand Three Hundred and Sixty point Zero Zero One	3335400.765	Thirty-Three Lakh Thirty-Five Thousand Four Hundred point Seven Six Five
08	Division 3	03/01/01.	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	Sqm	2438.000	35.001	Thirty-Five point Zero Zero One	85332.438	Eighty-Five Thousand Three Hundred and Thirty-Two point Four Three Eight
09	Division 3	03/01/02.	Repair of Potholes on the Existing Pavement.	Cum	56.598	12000.001	Twelve Thousand point Zero Zero One	679176.057	Six Lakh Seventy-Nine Thousand One Hundred and Seventy-Six point Zero Five Seven
10	Division 3	03/03/01.	Aggregate Base Type I.	Cum	275.700	6590.001	Six Thousand Five Hundred and Ninety point Zero Zero One	1816863.276	Eighteen Lakh Sixteen Thousand and Finht Hun- Thre Six
11	Division 3	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	12638.000	100.001	One Hundred point Zero Zero One	1263812.638	Twel Thre Hun- point

Signed

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সড়ক পরিবহন ও যান্ত্রিক বিভাগ
সড়ক পরিবহন ও সেতু মহাপরিদপ
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

12	Division 3	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	133330.500	35.001	Thirty-Five point Zero Zero One	4666700.830	Forty-Six Lakh Sixty-Six Thousand Seven Hundred point Eight Three
13	Division 3	03/08/01.	Primer seal.	Sqm	16825.000	95.001	Ninety-Five point Zero Zero One	1598391.825	Fifteen Lakh Ninety-Eight Thousand Three Hundred and Ninety-One point Eight Two Five
14	Division 3	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) .	Cum	6623.175	18450.001	Eighteen Thousand Four Hundred and Fifty point Zero Zero One	122197585.373	Twelve Crore Twenty-One Lakh Ninety-Seven Thousand Five Hundred and Eighty-Five point Three Seven Three
15	Division 3	03/11/01.	Premix Bituminous Carpeting.	Cum	105.228	15500.001	Fifteen Thousand Five Hundred point Zero Zero One	1631034.105	Sixteen Lakh Thirty-One Thousand AND Thirty-Four point One Zero Five
16	Division 3	03/12/03.	15 mm Compacted Premix Bituminous Seal Coat.	Sqm	10200.000	195.001	One Hundred and Ninety-Five point Zero Zero One	1989010.200	Nineteen Lakh Eighty-Nine Thousand AND Ten point Two
17	Division 3	03/13/01.	Brick on End Edging.	Lin. M	3200.000	106.001	One Hundred and Six point Zero Zero One	339203.200	Three Lakh Thirty-Nine Thousand Two Hundred and Three point Two
18	Division 6	06/05/01.	Road Marking- Thermoplastic Material.	Sqm	2791.400	750.001	Seven Hundred and Fifty point Zero Zero One	2093552.791	Twenty Lakh Ninety-Three Thousand Five Hundred and Fifty-Two point Seven Nine One
19	Division 6	06/10/01.	Traffic Signs.	Nos	50.000	5000.001	Five Thousand point Zero Zero One	250000.050	Two Lakh Fifty Thousand point Zero Five
20	Division 6	06/10/02.	Sign Post.	Nos	50.000	3000.001	Three Thousand point Zero Zero One	150000.050	One Lakh Fifty Thousand point Zero Five
21	Division 6	06/15/01.	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	172.000	1550.001	One Thousand Five Hundred and Fifty point Zero Zero One	266600.172	Two Lakh Sixty-Six Thousand Six Hundred point One Seven Two
							Grand Total:	143820676.114	Fourteen Crore Thirty-Eight Lakh Twenty Thousand Six Hundred and Seventy-Six point One One Four

This Bill of Quantities is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV (JVCA - View Details)									
Bill of Quantities									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 1	01/02/04.	Provision, Maintenance and Removal of Sign Boards.	L.S	1.000	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two
02	Division 1	01/02/05	.Provision and Maintenance of Survey Equipment.	Month,	6.000	580.899	Five Hundred and Eighty point Eight Nine Nine	3485.394	Three Thousand Four Hundred and Eighty-Five point Three Nine Four
03	Division 1	01/02/07.	Progress Photographs.	Month,	6.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3707.868	Three Thousand Seven Hundred and Seven point Eight Six Eight
04	Division 1	01/03/01.	Provide and Remove Site Laboratory & Equipment.	L.S	1.000	178496.032	One Lakh Seventy-Eight Thousand Four Hundred and Ninety-Six point Zero Three Two	178496.032	One Lakh Seventy-Eight Thousand Four Hundred and
05	Division 1	01/03/02.	Maintain Site Laboratory.	Month,	6.000	3955.058	Three Thousand Nine Hundred and Fifty-Five point Zero Five Eight	23730.348	Ni Tr Tv Tr Hi pc Ei

Signed
AAH
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ

06	Division 2	02/10/01.	Construction of Soil Earthen Shoulders.	Cum	8065.500	161.206	One Hundred and Sixty-One point Two Zero Six	1300206.993	Thirteen Lakh Two Hundred and Six point Nine Nine Three
07	Division 2	02/11/01.	Construction of Hard Shoulders.	Cum	765.000	3947.661	Three Thousand Nine Hundred and Forty-Seven point Six Six One	3019960.665	Thirty Lakh Nineteen Thousand and Nine Hundred and Sixty point Six Six Five
08	Division 3	03/01/01.	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	Sqm	2438.000	34.313	Thirty-Four point Three One Three	83655.094	Eighty-Three Thousand Six Hundred and Fifty-Five point Zero Nine Four
09	Division 3	03/01/02.	Repair of Potholes on the Existing Pavement.	Cum	56.598	14151.418	Fourteen Thousand One Hundred and Fifty-One point Four One Eight	800941.956	Eight Lakh Nine Hundred and Forty-One point Nine Five Six
10	Division 3	03/03/01.	Aggregate Base Type I.	Cum	275.700	6228.036	Six Thousand Two Hundred and Twenty-Eight point Zero Three Six	1717069.525	Seventeen Lakh Seventeen Thousand AND Sixty-Nine point Five Two Five
11	Division 3	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	12638.000	113.992	One Hundred and Thirteen point Nine Nine Two	1440630.896	Fourteen Lakh Forty Thousand and Six Hundred and Thirty point Eight Nine Six
12	Division 3	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	133330.500	40.669	Forty point Six Six Nine	5422418.104	Fifty-Four Lakh Twenty-Two Thousand Four Hundred and Eighteen point One Zero Four
13	Division 3	03/08/01.	Primer seal.	Sqm	16825.000	92.021	Ninety-Two point Zero Two One	1548253.325	Fifteen Lakh Forty-Eight Thousand Two Hundred and Fifty-Three point Three Two Five
14	Division 3	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) .	Cum	6623.175	18335.745	Eighteen Thousand Three Hundred and Thirty-Five point Seven Four Five	121440847.890	Twelve Crore Fourteen Lakh Forty Thousand Eight Hundred and Forty-Seven point Eight Nine
15	Division 3	03/11/01.	Premix Bituminous Carpeting.	Cum	105.228	16075.728	Sixteen Thousand AND Seventy-Five point Seven Two Eight	1691616.706	Sixteen Lakh Ninety-One Thousand Six Hundred and Sixteen point Seven Zero Six
16	Division 3	03/12/03.	15 mm Compacted Premix Bituminous Seal Coat.	Sqm	10200.000	197.565	One Hundred and Ninety-Seven point Five Six Five	2015163.000	Twenty Lakh Fifteen Thousand One Hundred and Sixty-Three
17	Division 3	03/13/01.	Brick on End Edging.	Lin. M	3200.000	108.393	One Hundred and Eight point Three Nine Three	346857.600	Three Lakh Forty-Six Thousand Eight Hundred and Fifty-Seven point Six
18	Division 6	06/05/01.	Road Marking- Thermoplastic Material.	Sqm	2791.400	715.264	Seven Hundred and Fifteen point Two Six Four	1996587.930	Nineteen Lakh Ninety-Six Thousand Five Hundred and Eighty-Seven point Nine Three
19	Division 6	06/10/01.	Traffic Signs.	Nos	50.000	6168.902	Six Thousand One Hundred and Sixty-Eight point Nine Zero Two	308445.100	Three Lakh Eight Thousand Four Hundred and Forty-Five point One
20	Division 6	06/10/02.	Sign Post.	Nos	50.000	3551.015	Three Thousand Five Hundred and Fifty-One point Zero One Five	177550.750	One Lakh Seventy-Seven Thousand Five Hundred and Fifty point Seven Five
21	Division 6	06/15/01.	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	172.000	1721.553	One Thousand Seven Hundred and Twenty-One point Five Five Three	296107.116	Two Lakh Ninety-Six Thousand One Hundred and Seven point One One Six
							Grand Total:	143820676.114	Fourteen Crore Thirty-Eight Lakh Tv Si Se O

This Bill of Quantities is Electronically Signed by Mr. Kazi on behalf of Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

Signed
Kazi
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাক পাবলিক ও বেসরকারি বিভাগ
পাক পরিদপ্তর ও সোহ মরশাল
পল্লভাঙ্গা বাসগোষ্ঠী বাংলাদেশ সরকার

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis of Tender ID-124327 (Rangpur Zone) Less.xls	1334.92	 Download

SHAMIM ENTERPRISE (PVT) LTD-M/S Paradise Traders -Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Bill of Quantities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 1	01/02/04.	Provision, Maintenance and Removal of Sign Boards.	L.S	1.000	8000.001	Eight Thousand point Zero Zero One	8000.001	Eight Thousand point Zero Zero One
02	Division 1	01/02/05	.Provision and Maintenance of Survey Equipment.	Month,	6.000	800.001	Eight Hundred point Zero Zero One	4800.006	Four Thousand Eight Hundred point Zero Zero Six
03	Division 1	01/02/07.	Progress Photographs.	Month,	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
04	Division 1	01/03/01.	Provide and Remove Site Laboratory & Equipment.	L.S	1.000	129957.883	One Lakh Twenty-Nine Thousand Nine Hundred and Fifty-Seven point Eight Eight Three	129957.883	One Lakh Twenty-Nine Thousand Nine Hundred and Fifty-Seven point Eight Eight Three
05	Division 1	01/03/02.	Maintain Site Laboratory.	Month,	6.000	7000.001	Seven Thousand point Zero Zero One	42000.006	Forty-Two Thousand point Zero Zero Six
06	Division 2	02/10/01.	Construction of Soil Earthen Shoulders.	Cum	8065.500	170.001	One Hundred and Seventy point Zero Zero One	1371143.066	Thirteen Lakh Seventy-One Thousand One Hundred and Forty-Three point Zero Six Six
07	Division 2	02/11/01.	Construction of Hard Shoulders.	Cum	765.000	4077.001	Four Thousand AND Seventy-Seven point Zero Zero One	3118905.765	Thirty-One Lakh Eighteen Thousand Nine Hundred and Five point Seven Six Five
08	Division 3	03/01/01.	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	Sqm	2438.000	37.001	Thirty-Seven point Zero Zero One	90208.438	Ninety Thousand Two Hundred and Eight point Four Three Eight
09	Division 3	03/01/02.	Repair of Potholes on the Existing Pavement.	Cum	56.598	14622.001	Fourteen Thousand Six Hundred and Twenty-Two point Zero Zero One	827576.013	Eight Lakh Twenty-Seven Thousand Five Hundred and Seventy-Six point Zero One Three
10	Division 3	03/03/01.	Aggregate Base Type I.	Cum	275.700	5503.001	Five Thousand Five Hundred and Three point Zero Zero One	1517177.376	Fifteen Lakh Seventeen Thousand One Hundred and Seventy-Seven point Three Seven Six
11	Division 3	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	12638.000	95.001	Ninety-Five point Zero Zero One	1200622.638	Twelve Lakh Six Hundred and Twenty-Two point Six Three Eight
12	Division 3	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	133330.500	41.001	Forty-One point Zero Zero One	5466683.830	Fifty-Four Lakh Sixty-Six Thousand Six Hundred and Eighty-Three point Eight Three
13	Division 3	03/08/01.	Primer seal.	Sqm	16825.000	96.001	Ninety-Six point Zero Zero One	1615216.825	Sixteen Lakh Fifteen Thousand Two Hundred and Sixteen point Eight Two Five
14	Division 3	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) .	Cum	6623.175	18306.001	Eighteen Thousand Three Hundred and Six point Zero Zero One	121243848.173	Twelve Crore Twelve Lakh Forty-Three Thousand Eight Hundred and Forty-Eight point One Seven Three
15	Division 3	03/11/01.	Premix Bituminous Carpeting.	Cum	105.228	14440.001	Fourteen Thousand Four Hundred and Forty point Zero Zero One	1519492.425	Fifteen Lakh Ninety-Four Thousand Four Hundred and Ninety-Two point Four Two Five

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ
পাবনা পরিদপ্তর ও পোস্তা মহাপ্রকল্প
পাবনা পরিদপ্তর ও পোস্তা মহাপ্রকল্প

16	Division 3	03/12/03.	15 mm Compacted Premix Bituminous Seal Coat.	Sqm	10200.000	169.001	One Hundred and Sixty-Nine point Zero Zero One	1723810.200	Seventeen Lakh Twenty-Three Thousand Eight Hundred and Ten point Two
17	Division 3	03/13/01.	Brick on End Edging.	Lin. M	3200.000	105.001	One Hundred and Five point Zero Zero One	336003.200	Three Lakh Thirty-Six Thousand AND Three point Two
18	Division 6	06/05/01.	Road Marking-Thermoplastic Material.	Sqm	2791.400	988.001	Nine Hundred and Eighty-Eight point Zero Zero One	2757905.991	Twenty-Seven Lakh Fifty-Seven Thousand Nine Hundred and Five point Nine Nine One
19	Division 6	06/10/01.	Traffic Signs.	Nos	50.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	345050.050	Three Lakh Forty-Five Thousand AND Fifty point Zero Five
20	Division 6	06/10/02.	Sign Post.	Nos	50.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	153650.050	One Lakh Fifty-Three Thousand Six Hundred and Fifty point Zero Five
21	Division 6	06/15/01.	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	172.000	1992.001	One Thousand Nine Hundred and Ninety-Two point Zero Zero One	342624.172	Three Lakh Forty-Two Thousand Six Hundred and Twenty-Four point One Seven Two
							Grand Total:	143820676.114	Fourteen Crore Thirty-Eight Lakh Twenty Thousand Six Hundred and Seventy-Six point One One Four

This Bill of Quantities is Electronically Signed by Mr. Khondoker Tajul Islam on behalf of SHAMMENTERPRISE (PVT) LTD-MS Paradise Traders -Moshiur Rahman Chowdhury (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis (New)_1243271.xls	177.92	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃতি
পরিচালক মহাপ্রকৃতি বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124327 **Invitation Reference No. :** E-gp-12/RHD/ACE/RZ/2017-2018
Closing Date and Time : 01-Nov-2017 14:30 **Opening Date and Time :** 01-Nov-2017 14:30
Procuring Entity : Rangpur Zone
Brief : DBS - Wearing Course (Overlay) work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-12/RHD/ACE/RZ/2017-2018.	DBS - Wearing Course work at 441stP km to 449th Km & 461th P to 472thP km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018

Concord Pragatee Consortium Ltd.

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
01	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
01	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Kazi on behalf of Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

SHAMIM ENTERPRISE (PVT) LTD-M/S Paradise Traders -Moshiur Rahman Chowdhury (Joint Venture)

(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	To
01	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Ze
							Grand Total:	0.001	Ze

Signed

আব্দুল হক আল-মামুন

মোহাম্মদ আল-মামুন

স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ

স্বাক্ষর পরিচালক ও মোহাম্মদ আল-মামুন

মহাপ্রকৃত বিভাগ, বাংলাদেশ সরকার

							Grand Total.	0.00	One

This Schedule of Dayworks is Electronically Signed by Mr. Khondoker Tajul Islam on behalf of SHAMMINTERPRISE (PVT) LTD-MS Paradise Traders -Moshiur Rahman Chowdhury (Joint Venture)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সফটওয়্যার ও হার্ডওয়্যার বিভাগ
সফটওয়্যার ও নেটওয়ার্ক
পারফরম্যান্স বিভাগ
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124327 **Invitation Reference No. :** E-gp-12/RHD/ACE/RZ/2017-2018
Closing Date and Time : 01-Nov-2017 14:30 **Opening Date and Time :** 01-Nov-2017 14:30
Procuring Entity : Rangpur Zone
Brief : DBS - Wearing Course (Overlay) work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-12/RHD/ACE/RZ/2017-2018.	DBS - Wearing Course work at 441stP km to 449th Km & 461th P to 472thP km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018

[Concord Pragatee Consortium Ltd.](#)

Bill of Quantities (Fixed rates items)

This form contains items

1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 1	01/03/03.	Special or additional Test.	Provisional Sum	1	10000.001	Ten Thousand point Zero Zero One	10000.001	Ten Thousand point Zero Zero One	I AGREE
						Grand Total:		10000.001	Ten Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items) is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

[Mozahar Enterprise \(Pvt.\) Ltd. & Taher Brothers Ltd.-JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities (Fixed rates items)

This form contains items

1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 1	01/03/03.	Special or additional Test.	Provisional Sum	1	10000.001	Ten Thousand point Zero Zero One	10000.001	Ten Thousand point Zero Zero One	I AGREE
						Grand Total:		10000.001	Ten Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items) is Electronically Signed by Mr. Kazi on behalf of Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

[SHAMIM ENTERPRISE \(PVT\) LTD-M/S Paradise Traders -Moshiur Rahman Chowdhury \(Joint Venture\)](#)
[\(JVCA - View Details\)](#)

Bill of Quantities (Fixed rates items)

This form contains items

1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 1	01/03/03.	Special or additional Test.	Provisional Sum	1	10000.001	Ten Thousand point Zero Zero One	10000.001	Ten Thousand point Zero Zero One	

Signed

(Signature)

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প নির্বাহী
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

								Grand Total:	10000.001	Ten Thousand point Zero Zero One	
--	--	--	--	--	--	--	--	---------------------	-----------	-------------------------------------	--

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items) is Electronically Signed by Mr. Khondoker Tajul Islam on behalf of SHAMMENTERPRISE (PVT) LTD-MS Paradise Traders -Mbshur Rahman Chowdhury (Joint Venture)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও মহাপ্রকৃতি বিভাগ
স্বাক্ষরিত ও মোহাম্মাদ
মহাপ্রকৃতি বিভাগ
মহাপ্রকৃতি বিভাগ

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	124327	Invitation Reference No. :	E-gp-12/RHD/ACE/RZ/2017-2018
Closing Date and Time :	01-Nov-2017 14:30	Opening Date and Time :	01-Nov-2017 14:30
Procuring Entity :	Rangpur Zone		
Brief :	DBS - Wearing Course (Overlay) work at 441st(P) km to 449th Km & 461th(P) to 472th(P) km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : Concord Pragatee Consortium Ltd.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	143820676.114
2	Unconditional Discount Form	0.000
3	Bill of Quantities (Fixed rates items)	10000.001
	Grand Total	143830676.115

Tenderer/Consultant Name : Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	143820676.114
2	Unconditional Discount Form	0.000
3	Bill of Quantities (Fixed rates items)	10000.001
	Grand Total	143830676.115

Tenderer/Consultant Name : SHAMIM ENTERPRISE (PVT) LTD-M/S Paradise Traders -Moshiur Rahman Chowdhury (Joint Venture)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	143820676.114
2	Unconditional Discount Form	0.000
3	Bill of Quantities (Fixed rates items)	10000.001
	Grand Total	143830676.115

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও দেশে যন্ত্রপাতি
 পরিকল্পনা বিভাগ, বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	124327	Invitation Reference No. :	E-gp-12/RHD/ACE/RZ/2017-2018
Closing Date and Time :	01-Nov-2017 14:30	Opening Date and Time :	01-Nov-2017 14:30
Procuring Entity :	Rangpur Zone		
Brief :	DBS - Wearing Course (Overlay) work at 441st(P) km to 449th Km & 461th(P) to 472th(P) km of Dhaka Mrpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	Concord Pragatee Consortium Ltd. Amount in (BDT)	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV Amount in (BDT)	SHAMIM ENTERPRISE (PVT) LTD-M/S Paradise Traders -Moshiur Rahman Chowdhury (Joint Venture) Amount in (BDT)
Bill of Quantities	143820676.114	143820676.114	143820676.114
Unconditional Discount Form	0.000	0.000	0.000
Bill of Quantities (Fixed rates items)	10000.001	10000.001	10000.001
Grand Total	143830676.115	143830676.115	143830676.115

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পল্লীজাতকী বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124327 **Invitation Reference No. :** E-gp-12/RHD/ACE/RZ/2017-2018
Closing Date and Time : 01-Nov-2017 14:30 **Opening Date and Time :** 01-Nov-2017 14:30
Procuring Entity : Rangpur Zone
Brief : DBS - Wearing Course (Overlay) work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-12/RHD/ACE/RZ/2017-2018.	DBS - Wearing Course work at 441stP km to 449th Km & 461th P to 472thP km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018

Concord Pragatee Consortium Ltd.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	14.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4245581512.34

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.


Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সচিব পরিচালক ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	123.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	10153189784.40

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi on behalf of Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	TBL-Executed-works-Last-5-yrs-Aug-17.xls	211.45	 Download
2	-	Work-In-Hand-Taher Brothers Ltd..xls	34.92	 Download
3	-	Tender Capacity-Taher Brothers Ltd. (1).xls	36.98	 Download
4	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
5	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
6	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
7	-	TBL-Past Performance Different Aspects.pdf	1781.60	 Download

SHAMIM ENTERPRISE (PVT) LTD-M/S Paradise Traders -Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	1
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	60.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	8.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4016782794.68

Declaration

Description
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Khondoker Tajul Islam on behalf of SHAMMENTERPRISE (PVT) LTD-MS Paradise Traders -Moshiur Rahman Chowdhury (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	(SEL) Poor Performance High Court Stay Order copy.pdf	717.75	 Download

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124327
 Invitation Reference No. : E-gp-12/RHD/ACE/RZ/2017-2018
Closing Date and Time : 01-Nov-2017 14:30
 Opening Date and Time : 01-Nov-2017 14:30
Procuring Entity : Rangpur Zone
Brief : DBS - Wearing Course (Overlay) work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-12/RHD/ACE/RZ/2017-2018.	DBS - Wearing Course work at 441stP km to 449th Km & 461th P to 472thP km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018

[Concord Pragatee Consortium Ltd.](#)

 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Concord Pragatee Consortium Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	cpd@dhaka.net
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	35 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
EBBIP/Chittagong/CP - 02	Eastern Bangladesh Bridge Improvement Project, Construction or Replacement of Bridges at Twenty (20) Locations in Chittagong Zone.	Prime Contractor	12.05.2013	27.06.2015	2579265642.610	Project Director, Eastern Bangladesh Bridge Improvement Project, Shetu Bhaban (Level-5), New Airport Road, Banani, Dhaka - 1212. Phone: 02-9893769; Fax: +8802-9889295; Email: pdebbip@rhd.gov.bd	The Project included Construction of 20 (twenty) Nos. Bridges and 7.094 km Two Lane approach Road done by MONICO-CPC Joint Venture. Road Construction Done by Monico-CPC Joint Venture = 58.65 Crore Aggregate Base Type - I = 12,956.98 Cum Cum Aggregate Base Type - II = 12,956.98 Cum

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]	
Financial Year	Amount (Taka or Equivalent Taka)
(June-December) 2012	608726894.510
2013	926320699.910
2014	730124553.560
2015	427615133.840
2016	1208421429.770
(Up to June) 2017	344372800.740
Total Last Five (05) Years =	4245581512.340
Average annual Construction Turnover Last Five (05) Years =	849116302.470

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificates-124327.pdf	2499.54	 Download
2	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate-124327.rar	2617.22	 Download
3	Valid Trade License (ITT 25.1.(f))	Valid Trade Licence-124327.pdf	808.36	 Download
4	TIN Certificate (ITT 25.1(g))	TIN Certificate-124327.PDF	141.61	 Download
5	VAT Certificate (ITT 25.1(g))	VAT Certificate-124327.PDF	243.31	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Turnover Summary Sheet-124327.pdf	118.10	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint Venture Agreement For Payment Certificate-01-124327.pdf	2462.04	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint Venture Agreement For Payment Certificate-02-124327.pdf	1387.52	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2012-124327.pdf	1556.01	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2013-124327.pdf	1368.67	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2014-124327.pdf	1224.51	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2015-124327.pdf	829.63	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-124327.rar	2646.59	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2017-124327.pdf	1037.11	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (Euro Rate)-124327.pdf	1017.62	 Download
16	-	Ownership Documents of Equipment-01-124327.pdf	2774.64	 Download
17	-	Ownership Documents of Equipment-02-124327.pdf	2676.83	 Download
18	-	Experience Certificate Stay Order (High Court)-124327.pdf	352.66	 Download
19	Financial Capacity Certificates (ITT 16)	Financial Capacity Certificate-124327.PDF	492.51	 Download
20	-	Rate Analysis-124327.pdf	64.11	 Download
21	-	Tender Capacity-124327.pdf	414.17	 Download

Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer	
Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mepltbljv@gmail.com


Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
নব্ব্ব পরিচালক ও মহাপ্রকৃতি বিভাগ
নব্ব্ব পরিচালক ও মোহাম্মাদ
নব্ব্ব পরিচালক ও মোহাম্মাদ


4.1 General Experience in Construction Works of Tenderer: [State years of experience]					17 years		
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Tender ID-33289, Package No: e-GP/02/ACE Khu/2015-2016	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kushtia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016	Prime Contractor	05.01.2016	17.11.2016	172301961.270	Additional Chief Engineer, RHD, Khulna Zone, Khulna.	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kushtia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016
Contract Package No. 10 (Kumira bypass to Chittagong City gate) of 4-Laning of Dhaka-Chittagong Highways.	Contract Package No. 10 (Kumira bypass to Chittagong City gate) of 4-Laning of Dhaka-Chittagong Highways.	Prime Contractor	10.01.2010	31.05.2016	2356323650.410	Project Director (ACE), RHD, 4-Laning of Dhaka-Chittagong Highway Project. 132/4, New Baily Road, Dhaka.	Contract Package No. 10 (Kumira bypass to Chittagong City gate) of 4-Laning of Dhaka-Chittagong Highways.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2012-2013 to 2016-2017		4385819031.010					
2012-2013 to 2016-2017		5767370753.435					


This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi on behalf of Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Gen. Exp P6.pdf	2576.63	 Download
2	General Experience Certificates (ITT 15.1(a))	Gen. Exp P5.pdf	2393.60	 Download
3	General Experience Certificates (ITT 15.1(a))	G. Exp List List 15.xls	287.40	 Download
4	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P2.zip	2148.70	 Download
5	General Experience Certificates (ITT 15.1(a))	Gen. Exp P7.pdf	2692.89	 Download
6	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P4.zip	1404.95	 Download
7	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P3.zip	1731.45	 Download
8	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer. 15 P1.zip	2418.41	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience-2015-2016.pdf	1154.20	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience-2013-2014.pdf	1471.20	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 কাজী আব্দুল আল-মামুন মোহাম্মাদ শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
12	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	
13	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012..pdf	520.29	
14	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011..pdf	1767.36	

15	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience-2008-2009.pdf	867.50	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience-(2004-2005 to 2007-2008).pdf	1520.10	 Download
18	General Experience Certificates (ITT 15.1(a))	General Experience -2016-2017.pdf	841.58	 Download
19	Specific Experience Certificates (ITT 15.1(b))	4 Lane Certificate 2017.pdf	1305.60	 Download
20	Specific Experience Certificates (ITT 15.1(b))	4 Lane Taking over Certificate.jpg	521.17	 Download
21	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Physical Completion Certificate.pdf	83.79	 Download
22	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	 Download
23	Specific Experience Certificates (ITT 15.1(b))	ID-27931 Completion Certificate (PMP).jpg	2543.11	 Download
24	Specific Experience Certificates (ITT 15.1(b))	ID-6325 PMP Faridpur DBS Work.pdf	1404.02	 Download
25	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 Download
26	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	1074.82	 Download
27	VAT Certificate (ITT 25.1(g))	BIN Certification.PDF	132.61	 Download
28	VAT Certificate (ITT 25.1(g))	VAT MEPL.jpg	732.87	 Download
29	VAT Certificate (ITT 25.1(g))	VAT Cer 13.jpg	383.22	 Download
30	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18.pdf	1490.75	 Download
31	VAT Certificate (ITT 25.1(g))	VAT Reg. Cer 17.jpg	337.01	 Download
32	TIN Certificate (ITT 25.1(g))	TBL TIN Cer 16-17.jpg	413.28	 Download
33	Valid Trade License (ITT 25.1.(f))	Trader License PDF 16.pdf	2737.92	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-Masud Hitech JV ID 87345.pdf	1971.88	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-SPL JV.pdf	1984.45	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover MU-TBL- JV..pdf	2370.36	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover RCL-TBL-JV..pdf	2188.57	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-ACL-JV..pdf	2136.43	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-MAC JV Agreement.pdf	1686.55	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-ME-JV (Bagerhat)..pdf	1486.57	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-ME-MBPL-JV (Sathkira)..pdf	1721.54	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-SST JV (JOCL)..pdf	1802.26	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-SST-JV (SGFL)..pdf	889.52	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-SST-JV..pdf	1758.72	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-Zakir Hossain JVB Bitan..pdf	1866.21	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TEAL-TBL Agreement..pdf	2460.50	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TEAL-TBL-JV (LGED Bldg)..pdf	2437.69	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2012-2013 01 of 02.pdf	2599.13	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2012-2013 02 of 02.pdf	2463.81	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2013-2014 01 of 02.pdf	2095.56	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2013-2014 02 of 02.pdf	2330.73	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক বিকাশ
 নতুন পরিচয় ও মর্যাদাক বিকাশ
 নতুন পরিচয় ও মর্যাদাক বিকাশ

52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 01 of 05.pdf	2226.90	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 02 of 05.pdf	2176.79	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 03 of 05.pdf	1838.59	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 04 of 05.jpg	368.94	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 05 of 05.pdf	1866.40	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 01 of 05.pdf	1881.64	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 02 of 05.pdf	1560.30	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 03 of 05.pdf	2478.42	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 04 of 05.pdf	297.40	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 05 of 05.pdf	2005.27	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-2017 01 of 03.pdf	1425.72	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-2017 02 of 03.pdf	2231.88	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-2017 03 of 03.pdf	2416.16	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table-For-Calculation-of-TBL-Const-Turnover.xls	112.24	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	 কাজী আব্দুল হাক্ক আল-মামুন প্রোগ্রামার সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	
86	-	TBL Personnel List.jpg	544.56	

87	-	TBL-Egrs Certificate.pdf	878.86	 Download
88	-	Personnel Capability Part-1..pdf	1685.26	 Download
89	-	Personnel Capability Part-2.pdf	1731.09	 Download
90	-	Personnel Capability.pdf	591.74	 Download
91	-	Asphalt Batching Plant.pdf	2218.41	 Download
92	-	Asp B. Plant ANP 1500.pdf	1989.28	 Download
93	-	Batching Asphalt Plant (120 TPH).pdf	2794.83	 Download
94	-	Asphalt Plant Doc. PDF.pdf	1802.22	 Download
95	-	Equipment List TBL 15 P1.zip	1711.11	 Download
96	-	Equipment List TBL 15 P1.pdf	1729.92	 Download
97	-	Equipment List 15 P2n.pdf	441.36	 Download
98	-	Equipment List TBL 15 P2.zip	1812.21	 Download
99	-	Soil Compactor.pdf	603.12	 Download
100	-	Tyre Roller LC.pdf	1228.34	 Download
101	-	Pay Loader.pdf	2746.67	 Download
102	-	Soil Compactor (CASE).pdf	725.75	 Download
103	-	Soil Compactor (Vibratory).pdf	552.68	 Download
104	-	Lobed.pdf	2635.31	 Download
105	-	Excavator.pdf	1102.96	 Download
106	-	LC Papers for Bitumen Sprayer.jpg	1303.10	 Download
107	-	Dump Truck.pdf	2477.63	 Download
108	-	Dump Truck-2.pdf	2206.52	 Download
109	-	Asphalt Paver LC.pdf	1771.44	 Download
110	-	Bitumen Distributor -2016.pdf	495.37	 Download
111	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
112	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
113	-	Asphalt Plant-45-60 KAUSIK.pdf	911.80	 Download
114	-	Equipments..pdf	1588.60	 Download
115	-	Equipment For Bridge Work.pdf	775.17	 Download
116	-	Asphalt Batching Plant-2.pdf	917.33	 Download
117	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
118	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
119	-	Bull Dozer.PDF	1170.01	 Download
120	-	China Dump Truck.zip	1889.58	 Download
121	-	Grader LC Copy.pdf	1596.67	 Download
122	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
123	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 কাজী আসাদুল আলম প্রোগ্রামার নতুন পরিচয় ও মহাপ্রকৃত বিভাগ নতুন পরিচয় ও সোহা মহাপ্রকৃত বাংলাদেশ সরকার
124	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	
125	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	

126	-	Tender Capacity-Taher Brothers Ltd. (1).xls	36.98	 Download
127	-	TBL-Executed-works-Last-5-yrs-Aug-17.xls	211.45	 Download
128	-	Work-In-Hand-Taher Brothers Ltd..xls	34.92	 Download
129	-	TBL-Past Performance Different Aspects.pdf	1781.60	 Download
130	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 124327.pdf	302.75	 Download
131	-	ID-124327 JOINT VENTURE.pdf	600.07	 Download
132	-	ID-124327 POWER OF ATTORNEY.pdf	471.27	 Download
133	Financial Capacity Certificates (ITT 16)	LOC ID 124327, RHD, Rangpur TBL.jpg	557.55	 Download
134	Specific Experience Certificates (ITT 15.1(b))	Similar Road Work DBS Work (17 Crore).pdf	117.55	 Download
135	Specific Experience Certificates (ITT 15.1(b))	Similar Road Work (DBS Work).pdf	120.22	 Download
136	-	Rate Analysis of Tender ID-124327 (Rangpur Zone) Less.xls	1334.92	 Download

SHAMIM ENTERPRISE (PVT) LTD-M/S Paradise Traders -Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Kh. Tajul Islam
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mshparadisedts@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	23 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP/RAZ/ADP/04/2015-16	Widening, Strengthening, Construction of Hard Shoulder and Surfacing at Ch. 41+000 to 51+000 km at Patnitala-Shapahar-Rahanpur Road under Road Division, Naogaon during the year 2015-2016	Prime Contractor	24/12/2015	18/05/2016	145064346.300	Additional Chief Engineer, RHD, Sarak Bhaban, Rajshahi 0721-772423	Construction of Road Pavement Works

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	506800661.590
2015-2016	505029655.270
2014-2015	158564052.360
2013-2014	101530230.360
2012-2013	37452424.700
In Total=	1309377024.280

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Moshiur Rahman Chowd
2. Registered e-mail ID of the Tenderer / JVCA Partner:	l.mrc.bd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	16 Years

4.2 Specific Experience in Construction Works of Tenderer

--	--	--	--	--	--	--	--

Signed
AAM


কাজী আব্দুল আল-মামুন
মোস্তাফিজ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	with justifications of the similarity compared to the PE's requirements
ADP/ACE/Comilla/BM P Road/ 2015-2016/03	Construction of flexible pavement, widening & strengthening of existing pavement at 13th (p), 15th (p), 16th (p), 17th (p), 18th, 19th, 20th, 21st (p), & 23rd (p) km including surfacing (DBS) earth work, protective work of Baburhat-Matlab-Pannai Road 2015-2016.	Prime Contractor	08.12.2015	28.03.2017	104501530.990	(Subrata Datta) ID- 601979 Executive Engineer, RHD Road Division, Chadpur	Construction of Road Pavement Works
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2016-2017		892318256.120					
2015-2016		566143000.000					
2014-2015		228300000.000					
2013-2014		526253000.000					
2012-2013		236473000.000					
In Total=		2449487256.120					
4.1 Qualification Information of the Tenderer							
Description					Tenderer's Response		
1. Name of the Tenderer / JVCA Partner:					SHAMMENTERPRISE (PVT.) LTD.		
2. Registered e-mail ID of the Tenderer / JVCA Partner:					shamimenterprise.pvt.ltd@gmail.com		
4.1 General Experience in Construction Works of Tenderer: [State years of experience]					30 years		
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
WI-4	Joydebpur-Mymensingh Road (N3) Improvement Project, Contract Package No. WI-4, Construction of Roymoni-Mymensingh Road Section, Ch. 59+850-Ch. 87+179, 27.329 Km, 4 Lanes	Prime Contractor	02-02-2011	08 October 2015	2621407151.010	Project Director and The Engineer Additional Chief Engineer (CC), RHD E-mail: pdjmrip@rhd.gov.bd Phone: 02-9853036, Fax: 02-9853016	As per site requirement
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2016-2017		525190600.000					
2015-2016		1001802148.370					
2014-2015		1162732862.250					
2013-2014		893608484.060					
2012-2013		433448700.000					
Total (Last Five Years)=		4016782794.680					
Avg. (Last Five years)=		803356558.940					


This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Khondoker Tajul Islam on behalf of SHAMMENTERPRISE (PVT) LTD-MS Paradise Traders -Moshiur Rahman Chowdhury (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	General Experience Certificates (ITT 15.1(a))	(SEL) BGB Sector Completion Certificate.JPG	1465.04
2	General Experience Certificates (ITT 15.1(a))	(SEL) COMPLETION CERTIFICATE 2016 SEPL_2.pdf	2750.42
3	General Experience Certificates (ITT 15.1(a))	(SEL) Kapasla bazar rajshahi completion certificate.JPG	1405.00

Signed

 কাজী আব্দুল আল-মামুন
 মোসাম্মাদ
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

4	General Experience Certificates (ITT 15.1(a))	(SEL) Modhupur-Tangail road completion certificate 2017.JPG	1003.81	 Download
5	General Experience Certificates (ITT 15.1(a))	(SEL) NEW WORK CERTIFICATE.zip	2581.70	 Download
6	General Experience Certificates (ITT 15.1(a))	(SEL) Ujanchar Bajitpur Completion Certificate.JPG	1281.40	 Download
7	General Experience Certificates (ITT 15.1(a))	(SEL) WORK CERTIFICATE.zip	1737.13	 Download
8	General Experience Certificates (ITT 15.1(a))	(SEL) work exp1.zip	2343.60	 Download
9	General Experience Certificates (ITT 15.1(a))	(SEL) workexp2.zip	2232.73	 Download
10	General Experience Certificates (ITT 15.1(a))	(SEL) workexp3.zip	2509.68	 Download
11	General Experience Certificates (ITT 15.1(a))	(SEL) workexp4.zip	2371.21	 Download
12	General Experience Certificates (ITT 15.1(a))	(SEL) workexp5.zip	2442.05	 Download
13	General Experience Certificates (ITT 15.1(a))	(SEL) workexp6.zip	2012.47	 Download
14	General Experience Certificates (ITT 15.1(a))	(SEL) workexp7.zip	1405.44	 Download
15	General Experience Certificates (ITT 15.1(a))	(SEL) workexp.zip	1940.20	 Download
16	Specific Experience Certificates (ITT 15.1(b))	(SEL) 4 Lane Completion of Work Similar-2_4.pdf	2403.18	 Download
17	Specific Experience Certificates (ITT 15.1(b))	(SEL) 4 LANE JOINT VENTURE AGREEMENT SIMILAR NATURE OF WORK.zip	2018.48	 Download
18	Valid Trade License (ITT 25.1.(f))	(SEL) TRADE LICENCE 2017-2018.JPG	1953.58	 Download
19	TIN Certificate (ITT 25.1(g))	(SEL) TIN Certificate 2017.jpg	1180.23	 Download
20	TIN Certificate (ITT 25.1(g))	(SEL) E-TIN CERTIFICATE.JPG	851.85	 Download
21	VAT Certificate (ITT 25.1(g))	(SEL) VAT CERTIFICATE.JPG	457.40	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) 4 LANE JOINT VENTURE AGREEMENT.zip	2017.92	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Native Holding JV Agreement.zip	2401.64	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Payment Certificate 2012-2013.zip	2300.48	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Payment Certificate 2013-2014.zip	2086.21	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Payment Certificate 2014-2015.zip	2220.25	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) PAYMENT CERTIFICATE 2015-2016.zip	2249.39	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) PAYMENT CERTIFICATE 2017_2.pdf	2765.67	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) RAJSHAH RAILWAY WORKS JOINT VENTURE AGREEMENT.zip	2521.20	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) TURNOVER TOP SHEET.JPG	220.62	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Bangabandhu Bridge Operation and Maintenance.pdf	1994.98	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Bangabandhu Bridge.pdf	2652.14	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) BRT BUS DEPO.pdf	2177.67	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Kanchan Bridge.pdf	2318.15	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Kornofully Bridge.pdf	2385.06	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Mega Shopping Mall.pdf	2291.10	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Narail Hospital.pdf	2183.61	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Pakshi Bridge.pdf	1963.90	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) PBRMC DINAJPUR.pdf	2022.17	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Rupsha Bridge.pdf	2143.62	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও সেবা মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SEL TOMA JV.pdf	878.79	 Download
42	-	(SEL) general information.zip	2430.32	 Download
43	-	(SEL) TDMS Department Application.pdf	597.52	 Download
44	-	(SEL) DIRECTOR LIST.pdf	2388.80	 Download
45	-	(SEL) AUDIT REPORT 2012.zip	667.93	 Download
46	-	(SEL) audit report 2013.zip	1608.30	 Download
47	-	(SEL) audit report 2014.zip	747.42	 Download
48	-	(SEL) Audit Report 2015.zip	874.48	 Download
49	-	(SEL) AUDIT REPORT 2016.pdf	1849.41	 Download
50	General Experience Certificates (ITT 15.1(a))	General Experience 03 MPT.zip	478.62	 Download
51	General Experience Certificates (ITT 15.1(a))	General Exp. MRC.zip	995.77	 Download
52	General Experience Certificates (ITT 15.1(a))	Specific Experience Naogaon_1450.64 Lac-MPT.pdf	569.68	 Download
53	General Experience Certificates (ITT 15.1(a))	Specific Experience 1045.01 Lac MRC.pdf	1197.14	 Download
54	Valid Trade License (ITT 25.1(f))	Trad Licence 17-18 MRC.pdf	229.33	 Download
55	TIN Certificate (ITT 25.1(g))	Tin Certificate MRC 16-17.pdf	135.26	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Last Five Years.pdf	110.22	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013_Paradise.pdf	2390.43	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-02_Paradise.pdf	2074.46	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-01_Paradise.pdf	2198.99	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-03_Paradise.pdf	1697.15	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-02_Paradise.pdf	1761.23	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-01_Paradise.pdf	1972.75	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-07_Paradise.zip	1640.04	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-05_Paradise.pdf	1795.13	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-06_Paradise.pdf	2029.87	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-04_Paradise.pdf	1477.17	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-03_Paradise.pdf	2173.43	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-01_Paradise.zip	1936.22	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-02_Paradise.pdf	1679.00	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet 2015-16.pdf	246.57	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02_Paradise.pdf	1444.37	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03_Paradise.pdf	2275.90	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01_Paradise.pdf	1544.87	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03 MRC.pdf	2532.09	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সফটওয়্যার পরিচালনা বিভাগ, বাংলাদেশ সরকার
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01 MRC.pdf	1908.54	
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02 MRC.pdf	1889.53	

77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-MRC.zip	657.27	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-MRC.zip	1614.53	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013-MRC.zip	1522.24	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-MRC.zip	1112.97	 Download
81	VAT Certificate (ITT 25.1(g))	VAT Certificate for MPT.jpg	157.19	 Download
82	VAT Certificate (ITT 25.1(g))	Update Vat Certificate-MRC.jpg	152.32	 Download
83	TIN Certificate (ITT 25.1(g))	TIN Certificate for MPT-2016-17.zip	913.03	 Download
84	Valid Trade License (ITT 25.1(f))	Trade Licence 2017-18 for MPT.pdf	137.90	 Download
85	-	Firm Agreement for MPT.pdf	1006.74	 Download
86	Financial Capacity Certificates (ITT 16)	Liquid Assets ID-124327 MRC.pdf	1054.33	 Download
87	Financial Capacity Certificates (ITT 16)	124327 BANK CERTIFICATE .pa.pdf	99.28	 Download
88	Financial Capacity Certificates (ITT 16)	124327 BANK CERTIFICATE sel .pdf	101.28	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Mogbazar Fly Over.pdf	2399.86	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124327 **Invitation Reference No. :** E-gp-12/RHD/ACE/RZ/2017-2018
Closing Date and Time : 01-Nov-2017 14:30 **Opening Date and Time :** 01-Nov-2017 14:30
Procuring Entity : Rangpur Zone
Brief : DBS - Wearing Course (Overlay) work at 441st(P) km to 449th Km & 461th (P) to 472th(P) km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-12/RHD/ACE/RZ/2017-2018.	DBS - Wearing Course work at 441stP km to 449th Km & 461th P to 472thP km of Dhaka Mirpur-Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road under Road DivisionThakurgaon & Panchagarh during the year 2017-2018

Concord Pragatee Consortium Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant - 02 Nos	Good	Owned	Owned
Paver Machine - 03 Nos	Good	Owned	Owned
Bitumen Distributor - 03 Nos.	Good	Owned	Owned
Air Compressor - 03 Nos.	Good	Owned	Owned
Pneumatic Tyred Roller (PTR) (08 -10 tonne) - 04 Nos.	Good	Owned	Owned
Vibro Max Roller - 02 Nos.	Good	Owned	Owned
Tendom Road Roller - 04 Nos.	Good	Owned	Owned
Dump Truck (10-18 tonne) - 10 Nos.	Good	Owned	Owned
Pay Loader - 03 Nos.	Good	Owned	Owned
Necessary Survey and Laboratory Equipment - 03 Nos	Good	Owned	Owned
Generator (60-80 KVA) - 02 Nos.	Good	Owned	Owned

5.	
Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work Plan and Method-124327.pdf	126.31

Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পত্নী পরিচয় ও মহাপ্রতিষ্ঠান
স্বাক্ষর পত্রিকায় ও মোবাইল
বিশেষজ্ঞের মাধ্যমে স্বাক্ষর

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Batching Plant	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Paver	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Dump Truck	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Excavator	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Pay Loader	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Bitumen Distributor	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Tyre Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Core Cutter	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Survey Equipment	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Soil Compactor	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Grader	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Dozer	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

5.

Elements of Activity	Brief description of Activity
Mozahar Enterprise (Pvt.) Ltd.	Lead
Taher Brothers Ltd.	Partner

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi on behalf of Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Asphalt Batching Plant.pdf	2218.41	 Download
2	-	Asp B. Plant ANP 1500.pdf	1989.28	 Download
3	-	Batching Asphalt Plant (120 TPH).pdf	2794.83	 Download
4	-	Asphalt Plant Doc. PDF.pdf	1802.22	 Download
5	-	Equipment List TBL 15 P1.zip	1711.11	 Download
6	-	Equipment List TBL 15 P1.pdf	1729.92	 Download
7	-	Equipment List 15 P2n.pdf	441.36	 Download
8	-	Equipment List TBL 15 P2.zip	1812.21	 Download
9	-	Soil Compactor.pdf	603.12	 Download
10	-	Tyre Roller LC.pdf	1228.34	 Download
11	-	PayLoader.pdf	2746.67	 Download
12	-	Soil Compactor (CASE).pdf	725.75	 Download
13	-	Soil Compactor (Vibratory).pdf	552.68	 Download
14	-	Lobed.pdf	2635.31	 Download
15	-	Excavator.pdf	1102.96	 Download
16	-	LC Papers for Bitumen Sprayer.jpg	1303.10	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মরশুমিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

17	-	Dump Truck.pdf	2477.63	 Download
18	-	Dump Truck-2.pdf	2206.52	 Download
19	-	Asphalt Paver LC.pdf	1771.44	 Download
20	-	Bitumen Distributor -2016.pdf	495.37	 Download
21	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
22	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
23	-	Asphalt Plant-45-60 KAUSIK.pdf	911.80	 Download
24	-	Equipments..pdf	1588.60	 Download
25	-	Equipment For Bridge Work.pdf	775.17	 Download
26	-	Grader LC Copy.pdf	1596.67	 Download
27	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
28	-	Bull Dozer.PDF	1170.01	 Download
29	-	China Dump Truck.zip	1889.58	 Download
30	-	Asphalt Batching Plant-2.pdf	917.33	 Download
31	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
32	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
33	Work Plan (ITT 25.1(h))	ID-124327 Rangpur Zone (Work Plan).xls	49.29	 Download

SHAMIM ENTERPRISE (PVT) LTD-M/S Paradise Traders -Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant	Good	Owned	Owned
Paver Machine	Good	Owned	Owned
Bitumen Distributor	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
PTR 8-10 Ton Capacity	Good	Owned	Owned
Vibro Max Roller	Good	Owned	Owned
Tendom Road Roller	Good	Owned	Owned
Dump Truck 18 Ton Capacity	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Necessary Survey and Laboratory Equipment	Good	Owned	Owned
Generator (10 KVA)	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
Good Condition	Good Condition

Signed
AAM
 কাজী আব্দুল আল-মামুন
 মোসাম্মদ
 সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Khondoker Tajul Islam on behalf of SHAMMENTERPRISE (PVT) LTD-MS Paradise Traders -Moshiur Rahman Chowdhury (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	sel equipment3.zip	2399.36	 Download
2	-	sel equipment4.zip	2404.49	 Download
3	-	sel equipment5.zip	2459.73	 Download
4	-	sel equipment6.zip	2458.56	 Download
5	-	sel equipment7.zip	2492.38	 Download
6	-	sel equipment8.zip	1878.01	 Download
7	-	sel equipment9.zip	1398.74	 Download
8	-	sel equipment list1.zip	2447.51	 Download
9	-	sel equipment list2.zip	2447.60	 Download
10	-	Equipments-Paradise-05.zip	1232.77	 Download
11	-	Equipments-Paradise-04.pdf	2055.63	 Download
12	-	Equipments-Paradise-02.pdf	2340.46	 Download
13	-	Equipments-Paradise-03.pdf	2451.42	 Download
14	-	Equipments-Paradise-01.pdf	2596.20	 Download
15	-	Equipment asphalt -02 MRC.pdf	883.83	 Download
16	-	Bitument Sprayer Doc.pdf	1088.37	 Download
17	-	Equipment List 124327.jpg	289.99	 Download
18	-	(SEL) Batching Plant Chukinama Dolil.pdf	1421.60	 Download
19	-	(SEL) Batching Plant.pdf	878.87	 Download
20	Work Plan (ITT 25.1(h))	WORK PLAN 124327.jpg	214.30	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোস্তামার
পল্লব পরিদপ্তর ও মহাপ্রকল্প বিভাগ
পল্লব পরিদপ্তর ও পল্লব মহাপ্রকল্প
পল্লব পরিদপ্তর ও পল্লব মহাপ্রকল্প