

WORKING PAPER

Tender Package No t 17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Tender ID t 148811
TEC Meeting Date & Time t 29-01-2018 at 11:00 AM

1	Invitation Reference	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018			
2	Name of work	t	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		
3	Estimated cost	t	Tk 139,997,351.77		
4	Eligibility of Contract	t	The minimum specific experience as a Prime Contractor or Subcontractor or Management Contractor in construction works of at least 01 (One) contract of Similar nature and complexity and methods/construction technology successfully completed within the last 10 (Ten) years , with a value of at least Tk. 7.50 Crore (Seven Crore Fifty Lac) Years will be counted backward from the date of publication of IFT in the newspaper. The tenderer shall have the experience of the following key activities in the above-mentioned single contract or in separate single contracts within the last 10 years. Item Minimum Quantity required i) Dense Bituminous Surfacing = 1050.00 cum ii) Aggregate Base Type-I = 980.00 cum		
	a) Similar Nature of work				
	b) Liquid Assets	t	Taka 4.70 Crore (Four Crore Seventy Lac)only.		
	c) Annual Construction Turnover	t	The required average annual construction turnover shall be greater than Tk. 17.00 (Seventeen) Crore over last 05 (Five) years.		
	d) Tender Capacity:	t	The minimum Tender Capacity shall be: Taka 10.50 Crore (Ten Crore Fifty lac) only.		
5	Number of Participants	t	Name of the Tenderer	Quoted Amount (Tk)	Remarks
		t	M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV	125,997,616.593	
		t	Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)	130,540,736.632	
		t	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	139,525,190.424	

Signed

AAM

কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রকৌশলী
পল্লী পরিদপ্তর ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Name of work Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

6. Responsiveness of the Tenderer as per Quoted Rate:


Sl. No	Name of Tenderer	Official Estimated cost (Tk.)	Quoted Amount (Tk.)	% Above/Less	Responsive / Non-Responsive	Remarks
1	2	3	4	5	6	7
1	M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV	139,997,351.770	125,997,616.593	-10.000%	Responsive	Responsive
2	Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)	139,997,351.770	130,540,736.632	-6.755%	Responsive	Responsive
3	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	139,997,351.770	139,525,190.424	-0.337%	Responsive	Responsive

** Non-Responsive if the Quoted value is more than 10% and more than 10% less then the Official Estimated cost.

** 10% Above of Estimated Cost = 153,997,086.947

** 10% Less of Estimated Cost = 125,997,616.593

(Signature)


Signed

 কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 পল্লব পরিদপন ও মহাপ্রকৃত বিভাগ
 পল্লব পরিদপন ও পল্লব মহাপ্রকৃত
 পল্লব পরিদপন ও পল্লব মহাপ্রকৃত

Name of work Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

7. Responsiveness of the Tenderer as per Enlistment of TDMS :

Sl. No	Name of The Tenderer		TDMS Enlistment	Responsive / Non-Responsive	Remarks
1	2	3	4	5	6
1	M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV	Rana Builders (Pvt.) Ltd.(Lead Partner)	YES	Responsive	Responsive
		M. M. Builders & Engineers Ltd.	YES		
		Ohiduzzaman Chowdhury	YES		
2	Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)	Md. Shajahan Ali (Lead Partner)	YES	Responsive	Responsive
		M/S Paradise Traders	YES		
		Moshiur Rahman Chowdhury	YES		
3	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	RAB-RC (PVT) LIMITED (Lead Partner)	YES	Responsive	Responsive
		PTSL-MAITREE (PVT) LTD	YES		
		M/S Saleh Ahmed	YES		

(A)  

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সড়ক পরিবহন ও মরসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Name of work: Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

8. Preliminary Examination :

SL. No	Name of Tenderer	Tender Security	JV Agreement	Eligibility Declarations	Trade License	TIN	VAT	Legal Capacity	Litigation History	Authorization Letter	Remarks
1	2	3	4	5	6	7	8	9	10	11	12
1	M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV	Ok	Yes	Ok	Ok	Ok	Ok	Ok	Ok	Ok	Pass
		Ok	Yes	Ok	Ok	Ok	Ok	Ok	Ok	Ok	
		Ok	Yes	Ok	Ok	Ok	Ok	Ok	Ok	Ok	
2	Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)	Ok	Yes	Ok	Ok	Ok	Ok	Ok	Ok	Ok	Pass
		Ok	Yes	Ok	Ok	Ok	Ok	Ok	Ok	Ok	
		Ok	Yes	Ok	Ok	Ok	Ok	Ok	Ok	Ok	
3	RAB-RC (PVT) LIMITED-PTSL- MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	Ok	Yes	Ok	Ok	Ok	Ok	Ok	Ok	Ok	Pass
		Ok	Yes	Ok	Ok	Ok	Ok	Ok	Ok	Ok	
		Ok	Yes	Ok	Ok	Ok	Ok	Ok	Ok	Ok	

(11)

[Signature]

[Signature]

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ
পাবনা পরিদপ্তর ও পোহা মহাপ্রকল্প
পাবনা পরিদপ্তর ও পোহা মহাপ্রকল্প

Name of work : Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

9. Technical & Financial Examination

Sl. No	Name of Tenderer	General Experience 10 year(s) upto IFT publication date ITT 15.1(a)			Similar Nature of work ITT 15.1(b)			Total Average Annual Turnover ITT 16.1(a)			Liquid Assets ITT 16.1(b)			Remarks
		Years	t	10.00	Taka (Crore)	t	7.50	Taka (Crore)	t	17.00	Taka (Crore)	t	4.70	
1				3			4			5		6		7
1	M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV	OK	>	10.00	36.8	>	7.50	184.68	>	6.80	1.88	>	1.88	Pass
2	Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)	OK	>	10.00	51.39	>	3.00	203.91	>	4.25	1.41	>	1.18	Pass
3	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	OK	>	10.00	14.51	>	7.50	20	>	6.80	5.00	>	1.88	Pass
		OK	>	10.00	14.51	>	3.00	25.14	>	4.25	5.00	>	1.18	Pass
		OK	>	10.00	8.44	>	3.00	54.46	>	4.25	4.70	>	1.18	Pass
		OK	>	10.00	146	>	7.50	102.3	>	6.80	1.88	>	1.88	Pass
		OK	>	10.00	40.23	>	3.00	109.55	>	4.25	1.41	>	1.18	Pass
		OK	>	10.00	20.14	>	3.00	61.11	>	4.25	1.41	>	1.18	Pass

(14)  

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 পল্লব পরিদপন ও মহাপ্রকৃত বিভাগ
 পল্লব পরিদপন ও পল্লব মহাপ্রকৃত
 পল্লব পরিদপন ও পল্লব মহাপ্রকৃত