

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 30 Nov, 2017 21:45:26 BST

Last Login : Thursday, 30 Nov, 2017 16:20:07

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 119265 **Invitation Reference No. :** e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 **Opening Date and Time :** 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

Tender Package No. and Description : e-GP/PMPRoad/Noakhali/CZ-01/2017-18

Lot No. and Description : 01 & PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type		Approval Status of Official Estimates
Approved	Revenue		Approved
Criteria	Hassan Builders - Saleh Ahmed JV	M/S Zaman Traders	Rana Builders (Pvt.) Ltd.
Tender Validity	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	NA	NA
Joint Venture Agreement	Yes	NA	NA
Subcontractor's Information given or not (If any)	NA	NA	NA
Tender Contents	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes
Litigation History	No	No	No
Solvency	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 1 On	13 Nov 2017 23:53	14 Nov 2017 16:19	14 Nov 2017 12:58
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 30 Nov, 2017 21:45:26 BST

Last Login : Thursday, 30 Nov, 2017 16:20:07

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID :	119265	Invitation Reference No. :	e-GP/PMP(Road)/Noakhali/CZ-05/2017-18
Closing Date and Time :	10-Oct-2017 12:00	Opening Date and Time :	10-Oct-2017 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.		

[View Notice](#)**Technical Responsiveness Report**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Comilla Zone
Tender Package No. and Description :	e-GP/PMPRoad/Noakhali/CZ-01/2017-18 & PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.		
Lot No. and Description :	01 & PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km. of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Hassan Builders - Saleh Ahmed JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
M/S Zaman Traders	No	No	No	Yes	Yes	Yes	Yes	Technically Non-responsive
Rana Builders (Pvt.) Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 2 On	13 Nov 2017 23:53	14 Nov 2017 16:20	14 Nov 2017 13:00
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

[ABOUT TRUST ONLINE](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 30 Nov, 2017 21:45:27 BST

Last Login : Thursday, 30 Nov, 2017 16:20:07

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID :	119265	Invitation Reference No. :	e-GP/PMP(Road)/Noakhali/CZ-05/2017-18
Closing Date and Time :	10-Oct-2017 12:00	Opening Date and Time :	10-Oct-2017 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.		

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Comilla Zone
Tender Package No. and Description :	e-GP/PMPRoad/Noakhali/CZ-01/2017-18 & PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.		
Lot No. and Description :	01 & PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km. of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	Hassan Builders - Saleh Ahmed JV (Winner)	95050273.050	95046408.782	3864.268	0.005
L2	Rana Builders (Pvt.) Ltd.	95050273.050	101194522.262	-6144249.212	-6.465

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Hassan Builders - Saleh Ahmed JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 3 On	14 Nov 2017 16:37	14 Nov 2017 17:03	14 Nov 2017 16:55
Comments	Signed	Signed	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

[ABOUT TRUST ONLINE](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 30 Nov, 2017 21:45:27 BST

Last Login : Thursday, 30 Nov, 2017 16:20:07

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 119265 **Invitation Reference No. :** e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 **Opening Date and Time :** 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

Tender Package No. and Description : e-GP/PMPRoad/Noakhali/CZ-01/2017-18 & PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

Lot No. and Description : 01 & PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km. of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Hassan Builders - Saleh Ahmed JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 4 On	14 Nov 2017 17:38	14 Nov 2017 17:04	14 Nov 2017 17:36
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 119265
 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18
Closing Date and Time : 10-Oct-2017 12:00
 Opening Date and Time : 10-Oct-2017 12:00
Procuring Entity : Comilla Zone
Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	Hassan Builders - Saleh Ahmed JV (JVCA- View Details)	-	View Evaluation Status
2	MS Zaman Traders	-	View Evaluation Status
3	Rana Builders (Pvt.) Ltd.	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 30 Nov, 2017 21:45:29 BST

Last Login : Thursday, 30 Nov, 2017 16:20:07

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	119265	Invitation Reference No. :	e-GP/PMP(Road)/Noakhali/CZ-05/2017-18
Closing Date and Time :	10-Oct-2017 12:00	Opening Date and Time :	10-Oct-2017 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.		
			View Notice

Package No. :	e-GP/PMPRoad/Noakhali/CZ-01/2017-18		
Package Description :	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	01		
Lot Description :	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km. of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.		
TOR1	View		
TOR2	View		
Form Name		Action	
Division : 1 (General & Site Facilities)		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Division : 3 (Pavement Works)		Individual Report Comparative Report	
Division : 6 (Incidentals)		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 30 Nov, 2017 21:45:32 BST

Last Login : Thursday, 30 Nov, 2017 16:20:07

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	119265	Invitation Reference No. :	e-GP/PMP(Road)/Noakhali/CZ-05/2017-18
Closing Date and Time :	10-Oct-2017 12:00	Opening Date and Time :	10-Oct-2017 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.		

[View Notice](#)

Tender Opening Report 1

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Comilla Zone
Tender/Proposal Package No. and Description :	e-GP/PMPRoad/Noakhali/CZ-01/2017-18 & PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.		
Lot No. and Description :	01 & PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km. of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.		

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Obaidul Quader Designation: Mnister Role: Minister Office Name: Comilla Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Janakonthon	13-Sep-2017		
The Daily Alokito Bangladesh	13-Sep-2017		
The Daily New Nation	14-Sep-2017		
The Daily Purbasha	17-Sep-2017		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
11-Sep-2017 20:30	10-Oct-2017 12:00

Opening Date and Time

Original Date and Time
10-Oct-2017 12:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	3	0	0

TOC Members

Committee Members	Md. Shahabuddin Khan	Shoaib Ahmed
Committee Role	Chairperson	Member

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Comilla Zone	Comilla Zone
Electronically Signed TOR On	10 Oct 2017 13:57	10 Oct 2017 14:01
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

[ABOUT TRUST ONLINE](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 30 Nov, 2017 21:45:33 BST

Last Login : Thursday, 30 Nov, 2017 16:20:07

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	119265	Invitation Reference No. :	e-GP/PMP(Road)/Noakhali/CZ-05/2017-18
Closing Date and Time :	10-Oct-2017 12:00	Opening Date and Time :	10-Oct-2017 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.		

[View Notice](#)

Tender Opening Report 2

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Comilla Zone
Tender Package No. and Description :	e-GP/PMPRoad/Noakhali/CZ-01/2017-18 & PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.		
Lot No. and Description :	01 & PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km. of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.		

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
11-Sep-2017 20:30	10-Oct-2017 12:00	10-Oct-2017 12:00	07-Feb-2018	07-Mar-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	3	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Hassan Builders - Saleh Ahmed JV (JVCA - View Details)	09-Oct-2017 21:27	Bank Guarantee	2400000.00	Bank: Bank Asia Limited Branch: BAL_Feni Branch 25-Sep-2017 19:30	07-Mar-2018	07-Feb-2018
2	M/S Zaman Traders	09-Oct-2017 21:32	Bank Guarantee	2400000.00	Bank: Al-Arafah Islami Bank Limited Branch: Comilla Branch-AIBL 08-Oct-2017 16:53	07-Mar-2018	07-Feb-2018
3	Rana Builders (Pvt.) Ltd.	09-Oct-2017 21:49	Bank Guarantee	2400000.00	Bank: Bank Asia Limited Branch: BAL_Comilla Branch 08-Oct-2017 13:38	07-Mar-2018	07-Feb-2018

Official Cost Estimate (In BDT)

95050273.050

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Hassan Builders - Saleh Ahmed JV	95046408.782	0.000	0.000	95046408.782
2	Rana Builders (Pvt.) Ltd.	101194522.262	0.000	0.000	101194522.262
3	M/S Zaman Traders	101257886.710	0.000	0.000	101257886.710

Opening Report Footer

TOC Members

Committee Members	Md. Shahabuddin Khan	Shoaib Ahmed
Committee Role	Chairperson	Member

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Comilla Zone	Comilla Zone
Electronically Signed TOR On	10 Oct 2017 13:59	10 Oct 2017 12:11
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

[ABOUT TRUST ONLINE](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 30 Nov, 2017 21:45:33 BST

Last Login : Thursday, 30 Nov, 2017 16:20:07

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	119265	Invitation Reference No. :	e-GP/PMP(Road)/Noakhali/CZ-05/2017-18
Closing Date and Time :	10-Oct-2017 12:00	Opening Date and Time :	10-Oct-2017 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.		

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Noakhali/CZ-01/2017-18	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Division : 1 (General & Site Facilities)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 1 (General & Site Facilities)	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1.000	5000.001	Five Thousand point Zero Zero One	5000.001	Five Thousand point Zero Zero One
2	Division : 1 (General & Site Facilities)	01/02/05	Provision and Maintenance of Survey Equipment	Month	6.000	2000.001	Two Thousand point Zero Zero One	12000.006	Twelve Thousand point Zero Zero Six
3	Division : 1 (General & Site Facilities)	01/02/07	Progress Photographs	Month	6.000	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
4	Division : 1 (General & Site Facilities)	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	100000.001	One Lakh point Zero Zero One	100000.001	One Lakh point Zero Zero One
5	Division : 1 (General & Site Facilities)	01/03/02	Maintain Site Laboratory	Month	6.000	2000.001	Two Thousand point Zero Zero One	12000.006	Twelve Thousand point Zero Zero Six
							Grand Total:	132000.020	One Lakh Thirty-Two Thousand point Zero Two

This Division : 1 (General & Site Facilities) is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

M/S Zaman Traders

Division : 1 (General & Site Facilities)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 1 (General & Site Facilities)	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1.000	6000.001	Six Thousand point Zero Zero One	6000.001	Six Thousand point Zero Zero One
2	Division : 1 (General & Site Facilities)	01/02/05	Provision and Maintenance of Survey Equipment	Month	6.000	2500.001	Two Thousand Five Hundred point Zero Zero One	15000.006	Fifteen Thousand point Zero Zero Six
3	Division : 1 (General & Site Facilities)	01/02/07	Progress Photographs	Month	6.000	1500.001	One Thousand Five Hundred point Zero Zero One	9000.006	Nine Thousand point Zero Zero Six
4	Division : 1 (General & Site Facilities)	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	111000.001	One Lakh Eleven Thousand point Zero Zero One	111000.001	One Lakh Eleven Thousand point Zero Zero One

5	Division : 1 (General & Site Facilities)	01/03/02	Maintain Site Laboratory	Month	6.000	3000.001	Three Thousand point Zero Zero One	18000.006	Eighteen Thousand point Zero Zero Six
							Grand Total:	159000.020	One Lakh Fifty-Nine Thousand point Zero Two

This Division : 1 (General & Site Facilities) is Electronically Signed by Mr. Mostafa Liton on behalf of MS Zaman Traders

Rana Builders (Pvt.) Ltd.									
Division : 1 (General & Site Facilities)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 1 (General & Site Facilities)	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1.000	5000.001	Five Thousand point Zero Zero One	5000.001	Five Thousand point Zero Zero One
2	Division : 1 (General & Site Facilities)	01/02/05	Provision and Maintenance of Survey Equipment	Month	6.000	2000.001	Two Thousand point Zero Zero One	12000.006	Twelve Thousand point Zero Zero Six
3	Division : 1 (General & Site Facilities)	01/02/07	Progress Photographs	Month	6.000	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
4	Division : 1 (General & Site Facilities)	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	200000.001	Two Lakh point Zero Zero One	200000.001	Two Lakh point Zero Zero One
5	Division : 1 (General & Site Facilities)	01/03/02	Maintain Site Laboratory	Month	6.000	2000.001	Two Thousand point Zero Zero One	12000.006	Twelve Thousand point Zero Zero Six
							Grand Total:	232000.020	Two Lakh Thirty-Two Thousand point Zero Two

This Division : 1 (General & Site Facilities) is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 30 Nov, 2017 21:45:34 BST

Last Login : Thursday, 30 Nov, 2017 16:20:07

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119265 **Invitation Reference No. :** e-GP/PMP(Road)/Noakhali/CZ-05/2017-18
Closing Date and Time : 10-Oct-2017 12:00 **Opening Date and Time :** 10-Oct-2017 12:00
Procuring Entity : Comilla Zone
Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Noakhali/CZ-01/2017-18	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
 (JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	SD	00	Schedule of Day works	LS	1	1.001	One point Zero Zero One	1.001	One point Zero Zero One
							Grand Total:	1.001	One point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

M/S Zaman Traders

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	SD	00	Schedule of Day works	LS	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Mostafa Liton on behalf of M/S Zaman Traders

Rana Builders (Pvt.) Ltd.

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	SD	00	Schedule of Day works	LS	1	1.001	One point Zero Zero One	1.001	One point Zero Zero One
							Grand Total:	1.001	One point Zero Zero One



This Schedule of Dayworks is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 30 Nov, 2017 21:45:34 BST

Last Login : Thursday, 30 Nov, 2017 16:20:07

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	119265	Invitation Reference No. :	e-GP/PMP(Road)/Noakhali/CZ-05/2017-18
Closing Date and Time :	10-Oct-2017 12:00	Opening Date and Time :	10-Oct-2017 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.		

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Noakhali/CZ-01/2017-18	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

[Hassan Builders - Saleh Ahmed JV](#)
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

[M/S Zaman Traders](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mostafa Liton on behalf of MS Zaman Traders

[Rana Builders \(Pvt.\) Ltd.](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 30 Nov, 2017 21:45:35 BST

Last Login : Thursday, 30 Nov, 2017 16:20:07

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	119265	Invitation Reference No. :	e-GP/PMP(Road)/Noakhali/CZ-05/2017-18
Closing Date and Time :	10-Oct-2017 12:00	Opening Date and Time :	10-Oct-2017 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.		

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Noakhali/CZ-01/2017-18	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Division : 3 (Pavement Works)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 3 (Pavement Works)	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	sq. metre	2530.000	40.001	Forty point Zero Zero One	101202.530	One Lakh One Thousand Two Hundred and Two point Five Three
2	Division : 3 (Pavement Works)	03/01/02	Repair of Potholes on the Existing Pavement	cu metre	84.710	12000.001	Twelve Thousand point Zero Zero One	1016520.085	Ten Lakh Sixteen Thousand Five Hundred and Twenty point Zero Eight Five
3	Division : 3 (Pavement Works)	03/03/01	Aggregate Base Type I	cu metre	316.250	5000.001	Five Thousand point Zero Zero One	1581250.316	Fifteen Lakh Eighty-One Thousand Two Hundred and Fifty point Three One Six
4	Division : 3 (Pavement Works)	03/06/01a	Bituminous Prime Coat (Plant Placed)	sq. metre	2530.000	130.001	One Hundred and Thirty point Zero Zero One	328902.530	Three Lakh Twenty-Eight Thousand Nine Hundred and Two point Five Three
5	Division : 3 (Pavement Works)	03/07/01a	Bituminous Tack Coat (Plant Work)	sq. metre	90907.200	50.001	Fifty point Zero Zero One	4545450.907	Forty-Five Lakh Forty-Five Thousand Four Hundred and Fifty point Nine Zero Seven
6	Division : 3 (Pavement Works)	03/11/01	Premix Bituminous Carpeting	cu metre	51.530	14000.001	Fourteen Thousand point Zero Zero One	721420.052	Seven Lakh Twenty-One Thousand Four Hundred and Twenty point Zero Five Two
7	Division : 3 (Pavement Works)	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cu metre	4233.240	20323.001	Twenty Thousand Three Hundred and Twenty-Three point Zero Zero One	86032140.753	Eight Crore Sixty Lakh Thirty-Two Thousand One Hundred and Forty point Seven Five Three
							Grand Total:	94326887.173	Nine Crore Forty-Three Lakh Twenty-Six Thousand Eight Hundred and Eighty-Seven point One Seven Three

This Division : 3 (Pavement Works) is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

M/S Zaman Traders

Division : 3 (Pavement Works)

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 3 (Pavement Works)	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	sq. metre	2530.000	48.254	Forty-Eight point Two Five Four	122082.620	One Lakh Twenty-Two Thousand AND Eighty-Two point Six Two
2	Division : 3 (Pavement Works)	03/01/02	Repair of Potholes on the Existing Pavement	cu metre	84.710	14000.325	Fourteen Thousand point Three Two Five	1185967.531	Eleven Lakh Eighty-Five Thousand Nine Hundred and Sixty-Seven point Five Three One
3	Division : 3 (Pavement Works)	03/03/01	Aggregate Base Type I	cu metre	316.250	6000.387	Six Thousand point Three Eight Seven	1897622.389	Eighteen Lakh Ninety-Seven Thousand Six Hundred and Twenty-Two point Three Eight Nine
4	Division : 3 (Pavement Works)	03/06/01a	Bituminous Prime Coat (Plant Placed)	sq. metre	2530.000	135.698	One Hundred and Thirty-Five point Six Nine Eight	343315.940	Three Lakh Forty-Three Thousand Three Hundred and Fifteen point Nine Four
5	Division : 3 (Pavement Works)	03/07/01a	Bituminous Tack Coat (Plant Work)	sq. metre	90907.200	49.582	Forty-Nine point Five Eight Two	4507360.790	Forty-Five Lakh Seven Thousand Three Hundred and Sixty point Seven Nine
6	Division : 3 (Pavement Works)	03/11/01	Premix Bituminous Carpeting	cu metre	51.530	14525.213	Fourteen Thousand Five Hundred and Twenty-Five point Two One Three	748484.226	Seven Lakh Forty-Eight Thousand Four Hundred and Eighty-Four point Two Two Six
7	Division : 3 (Pavement Works)	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cu metre	4233.240	21660.659	Twenty-One Thousand Six Hundred and Sixty point Six Five Nine	91694768.105	Nine Crore Sixteen Lakh Ninety-Four Thousand Seven Hundred and Sixty-Eight point One Zero Five
							Grand Total:	100499601.601	Ten Crore Four Lakh Ninety-Nine Thousand Six Hundred and One point Six Zero One

This Division : 3 (Pavement Works) is Electronically Signed by Mr. Mostafa Liton on behalf of MS Zaman Traders

Rana Builders (Pvt.) Ltd.									
Division : 3 (Pavement Works)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 3 (Pavement Works)	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	sq. metre	2530.000	50.001	Fifty point Zero Zero One	126502.530	One Lakh Twenty-Six Thousand Five Hundred and Two point Five Three
2	Division : 3 (Pavement Works)	03/01/02	Repair of Potholes on the Existing Pavement	cu metre	84.710	15000.001	Fifteen Thousand point Zero Zero One	1270650.085	Twelve Lakh Seventy Thousand Six Hundred and Fifty point Zero Eight Five
3	Division : 3 (Pavement Works)	03/03/01	Aggregate Base Type I	cu metre	316.250	7000.001	Seven Thousand point Zero Zero One	2213750.316	Twenty-Two Lakh Thirteen Thousand Seven Hundred and Fifty point Three One Six
4	Division : 3 (Pavement Works)	03/06/01a	Bituminous Prime Coat (Plant Placed)	sq. metre	2530.000	150.001	One Hundred and Fifty point Zero Zero One	379502.530	Three Lakh Seventy-Nine Thousand Five Hundred and Two

									point Five Three
5	Division : 3 (Pavement Works)	03/07/01a	Bituminous Tack Coat (Plant Work)	sq. metre	90907.200	50.001	Fifty point Zero Zero One	4545450.907	Forty-Five Lakh Forty-Five Thousand Four Hundred and Fifty point Nine Zero Seven
6	Division : 3 (Pavement Works)	03/11/01	Premix Bituminous Carpeting	cu metre	51.530	16000.001	Sixteen Thousand point Zero Zero One	824480.052	Eight Lakh Twenty-Four Thousand Four Hundred and Eighty point Zero Five Two
7	Division : 3 (Pavement Works)	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cu metre	4233.240	21500.001	Twenty-One Thousand Five Hundred point Zero Zero One	91014664.233	Nine Crore Ten Lakh Fourteen Thousand Six Hundred and Sixty-Four point Two Three Three
							Grand Total:	100375000.653	Ten Crore Three Lakh Seventy-Five Thousand point Six Five Three

This Division : 3 (Pavement Works) is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 30 Nov, 2017 21:45:36 BST

Last Login : Thursday, 30 Nov, 2017 16:20:07

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	119265	Invitation Reference No. :	e-GP/PMP(Road)/Noakhali/CZ-05/2017-18
Closing Date and Time :	10-Oct-2017 12:00	Opening Date and Time :	10-Oct-2017 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.		

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Noakhali/CZ-01/2017-18	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Division : 6 (Incidentals)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 6 (Incidentals)	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sq. metre	587.520	1000.001	One Thousand point Zero Zero One	587520.588	Five Lakh Eighty-Seven Thousand Five Hundred and Twenty point Five Eight Eight
							Grand Total:	587520.588	Five Lakh Eighty-Seven Thousand Five Hundred and Twenty point Five Eight Eight

This Division : 6 (Incidentals) is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

M/S Zaman Traders

Division : 6 (Incidentals)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 6 (Incidentals)	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sq. metre	587.520	1020.025	One Thousand AND Twenty point Zero Two Five	599285.088	Five Lakh Ninety-Nine Thousand Two Hundred and Eighty-Five point Zero Eight Eight
							Grand Total:	599285.088	Five Lakh Ninety-Nine Thousand Two Hundred and Eighty-Five point Zero Eight Eight

This Division : 6 (Incidentals) is Electronically Signed by Mr. Mbstafa Liton on behalf of M/S Zaman Traders

Rana Builders (Pvt.) Ltd.

Division : 6 (Incidentals)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
----------	-------	--------------------	---------------------	------------------	----------	--------------------------------	------------------------------	---------------------------------	-------------------------------

NO.		any)		Unit		in figures (BDT)	in words (BDT)	in figures (BDT)	In Words (BDT)
1	Division : 6 (Incidentals)	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sq. metre	587.520	1000.001	One Thousand point Zero Zero One	587520.588	Five Lakh Eighty-Seven Thousand Five Hundred and Twenty point Five Eight Eight
							Grand Total:	587520.588	Five Lakh Eighty-Seven Thousand Five Hundred and Twenty point Five Eight Eight

This Division : 6 (Incidentals) is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 30 Nov, 2017 21:45:44 BST

Last Login : Thursday, 30 Nov, 2017 16:20:07

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	119265	Invitation Reference No. :	e-GP/PMP(Road)/Noakhali/CZ-05/2017-18
Closing Date and Time :	10-Oct-2017 12:00	Opening Date and Time :	10-Oct-2017 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.		

[View Notice](#)[Save As PDF](#)[Print](#)

Tenderer/Consultant Name : Rana Builders (Pvt.) Ltd.

S. No.	Form Name	Amount (in BDT)
1	Division : 1 (General & Site Facilities)	232000.020
2	Schedule of Day works	1.001
3	Unconditional Discount Form	0.000
4	Division : 3 (Pavement Works)	100375000.653
5	Division : 6 (Incidentals)	587520.588
	Grand Total	101194522.262

Tenderer/Consultant Name : M/S Zaman Traders

S. No.	Form Name	Amount (in BDT)
1	Division : 1 (General & Site Facilities)	159000.020
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Division : 3 (Pavement Works)	100499601.601
5	Division : 6 (Incidentals)	599285.088
	Grand Total	101257886.710

Tenderer/Consultant Name : Hassan Builders - Saleh Ahmed JV

S. No.	Form Name	Amount (in BDT)
1	Division : 1 (General & Site Facilities)	132000.020
2	Schedule of Day works	1.001
3	Unconditional Discount Form	0.000
4	Division : 3 (Pavement Works)	94326887.173
5	Division : 6 (Incidentals)	587520.588
	Grand Total	95046408.782

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 30 Nov, 2017 21:45:43 BST

Last Login : Thursday, 30 Nov, 2017 16:20:07

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Comparative Report**[Go back to Dashboard](#)**Tender/Proposal Detail**

Tender/Proposal ID : 119265 **Invitation Reference No. :** e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 **Opening Date and Time :** 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

[View Notice](#)[Save As PDF](#)[Print](#)

Form Name	Rana Builders (Pvt.) Ltd. Amount in (BDT)	M/S Zaman Traders Amount in (BDT)	Hassan Builders - Saleh Ahmed JV Amount in (BDT)
Division : 1 (General & Site Facilities)	232000.020	159000.020	132000.020
Schedule of Day works	1.001	0.001	1.001
Unconditional Discount Form	0.000	0.000	0.000
Division : 3 (Pavement Works)	100375000.653	100499601.601	94326887.173
Division : 6 (Incidentals)	587520.588	599285.088	587520.588
Grand Total	101194522.262	101257886.710	95046408.782

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 30 Nov, 2017 21:45:40 BST

Last Login : Thursday, 30 Nov, 2017 16:20:07

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	119265	Invitation Reference No. :	e-GP/PMP(Road)/Noakhali/CZ-05/2017-18
Closing Date and Time :	10-Oct-2017 12:00	Opening Date and Time :	10-Oct-2017 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.		

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Noakhali/CZ-01/2017-18	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

[Hassan Builders - Saleh Ahmed JV](#)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	75.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	10.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6800000000.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

[M/S Zaman Traders](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won

2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	65.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	1200000000.00
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mostafa Liton on behalf of MS Zaman Traders

Rana Builders (Pvt.) Ltd.			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	57.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	9,562103547.37
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 30 Nov, 2017 21:45:41 BST

Last Login : Thursday, 30 Nov, 2017 16:20:07

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	119265	Invitation Reference No. :	e-GP/PMP(Road)/Noakhali/CZ-05/2017-18
Closing Date and Time :	10-Oct-2017 12:00	Opening Date and Time :	10-Oct-2017 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.		

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Noakhali/CZ-01/2017-18	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

[Hassan Builders - Saleh Ahmed JV](#)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Hot Mx Plant (Asphalt Batching Plant)	Good	Owned	Owned
Vibratory Roller, 8-10Ton	Good	Owned	Owned
Pneumatic Tire Roller	Good	Owned	Owned
Spelt tinisher / Spelt Paver	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Excavator	Good	Owned	Owned
Dump Trucks 6-10Ton	Good	Owned	Owned
Mixture Machine	Good	Owned	Owned
Bitumen Reservoir with heating arrangement / Dicanter	Good	Owned	Owned
5.			
Elements of Activity	Brief description of Activity		
N/A	N/A		

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	work plan 119265.xls	41.08	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

[M/S Zaman Traders](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Hot Mx Plant (Asphalt Batching Plant)	Good	Owned	Owned
Vibratory Roller, 8-10Ton	Good	Owned	Owned
Pneumatic Tire Roller	Good	Owned	Owned
Spelt tmisher / Spelt Paver	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Excavator	Good	Owned	Owned
Dump Trucks 6-10Ton	Good	Owned	Owned
Mxture Machine	Good	Owned	Owned
Bitumen Reservoir with heating arrangement / Dicanter	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	work plan 119265.xls	41.08	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mostafa Liton on behalf of MS Zaman Traders

Rana Builders (Pvt.) Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Hot Mx Plant (Asphalt Batching Plant)	Good	Owned	Owned
Vibratory Roller, 8-10Ton	Good	Owned	Owned
Pneumatic Tire Roller	Good	Owned	Owned
Spelt tmisher / Spelt Paver	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator	Good	Owned	Owned
Air Compressor	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	work plan 119265.xls	41.08	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 30 Nov, 2017 21:45:42 BST

Last Login : Thursday, 30 Nov, 2017 16:20:07

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	119265	Invitation Reference No. :	e-GP/PMP(Road)/Noakhali/CZ-05/2017-18
Closing Date and Time :	10-Oct-2017 12:00	Opening Date and Time :	10-Oct-2017 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.		

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Noakhali/CZ-01/2017-18	PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

[Hassan Builders - Saleh Ahmed JV](#)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Hassan Builders - Saleh Ahmed JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	hbsa2017@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	15years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/PMP/Road/ACE/Comilla/DBSW/2016-2017/01 (ID: 62943)	Providing DBS-WC and construction of paved shoulder including DBS-WC from Ch. 01+875 to Ch. 19+050 of Feni-Noakhali Road (N-104) under Feni Road Division during the year 2016-2017.	Prime Contractor	16/10/2016	17/04/2017	304080531.080	Executive Engineer, RHD Feni Road Division, Feni	copy enclosed

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	800000000.000
2013-2014	900000000.000
2014-2015	1200000000.000
2015-2016	1600000000.000
2016-2017	2100000000.000

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	HB Liquid 119265.pdf	79.91	Download
2	Financial Capacity Certificates (ITT 16)	Credit Line ID-119265 SA.pdf	256.42	Download
3	General Experience Certificates (ITT 15.1(a))	19 HB 10 years General Exp.pdf	131.25	Download
4	General Experience Certificates (ITT 15.1(a))	17 General Exp 16-17.pdf	2344.41	Download

5	General Experience Certificates (ITT 15.1(a))	9 GENERAL 12-13.zip	2415.21	Download
6	General Experience Certificates (ITT 15.1(a))	HB General Exp. Top Sheet. (1).xlsx	30.84	Download
7	General Experience Certificates (ITT 15.1(a))	General Experience of Last 10 yrs.rar	1266.75	Download
8	General Experience Certificates (ITT 15.1(a))	Company Admin (SA).pdf	1797.32	Download
9	Specific Experience Certificates (ITT 15.1(b))	Sp HB Feni 30.40Cr...pdf	226.28	Download
10	Specific Experience Certificates (ITT 15.1(b))	HB Sp Lalmai 24.21Cr...pdf	140.20	Download
11	Specific Experience Certificates (ITT 15.1(b))	Similar_SA_16-17_3040-80.jpg	783.17	Download
12	Specific Experience Certificates (ITT 15.1(b))	Similar_SA_16-17_2014-70.jpg	486.30	Download
13	Specific Experience Certificates (ITT 15.1(b))	Sp HB Feni 30.40Cr.pdf	226.28	Download
14	Specific Experience Certificates (ITT 15.1(b))	SA-Similar_1139.pdf	250.34	Download
15	Valid Trade License (ITT 25.1.(f))	HB Trade Licnece 16-17(1).jpg	397.50	Download
16	TIN Certificate (ITT 25.1(g))	TIN.jpg	932.72	Download
17	VAT Certificate (ITT 25.1(g))	HB VAT 11disit.jpg	1287.44	Download
18	VAT Certificate (ITT 25.1(g))	VAT Certificate (SA).jpg	1733.81	Download
19	TIN Certificate (ITT 25.1(g))	Incom Tax Certificate (SA).jpg	799.77	Download
20	Valid Trade License (ITT 25.1.(f))	Trade Lic_16_17 (SA).jpg	483.02	Download
21	-	LC Copy for Batching Plant (SA).pdf	1955.14	Download
22	-	Work in Hand (SA).doc	42.45	Download
23	-	HB ITT 44.2 -1....xls	33.56	Download
24	-	TENDER CAPACITY....docx	14.52	Download
25	-	SA TENDER CAPACITY...docx	14.67	Download
26	-	43. Equipment List.zip	1115.56	Download
27	-	Plant Document.zip	2698.71	Download
28	-	Key Person (SA).rar	2308.91	Download
29	-	HB KEY PERSON.zip	2654.53	Download
30	-	Equipment List.pdf	1134.05	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SA.pdf	1572.49	Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17(1)_SAPDF	1524.50	Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WC_SA_RHD_FENI.jpg	427.54	Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_SA_16-17_FP_1451.57.jpg	422.98	Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HB Payment 127.18 cr.rar	171.84	Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20 Payment TURN OVER...xlsx	20.63	Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA5Years Turn Over(2).xls	30.13	Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20 Payment TURN OVER.xlsx	20.19	Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	28 Payment 16-17.pdf	1973.32	Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit_Report_16-17(1).rar	2409.59	Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit_Report_16-17(2).rar	2596.70	Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit_Report_16-17(3).rar	1462.88	Download

43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	C.Cert_SA(2).rar	2409.88	Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	C.Cert_SA(3).rar	1347.10	Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	C.Cert_SA(1).rar	2654.00	Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO_SA_16-17(2).rar	2597.67	Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO_SA_16-17(3).rar	2160.73	Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO_SA_16-17(1).rar	1533.07	Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RBL HB 18.09Cr.pdf	121.82	Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	18_PAYMENT 14-15.zip	1600.73	Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HB Auditors Report 2012-2016.zip	1715.98	Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover SA2.rar	2531.72	Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over DNCC.pdf	335.89	Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn over-Road work.jpg	160.89	Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover SA1.rar	2044.81	Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2014.zip	1171.48	Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2011.zip	1303.82	Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2012.zip	1251.46	Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annul Turn Over Certificate-1.pdf	462.40	Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Page-33.jpg	471.57	Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO-SA-PW.pdf	1478.92	Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO-SA-RW.pdf	1127.19	Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO-SA-SW.pdf	460.09	Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ACTO-SA-EW.pdf	2358.06	Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2017 (8).jpg	653.49	Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2017 (7).jpg	917.18	Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2017 (5).jpg	605.61	Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2017 (4).jpg	1017.40	Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2017 (2).jpg	2000.01	Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2017 (3).jpg	1935.99	Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2017 (1).jpg	2430.99	Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Similar_RHD_15-16_743_36(SA).jpg	93.03	Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Similar_RHD_15-16_842_86(SA).jpg	110.81	Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	40. PC_BWDB_FENI_14-15_533(f).jpg	550.68	Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	22. PC_BWDB_COX_14-15_69.jpg	555.82	Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	19. PC_LGED_SONAGAZI_14-15_2.jpg	508.30	Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16. PC_RHD_LXPUR_14-15_286.jpg	519.63	Download

78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	17. PC_RHD_FENI_14-15_677(f).jpg	808.42	Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	18. PC_RHD_FENI_12-13_48(f).jpg	905.53	Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15. PC_RHD_SYLHET_12-13_315.jpg	756.86	Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_RHD_SYLHET_12-13_315.jpg	756.86	Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_LGED_SONAGAZI_14-15_2.jpg	508.30	Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_RHD_FENI_12-13_48.jpg	824.08	Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_RHD_FENI_14-15_677_18.jpg	821.26	Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_RHD_LXPUR_14-15_286_52.jpg	519.63	Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_DNCC_14-15_138.jpg	493.92	Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_FP_15_16_813.pdf	58.59	Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_BWDB_BHOLA_14-15_2787.jpg	408.16	Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_BWDB_CTG_12-13_783.jpg	592.42	Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_BWDB_FENI_12-13_1094.jpg	643.89	Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_14-15.rar	2289.56	Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_15_16_DP_157_98.jpg	479.42	Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_13-14.rar	2671.84	Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_14_15 (1).pdf	2001.95	Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_12-13.rar	1635.29	Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_12_13 (2).pdf	1274.80	Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PC_12_13 (1).pdf	2702.55	Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HB PAYMENT 13-14.pdf	610.89	Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HB PAYMENT 12-13.pdf	194.35	Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HB 4 PAYMENT 15-16.zip	2651.55	Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HB 5 PAYMENT 15-16.zip	1133.25	Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HB 3 PAYMENT 15-16.zip	2423.18	Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HB 1 PAYMENT 14-15.zip	2462.59	Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HB 2 PAYMENT 14-15.zip	611.85	Download
105	-	HB-SA Deed 119265.pdf	233.71	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

M/S Zaman Traders	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up	
4.1 Qualification Information of the Tenderer	
Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Ms. Zaman Traders
2. Registered e-mail ID of the Tenderer / JVCA Partner:	z_liton@yahoo.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience]						15years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Cha/UZR-45	Improvement of Belchow-Ramchandrapur-Sameshpur-Nabighat road (Ch. 0+000 to 7+785km) under Hazigonj Upazila, District: Chandpur. (40mm Carpeting & 1200 Seal Coat)	Prime Contractor	08/03/2015	16/12/2015	106322985.000	G.M Mujibor Rahman Executive Engineer LGED, Chandpur	copy enclosed
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2012-2013 to 2016-2017		1200000000.000					

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Sp 5.28Cr 13-14.jpg	630.91	Download
2	Valid Trade License (ITT 25.1.(f))	ZT Trade Licence 16-17.pdf	299.37	Download
3	TIN Certificate (ITT 25.1(g))	ZT TIN.pdf	68.13	Download
4	VAT Certificate (ITT 25.1(g))	ZT VAT.pdf	89.79	Download
5	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ZT 5 Years Turn Over.zip	960.71	Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ZT 10.30Cr.pdf	88.24	Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ZT General 14-15.pdf	639.00	Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ZT General 15-16.pdf	2609.05	Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ZT General 16-17.pdf	1257.99	Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ZT General 12-13.pdf	654.59	Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ZT General 13-14.pdf	94.91	Download
12	-	ZT Key Person.pdf	361.23	Download
13	-	Equipment Document .pdf	1701.84	Download
14	Financial Capacity Certificates (ITT 16)	ZT Liquid 119265.pdf	79.98	Download
15	Specific Experience Certificates (ITT 15.1(b))	Sp 6.59Cr.pdf	64.83	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mostafa Liton on behalf of MS Zaman Traders

Rana Builders (Pvt.) Ltd.							
Tenderer Information Form (e-PW3-2) - Part - 2							
Qualification Information of the Tenderer [ITT Clause 31]							
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up							
4.1 Qualification Information of the Tenderer							
Description						Tenderer's Response	
1. Name of the Tenderer / JVCA Partner:						Rana Builders (Pvt) Ltd	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						ranabuilders55@yahoo.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						25years	
4.2 Specific Experience in Construction Works of Tenderer							
						Procuring	Brief description with

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Entity's Name Address Tel / Fax e-mail	justifications of the similarity compared to the PE's requirements
ADP/ACE/Comilla/LNKDBC Road/2014-15/10, Tender ID: 12399	Widening of Embankment with Strengthening of Pavement, DBS Wearing Course, Construction of Culvert and Protective work by Retaining wall, CC Block Matressing from Ch. 0+000 to Ch: 31+400 of Joynal Abedin Bhuiyan Road (Laksham-Doulotgonj-Nangolkot-Kodialia-Dalua-Chewera Bazar Road under Road Division Comilla during the year 2014-2015.	Prime Contractor	05/01/2015	23/06/2016	369223093.210	K.M. Atiqul Hoque Superintending Engineer, RHD Road Circle, Comilla.	copy enclosed
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year			Amount (Taka or Equivalent Taka)				
2012-2013 to 2016-2017			12400000000.000				

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Mbhipur Bridge CMS 891.76m IMG_20170816_0001.pdf	223.46	Download
2	Specific Experience Certificates (ITT 15.1(b))	Sp Nangolkot 36.92Cr...pdf	55.93	Download
3	Financial Capacity Certificates (ITT 16)	RBL Liquid 119265.pdf	77.80	Download
4	Valid Trade License (ITT 25.1.(f))	Trade License RBL 2016-2017...pdf	457.66	Download
5	TIN Certificate (ITT 25.1(g))	TIN Letest IMG_20170510_0014.pdf	978.97	Download
6	VAT Certificate (ITT 25.1(g))	RBL VAT.jpg	620.55	Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 25 to 32 P 2011-2012..pdf	1448.37	Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 58 to 69 P 2011-2012..pdf	2604.76	Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 11 P 2011-2012..pdf	2060.91	Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 12 to 24 P 2011-2012..pdf	2252.97	Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	Download

27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover 2011 to 2016 Table.xls	99.92	Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh