



Last Login : Monday, 22 Jan, 2018 14:16:18

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 134596 **Invitation Reference No. :** e-GP/15/ACE Khu/2017-2018

Closing Date and Time : 11-Dec-2017 13:00 **Opening Date and Time :** 11-Dec-2017 13:00

Procuring Entity : Khulna Zone

Brief : Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/15/ACE Khu/2017-2018

Lot No. and Description : Single & Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type		Approval Status of Official Estimates
Approved	Revenue		Approved
Criteria	Concord Pragatee Consortium Ltd.	MD. MOYENUDDIN (BASHI)	RAB-RC (PVT) LIMITED-M/S. Arefin Traders JV
Tender Validity	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	NA	Yes
Joint Venture Agreement	NA	NA	Yes
Subcontractor's Information given or not (If any)	NA	NA	NA
Tender Contents	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes
Eligibilty Declarations	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes
Litigation History	Yes	Yes	Yes
Solvency	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval

Signed
AAB

কাজী আব্দুল আল-মামুন
যোগাযোগ
সড়ক পরিবহন ও মরাদ্দক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-Ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 1 On	23 Dec 2017 12:47	23 Dec 2017 12:48	24 Dec 2017 13:45
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 22 Jan, 2018 14:16:18

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 134596 **Invitation Reference No. :** e-GP/15/ACE Khu/2017-2018

Closing Date and Time : 11-Dec-2017 13:00 **Opening Date and Time :** 11-Dec-2017 13:00

Procuring Entity : Khulna Zone

Brief : Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/15/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.

Lot No. and Description : Single & Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Concord Pragatee Consortium Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MD. MOYENUDDIN (BASHI)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
RAB-RC (PVT) LIMITED-MS. Arefin Traders JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-Ul-Alam
Committee Role	Chairperson	Member Secretary	Member

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতি নির্ধারণ ও মূল্যায়ন বিভাগ
 পদ্ধতি নির্ধারণ ও মূল্যায়ন
 পদ্ধতি নির্ধারণ ও মূল্যায়ন

Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 2 On	23 Dec 2017 12:47	23 Dec 2017 12:49	24 Dec 2017 13:47
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
যোগাযোগ
স্বত্ব পরিচয় ও মহাপ্রকৃতি বিভাগ
স্বত্ব পরিচয় ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 22 Jan, 2018 14:16:18

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 134596 **Invitation Reference No. :** e-GP/15/ACE Khu/2017-2018

Closing Date and Time : 11-Dec-2017 13:00 **Opening Date and Time :** 11-Dec-2017 13:00

Procuring Entity : Khulna Zone

Brief : Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpu-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/15/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpu-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.

Lot No. and Description : Single & Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpu-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	Concord Pragatee Consortium Ltd. (Winner)	112093810.550	121046530.458	-8952719.908	-7.987
L2	MD. MOYENUDDIN (BASHI)	112093810.550	122742679.486	-10648868.936	-9.500
L3	RAB-RC (PVT) LIMITED-MS. Arefin Traders JV	112093810.550	122782466.312	-10688655.762	-9.536

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Concord Pragatee Consortium Ltd.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members

Name	MD. Ruhul Amin (TEC)	MD. Suruz Ma, TOC, TEC, Khu	MD. Rakib-UI-Alam
------	----------------------	-----------------------------	-------------------

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নথি পরিদর্শন ও মহাপ্রকৃতি বিভাগ
 নথি পরিদর্শন ও সেবা মহাপ্রকৃতি
 নথি পরিদর্শন ও সেবা মহাপ্রকৃতি

Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 3 On	02 Jan 2018 13:31	02 Jan 2018 13:32	02 Jan 2018 16:32
Comments	Signed	Signed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 22 Jan, 2018 14:16:18

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 134596 **Invitation Reference No. :** e-GP/15/ACE Khu/2017-2018

Closing Date and Time : 11-Dec-2017 13:00 **Opening Date and Time :** 11-Dec-2017 13:00

Procuring Entity : Khulna Zone

Brief : Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpu-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/15/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpu-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.

Lot No. and Description : Single & Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpu-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Concord Pragatee Consortium Ltd.

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 4 On	02 Jan 2018 17:24	04 Jan 2018 19:00	02 Jan 2018 16:33
Comments	Signed	Signed	Signed

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিদপ্তর ও সোহা মহাপলয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	134596	Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018
Closing Date and Time :	11-Dec-2017 13:00	Opening Date and Time :	11-Dec-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	Concord Pragatee Consortium Ltd.	-	View Evaluation Status
2	MD. MOYENUDDIN (BASHI)	-	View Evaluation Status
3	RAB-RC (PVT) LIMITED-MS. Arefin Traders JV (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[View All Notifications](#)

Opening Report


Tender/Proposal Detail			
Tender/Proposal ID :	134596	Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018
Closing Date and Time :	11-Dec-2017 13:00	Opening Date and Time :	11-Dec-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		
View Notice			

Package No. :	e-GP/15/ACE Khu/2017-2018		
Package Description :	Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.		
Form Name	Action		
Tenderer Information Form (e-PW3-2) - Part - 1	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 3	Individual Report Comparative Report		
e-Tender Submission Letter (Form e-PW3-1)	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 4	Individual Report Comparative Report		
Subcontractor Information (Form e-PW3-3)	Individual Report Comparative Report		
Personnel Information (Form e-PW3-4)	Individual Report Comparative Report		
Past Performance Evaluation and rating matrix for different aspects	Individual Report Comparative Report		
Lot No. :	Single		
Lot Description :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name	Action		
Bill of Quantities	Individual Report Comparative Report		
Schedule of Day works	Individual Report Comparative Report		
Unconditional Discount Form	Individual Report Comparative Report		
Bill of Quantities (Salvage items)	Individual Report Comparative Report		
Grand Summary	Individual Report Comparative Report		

Signed

AAH

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার



Last Login : Monday, 22 Jan, 2018 14:16:18

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	134596	Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018
Closing Date and Time :	11-Dec-2017 13:00	Opening Date and Time :	11-Dec-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender/Proposal Package No. and Description :	e-GP/15/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.		
Lot No. and Description :	Single & Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Approving Authority		Approval Status
Name:	Obaidul Quader	Approved
Designation:	Minister	
Role:	Minister	
Office Name:	Khulna Zone	
Organization:	Roads & Highways Department (RHD)	

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Tathya	11-Nov-2017		
The Daily khabar	10-Nov-2017		
The Bangladesh Today	11-Nov-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
08-Nov-2017 22:45	11-Dec-2017 13:00

Opening Date and Time	
Original Date and Time	
11-Dec-2017 13:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

3	3	0	0
---	---	---	---

TOC Members

Committee Members	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	11 Dec 2017 13:18	11 Dec 2017 13:17
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
নতুন পরিচয় ও নতুন মর্যাদায়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 22 Jan, 2018 14:16:18

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	134596	Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018
Closing Date and Time :	11-Dec-2017 13:00	Opening Date and Time :	11-Dec-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender Package No. and Description :	e-GP/15/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.		
Lot No. and Description :	Single & Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
08-Nov-2017 22:45	11-Dec-2017 13:00	11-Dec-2017 13:00	10-Apr-2018	08-May-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	3	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Concord Pragatee Consortium Ltd.	11-Dec-2017 11:04	Bank Guarantee	2800000.00	Bank: Prime Bank Limited Branch: SATMASJID ROAD BRANCH 10-Dec-2017 17:23	08-May-2018	10-Apr-2018
2	MD. MOYENUDDIN (BASHI)	10-Dec-2017 19:20	Bank Guarantee	2800000.00	Bank: AB Bank Limited Branch: Jessore Branch (ABBL) 10-Dec-2017 15:28	08-May-2018	10-Apr-2018
3	RAB-RC (PVT) LIMITED-MS. Arefin Traders JV (JVCA- View Details)	10-Dec-2017 17:35	Bank Guarantee	2800000.00	Bank: Mutual Trust Bank Limited Branch: MTB Kushtia Branch 10-Dec-2017 12:06	08-May-2018	10-Apr-2018

Official Cost Estimate (In BDT)	
112093810.550	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount Dis
1	Concord Pragatee Consortium Ltd.	121046530.458	0.000	0.000	
2	MD. MOYENUDDIN (BASHI)	122742679.486	0.000	0.000	

Signed
AAB

কাজী আব্দুল আল-মামুন
যোগাযোগ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

3	RAB-RC (PVT) LIMITED-MS. Arefin Traders JV	122782466.312	0.000	0.000	122782466.312
---	--	---------------	-------	-------	---------------

Opening Report Footer

TOC Members

Committee Members	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	11 Dec 2017 13:18	11 Dec 2017 13:17
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	134596	Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018
Closing Date and Time :	11-Dec-2017 13:00	Opening Date and Time :	11-Dec-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
e-GP/15/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.

Concord Pragatee Consortium Ltd.

Bill of Quantities

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

Bill of Quantities									
SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provide, Maintenance & Removal of Sign Board	L.S	1.000	9071.001	Nine Thousand AND Seventy-One point Zero Zero One	9071.001	Nine Thousand AND Seventy-One point Zero Zero One
2	General & Site Facilities.	01/02/07	Progress of Photographs	Month	5.000	1000.001	One Thousand point Zero Zero One	5000.005	Five Thousand point Zero Zero Five
3	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	500656.001	Five Lakh Six Hundred and Fifty-Six point Zero Zero One	500656.001	Five Lakh Six Hundred and Fifty-Six point Zero Zero One
4	General & Site Facilities.	01/03/02	Maintenance Site Laboratory	Month	5.000	7000.001	Seven Thousand point Zero Zero One	35000.005	Thirty-Five Thousand point Zero Zero Five
5	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete	Cum	76.880	280.001	Two Hundred and Eighty point Zero Zero One	21526.477	Twenty-One Thousand Five Hundred and Twenty-Six point Four Seven Seven
6	Earth works	02/10/01	Construction of soil Earthen Shoulder	Cum	4780.440	260.001	Two Hundred and Sixty point Zero Zero One	1242919.180	Twelve Lakh Forty-Two Thousand Nine Hundred and Nineteen point One Eight
7	Pavement works	03/01/01	Scarify, Mx and Recompact Existing Pavement and or Shoulder	Sqm	11525.000	60.001	Sixty point Zero Zero One	691511.525	Six Lakh Ninety-One Thousand Five Hundred and Eleven point Five Two Five
8	Pavement works	03/01/02	Repair of Potholes on the existing pavement	Cum	28.070	12000.001	Twelve Thousand point Zero Zero One	336840.028	Three Lakh Thirty-Six Thousand Eight Hundred and Forty point Zero Two Eight
9	Pavement works	03/03/01	Aggregate Base Type - I	Cum	1728.750	7800.001	Seven Thousand Eight Hundred point Zero Zero One	13484251.729	One Crore Thirty-Four Lakh Eighty-Four Thousand and Two Hundred point
10	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	11525.000	123.001	One Hundred and Twenty-Three point Zero Zero One	1417586.525	Fourteen Lakh Seventy-Five Thousand Eight Hundred and Sixty point Zero Zero One


Signed

কাজী আব্দুল আল-মামুন
আব্দুল মালেক
পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লী উন্নয়ন ও সুবাসন বিভাগ
কাজী আব্দুল আল-মামুন

11	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	77527.290	46.001	Forty-Six point Zero Zero One	3566332.867	Thirty-Five Lakh Sixty-Six Thousand Three Hundred and Thirty-Two point Eight Six Seven
12	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	576.250	20000.001	Twenty Thousand point Zero Zero One	11525000.576	One Crore Fifteen Lakh Twenty-Five Thousand point Five Seven Six
13	Pavement works	03/10/02b	DBS -Wearing Course 50mm thick (Av)(Plant Method) bitumeen grade 60/70	Cum	3830.050	21500.001	Twenty-One Thousand Five Hundred point Zero Zero One	82346078.830	Eight Crore Twenty-Three Lakh Forty-Six Thousand AND Seventy-Eight point Eight Three
14	Pavement works	03/13/01	Brick on End Edging	Lin.m	4100.000	106.001	One Hundred and Six point Zero Zero One	434604.100	Four Lakh Thirty-Four Thousand Six Hundred and Four point One
15	Incidentals	06/05/01	Road Marking- Thermoplastic Materials (Indicate if seccred or spray application)	Sqm	1002.790	1000.001	One Thousand point Zero Zero One	1002791.003	Ten Lakh Two Thousand Seven Hundred and Ninety-One point Zero Zero Three
16	Incidentals	06/10/01	Traffic Signs	Number	6.000	10000.001	Ten Thousand point Zero Zero One	60000.006	Sixty Thousand point Zero Zero Six
17	Incidentals	06/10/02	Sign Post	Number	6.000	5000.001	Five Thousand point Zero Zero One	30000.006	Thirty Thousand point Zero Zero Six
18	Incidentals	06/15/01	Concrete guide Post (1.6m long, 200mm dia)	No	200.000	2068.001	Two Thousand AND Sixty-Eight point Zero Zero One	413600.200	Four Lakh Thirteen Thousand Six Hundred point Two
19	Incidentals	06/16/01	Concrete KM post (As per drawing)	No	14.000	8840.001	Eight Thousand Eight Hundred and Forty point Zero Zero One	123760.014	One Lakh Twenty-Three Thousand Seven Hundred and Sixty point Zero One Four
20	Incidentals	06/17/01b	RCC Palisiding (3m post, 150mm x 150mm)	Lin.m	380.000	10000.001	Ten Thousand point Zero Zero One	3800000.380	Thirty-Eight Lakh point Three Eight
							Grand Total:	121046530.458	Twelve Crore Ten Lakh Forty-Six Thousand Five Hundred and Thirty point Four Five Eight


This Bill of Quantities is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

MD. MOYENUDDIN (BASHI)									
Bill of Quantities									
Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.									
Bill of Quantities									
SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provide, Maintenance & Removal of Sign Board	L.S	1.000	7415.734	Seven Thousand Four Hundred and Fifteen point Seven Three Four	7415.734	Seven Thousand Four Hundred and Fifteen point Seven Three Four
2	General & Site Facilities.	01/02/07	Progress of Photographs	Month	5.000	741.573	Seven Hundred and Forty-One point Five Seven Three	3707.865	Three Thousand Seven Hundred and Seven point Eight Six Five
3	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	94009.405	Ninety-Four Thousand AND Nine point Four Zero Five	94009.405	Ninety-Four Thousand AND Nine point Four Zero Five
4	General & Site Facilities.	01/03/02	Maintenance Site Laboratory	Month	5.000	6179.778	Six Thousand One Hundred and Seventy-Nine point Seven Seven Eight	30898.890	Thirty Thousand Eight Hundred and Ninety-Eight point Eight Nine
5	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete	Cum	76.880	214.644	Two Hundred and Fourteen point Six Four Four	16501.831	Sixteen Thousand Five Hundred and One point Eight Three One
6	Earth works	02/10/01	Construction of soil Earthen Shoulder	Cum	4780.440	221.675	Two Hundred and Twenty-One point Six Seven Five	1059704.037	Ten Lakh Fifty-Nine Thousand Seven Hundred and Four point
7	Pavement works	03/01/01	Scarify, Mix and Recompact Existing Pavement and or Shoulder	Sqm	11525.000	37.326	Thirty-Seven point Three Two Six	430182.150	Four Thou Hunc Two
8	Pavement	03/01/02	Repair of Potholes on the existing	Cum	28.070	16083.010	Sixteen Thousand Nine Hundred and Eighty-	451213.343	Four Thou

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম এনালিসিস ও সফটওয়্যার
 সিস্টেম এনালিসিস ও সফটওয়্যার
 সিস্টেম এনালিসিস ও সফটওয়্যার
 সিস্টেম এনালিসিস ও সফটওয়্যার

9	Pavement works	03/03/01	Aggregate Base Type - I	Cum	1728.750	8140.992	Eight Thousand One Hundred and Forty point Nine Nine Two	14073739.920	One Crore Forty Lakh Seventy-Three Thousand Seven Hundred and Thirty-Nine point Nine Two
10	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	11525.000	129.089	One Hundred and Twenty-Nine point Zero Eight Nine	1487750.725	Fourteen Lakh Eighty-Seven Thousand Seven Hundred and Fifty point Seven Two Five
11	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	77527.290	49.539	Forty-Nine point Five Three Nine	3840624.419	Thirty-Eight Lakh Forty Thousand Six Hundred and Twenty-Four point Four One Nine
12	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	576.250	22182.832	Twenty-Two Thousand One Hundred and Eighty-Two point Eight Three Two	12782856.940	One Crore Twenty-Seven Lakh Eighty-Two Thousand Eight Hundred and Fifty-Six point Nine Four
13	Pavement works	03/10/02b	DBS -Wearing Course 50mm thick (Av)(Plant Method) bitumeen grade 60/70	Cum	3830.050	22182.832	Twenty-Two Thousand One Hundred and Eighty-Two point Eight Three Two	84961355.702	Eight Crore Forty-Nine Lakh Sixty-One Thousand Three Hundred and Fifty-Five point Seven Zero Two
14	Pavement works	03/13/01	Brick on End Edging	Lin.m	4100.000	77.989	Seventy-Seven point Nine Eight Nine	319754.900	Three Lakh Nineteen Thousand Seven Hundred and Fifty-Four point Nine
15	Incidentals	06/05/01	Road Marking- Thermoplastic Materials(Indicate if seccred or spray application)	Sqm	1002.790	852.191	Eight Hundred and Fifty-Two point One Nine One	854568.613	Eight Lakh Fifty-Four Thousand Five Hundred and Sixty-Eight point Six One Three
16	Incidentals	06/10/01	Traffic Signs	Number	6.000	4626.676	Four Thousand Six Hundred and Twenty-Six point Six Seven Six	27760.056	Twenty-Seven Thousand Seven Hundred and Sixty point Zero Five Six
17	Incidentals	06/10/02	Sign Post	Number	6.000	2471.911	Two Thousand Four Hundred and Seventy-One point Nine One One	14831.466	Fourteen Thousand Eight Hundred and Thirty-One point Four Six Six
18	Incidentals	06/15/01	Concrete guide Post (1.6m long, 200mm dia)	No	200.000	1773.225	One Thousand Seven Hundred and Seventy-Three point Two Two Five	354645.000	Three Lakh Fifty-Four Thousand Six Hundred and Forty-Five
19	Incidentals	06/16/01	Concrete KM post (As per drawing)	No	14.000	6073.995	Six Thousand AND Seventy-Three point Nine Nine Five	85035.930	Eighty-Five Thousand AND Thirty-Five point Nine Three
20	Incidentals	06/17/01b	RCC Palisiding(3m post, 150mm x 150mm)	Lin.m	380.000	4791.112	Four Thousand Seven Hundred and Ninety-One point One One Two	1820622.560	Eighteen Lakh Twenty Thousand Six Hundred and Twenty-Two point Five Six
							Grand Total:	122742679.486	Twelve Crore Twenty-Seven Lakh Forty-Two Thousand Six Hundred and Seventy-Nine point Four Eight Six

This Bill of Quantities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis of TID-134596.pdf	95.35	 Download

RAB-RC (PVT) LIMITED-M/S. Arefin Traders JV

(JVCA - View Details)

Bill of Quantities

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

Bill of Quantities

SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Ter
1	General & Site	01/02/04	Provide, Maintenance & Removal of Sign Board	L.S	1.000	10079.437	Ten Thousand AND Seventy-Nine point Four	10079.437	Ter

Signed
AASHI
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত

	Facilities.		or Sign Board				Three Seven		Four Three Seven
2	General & Site Facilities.	01/02/07	Progress of Photographs	Month	5.000	1843.575	One Thousand Eight Hundred and Forty-Three point Five Seven Five	9217.875	Nine Thousand Two Hundred and Seventeen point Eight Seven Five
3	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	391452.361	Three Lakh Ninety-One Thousand Four Hundred and Fifty-Two point Three Six One	391452.361	Three Lakh Ninety-One Thousand Four Hundred and Fifty-Two point Three Six One
4	General & Site Facilities.	01/03/02	Maintenance Site Laboratory	Month	5.000	11368.711	Eleven Thousand Three Hundred and Sixty-Eight point Seven One One	56843.555	Fifty-Six Thousand Eight Hundred and Forty-Three point Five Five Five
5	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete	Cum	76.880	294.767	Two Hundred and Ninety-Four point Seven Six Seven	22661.687	Twenty-Two Thousand Six Hundred and Sixty-One point Six Eight Seven
6	Earth works	02/10/01	Construction of soil Earthen Shoulder	Cum	4780.440	289.761	Two Hundred and Eighty-Nine point Seven Six One	1385185.075	Thirteen Lakh Eighty-Five Thousand One Hundred and Eighty-Five point Zero Seven Five
7	Pavement works	03/01/01	Scarify, Mix and Recompacted Existing Pavement and or Shoulder	Sqm	11525.000	52.649	Fifty-Two point Six Four Nine	606779.725	Six Lakh Six Thousand Seven Hundred and Seventy-Nine point Seven Two Five
8	Pavement works	03/01/02	Repair of Potholes on the existing pavement	Cum	28.070	17132.503	Seventeen Thousand One Hundred and Thirty-Two point Five Zero Three	480909.359	Four Lakh Eighty Thousand Nine Hundred and Nine point Three Five Nine
9	Pavement works	03/03/01	Aggregate Base Type - I	Cum	1728.750	8332.343	Eight Thousand Three Hundred and Thirty-Two point Three Four Three	14404537.961	One Crore Forty-Four Lakh Four Thousand Five Hundred and Thirty-Seven point Nine Six One
10	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	11525.000	118.459	One Hundred and Eighteen point Four Five Nine	1365239.975	Thirteen Lakh Sixty-Five Thousand Two Hundred and Thirty-Nine point Nine Seven Five
11	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	77527.290	45.059	Forty-Five point Zero Five Nine	3493302.160	Thirty-Four Lakh Ninety-Three Thousand Three Hundred and Two point One Six
12	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	576.250	21434.733	Twenty-One Thousand Four Hundred and Thirty-Four point Seven Three Three	12351764.891	One Crore Twenty-Three Lakh Fifty-One Thousand Seven Hundred and Sixty-Four point Eight Nine One
13	Pavement works	03/10/02b	DBS -Wearing Course 50mm thick (Av)(Plant Method) bitumeen grade 60/70	Cum	3830.050	21631.381	Twenty-One Thousand Six Hundred and Thirty-One point Three Eight One	82849270.799	Eight Crore Twenty-Eight Lakh Forty-Nine Thousand Two Hundred and Seventy point Seven Nine Nine
14	Pavement works	03/13/01	Brick on End Edging	Lin.m	4100.000	110.983	One Hundred and Ten point Nine Eight Three	455030.300	Four Lakh Fifty-Five Thousand AND Thirty point Three
15	Incidentals	06/05/01	Road Marking- Thermoplastic Materials(Indicate if seccred or spray application)	Sqm	1002.790	1627.613	One Thousand Six Hundred and Twenty-Seven point Six One Three	1632154.040	Sixteen Lakh Thirty-Two Thousand One Hundred and Fifty-Four point Zero Four
16	Incidentals	06/10/01	Traffic Signs	Number	6.000	8434.846	Eight Thousand Four Hundred and Thirty-Four point Eight Four Six	50609.076	Fifty Thousand Six Hundred and Nine point Zero Seven Six
17	Incidentals	06/10/02	Sign Post	Number	6.000	3687.149	Three Thousand Six Hundred and Eighty-Seven point One Four Nine	22122.894	Twenty-Two Thousand One Hundred and Twenty-Two point Eight Nine Four
18	Incidentals	06/15/01	Concrete guide Post (1.6m long, 200mm dia)	No	200.000	2177.965	Two Thousand One Hundred and Seventy-Seven point Nine Six Five	435593.000	Four Thousand Three Hundred and Fifty-Five point Nine Six Five
19	Incidentals	06/16/01	Concrete KM post (As per	No	11.000	8114.282	Nine Thousand One Hundred and Fourteen point Two Eight Two	127500.082	One Hundred and Twenty-Five Thousand and Eight point Two Eight Two

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নথি পরিদর্শন ও মহাপ্রকৃতি বিভাগ
 নথি পরিদর্শন ও স্ট্রাকচারাল
 নথি পরিদর্শন ও স্ট্রাকচারাল

19	Incidentals	06/10/01	drawing)	140	14.000	9114.203	hundred and fourteen point Two Eight Three	127599.902	hundred and ninety-Nine point Nine Six Two
20	Incidentals	06/17/01b	RCC Palisiding(3m post, 150mm x 150mm)	Lin.m	380.000	6926.611	Six Thousand Nine Hundred and Twenty-Six point Six One One	2632112.180	Twenty-Six Lakh Thirty-Two Thousand One Hundred and Twelve point One Eight
							Grand Total:	122782466.312	Twelve Crore Twenty-Seven Lakh Eighty-Two Thousand Four Hundred and Sixty-Six point Three One Two

This Bill of Quantities is Electronically Signed by Mr. Md Kamarul Arefin on behalf of RAB-RC (PVT) LIMITED-MS. Arefin Traders JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 134596 **Invitation Reference No. :** e-GP/15/ACE Khu/2017-2018
Closing Date and Time : 11-Dec-2017 13:00 **Opening Date and Time :** 11-Dec-2017 13:00
Procuring Entity : Khulna Zone
Brief : Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/15/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.

Concord Pragatee Consortium Ltd.

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

MD. MOYENUDDIN (BASHI)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

 RAB-RC (PVT) LIMITED-M/S. Arefin Traders JV
 (JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	To
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Ze Or

Signed

AASHI

কাজী আব্দুল আল-মামুন
 মোরামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

								Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Md Kamarul Arefin on behalf of RAB-RC (PVT) LIMITED-MS. Arefin Traders JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	134596	Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018
Closing Date and Time :	11-Dec-2017 13:00	Opening Date and Time :	11-Dec-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		
View Notice			

Package No	Package Description
e-GP/15/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.

Concord Pragatee Consortium Ltd.

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

Signed

AAH

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 134596 **Invitation Reference No. :** e-GP/15/ACE Khu/2017-2018
Closing Date and Time : 11-Dec-2017 13:00 **Opening Date and Time :** 11-Dec-2017 13:00
Procuring Entity : Khulna Zone
Brief : Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/15/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.

Concord Pragatee Consortium Ltd.

Bill of Quantities (Salvage items)

This form contains items
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item No	Group	Item Code	Description of Items of Works	Measurement Unit	Quantity	Unit Price	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth works	02/02/06	Deduction of Value of Pavement Materials Recovered from existing Road Pavement	Cum	77	2212.000	Two Thousand Two Hundred and Twelve	170324.000	One Lakh Seventy Thousand Three Hundred and Twenty-Four	I AGREE
							Grand Total:	170324	One Lakh Seventy Thousand Three Hundred and Twenty-Four	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Mritunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

MD. MOYENUDDIN (BASHI)

Bill of Quantities (Salvage items)

This form contains items
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item No	Group	Item Code	Description of Items of Works	Measurement Unit	Quantity	Unit Price	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth works	02/02/06	Deduction of Value of Pavement Materials Recovered from existing Road Pavement	Cum	77	2212.000	Two Thousand Two Hundred and Twelve	170324.000	One Lakh Seventy Thousand Three Hundred and Twenty-Four	I AGREE
							Grand Total:	170324	One Lakh Seventy Thousand Three Hundred and Twenty-Four	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

RAB-RC (PVT) LIMITED-M/S. Arefin Traders JV
(JVCA - View Details)

Bill of Quantities (Salvage items)

This form contains items
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল্লাহ আল-মামুন
মোয়াম্মার
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Salvage materials										
Item No	Group	Item Code	Description of Items of Works	Measurement Unit	Quantity	Unit Price	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth works	02/02/06	Deduction of Value of Pavement Materials Recovered from existing Road Pavement	Cum	77	2212.000	Two Thousand Two Hundred and Twelve	170324.000	One Lakh Seventy Thousand Three Hundred and Twenty-Four	I AGREE
							Grand Total:	170324	One Lakh Seventy Thousand Three Hundred and Twenty-Four	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Md Kamarul Arefin on behalf of RAB-RC (PVT) LIMITED-M/S. Arefin Traders JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
Arefin
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	134596	Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018
Closing Date and Time :	11-Dec-2017 13:00	Opening Date and Time :	11-Dec-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	122742679.486
	Grand Total	122742679.486

Tenderer/Consultant Name : Concord Pragatee Consortium Ltd.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	121046530.458
2	Unconditional Discount Form	0.000
	Grand Total	121046530.458

Tenderer/Consultant Name : RAB-RC (PVT) LIMITED-M/S. Arefin Traders JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	122782466.312
	Grand Total	122782466.312

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 134596 **Invitation Reference No. :** e-GP/15/ACE Khu/2017-2018
Closing Date and Time : 11-Dec-2017 13:00 **Opening Date and Time :** 11-Dec-2017 13:00
Procuring Entity : Khulna Zone
Brief : Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) | [Print](#)


Form Name	MD. MOYENUDDIN (BASHI) Amount in (BDT)	Concord Pragatee Consortium Ltd. Amount in (BDT)	RAB-RC (PVT) LIMITED-M/S. Arefin Traders JV Amount in (BDT)
Bill of Quantities	122742679.486	121046530.458	122782466.312
Unconditional Discount Form	0	0.000	0
Grand Total	122742679.486	121046530.458	122782466.312

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	134596
Closing Date and Time :	11-Dec-2017 13:00
Procuring Entity :	Khulna Zone
Brief :	<p>Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.</p>
Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018
Opening Date and Time :	11-Dec-2017 13:00
View Notice	

Package No	Package Description
e-GP/15/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.

Concord Pragatee Consortium Ltd.

 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Concord Pragatee Consortium Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	cpdl@dhaka.net
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	35 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/PMP/Road/ACE/Comilla/DBSW/2015-2016/04	Widening of Existing Pavement from Ch. 0+000 to 21+930 Km & DBS Wearing Course from Ch. 0+000 to 23+460 of Sonapur-Kabirhat-Companigonj (Basurhat) – Dagonbhuiyan Road under Road Division, Noakhali during the year 2015-2016.	Prime Contractor	01.09.2015	29.12.2016	294275061.820	Additional Chief Engineer, RHD Comilla Zone, Comilla. Phone : 02-08164721 Email: acecom@rhd.gov.bd	The Project included Dense Bituminous Surfacing – Wearing Course, Aggregate Base Type – I, Sub-Base, ISG. DBS Wearing Course (Plant Method) : 6737.21 cum Aggregate Base Type – I : 7661.94 cum

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent)
2012 (June-December)	
2013	
2014	

Signed





















AAM

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

2015	509493258.840
2016	1126543304.770
2017 (Up to June)	344372800.740
Total Last Five (05) Years =	5904300469.340
Average annual Construction Turnover Last Five (05) Years =	1180860093.870

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificates-134596.pdf	2499.54	 Download
2	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate-134596.rar	2617.22	 Download
3	Valid Trade License (ITT 25.1.(f))	Valid Trade Licence-134596.pdf	1047.21	 Download
4	TIN Certificate (ITT 25.1(g))	TIN Certificate-134596.PDF	141.61	 Download
5	VAT Certificate (ITT 25.1(g))	VAT Certificate-134596.PDF	243.31	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Turnover Summary Sheet-134596.pdf	117.85	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint Venture Agreement For Payment Certificate-01-134596.pdf	2462.04	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint Venture Agreement For Payment Certificate-02-134596.pdf	1387.52	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2012-134596.pdf	1556.01	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2013-134596.pdf	1509.75	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2014-134596.pdf	1224.51	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2015-134596.pdf	1120.14	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-134596.pdf	2538.36	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2017-134596.pdf	1037.11	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (Euro Rate)-134596.pdf	1017.62	 Download
16	-	Experience Certificate Stay Order (High Court)-134596.pdf	352.66	 Download
17	-	Ownership Documents of Equipment-01-134596.pdf	2774.64	 Download
18	-	Ownership Documents of Equipment-02-134596.pdf	2676.83	 Download
19	Financial Capacity Certificates (ITT 16)	Financial Capacity Certificate-134596.PDF	48.99	 Download
20	-	Tender Capacity-134596.pdf	143.22	 Download

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Mbyenuddin Bashi
2. Registered e-mail ID of the Tenderer / JVCA Partner:	md.moyenuddin@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	38 years of Experience

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail

Signed
AAB
 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 শ্রদ্ধা পরিষদ ও মহাপ্রাচীর বিভাগ
 শ্রদ্ধা পরিষদ ও শ্রদ্ধা পরিষদ
 শ্রদ্ধা পরিষদ ও শ্রদ্ধা পরিষদ

E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer, RHD Gopalganj Zone, Gopalganj 02668?1965 acegopalganj@gmail.com	DBS Base Course - 3906.335cum, DBS Wearing Course - 7573.48 cum & Base Type-I 4768.720 cum have completed.
------------------------------	--	------------------	------------	------------	---------------	--	--

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	2766279147.850
2015-2016	1570696069.590
2014-2015	921711626.960
2013-2014	711856497.630
2012-2013	557119111.170
Total=	6527662453.210









This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience (2016-2017).pdf	1583.43	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience (2015-2016).pdf	1790.38	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience (2014-2015).pdf	2461.81	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience (2013-2014).pdf	1900.20	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience (2012-2013).pdf	1149.05	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience (2011-2012).pdf	365.78	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience (2010-2011).pdf	1023.32	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience (2009-2010).pdf	515.80	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience (2008-2009).pdf	236.88	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience (2007-2008).pdf	172.74	 Download
11	Specific Experience Certificates (ITT 15.1(b))	Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	 Download
12	Valid Trade License (ITT 25.1.(f))	Tread License (2017-2018).pdf	1423.27	 Download
13	Valid Trade License (ITT 25.1.(f))	RHD License 2017-2018.pdf	1912.45	 Download
14	TIN Certificate (ITT 25.1(g))	TIN Certificate (2016-2017).pdf	202.96	 Download
15	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digits.jpg	417.63	 Download
16	-	Methodology of Road Work.pdf	1583.36	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 1 of 4).pdf	1326.50	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 2 of 4).pdf	2533.19	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 3 of 4).pdf	2133.42	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 4 of 4).pdf	1793.47	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 1 of 3).pdf	1592.97	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 2 of 3).pdf	2172.20	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 3 of 3).pdf	2329.39	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 1 of 3).pdf	1607.17	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 2 of 3).pdf	2188.87	 Download

Signed
AASHI

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাক পবিত্র ও মহাদিক বিভাগ
পাক পবিত্র ও মোহাম্মাদ
পাক পবিত্র ও মোহাম্মাদ

26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 3 of 3).pdf	1953.17	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 1 of 3).pdf	1713.56	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 2 of 3).pdf	2089.37	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 3 of 3).pdf	1972.33	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 1 of 2).pdf	2217.14	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 2 of 2).pdf	2659.82	 Download
32	Financial Capacity Certificates (ITT 16)	Liquid Assets Certificate for TID-134596.jpg	406.79	 Download
33	-	Tender Capacity for TID-134596.pdf	2331.16	 Download

RAB-RC (PVT) LIMITED-M/S. Arefin Traders JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT) LIMITED-M/S. Arefin Traders JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rrplmatjv@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25

4.2 Specific Experience in Construction Works of Tenderer









Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Construction of Purbachal Link Road(rest work from Kanchan bridge to Balu Bridge)(Chainage 0+000km to 06+380km) Package #01, lot-01	Prime Contractor	25/01/2015	31/12/2016	1460000000.000	Purbachal New Town Project, RAJUK Bhaban, Dhaka	Attached

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-13, 2013-14, 2014-15, 2015-16, 2016-17	5500000000.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Kamarul Arefin on behalf of RAB-RC (PVT) LIMITED-M/S. Arefin Traders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-1.pdf	2801.74	 Download
2	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-2.pdf	2698.44	 Download
3	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-3.pdf	1938.92	 Download
4	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	 Download
5	General Experience Certificates (ITT 15.1(a))	General Exp Arefin.pdf	1408.75	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Similar All DBS RAB RC.PDF	345.88	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	 Download
8	Specific Experience Certificates (ITT 15.1(b))	Similar Work (Overlay) Arefin.pdf	53.48	 Download
9	Financial Capacity Certificates (ITT 16)	Credit Line ID-134596 RABRC.pdf	741.42	
10	Financial Capacity Certificates (ITT 16)	Credit Line ID-134596 Arefin.pdf	1096.15	
11	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	

Signed
Arefin
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচালক ও মহাপ্রকৃতি বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

12	Valid Trade License (ITT 25.1.(f))	Trade (17-18) Arefin.pdf	101.25	 Download
13	TIN Certificate (ITT 25.1(g))	TIN 2016-17 RAB-RC.jpg	699.34	 Download
14	TIN Certificate (ITT 25.1(g))	TIN Arefin (16-17).pdf	123.52	 Download
15	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
16	VAT Certificate (ITT 25.1(g))	VAT_Arefi 16-17.jpg	862.93	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover-2.pdf	307.78	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover6.pdf	450.06	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover1.pdf	289.80	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover1q.pdf	289.80	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Arefin 13-16 2.rar	711.68	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_Arefin_14-17.zip	2758.87	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 5.pdf	1408.75	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over-2.pdf	53.48	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover (16-17).pdf	263.55	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Arefin.pdf	966.22	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 1.pdf	1408.75	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 4.pdf	1408.75	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ArefinTurnover 16-17.pdf	2339.13	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1.) RAB-RC.zip	2417.30	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
47	Average Annual Construction Turnover Certificate	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	 Download

Signed
AAB

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পত্রক পরিচালক ও মহাপ্রকৃত বিভাগ
পত্রক পরিচালক ও সচিব মহাপ্রকৃত
পত্রক পরিচালক ও সচিব মহাপ্রকৃত


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	134596	Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018
Closing Date and Time :	11-Dec-2017 13:00	Opening Date and Time :	11-Dec-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/15/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.

Concord Pragatee Consortium Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Smooth Wheeled Steel Roller (Sakai, Marshall, 08-10 tonne) - 05 Nos.	Good	Owned	Owned
Dump Trucks (Ashok Leyland, India, 06-10 tonne) - 18 Nos.	Good	Owned	Owned
Water Tanker (TATA, 5000-9000 Litres) - 04 Nos.	Good	Owned	Owned
Concrete Mixture Machine (China, 14, 10 cft) - 06 Nos.	Good	Owned	Owned
Computerized Auto Batch Mix Asphalt Plant (Gujarat Apollo-India, Shinsaeng-Korea, 120, 60-80 tonne/hr) - 02 Nos.	Good	Owned	Owned
Vibrator Machine For Concreting (China and India) - 12 Nos.	Good	Owned	Owned
Air Compressor (Compair Holman UK, 25 Litres) - 04 Nos.	Good	Owned	Owned
Soil Compactor (Sakai, Marshall) - 04 Nos.	Good	Owned	Owned
Pay Loader (India & USA, 60-80 m3/hour) - 05 Nos.	Good	Owned	Owned
Pneumatic Tyred Roller (Sakai, Marshall, HAMM, 08 -10 tonne) - 05 Nos.	Good	Owned	Owned
Asphalt Paver (Barber Greene, England) - 03 Nos.	Good	Owned	Owned

5.	
Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mritunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work Plan and Method-134596.pdf	80.61

Signed

AAG

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up





4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-134596.pdf	268.95	 Download
2	-	Equipment lease Agreement for TID-134596.pdf	431.55	 Download
3	-	Equipments List-2016 Part-1.pdf	2738.56	 Download
4	-	Equipments List-2016 Part-2.pdf	2748.34	 Download
5	-	Ownership Documents of Concrete Batching Plant.pdf	2066.39	 Download

RAB-RC (PVT) LIMITED-M/S. Arefin Traders JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
Both Partners Accept all activity	Both Partners Accept all activity

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Kamarul Arefin on behalf of RAB-RC (PVT) LIMITED-M/S. Arefin Trade

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work Plan ID-134596.docx	36.51

Signed
Arefin

কাজী আব্দুল আল-মামুন
মোঃআমার
শহীদ পরিবার ও মহাপ্রতিষ্ঠান
স্বাক্ষর পরিচালনা ও সেবা মহাপ্রতিষ্ঠান
পল্লীশিক্ষা কর্মসূচী বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সফটওয়্যার ও হার্ডওয়্যার বিভাগ
সফটওয়্যার ও নেটওয়ার্ক
পরিচালক, বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 134596 **Invitation Reference No. :** e-GP/15/ACE Khu/2017-2018
Closing Date and Time : 11-Dec-2017 13:00 **Opening Date and Time :** 11-Dec-2017 13:00
Procuring Entity : Khulna Zone
Brief : Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/15/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.

Concord Pragatee Consortium Ltd.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	14.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5904300469.34

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

MD. MOYENUDDIN (BASHI)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed
 AASHU
 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6527662453.21
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

RAB-RC (PVT) LIMITED-M/S. Arefin Traders JV (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	71.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5500000000.00
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Kamarul Arefin on behalf of RAB-RC (PVT) LIMITED-M/S. Arefin Traders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Tender Capacity RABRC.pdf	252.80	 Download
2	-	Past Performance Declaration RABRC.pdf	2706.28	 Download

Signed
Arefin
কাজী আব্দুল আল-মুন্সির
মোহাম্মদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
সরকারি প্রতিষ্ঠান ও সোহা মহাপ্রকৃত
পরিচালকগণের বাংলাদেশ সরকার

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
A.A. Khan
কাজী আব্দুল্লাহ আল-মামুন
আওয়ামাল
নব্বক পরিষদ ও পোষ্ট মন্ত্রণালয়
স্বাধীনতাভবন, বাংলাদেশ সরকার