

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
অতিরিক্ত প্রধান প্রকৌশলী (সওজ) এর কার্যালয়
চট্টগ্রাম জোন, সড়ক ভবন, আগ্রাবাদ, চট্টগ্রাম।
☎(০৩১)-৭১২৮১১ ☎(০৩১)-৭১৪৩৩০।
E-mail: acechi@rhd.gov.bd

স্মারক নং-১/৫১-২২২০/চট্টঃজোন

তারিখঃ ২/০২/১৭

বিষয়ঃ কার্য সম্পাদন সনদের সত্যতা যাচাই প্রসঙ্গে।

সূত্রঃ ১। তার স্মারক নং-২৫৭৮ তারিখঃ ০৯/১১/২০১৭ খ্রি.

২। ঢাকা-চট্টগ্রাম মহাসড়ক ৪-লেনে উন্নীত করণ প্রকল্পের প্রকল্প পরিচালকের স্মারক নং-4LP/Rdcon-10/১৩৫২০
তারিখঃ ০৭/০৩/২০১৭ খ্রি.

উপর্যুক্ত বিষয় ও সূত্রোক্ত স্মারকের প্রেক্ষিতে জানানো যাচ্ছে যে, ২নং স্মারকে উল্লিখিত সনদপত্রটি (স্মারক নং-4LP/Rdcon-10/ ১৩৫২০ তারিখঃ ০৭/০৩/২০১৭ খ্রি.) ঢাকা-চট্টগ্রাম মহাসড়ক ৪-লেনে উন্নীতকরণ প্রকল্পের প্রকল্প পরিচালকের কার্যালয় হতে ইস্যু করা হয়েছে এবং যাচাই পরবর্তী সঠিক নিরূপিত হয়েছে।

সংযুক্তঃ বর্ণনামতে।

(মোঃ আশরাফ হোসেন খান)
পরিচিতি নং-০০১০৩২
অতিরিক্ত প্রধান প্রকৌশলী, সওজ
চট্টগ্রাম জোন, চট্টগ্রাম।

উদ্ভাবনায়ক প্রকৌশলী, সওজ
সড়ক সার্কেল, দিনাজপুর
এবং
সদস্য সচিব,
দরপত্র মূল্যায়ন কমিটি,
রংপুর জোন, রংপুর।

20170320@yahoo.com

Government of the People's Republic of Bangladesh
Office of the Project Director

4-Laning of Dhaka-Chittagong Highway Project
Roads and Highways Department
132/7, New Baily Road, Dhaka-1000

Tel: 93541105, Fax: 93541137, Mobile No. 01730-782873, E-mail: pddchp@yahoo.com

Memo No. ALP/Rdcon-10/13520

Dated: 07.03.2017

Certificate for completion of works

Name of the work	: Contract Package - 10 (Kumira bypass to Chittagong City Gate) of 4-Laning of Dhaka-Chittagong Highway Project.
Name of the Contractor	: M/S. TBL- ACL J.V. (Taher Brothers Ltd. (Lead Firm)-51% and Al-Amin Construction Co. Ltd. - 49%)
Location of Work	: Near End of Kumira bypass to Chittagong City Gate, Chainage: Km. 216+278 to Km. 231+567 from Dhaka.
Date of Commencement	: 10 January, 2010
Time of Completion of the work as per Contract Agreement	: 36 (Thirty Six) months
Date (Extended) of the Completion of the work	: 31 May, 2016
Original Contract Price	: Tk. 172,55,65,794.70 (Taka One hundred seventy two crore fifty five lac sixty five thousand seven hundred ninety four and paise seventy) only.
Revised Contract Price	: Tk. 235,63,23,650.41 (Taka two hundred thirty five crore sixty three lac twenty three thousand six hundred fifty and paise forty one) only.
Amount paid including price adjustment	: Tk. 311,03,44,962.97 (Taka Three hundred eleven crore three lac forty four thousand nine hundred sixty two and paise ninety seven) only.
Date of Actual Completion of the work	: 31 May, 2016

Major Component of works with Volume and Amount :

Item of Work	Quantity	Amount
Roadway Embankment (Earth Work)	11,28,353.06 cum	Tk.33,59,54,349.30
Sand Embankment	2,24,522.51 cum	Tk.8,86,86,391.45
Improved Sub-grade	60,968.06 cum	Tk.2,86,71,105.60
Aggregate Sub-base	66,712.95 cum	Tk.16,29,88,390.08
Aggregate Base Course/Aggregate Base Type-1	93,282.65 cum	Tk.33,83,17,930.30
Asphalt Bituminous Binder Course	29,838.34 cum	Tk.30,32,96,946.09
Asphalt Bituminous Surface Course (Wearing Course)	28,164.37 cum	Tk.32,49,25,567.93
Rigid Pavement Quality Concrete (C-35)	10817.99 cum	Tk.20,73,05,142.37
Road Marking Thermoplastic Materials	11722.91 sqm	Tk.72,09,591.70
RCC Box Culvert of Different Size Min. 1mx1.6m to Max 7.3mx 5.2m =19 Nos	Concrete = 3390.50 Cum	Tk.5,59,84,158.70
RCC Girder Bridge : 25m Span- 3 Nos & 18m Span-1 No.	Concrete =	Tk.16,30,20,332.04
PC Girder Bridge : 40.80m Span-1 No. & 37.80m Span-1 No.	4485.66 Cum	

The undersigned certifies that the performance of the work items in this contract is satisfactory in accordance with the contract terms and specification. Take over certificate has been issued to the contractor.

verified
found ok.

৯/১১/১৭
০১৬ জায়েদ আল-হাসান
পরিচিতি নং-০১৬/০০২
অতিরিক্ত প্রকল্প পরিচালক
৪১১১১ জায়েদ আল-হাসান

(Md. Afzal Hossain Khan)
ID No. 001032
Project Director (ACE, CC), RHD
4-Laning of Dhaka-Chittagong Highway Project.

07/03/2017

Signed

AAH

কাজী আব্দুল আল-মামুন
প্রকল্প পরিচালক
পথক পরিবহন ও মহাসড়ক বিভাগ
১৩২/৭ বক্স রোড, ঢাকা-১০০০
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH
ROADS AND HIGHWAYS DEPARTMENT
KHULNA ZONE, KHULNA

Memo No.: ৯৬৬

Date: ২২/১১/১৬

COMPLETION OF PHYSICAL WORKS

- | | |
|------------------------------|---|
| 1. Tender ID No. | : 33289 |
| 2. Contract Package No. | : e-GP/02/ACE Khu/2015-2016. |
| 3. Name of Contract | : Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kushtia(Bottol)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016. |
| 4. Name of Contractor | : M/s. Mozahar Enterprise. |
| 5. Contractor Address | : 260, Rail Road, Daspara More, Bagerhat. |
| 6. Road Division | : Kushtia. |
| 7. Date of Commencement | : 05 th January, 2016. |
| 8. Actual Date of Completion | : 17 th November, 2016. |
| 9. Contract Price | : Tk.17,23,02,119.731 |
| 10. Work Done Amount | : Tk.17,22,94,689.975 |

স্বাক্ষরিত সংশ্লিষ্ট কর্মসূচি
আতারজ প্রধান প্রকৌশলী, (সড়ক)
খুলনা জোন, খুলনা।
০০২৬/১১/১৬

This is to Certify that the Tender ID No. 33289, Contract Package No. e-GP/02/ACE Khu/2015-2016 under Road Division, Kushtia has been substantially completed all the physical works in all respect in accordance with drawing, design & specification.

The work consists of the following major items:

- | | |
|---|---------------|
| 1. Construction of soil earthen shoulders | = 4578.60 cum |
| 2. Aggregate base type-I | = 6303.00 cum |
| 3. DBS Base Course | = 1680.80 cum |
| 4. DBS Wearing Course | = 4851.00 cum |
| 5. Road marking-Thermoplastic material | = 705.60 sqm |

১২১২
তারিখ: ২৪-১১-১৬

২২/১১/১৬
Executive Engineer, RHD
Road Division, Kushtia

২২/১১/১৬
Superintending Engineer, RHD
Road Circle, Khulna

২২/১১/১৬
Additional Chief Engineer, RHD
Khulna Zone, Khulna.

Signed
AAM

কাজী আব্দুল আল-মামুন
যোগাযোগ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার