

Last Login : Thursday, 30 Nov, 2017 21:17:10

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 124462 **Invitation Reference No. :** eGP-17/RHD/ACE/RZ/2017-2018

Closing Date and Time : 06-Nov-2017 13:00 **Opening Date and Time :** 06-Nov-2017 13:00

Procuring Entity : Rangpur Zone

Brief : Periodic Maintenance Works by providing DBS-wearing course at 2nd(P) 4th(P) 5th(P) 6th 7th 8th & 9th(P) Km of Banani - Matidali Road N-514 Strengthening(P) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening(P) & DBS wearing course at Ch 5+500 to Ch 12+500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-17/RHD/ACE/RZ/2017-2018

Lot No. and Description : single & Engineers Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2ndP 4thP 5thP 6th 7th 8th & 9thP Km of Banani - Matidali Road N-514 Strengthening p & DBS wearing course at 112ndP to 121stP K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening p & DBS wearing course at Ch 5500 to Ch 12500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type		Approval Status of Official Estimates
Approved	Revenue		Approved
Criteria	M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)	MM(BASHI)-MB JOINTVENTURE	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Tender Validity	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes	Yes
Joint Venture Agreement	Yes	Yes	Yes
Subcontractor's Information given or not (If any)	Yes	Yes	Yes
Tender Contents	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes
Litigation History	Yes	Yes	Yes
Solvency	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সড়ক যোগাযোগ
 নগরসংসদী বাংলাদেশ সরকার

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequl Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 1 On	11 Nov 2017 21:26	11 Nov 2017 21:29	12 Nov 2017 11:23
Comments	Signed	Agree	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
নতুন পরিচয় ও নতুন মর্যাদায়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 30 Nov, 2017 21:17:10

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 124462 **Invitation Reference No. :** eGP-17/RHD/ACE/RZ/2017-2018

Closing Date and Time : 06-Nov-2017 13:00 **Opening Date and Time :** 06-Nov-2017 13:00

Procuring Entity : Rangpur Zone

Brief : Periodic Maintenance Works by providing DBS-wearing course at 2nd(P) 4th(P) 5th(P) 6th 7th 8th & 9th(P) Km of Banani - Matidali Road N-514 Strengthening(P) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening(P) & DBS wearing course at Ch 5+500 to Ch 12+500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-17/RHD/ACE/RZ/2017-2018 & Engineers Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2ndP 4thP 5thP 6th 7th 8th & 9thP Km of Banani - Matidali Road N-514 Strengthening p & DBS wearing course at 112ndP to 121stP K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening p & DBS wearing course at Ch 5500 to Ch 12500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.

Lot No. and Description : single & Engineer's Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2nd(P), 4th(P), 5th(P), 6th, 7th, 8th & 9th(P) Km of Banani - Matidali Road (N-514) , Strengthening (p) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road (Joypurhat portion) (R-545) and Strengthening (p) & DBS wearing course at Ch: 5+500 to Ch: 12+500 km. of Bogra - Sariakandi Road (Z-5032), under Road Division Bogra & Joypurhat during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MS Paradise Traders & Moshur Rahman Chowdhury (Joint Venture)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MM(BASHI)-MB JOINTVENTURE	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Mozhar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 2 On	11 Nov 2017 21:27	11 Nov 2017 21:30	12 Nov 2017 11:23
Comments	Signed	Agree	signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
যোগাযোগ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 30 Nov, 2017 21:17:10

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 124462 **Invitation Reference No. :** eGP-17/RHD/ACE/RZ/2017-2018

Closing Date and Time : 06-Nov-2017 13:00 **Opening Date and Time :** 06-Nov-2017 13:00

Procuring Entity : Rangpur Zone

Brief : Periodic Maintenance Works by providing DBS-wearing course at 2nd(P) 4th(P) 5th(P) 6th 7th 8th & 9th(P) Km of Banani - Matidali Road N-514 Strengthening(P) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening(P) & DBS wearing course at Ch 5+500 to Ch 12+500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-17/RHD/ACE/RZ/2017-2018 & Engineers Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2ndP 4thP 5thP 6th 7th 8th & 9thP Km of Banani - Matidali Road N-514 Strengthening p & DBS wearing course at 112ndP to 121stP K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening p & DBS wearing course at Ch 5500 to Ch 12500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.

Lot No. and Description : single & Engineer's Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2nd(P), 4th(P), 5th(P), 6th, 7th, 8th & 9th(P) Km of Banani - Matidali Road (N-514) , Strengthening (p) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road (Joypurhat portion) (R-545) and Strengthening (p) & DBS wearing course at Ch: 5+500 to Ch: 12+500 km. of Bogra - Sariakandi Road (Z-5032), under Road Division Bogra & Joypurhat during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	Mbzahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV (Winner)	210329040.670	189296136.603	21032904.067	10.000
L2	MM(BASHI)-MB JOINTVENTURE	210329040.670	203493346.848	6835693.822	3.250
L3	MS Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)	210329040.670	209207665.594	1121375.076	0.534

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Mbzahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam	Md. Akhter Hossain
------	---	--------------------	--------------------

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নথি পরিদর্শন ও মহাপ্রকৃতি বিভাগ
 নথি পরিদর্শন ও স্ট্রাকচারাল
 নথি পরিদর্শন ও স্ট্রাকচারাল

Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 3 On	14 Nov 2017 13:26	14 Nov 2017 13:27	15 Nov 2017 10:43
Comments	Signed	Agree	signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 30 Nov, 2017 21:17:10

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 124462 **Invitation Reference No. :** eGP-17/RHD/ACE/RZ/2017-2018

Closing Date and Time : 06-Nov-2017 13:00 **Opening Date and Time :** 06-Nov-2017 13:00

Procuring Entity : Rangpur Zone

Brief : Periodic Maintenance Works by providing DBS-wearing course at 2nd(P) 4th(P) 5th(P) 6th 7th 8th & 9th(P) Km of Banani - Matidali Road N-514 Strengthening(P) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening(P) & DBS wearing course at Ch 5+500 to Ch 12+500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-17/RHD/ACE/RZ/2017-2018 & Engineers Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2ndP 4thP 5thP 6th 7th 8th & 9thP Km of Banani - Matidali Road N-514 Strengthening p & DBS wearing course at 112ndP to 121stP K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening p & DBS wearing course at Ch 5500 to Ch 12500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.

Lot No. and Description : single & Engineer's Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2nd(P), 4th(P), 5th(P), 6th, 7th, 8th & 9th(P) Km of Banani - Matidali Road (N-514) , Strengthening (p) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road (Joypurhat portion) (R-545) and Strengthening (p) & DBS wearing course at Ch: 5+500 to Ch: 12+500 km. of Bogra - Sariakandi Road (Z-5032), under Road Division Bogra & Joypurhat during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Mozhar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 4 On	15 Nov 2017 10:58	15 Nov 2017 10:59	15 Nov 2017 10:43
Comments	Signed	Agree	signed

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
পদক পরিচয় ও মোহাম্মাদ
পদক পরিচয় ও মোহাম্মাদ

14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
পল্লী পরিদর্শন ও মহাসড়ক বিভাগ
সড়ক পরিদর্শন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	124462	Invitation Reference No. :	eGP-17/RHD/ACE/RZ/2017-2018
Closing Date and Time :	06-Nov-2017 13:00	Opening Date and Time :	06-Nov-2017 13:00
Procuring Entity :	Rangpur Zone		
Brief :	Periodic Maintenance Works by providing DBS-wearing course at 2nd(P) 4th(P) 5th(P) 6th 7th 8th & 9th(P) Km of Banani - Matidali Road N-514 Strengthening(P) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening(P) & DBS wearing course at Ch 5+500 to Ch 12+500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.		

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	M/S Paradise Traders & Mbshur Rahman Chowdhury (Joint Venture) (JVCA- View Details)	-	View Evaluation Status
2	MM(BASHI)-MB JOINT VENTURE (JVCA- View Details)	-	View Evaluation Status
3	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV (JVCA- View Details)	-	View Evaluation Status

Signed

AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ
সকল পরিচালক ও সচিব মহোদয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report


Tender/Proposal Detail			
Tender/Proposal ID :	124462	Invitation Reference No. :	eGP-17/RHD/ACE/RZ/2017-2018
Closing Date and Time :	06-Nov-2017 13:00	Opening Date and Time :	06-Nov-2017 13:00
Procuring Entity :	Rangpur Zone		
Brief :	Periodic Maintenance Works by providing DBS-wearing course at 2nd(P) 4th(P) 5th(P) 6th 7th 8th & 9th(P) Km of Banani - Matidali Road N-514 Strengthening(P) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening(P) & DBS wearing course at Ch 5+500 to Ch 12+500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.		
View Notice			

Package No. :	eGP-17/RHD/ACE/RZ/2017-2018		
Package Description :	Engineers Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2ndP 4thP 5thP 6th 7th 8th & 9thP Km of Banani - Matidali Road N-514 Strengthening p & DBS wearing course at 112ndP to 121stP K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening p & DBS wearing course at Ch 5500 to Ch 12500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	single		
Lot Description :	Engineer's Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2nd(P), 4th(P), 5th(P), 6th, 7th, 8th & 9th(P) Km of Banani - Matidali Road (N-514) , Strengthening (p) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road (Joypurhat portion) (R-545) and Strengthening (p) & DBS wearing course at Ch: 5+500 to Ch: 12+500 km. of Bogra - Sariakandi Road (Z-5032), under Road Division Bogra & Joypurhat during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Canceled Form	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities (Salvage items)		Individual Report Comparative Report	
Bill of Quantities		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মদ
পতন পরিদর্শন ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Last Login : Thursday, 30 Nov, 2017 21:17:10

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	124462	Invitation Reference No. :	eGP-17/RHD/ACE/RZ/2017-2018
Closing Date and Time :	06-Nov-2017 13:00	Opening Date and Time :	06-Nov-2017 13:00
Procuring Entity :	Rangpur Zone		
Brief :	Periodic Maintenance Works by providing DBS-wearing course at 2nd(P) 4th(P) 5th(P) 6th 7th 8th & 9th(P) Km of Banani - Matidali Road N-514 Strengthening(P) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening(P) & DBS wearing course at Ch 5+500 to Ch 12+500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.		
<div> View Notice</div>			

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender/Proposal Package No. and Description :	eGP-17/RHD/ACE/RZ/2017-2018 & Engineers Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2ndP 4thP 5thP 6th 7th 8th & 9thP Km of Banani - Matidali Road N-514 Strengthening p & DBS wearing course at 112ndP to 121stP K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening p & DBS wearing course at Ch 5500 to Ch 12500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.		
Lot No. and Description :	single & Engineer's Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2nd(P), 4th(P), 5th(P), 6th, 7th, 8th & 9th(P) Km of Banani - Matidali Road (N-514) , Strengthening (p) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road (Joypurhat portion) (R-545) and Strengthening (p) & DBS wearing course at Ch: 5+500 to Ch: 12+500 km. of Bogra - Sariakandi Road (Z-5032), under Road Division Bogra & Joypurhat during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Rangpur Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The New Age	01-Oct-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
02-Oct-2017 12:00	06-Nov-2017 13:00

Opening Date and Time	
Original Date and Time	
06-Nov-2017 13:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
5	3	0	2

TOC Members	
-------------	--

Signed

 কাজী আব্দুল আল-মামুন
 মহোদয়
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Members	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam
Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Rangpur Zone	Rangpur Zone
Electronically Signed TOR On	06 Nov 2017 13:27	06 Nov 2017 13:14
Comments	Signed	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 30 Nov, 2017 21:17:10

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	124462	Invitation Reference No. :	eGP-17/RHD/ACE/RZ/2017-2018
Closing Date and Time :	06-Nov-2017 13:00	Opening Date and Time :	06-Nov-2017 13:00
Procuring Entity :	Rangpur Zone		
Brief :	Periodic Maintenance Works by providing DBS-wearing course at 2nd(P) 4th(P) 5th(P) 6th 7th 8th & 9th(P) Km of Banani - Matidali Road N-514 Strengthening(P) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening(P) & DBS wearing course at Ch 5+500 to Ch 12+500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.		

[View Notice](#)

Tender Opening Report 2

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender Package No. and Description :	eGP-17/RHD/ACE/RZ/2017-2018 & Engineers Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2ndP 4thP 5thP 6th 7th 8th & 9thP Km of Banani - Matidali Road N-514 Strengthening p & DBS wearing course at 112ndP to 121stP K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening p & DBS wearing course at Ch 5500 to Ch 12500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.		
Lot No. and Description :	single & Engineer's Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2nd(P), 4th(P), 5th(P), 6th, 7th, 8th & 9th(P) Km of Banani - Matidali Road (N-514) , Strengthening (p) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road (Joypurhat portion) (R-545) and Strengthening (p) & DBS wearing course at Ch: 5+500 to Ch: 12+500 km. of Bogra - Sariakandi Road (Z-5032), under Road Division Bogra & Joypurhat during the year 2017-2018.		

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
02-Oct-2017 12:00	06-Nov-2017 13:00	06-Nov-2017 13:00	06-Mar-2018	03-Apr-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
5	3	0	2

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S Paradise Traders & Moshur Rahman Chowdhury (Joint Venture) (JVCA - View Details)	06-Nov-2017 12:52	Bank Guarantee	5200000.00	Bank: SBAC Bank Limited Branch: Rajshahi Branch 05-Nov-2017 17:09	03-Apr-2018	06-Mar-2018
2	MM(BASHI)-MB JOINT VENTURE (JVCA - View Details)	05-Nov-2017 23:56	Bank Guarantee	5200000.00	Bank: Mdland Bank Limited Branch: Bogra Branch 05-Nov-2017 16:58	03-Apr-2018	06-Mar-2018
3	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV (JVCA - View Details)	06-Nov-2017 08:26	Bank Guarantee	5200000.00	Bank: United Commercial Bank Limited Branch: BIJAYNAGAR BRANCH 05-Nov-2017 19:35	03-Apr-2018	06-Mar-2018

Official Cost Estimate (In BDT)

210329040.670

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount
1	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV	189296136.603	0.000	0.000	

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2	MM(BASHI)-MB JOINTVENTURE	210329040.670	3.250	6835693.822	203493346.848
3	M/S Paradise Traders & Moshur Rahman Chowdhury (Joint Venture)	209207665.594	0.000	0.000	209207665.594

Opening Report Footer

TOC Members

Committee Members	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam
Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Rangpur Zone	Rangpur Zone
Electronically Signed TOR On	06 Nov 2017 13:26	06 Nov 2017 13:15
Comments	Signed	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124462 **Invitation Reference No. :** eGP-17/RHD/ACE/RZ/2017-2018
Closing Date and Time : 06-Nov-2017 13:00 **Opening Date and Time :** 06-Nov-2017 13:00
Procuring Entity : Rangpur Zone
Brief : Periodic Maintenance Works by providing DBS-wearing course at 2nd(P) 4th(P) 5th(P) 6th 7th 8th & 9th(P) Km of Banani - Matidali Road N-514 Strengthening(P) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening(P) & DBS wearing course at Ch 5+500 to Ch 12+500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-17/RHD/ACE/RZ/2017-2018	Engineers Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2ndP 4thP 5thP 6th 7th 8th & 9thP Km of Banani - Matidali Road N-514 Strengthening p & DBS wearing course at 112ndP to 121stP K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening p & DBS wearing course at Ch 5500 to Ch 12500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.

M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	n/a	01/02/04	n/a	n/a	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

MM(BASHI)-MB JOINTVENTURE
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	n/a	01/02/04	n/a	n/a	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Md Rahaman on behalf of MM(BASHI)-MB JOINTVENTURE

Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
(JVCA - View Details)


Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
							Zero point Zero Zero		

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

1	n/a	01/02/04	n/a	n/a	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One




This Schedule of Dayworks is Electronically Signed by Mr. Kazi on behalf of Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124462 **Invitation Reference No. :** eGP-17/RHD/ACE/RZ/2017-2018
Closing Date and Time : 06-Nov-2017 13:00 **Opening Date and Time :** 06-Nov-2017 13:00
Procuring Entity : Rangpur Zone
Brief : Periodic Maintenance Works by providing DBS-wearing course at 2nd(P) 4th(P) 5th(P) 6th 7th 8th & 9th(P) Km of Banani - Matidali Road N-514 Strengthening(P) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening(P) & DBS wearing course at Ch 5+500 to Ch 12+500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-17/RHD/ACE/RZ/2017-2018	Engineers Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2ndP 4thP 5thP 6th 7th 8th & 9thP Km of Banani - Matidali Road N-514 Strengthening p & DBS wearing course at 112ndP to 121stP K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening p & DBS wearing course at Ch 5500 to Ch 12500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.

MM(BASHI)-MB JOINTVENTURE
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
3.250	Three point Two Five
3.250	Three point Two Five

This Unconditional Discount Form is Electronically Signed by Mr. Md Rahaman on behalf of MM(BASHI)-MB JOINTVENTURE

Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Kazi on behalf of Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	124462
Closing Date and Time :	06-Nov-2017 13:00
Procuring Entity :	Rangpur Zone
Brief :	Periodic Maintenance Works by providing DBS-wearing course at 2nd(P) 4th(P) 5th(P) 6th 7th 8th & 9th(P) Km of Banani - Matidali Road N-514 Strengthening(P) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening(P) & DBS wearing course at Ch 5+500 to Ch 12+500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.
Invitation Reference No. :	eGP-17/RHD/ACE/RZ/2017-2018
Opening Date and Time :	06-Nov-2017 13:00
View Notice	

Package No	Package Description
eGP-17/RHD/ACE/RZ/2017-2018	Engineers Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2ndP 4thP 5thP 6th 7th 8th & 9thP Km of Banani - Matidali Road N-514 Strengthening p & DBS wearing course at 112ndP to 121stP K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening p & DBS wearing course at Ch 5500 to Ch 12500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.

M/S Paradise Traders & Moshur Rahman Chowdhury (Joint Venture)
[\(JVCA - View Details\)](#)

Bill of Quantities (Salvage items)

This form contains items
 1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth Work	02/02/06	Deduction of value of materials recovered from Existing road pavement	cum	80	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	176960.080	One Lakh Seventy-Six Thousand Nine Hundred and Sixty point Zero Eight	I AGREE
							Grand Total:	176960.08	One Lakh Seventy-Six Thousand Nine Hundred and Sixty point Zero Eight	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshur Rahman Chowdhury (Joint Venture)

MM(BASHI)-MB JOINTVENTURE
[\(JVCA - View Details\)](#)

Bill of Quantities (Salvage items)

This form contains items
 1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth Work	02/02/06	Deduction of value of materials recovered from Existing road pavement	cum	80	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	176960.080	One Lakh Seventy-Six Thousand Nine Hundred and Sixty point Zero Eight	I AGREE
							Grand Total:	176960.08	One Lakh Seventy-Six Thousand Nine Hundred and Sixty point Zero Eight	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Md Rahaman on behalf of MM(BASHI)-MB JOINTVENTURE

Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
[\(JVCA - View Details\)](#)

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 শ্রদ্ধা পরিচরিত ও মহাপ্রদত্ত বিভাগ
 শ্রদ্ধা পরিচরিত ও মোহাম্মাদ
 শ্রদ্ধা পরিচরিত ও মোহাম্মাদ

Bill of Quantities (Salvage items)

This form contains items
1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth Work	02/02/06	Deduction of value of materials recovered from Existing road pavement	cum	80	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	176960.080	One Lakh Seventy-Six Thousand Nine Hundred and Sixty point Zero Eight	I AGREE
							Grand Total:	176960.08	One Lakh Seventy-Six Thousand Nine Hundred and Sixty point Zero Eight	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Kazi on behalf of Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	124462	Invitation Reference No. :	eGP-17/RHD/ACE/RZ/2017-2018
Closing Date and Time :	06-Nov-2017 13:00	Opening Date and Time :	06-Nov-2017 13:00
Procuring Entity :	Rangpur Zone		
Brief :	Periodic Maintenance Works by providing DBS-wearing course at 2nd(P) 4th(P) 5th(P) 6th 7th 8th & 9th(P) Km of Banani - Matidali Road N-514 Strengthening(P) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening(P) & DBS wearing course at Ch 5+500 to Ch 12+500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
eGP-17/RHD/ACE/RZ/2017-2018	Engineers Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2ndP 4thP 5thP 6th 7th 8th & 9thP Km of Banani - Matidali Road N-514 Strengthening p & DBS wearing course at 112ndP to 121stP K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening p & DBS wearing course at Ch 5500 to Ch 12500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.

M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Bill of Quantities

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General and Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1.000	8800.001	Eight Thousand Eight Hundred point Zero Zero One	8800.001	Eight Thousand Eight Hundred point Zero Zero One
2	General and Site Facilities	01/02/07	Progress Photographs	month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
3	General and Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1.000	331000.001	Three Lakh Thirty-One Thousand point Zero Zero One	331000.001	Three Lakh Thirty-One Thousand point Zero Zero One
4	General and Site Facilities	01/03/02	Maintain Site Laboratory	month	6.000	7700.001	Seven Thousand Seven Hundred point Zero Zero One	46200.006	Forty-Six Thousand Two Hundred point Zero Zero Six
5	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cum	189.400	265.001	Two Hundred and Sixty-Five point Zero Zero One	50191.189	Fifty Thousand One Hundred and Ninety-One point One Eight Nine
6	Earth Work	02/06/02	Embankment fill from borrowpit in contractor's Arranged land	cum	11134.840	300.001	Three Hundred point Zero Zero One	3340463.135	Thirty-Three Lakh Forty Thousand Four Hundred and Sixty-Three point One Three Five
7	Pavement Works	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	sqm	20972.800	48.001	Forty-Eight point Zero Zero One	1006715.373	Ten Lakh Six Thousand Seven Hundred and Fifteen point Three Seven Three
8	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement	cum	45.090	15700.001	Fifteen Thousand Seven Hundred point Zero Zero One	707913.045	Seven Lakh Seven Thousand Nine Hundred and
9	Pavement Works	03/03/01	Aggregate Base Type-I	cum	3145.920	6550.001	Six Thousand Five Hundred and Fifty point Zero Zero One	20605779.146	

Signed

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
পাবনা পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
পাবনা পরিদপ্তর ও পোতাধীন
পাবনা-কাজী আব্দুল্লাহ সরকার

10	Pavement Works	03/03/02	Aggregate Base Type-II	cum	137.845	4700.001	Four Thousand Seven Hundred point Zero Zero One	647871.638	Six Lakh Forty-Seven Thousand Eight Hundred and Seventy-One point Six Three Eight
11	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Placed)	sqm	20972.800	123.001	One Hundred and Twenty-Three point Zero Zero One	2579675.373	Twenty-Five Lakh Seventy-Nine Thousand Six Hundred and Seventy-Five point Three Seven Three
12	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work)	sqm	146232.500	46.001	Forty-Six point Zero Zero One	6726841.233	Sixty-Seven Lakh Twenty-Six Thousand Eight Hundred and Forty-One point Two Three Three
13	Pavement Works	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade-60/70)	cum	7963.360	20010.001	Twenty Thousand AND Ten point Zero Zero One	159346841.563	Fifteen Crore Ninety-Three Lakh Forty-Six Thousand Eight Hundred and Forty-One point Five Six Three
14	Pavement Works	03/13/01	Brick on End Edging	m	7220.000	103.001	One Hundred and Three point Zero Zero One	743667.220	Seven Lakh Forty-Three Thousand Six Hundred and Sixty-Seven point Two Two
15	Incidental	06/05/01	Road Marking - Thermoplastic Material (indicate if screed or spray application)	sqm	5286.000	1050.001	One Thousand AND Fifty point Zero Zero One	5550305.286	Fifty-Five Lakh Fifty Thousand Three Hundred and Five point Two Eight Six
16	Incidental	06/10/01	Traffic Signs (Direction)	nos	30.000	6800.001	Six Thousand Eight Hundred point Zero Zero One	204000.030	Two Lakh Four Thousand point Zero Three
17	Incidental	06/10/02	Sign Post	nos	30.000	3000.001	Three Thousand point Zero Zero One	90000.030	Ninety Thousand point Zero Three
18	Incidental	06/13/03	Supplying & Placing of Pre-Cast Kerb (A:Type = K-6)	RM	200.000	1200.001	One Thousand Two Hundred point Zero Zero One	240000.200	Two Lakh Forty Thousand point Two
19	Incidental	06/16/01	Concrete Kilometer Post	nos	6.000	8600.001	Eight Thousand Six Hundred point Zero Zero One	51600.006	Fifty-One Thousand Six Hundred point Zero Zero Six
20	Incidental	06/17/01b	RCC Palisiding (3m post, 150mm x 150mm)	m	583.000	6600.001	Six Thousand Six Hundred point Zero Zero One	3847800.583	Thirty-Eight Lakh Forty-Seven Thousand Eight Hundred point Five Eight Three
21	Incidental	Misc-1 Analysis Rate	RCC Guide Wall (Height 2.00 m)	m	150.000	10200.001	Ten Thousand Two Hundred point Zero Zero One	1530000.150	Fifteen Lakh Thirty Thousand point One Five
22	Incidental	Misc-2 Analysis Rate	Surface/Saucer Drain	m	350.000	3500.001	Three Thousand Five Hundred point Zero Zero One	1225000.350	Twelve Lakh Twenty-Five Thousand point Three Five
23	Incidental	Misc-3 Analysis Rate	Concrete Side Ditch/U-Drain	m	30.000	10700.001	Ten Thousand Seven Hundred point Zero Zero One	321000.030	Three Lakh Twenty-One Thousand point Zero Three
							Grand Total:	209207665.594	Twenty Crore Ninety-Two Lakh Seven Thousand Six Hundred and Sixty-Five point Five Nine Four

This Bill of Quantities is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

MM(BASHI)-MB JOINT VENTURE (JVCA - View Details)								
Bill of Quantities								
Bill of Quantities								
Item	Item	Measurement	Unit Price	Unit Price	Total Price			

Signed
AAB

কাজী আব্দুল আল-মামুন
মোস্তাফিজ ওয়ারেন্স
নব্ব্ব পরিদায় ও মাসলিক বিভাগ
নব্ব্ব পরিদায় ও মোহ মাসলিক
নব্ব্ব পরিদায় ও মোহ মাসলিক

Item no.	Group	Code (if any)	Description of Item	Measurement Unit	Quantity	In figures (BDT)	In Words (BDT)	In Figures (BDT)	In Words (BDT)
1	General and Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1.000	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One
2	General and Site Facilities	01/02/07	Progress Photographs	month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
3	General and Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1.000	331685.907	Three Lakh Thirty-One Thousand Six Hundred and Eighty-Five point Nine Zero Seven	331685.907	Three Lakh Thirty-One Thousand Six Hundred and Eighty-Five point Nine Zero Seven
4	General and Site Facilities	01/03/02	Maintain Site Laboratory	month	6.000	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	46194.006	Forty-Six Thousand One Hundred and Ninety-Four point Zero Zero Six
5	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cum	189.400	265.001	Two Hundred and Sixty-Five point Zero Zero One	50191.189	Fifty Thousand One Hundred and Ninety-One point One Eight Nine
6	Earth Work	02/06/02	Embankment fill from borrowpit in contractor's Arranged land	cum	11134.840	309.001	Three Hundred and Nine point Zero Zero One	3440676.695	Thirty-Four Lakh Forty Thousand Six Hundred and Seventy-Six point Six Nine Five
7	Pavement Works	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	sqm	20972.800	48.001	Forty-Eight point Zero Zero One	1006715.373	Ten Lakh Six Thousand Seven Hundred and Fifteen point Three Seven Three
8	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement	cum	45.090	15733.001	Fifteen Thousand Seven Hundred and Thirty-Three point Zero Zero One	709401.015	Seven Lakh Nine Thousand Four Hundred and One point Zero One Five
9	Pavement Works	03/03/01	Aggregate Base Type-I	cum	3145.920	6566.001	Six Thousand Five Hundred and Sixty-Six point Zero Zero One	20656113.866	Two Crore Six Lakh Fifty-Six Thousand One Hundred and Thirteen point Eight Six Six
10	Pavement Works	03/03/02	Aggregate Base Type-II	cum	137.845	4732.001	Four Thousand Seven Hundred and Thirty-Two point Zero Zero One	652282.678	Six Lakh Fifty-Two Thousand Two Hundred and Eighty-Two point Six Seven Eight
11	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Placed)	sqm	20972.800	123.001	One Hundred and Twenty-Three point Zero Zero One	2579675.373	Twenty-Five Lakh Seventy-Nine Thousand Six Hundred and Seventy-Five point Three Seven Three
12	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work)	sqm	146232.500	46.001	Forty-Six point Zero Zero One	6726841.233	Sixty-Seven Lakh Twenty-Six Thousand Eight Hundred and Forty-One point Two Three Three
13	Pavement Works	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade-60/70)	cum	7963.360	20118.001	Twenty Thousand One Hundred and Eighteen point Zero Zero One	160206884.44	Signed AAB কাজী আব্দুল আল-মামুন প্রোগ্রামার পল্লী পরিদপন ও মহাসড়ক বিভাগ পল্লী পরিদপন ও সড়ক মহাপরিদপন পল্লী পরিদপন ও সড়ক মহাপরিদপন

14	Pavement Works	03/13/01	Brick on End Edging	m	7220.000	103.001	One Hundred and Three point Zero Zero One	743667.220	Forty-Three Thousand Six Hundred and Sixty-Seven point Two Two
15	Incidental	06/05/01	Road Marking - Thermoplastic Material (indicate if screed or spray application)	sqm	5286.000	1069.001	One Thousand AND Sixty-Nine point Zero Zero One	5650739.286	Fifty-Six Lakh Fifty Thousand Seven Hundred and Thirty-Nine point Two Eight Six
16	Incidental	06/10/01	Traffic Signs (Direction)	nos	30.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	207030.030	Two Lakh Seven Thousand AND Thirty point Zero Three
17	Incidental	06/10/02	Sign Post	nos	30.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	92190.030	Ninety-Two Thousand One Hundred and Ninety point Zero Three
18	Incidental	06/13/03	Supplying & Placing of Pre-Cast Kerb (A-Type = K-6)	RM	200.000	500.001	Five Hundred point Zero Zero One	100000.200	One Lakh point Two
19	Incidental	06/16/01	Concrete Kilometer Post	nos	6.000	8656.001	Eight Thousand Six Hundred and Fifty-Six point Zero Zero One	51936.006	Fifty-One Thousand Nine Hundred and Thirty-Six point Zero Zero Six
20	Incidental	06/17/01b	RCC Palisiding (3m post, 150mm x 150mm)	m	583.000	6602.001	Six Thousand Six Hundred and Two point Zero Zero One	3848966.583	Thirty-Eight Lakh Forty-Eight Thousand Nine Hundred and Sixty-Six point Five Eight Three
21	Incidental	Misc-1 Analysis Rate	RCC Guide Wall (Height 2.00 m)	m	150.000	11000.001	Eleven Thousand point Zero Zero One	1650000.150	Sixteen Lakh Fifty Thousand point One Five
22	Incidental	Misc-2 Analysis Rate	Surface/Saucer Drain	m	350.000	4200.001	Four Thousand Two Hundred point Zero Zero One	1470000.350	Fourteen Lakh Seventy Thousand point Three Five
23	Incidental	Misc-3 Analysis Rate	Concrete Side Ditch/U-Drain	m	30.000	3100.001	Three Thousand One Hundred point Zero Zero One	93000.030	Ninety-Three Thousand point Zero Three
							Grand Total:	210329040.670	Twenty-One Crore Three Lakh Twenty-Nine Thousand AND Forty point Six Seven

This Bill of Quantities is Electronically Signed by Mr. Md Rahaman on behalf of MM(BASHI)-MB JOINTVENTURE

Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV (JVCA - View Details)									
Bill of Quantities									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General and Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1.000	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two
2	General and Site Facilities	01/02/07	Progress Photographs	month	6.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3707.868	
	General						One Lakh Ninety-Two Thousand One		

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
পদক পরিচালক ও পদক পরিচালক
পদক পরিচালক ও পদক পরিচালক


3	General and Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1.000	192133.212	Thousand One Hundred and Thirty-Three point Two One Two	192133.212	Thousand One Hundred and Thirty-Three point Two One Two
4	General and Site Facilities	01/03/02	Maintain Site Laboratory	month	6.000	3955.058	Three Thousand Nine Hundred and Fifty-Five point Zero Five Eight	23730.348	Twenty-Three Thousand Seven Hundred and Thirty point Three Four Eight
5	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cum	189.400	214.644	Two Hundred and Fourteen point Six Four Four	40653.574	Forty Thousand Six Hundred and Fifty-Three point Five Seven Four
6	Earth Work	02/06/02	Embankment fill from borrowpit in contractor's Arranged land	cum	11134.840	172.892	One Hundred and Seventy-Two point Eight Nine Two	1925124.757	Nineteen Lakh Twenty-Five Thousand One Hundred and Twenty-Four point Seven Five Seven
7	Pavement Works	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	sqm	20972.800	34.313	Thirty-Four point Three One Three	719639.686	Seven Lakh Nineteen Thousand Six Hundred and Thirty-Nine point Six Eight Six
8	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement	cum	45.090	14451.858	Fourteen Thousand Four Hundred and Fifty-One point Eight Five Eight	651634.277	Six Lakh Fifty-One Thousand Six Hundred and Thirty-Four point Two Seven Seven
9	Pavement Works	03/03/01	Aggregate Base Type-I	cum	3145.920	5164.621	Five Thousand One Hundred and Sixty-Four point Six Two One	16247484.496	One Crore Sixty-Two Lakh Forty-Seven Thousand Four Hundred and Eighty-Four point Four Nine Six
10	Pavement Works	03/03/02	Aggregate Base Type-II	cum	137.845	3233.136	Three Thousand Two Hundred and Thirty-Three point One Three Six	445671.632	Four Lakh Forty-Five Thousand Six Hundred and Seventy-One point Six Three Two
11	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Placed)	sqm	20972.800	111.878	One Hundred and Eleven point Eight Seven Eight	2346394.918	Twenty-Three Lakh Forty-Six Thousand Three Hundred and Ninety-Four point Nine One Eight
12	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work)	sqm	146232.500	40.413	Forty point Four One Three	5909694.023	Fifty-Nine Lakh Nine Thousand Six Hundred and Ninety-Four point Zero Two Three
13	Pavement Works	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade-60/70)	cum	7963.360	18673.641	Eighteen Thousand Six Hundred and Seventy-Three point Six Four One	148704925.794	Fourteen Crore Eighty-Seven Lakh Four Thousand Nine Hundred and Twenty-Five point Seven Nine Four
14	Pavement Works	03/13/01	Brick on End Edging	m	7220.000	108.393	One Hundred and Eight point Three Nine Three	782597.460	Seven Lakh Eighty-Two Thousand Five Hundred and Ninety-Seven point Four Six
15	Incidental	06/05/01	Road Marking - Thermoplastic Material (indicate if screed or spray application)	sqm	5286.000	796.837	Seven Hundred and Ninety-Six point Eight Three Seven	4212080.382	Forty-Two Lakh Twelve Thousand AND Eighty point Three Eight Two
16	Incidental	06/10/01	Traffic Signs (Direction)	nos	30.000	6168.902	Six Thousand One Hundred and Sixty-Eight point Nine Zero Two	185067.060	
							Three Thousand Five		

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদপ্তর ও মহাপ্রকৃত বিভাগ
 নতুন পরিদপ্তর ও সোহা মহাপ্রকৃত
 বাংলাদেশ সরকার

17	Incidental	06/10/02	Sign Post	nos	30.000	3551.015	Hundred and Fifty-One point Zero One Five	106530.450	Hundred and Thirty point Four Five
18	Incidental	06/13/03	Supplying & Placing of Pre-Cast Kerb (A-Type = K-6)	RM	200.000	2595.507	Two Thousand Five Hundred and Ninety-Five point Five Zero Seven	519101.400	Five Lakh Nineteen Thousand One Hundred and One point Four
19	Incidental	06/16/01	Concrete Kilometer Post	nos	6.000	7987.856	Seven Thousand Nine Hundred and Eighty-Seven point Eight Five Six	47927.136	Forty-Seven Thousand Nine Hundred and Twenty-Seven point One Three Six
20	Incidental	06/17/01b	RCC Palisiding (3m post, 150mm x 150mm)	m	583.000	5235.286	Five Thousand Two Hundred and Thirty-Five point Two Eight Six	3052171.738	Thirty Lakh Fifty-Two Thousand One Hundred and Seventy-One point Seven Three Eight
21	Incidental	Misc-1 Analysis Rate	RCC Guide Wall (Height 2.00 m)	m	150.000	8651.689	Eight Thousand Six Hundred and Fifty-One point Six Eight Nine	1297753.350	Twelve Lakh Ninety-Seven Thousand Seven Hundred and Fifty-Three point Three Five
22	Incidental	Misc-2 Analysis Rate	Surface/Saucer Drain	m	350.000	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two	1730337.700	Seventeen Lakh Thirty Thousand Three Hundred and Thirty-Seven point Seven
23	Incidental	Misc-3 Analysis Rate	Concrete Side Ditch/U-Drain	m	30.000	4894.384	Four Thousand Eight Hundred and Ninety-Four point Three Eight Four	146831.520	One Lakh Forty-Six Thousand Eight Hundred and Thirty-One point Five Two
							Grand Total:	189296136.603	Eighteen Crore Ninety-Two Lakh Ninety-Six Thousand One Hundred and Thirty-Six point Six Zero Three

This Bill of Quantities is Electronically Signed by Mr. Kazi on behalf of Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis of Tender ID-124462 (Rangpur Zone)-Less.xls	1336.29	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 পূর্বক পরিচয় ও স্বাক্ষরিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	124462	Invitation Reference No. :	eGP-17/RHD/ACE/RZ/2017-2018
Closing Date and Time :	06-Nov-2017 13:00	Opening Date and Time :	06-Nov-2017 13:00
Procuring Entity :	Rangpur Zone		
Brief :	Periodic Maintenance Works by providing DBS-wearing course at 2nd(P) 4th(P) 5th(P) 6th 7th 8th & 9th(P) Km of Banani - Matidali Road N-514 Strengthening(P) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening(P) & DBS wearing course at Ch 5+500 to Ch 12+500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : MM(BASHI)-MB JOINTVENTURE

S. No.	Form Name	Amount (in BDT)
1	Unconditional Discount Form	6835693.822
2	Bill of Quantities	210329040.670
	Grand Total	203493346.848

Tenderer/Consultant Name : Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

S. No.	Form Name	Amount (in BDT)
1	Unconditional Discount Form	0.000
2	Bill of Quantities	189296136.603
	Grand Total	189296136.603

Tenderer/Consultant Name : M/S Paradise Traders & Moshur Rahman Chowdhury (Joint Venture)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	209207665.594
	Grand Total	209207665.594

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



Signed

AAM

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)
[Help](#)

Last Login : Thursday, 30 Nov, 2017 21:17:10
Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	124462	Invitation Reference No. :	eGP-17/RHD/ACE/RZ/2017-2018
Closing Date and Time :	06-Nov-2017 13:00	Opening Date and Time :	06-Nov-2017 13:00
Procuring Entity :	Rangpur Zone		
Brief :	Periodic Maintenance Works by providing DBS-wearing course at 2nd(P) 4th(P) 5th(P) 6th 7th 8th & 9th(P) Km of Banani - Matidali Road N-514 Strengthening(P) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening(P) & DBS wearing course at Ch 5+500 to Ch 12+500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.		
View Notice			

[Save As PDF](#)
[Print](#)

Form Name	MM(BASHI)-MB JOINTVENTURE Amount in (BDT)	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV Amount in (BDT)	M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture) Amount in (BDT)
Unconditional Discount Form	6835693.822	0.000	0
Bill of Quantities	210329040.670	189296136.603	209207665.594
Grand Total	203493346.848	189296136.603	209207665.594

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	124462	Invitation Reference No. :	eGP-17/RHD/ACE/RZ/2017-2018
Closing Date and Time :	06-Nov-2017 13:00	Opening Date and Time :	06-Nov-2017 13:00
Procuring Entity :	Rangpur Zone		
Brief :	Periodic Maintenance Works by providing DBS-wearing course at 2nd(P) 4th(P) 5th(P) 6th 7th 8th & 9th(P) Km of Banani - Matidali Road N-514 Strengthening(P) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening(P) & DBS wearing course at Ch 5+500 to Ch 12+500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.		
View Notice			

Package No	Package Description
eGP-17/RHD/ACE/RZ/2017-2018	Engineers Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2ndP 4thP 5thP 6th 7th 8th & 9thP Km of Banani - Matidali Road N-514 Strengthening p & DBS wearing course at 112ndP to 121stP K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening p & DBS wearing course at Ch 5500 to Ch 12500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.

M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)
(JVCA - View Details)


Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	50.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	375000000.000
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

MM(BASHI)-MB JOINTVENTURE (JVCA - View Details)		
Past Performance Evaluation and rating matrix for different aspects		
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT		
Past Performance Evaluation and rating matrix for different aspects		
Sl. No	Aspects of Evaluation	Measure of Rating
<div style="text-align: right;">  Signed Khondoker Tajul কাকী আব্দুল আল-মামুন মোস্তাফিজ সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার </div>		


1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	220.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	9031526541.52
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]




This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Rahaman on behalf of MM(BASHI)-MB JOINTVENTURE

Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	123.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	10153189784.40
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi on behalf of Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	TBL-Executed-works-Last-5-yrs-Aug-17.xls	211.45	 Download
2	-	Work-In-Hand-Taher Brothers Ltd..xls	34.92	
3	-	Tender Capacity-Taher Brothers Ltd. (1).xls	36.98	
4	-	MEPL-Tender Capacity 26.10.17.xls	23.97	

Signed
Kazi
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও স্টাফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

5	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
6	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
7	-	TBL-Past Performance Different Aspects.pdf	1781.60	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
নতুন পরিচয় ও নতুন মর্যাদায়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	124462	Invitation Reference No. :	eGP-17/RHD/ACE/RZ/2017-2018
Closing Date and Time :	06-Nov-2017 13:00	Opening Date and Time :	06-Nov-2017 13:00
Procuring Entity :	Rangpur Zone		
Brief :	Periodic Maintenance Works by providing DBS-wearing course at 2nd(P) 4th(P) 5th(P) 6th 7th 8th & 9th(P) Km of Banani - Matidali Road N-514 Strengthening(P) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening(P) & DBS wearing course at Ch 5+500 to Ch 12+500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.		
View Notice			

Package No	Package Description
eGP-17/RHD/ACE/RZ/2017-2018	Engineers Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2ndP 4thP 5thP 6th 7th 8th & 9thP Km of Banani - Matidali Road N-514 Strengthening p & DBS wearing course at 112ndP to 121stP K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening p & DBS wearing course at Ch 5500 to Ch 12500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.

[M/S Paradise Traders & Moshir Rahman Chowdhury \(Joint Venture\)](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant (capacity 60T-80T / hour)	New	Owned	01 No. Owned
Paver Machine	Good	Owned	01 No. Owned
Bitumen Distributor	Good	Owned	02 Nos. Owned
Air Compressor	Good	Owned	01 No. Owned
PTR- 8 to 10 ton capacity	Good	Owned	02 Nos. Owned
Tandem Road Roller	Good	Owned	02 Nos. Owned
Dump Truck 15 Ton capacity	Good	Owned	02 Nos. Owned
Payloader	Good	Owned	02 Nos. Owned
Excavator	Good	Owned	02 Nos. Owned
Necessary survey and Laboratory equipment	Good	Owned	As Tender Required Owned

5.

Elements of Activity	Brief description of Activity
File Enclosed	File Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work Plan ID-124462.pdf	129.62
2	-	Work Method..pdf	69.89

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোসাম্মার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 বাংলাদেশ সরকার

MM(BASHI)-MB JOINTVENTURE
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Paver Machine	Good	Leased	Leased
Bitumen Distributor	Good	Leased	Leased
Air Compressor	Good	Leased	Leased
PTR- 8 to 10 ton capacity	Good	Owned	Owned
Tandem Road Roller	Good	Leased	Leased
Dump Truck 15 Ton capacity	Good	Leased	Leased
Payloader	Good	Leased	Leased
Excavator	Good	Owned	Owned
Necessary survey and Laboratory equipment	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
Copy Enclosed Map	Copy Enclosed Map

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Rahaman on behalf of MM(BASHI)-MB JOINTVENTURE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan Tender ID - 124462.pdf	134.06	 Download

Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up















4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Batching Plant	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Paver	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Bitumen Distributor	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Air Compressor	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Pay Loader	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Excavator	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

Signed
AAR
কাজী আব্দুল আল-মামুন
মোহাম্মদ
সড়ক পরিবহন ও মরাদ্দক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Tyre Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Dump Truck	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Steel Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
Survey Equipments	New	Owned	Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
5.			
Elements of Activity		Brief description of Activity	
Mozahar Enterprise (Pvt.) Ltd.		Lead Firm	
Taher Brothers Ltd.		Partner	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi on behalf of Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Asphalt Batching Plant.pdf	2218.41	 Download
2	-	Asp B. Plant ANP 1500.pdf	1989.28	 Download
3	-	Batching Asphalt Plant (120 TPH).pdf	2794.83	 Download
4	-	Asphalt Plant Doc. PDF.pdf	1802.22	 Download
5	-	Equipment List TBL 15 P1.zip	1711.11	 Download
6	-	Equipment List TBL 15 P1.pdf	1729.92	 Download
7	-	Equipment List 15 P2n.pdf	441.36	 Download
8	-	Equipment List TBL 15 P2.zip	1812.21	 Download
9	-	Soil Compactor.pdf	603.12	 Download
10	-	Tyre Roller LC.pdf	1228.34	 Download
11	-	Pay Loader.pdf	2746.67	 Download
12	-	Soil Compactor (CASE).pdf	725.75	 Download
13	-	Soil Compactor (Vibratory).pdf	552.68	 Download
14	-	Lobed.pdf	2635.31	 Download
15	-	Excavator.pdf	1102.96	 Download
16	-	LC Papers for Bitumen Sprayer.jpg	1303.10	 Download
17	-	Dump Truck.pdf	2477.63	 Download
18	-	Dump Truck-2.pdf	2206.52	 Download
19	-	Asphalt Paver LC.pdf	1771.44	 Download
20	-	Bitumen Distributor -2016.pdf	495.37	 Download
21	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
22	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
23	-	Asphalt Plant-45-60 KAUSIK.pdf	911.80	 Download
24	-	Equipments..pdf	1588.60	 Download
25	-	Equipment For Bridge Work.pdf	775.17	 Download
26	-	Grader LC Copy.pdf	1596.67	 Download
27	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
28	-	Bull Dozer.PDF	1170.01	 Download
29	-	China Dump Truck.zip	1889.58	 Download
30	-	Asphalt Batching Plant-2.pdf	917.33	 Download
31	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
32	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 নব্বু পবিত্রম ও মহাপ্রভু বিভাগ
 নব্বু পবিত্রম ও মোহাম্মাদ
 নব্বু পবিত্রম ও মোহাম্মাদ

33	Work Plan (ITT 25.1(h))	ID-124462 Rangpur Zone (Work Plan).xls	50.66	 Download
----	-------------------------	--	-------	---

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124462
 Invitation Reference No. : eGP-17/RHD/ACE/RZ/2017-2018
Closing Date and Time : 06-Nov-2017 13:00
 Opening Date and Time : 06-Nov-2017 13:00
Procuring Entity : Rangpur Zone
Brief : Periodic Maintenance Works by providing DBS-wearing course at 2nd(P) 4th(P) 5th(P) 6th 7th 8th & 9th(P) Km of Banani - Matidali Road N-514 Strengthening(P) & DBS wearing course at 112nd(P) to 121st(P) K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening(P) & DBS wearing course at Ch 5+500 to Ch 12+500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-17/RHD/ACE/RZ/2017-2018	Engineers Estimate for Periodic Maintenance Works by providing DBS-wearing course at 2ndP 4thP 5thP 6th 7th 8th & 9thP Km of Banani - Matidali Road N-514 Strengthening p & DBS wearing course at 112ndP to 121stP K.M. of Bogra-Noagaon-Mohadebpur-Pothnitola-Dhamoirhat-Joypurhat Road Joypurhat portion R-545 and Strengthening p & DBS wearing course at Ch 5500 to Ch 12500 km. of Bogra - Sariakandi Road Z-5032 under Road Division Bogra & Joypurhat during the year 2017-2018.

[M/S Paradise Traders & Moshir Rahman Chowdhury \(Joint Venture\)](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mr. Moshir Rahman Chowdhury
2. Registered e-mail ID of the Tenderer / JVCA Partner:	l.mrc.bd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	16 years

4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
ADP/ACE/Comilla/BMP Road/ 2015-2016/03.	Construction of Flexible pavement, widening and strengthening of existing pavement at 13th (p), 15th (p), 16th (p), 17th(p), 18th, 19th, 20th, 21st (p), & 23rd(p) km including surfacing (DBS) earth work, protective work of B-M-P Road 2015-2016.	Prime Contractor	08/12/2015	28/03/2017	104501530.990	(Subrata Datta) ID No:601979 Executive Engineer, RHD, Road Division, Chadpur. Tel No: 0841-63310 Fax No: 0841-63310 Email No: eechan@rhd.gov.bd	Construction of Road Pavement Work.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	236473000.000
2013-2014	526253000.000
2014-2015	228300000.000
2015-2016	
2016-2017	
In Total=	

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
-------------	---------------------

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার







1. Name of the Tenderer / JVCA Partner:						Kh. Tajul Islam	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						msparadisets@gmail.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						23 Years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/04/2015-2016	Widening, Strengthening, Construction of Hard Shoulder and Surfacing at Ch:41+000 to 51+000 at Patnitala-Sapahar-Rahanpur Road Under Road division Naogaon, during the year 2015-2016.	Prime Contractor	24/12/2015	18/05/2016	145064346.300	(Mohammad Hamidul haque) ID No: 601970 Executive Engineer ,RHD Road Division, Naogaon .	Construction of Road Pavement Work.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2016-2017		506800661.590					
2015-2016		505029655.270					
2014-2015		158564052.360					
2013-2014		101530230.360					
2012-2013		37452424.700					
In Total=		1309377024.280					

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Khondoker Tajul on behalf of MS Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experiance_01 MPT.zip	1960.64	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experiance_02 MPT.zip	845.47	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experiance 03 MPT.zip	478.62	 Download
4	General Experience Certificates (ITT 15.1(a))	Genaral Exp. MRC.zip	995.77	 Download
5	Specific Experience Certificates (ITT 15.1(b))	Specific Experience 1045.01Lac MRC.pdf	1197.14	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Naogaon_1450.64 Lac-MPT.pdf	569.68	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Bogra PMP-742.45 Lac MPT.pdf	230.56	 Download
8	TIN Certificate (ITT 25.1(g))	TIN Certificate for MPT-2016-17.zip	913.03	 Download
9	TIN Certificate (ITT 25.1(g))	Tin Certificate MRC 16-17.pdf	135.26	 Download
10	Valid Trade License (ITT 25.1(f))	Trade Licence 2017-18 for MPT.pdf	137.90	 Download
11	Valid Trade License (ITT 25.1(f))	Trad Licence 17-18 MRC.pdf	229.33	 Download
12	VAT Certificate (ITT 25.1(g))	VAT Certificate for MPT.jpg	157.19	 Download
13	VAT Certificate (ITT 25.1(g))	Update Vat Certificate-MRC.jpg	152.32	 Download
14	Financial Capacity Certificates (ITT 16)	Liquid Assets ID-124462 MRC.pdf	1150.44	 Download
15	Financial Capacity Certificates (ITT 16)	Liquid Assets ID-124462 MPT.pdf	117.82	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Last Five years Both party.pdf	115.23	 <p>Signed Khondoker Tajul On behalf of MS Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)</p>
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01 MRC.pdf	1908.54	
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02 MRC.pdf	1889.53	

19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03 MRC.pdf	2532.09	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-MRC.zip	1614.53	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-MRC.zip	657.27	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-MRC.zip	1112.97	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013-MRC.zip	1522.24	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01_Paradise.pdf	1544.87	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02_Paradise.pdf	1444.37	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03_Paradise.pdf	2275.90	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet 2015-16.pdf	246.57	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-01_Paradise.zip	1936.22	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-02_Paradise.pdf	1679.00	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-03_Paradise.pdf	2173.43	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-04_Paradise.pdf	1477.17	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-05_Paradise.pdf	1795.13	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-06_Paradise.pdf	2029.87	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-07_Paradise.zip	1640.04	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-01_Paradise.pdf	1972.75	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-02_Paradise.pdf	1761.23	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-03_Paradise.pdf	1697.15	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-01_Paradise.pdf	2198.99	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-02_Paradise.pdf	2074.46	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013_Paradise.pdf	2390.43	 Download
41	-	Technical Staff 17.zip	1902.32	 Download
42	-	Equipment Asphalt- 3.zip	2382.97	 Download
43	-	Bitument Sprayer Doc.pdf	1088.37	 Download
44	-	Equipment asphalt -02 MRC.pdf	883.83	 Download
45	-	Equipment asphalt -1 c.zip	2745.27	 Download
46	-	Equipment asphalt -1 a.zip	1080.44	 Download
47	-	Asphalt paver finisher doc.pdf	1121.58	 Download
48	-	Equipments-Paradise-01.pdf	2596.20	 Download
49	-	Equipments-Paradise-02.pdf	2340.46	 Download
50	-	Equipments-Paradise-03.pdf	2451.42	 Download
51	-	Equipments-Paradise-04.pdf	2055.63	 Download
52	-	Equipments-Paradise-05.zip	1232.77	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিদেহ ও মহাপ্রকৃত বিভাগ নতুন পরিদেহ ও সেতু মহাপ্রকৃত বাংলাদেশ সরকার
53	-	Manpower List-01_Paradise.pdf	2782.39	
54	-	Manpower List-02_Paradise.pdf	1209.71	

55	-	Asphalt Batching Plant Paper-Paradise-01.zip	2640.92	 Download
56	-	Asphalt Batching Plant Paper-Paradise-02.zip	2640.92	 Download
57	-	Asphalt Batching Plant Paper-Paradise-03.zip	650.70	 Download
58	-	Tender Capacity MPT- 06 Month.zip	331.53	 Download
59	-	Tender Capacity MRC- 06 Month.zip	227.25	 Download
60	Specific Experience Certificates (ITT 15.1(b))	Similar Work RHD-Comilla-844.92 Lac-MRC.pdf	633.41	 Download

MM(BASHI)-MB JOINTVENTURE**(JVCA - View Details)****Tenderer Information Form (e-PW3-2) - Part - 2**
Qualification Information of the Tenderer [ITT Clause 31]**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MM(BASHI)-MB JOINTVENTURE
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mmbmbjointventure@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	05 (Five) Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP-15/GZ/2015-2016(PMP-Road), ID No. 48218.	Providing Dense Bituminous Surface-Wearing Course from ch. 29+000 km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road (N-7) under Road Division, Faridpur during the year 2015/2016.	Prime Contractor	08-05-2016	29-10-2016	252699037.070	Executive Engineer, (C.C) RHD Road Division, Faridpur. Phone/Fax: 0631-63256/66367 E-mail: eefar@rhd.gov.bd	1. DBS Base Course & Wearing Course = 11497.815 CUM 2. Base Type -1 = 4768.720 CUM 3. Construction of Soil Earthen Shoulders = 10443.600 CUM 4. Road Marking Thermoplastics = 5009.510 Sqm.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
Construction Turnover during the year MMB 2012-2013	557119111.170
Construction Turnover during the year MMB 2013-2014	711856497.630
Construction Turnover during the year MMB 2014-2015	921711626.960
Construction Turnover during the year MMB 2015-2016	1570696069.590
Construction Turnover during the year MMB 2016-2017	2766279147.850
Construction Turnover during the year MB 2016-2017	618096454.320
Construction Turnover during the year MB 2015-2016	593008305.000
Construction Turnover during the year MB 2014-2015	590127191.000
Construction Turnover during the year MB 2013-2014	434644515.000
Construction Turnover during the year MB 2012-2013	262692402.000


This Tenderer Information Form (e-PW3-2) - Part - 2**Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Rahaman on behalf of MM(BASHI)-MB JOINTVENTURE**

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 1 of 2).pdf	2217.14

Signed
AAR

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
পদক পরিচালক ও মোহাম্মাদ
পদক পরিচালক ও মোহাম্মাদ

2	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 2 of 2).pdf	2659.82	 Download
3	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 1 of 3).pdf	1713.56	 Download
4	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 2 of 3).pdf	2089.37	 Download
5	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 3 of 3).pdf	1972.33	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 1 of 3).pdf	1607.17	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 2 of 3).pdf	2188.87	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 3 of 3).pdf	1953.17	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 1 of 3).pdf	1592.97	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 2 of 3).pdf	2172.20	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 3 of 3).pdf	2329.39	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 1 of 4).pdf	1326.50	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 2 of 4).pdf	2533.19	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 3 of 4).pdf	2133.42	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 4 of 4).pdf	1793.47	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Tranover 16-17 Part-01.pdf	2067.39	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Tranover 16-17 Part-02.pdf	2721.46	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Tranover 16-17 Part-02.2.pdf	499.61	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MB Construction Tranover 2015-2016 Part-1 59.30 Core.pdf	2684.00	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MB Construction Tranover 2015-2016 Part-3 59.30.pdf	2554.25	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MB Construction Tranover 2015-2016 Part-2 59.30.pdf	2650.94	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MB Construction Tranover 2015-2016 Part-4 59.30.pdf	471.35	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Tranover Part 01 14-15.pdf	1865.68	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Tranover Part 02 14-15.pdf	1829.78	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMB Turnover 2013-2014 Part-1.pdf	1465.35	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMB Turnover 2012-2013 Part-2.pdf	2275.55	 Download
27	Specific Experience Certificates (ITT 15.1(b))	Bashi_Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	 Download
28	TIN Certificate (ITT 25.1(g))	Bashi_TIN Certificate (2016-2017).pdf	202.96	 Download
29	TIN Certificate (ITT 25.1(g))	MB TIN Certificate 2016-2017.pdf	713.55	 Download
30	Valid Trade License (ITT 25.1.(f))	MB Trade Lichen 2017-2018.pdf	874.45	 Download
31	Valid Trade License (ITT 25.1.(f))	MMB Tread License (2017-2018).pdf	1423.27	 Download
32	VAT Certificate (ITT 25.1(g))	MB VAT (BIN) Certificat(2).PDF	132.61	 Download
33	VAT Certificate (ITT 25.1(g))	MB Vat Cateficate 11 Dighit.pdf	512.16	 Download
34	VAT Certificate (ITT 25.1(g))	MMB Vat Certificate 11 Digits.jpg	417.63	
35	General Experience Certificates (ITT 15.1(a))	MMB Past Performance Evaluation for.pdf	102.43	
36	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2007-2008).pdf	167.00	
37	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2008-2009).pdf	230.91	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ
 নতুন পরিচয় ও চোখ মর্যাদার
 নগরসংস্কৃতি বাংলাদেশ সরকার

38	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2011-2012).pdf	360.46	 Download
39	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2010-2011).pdf	1017.90	 Download
40	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2009-2010).pdf	511.00	 Download
41	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2013-2014).pdf	1899.07	 Download
42	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2012-2013).pdf	1093.04	 Download
43	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2014-2015).pdf	2223.30	 Download
44	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2016-2017).pdf	1585.80	 Download
45	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2015-2016).pdf	2552.19	 Download
46	General Experience Certificates (ITT 15.1(a))	MB Poor Performance Latter.pdf	387.01	 Download
47	General Experience Certificates (ITT 15.1(a))	MMB Equipments List-2016 Part-1.pdf	2738.56	 Download
48	General Experience Certificates (ITT 15.1(a))	MMB Man Power-2016.pdf	2751.10	 Download
49	General Experience Certificates (ITT 15.1(a))	PC Girder Bridge 2014.pdf	2711.79	 Download
50	General Experience Certificates (ITT 15.1(a))	Similar DBS Pavement RCC Works.pdf	2016.69	 Download
51	General Experience Certificates (ITT 15.1(a))	Owners Declaration-04.01.2015.pdf	961.43	 Download
52	General Experience Certificates (ITT 15.1(a))	Road Work Certificate(Overlay),RHD,Bogra Tk-9,90,38,799 (2013).pdf	663.78	 Download
53	General Experience Certificates (ITT 15.1(a))	Prime Contract DBS Value 5692.50 CUM Road Works 2014.pdf	1704.41	 Download
54	General Experience Certificates (ITT 15.1(a))	General Works Certificate Part-01.pdf	2137.69	 Download
55	General Experience Certificates (ITT 15.1(a))	General Works Certificate Part-02.pdf	1477.25	 Download
56	Financial Capacity Certificates (ITT 16)	MB Bank Certificate TID 124462.pdf	222.71	 Download
57	Financial Capacity Certificates (ITT 16)	MMB Bank Certificate TID 124462.jpg	338.41	 Download
58	-	Lis of Equipment ID 124462.pdf	181.39	 Download

Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
(JVCA - View Details)


Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mzahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mepltbljv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	17 years

4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Tender ID-33289, Package No: e-GP/02/ACE Khu/2015-2016	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kushtia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016	Prime Contractor	05.01.2016	17.11.2016	172301961.270	Additional Chief Engineer, RHD, Khulna Zone, Khulna.	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance  কাজী আব্দুল্লাহ আল-মামুন অতিরিক্ত প্রধান ইঞ্জিনিয়ার রাস্তা পরিবহন ও যন্ত্রাঙ্ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							Poradah- Alamdanga- Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016
Contract Package No. 10 (Kumira bypass to Chittagong City gate) of 4- Laning of Dhaka- Chittagong Highways.	Contract Package No. 10 (Kumira bypass to Chittagong City gate) of 4-Laning of Dhaka-Chittagong Highways.	Prime Contractor	10.01.2010	31.05.2016	2356323650.410	Project Director (ACE), RHD, 4- Laning of Dhaka- Chittagong Highway Project. 132/4, New Baily Road, Dhaka.	Contract Package No. 10 (Kumira bypass to Chittagong City gate) of 4-Laning of Dhaka- Chittagong Highways.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2012-2013 to 2016-2017		4385819031.010					
2012-2013 to 2016-2017		5767370753.435					




This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi on behalf of Mozahar Enterprise (Pvt.) Ltd. & Taher Brothers Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Gen. Exp P6.pdf	2576.63	 Download
2	General Experience Certificates (ITT 15.1(a))	Gen. Exp P5.pdf	2393.60	 Download
3	General Experience Certificates (ITT 15.1(a))	G. Exp List List 15.xls	287.40	 Download
4	General Experience Certificates (ITT 15.1(a))	Gen. Exp P7.pdf	2692.89	 Download
5	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P2.zip	2148.70	 Download
6	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P4.zip	1404.95	 Download
7	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P3.zip	1731.45	 Download
8	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer. 15 P1.zip	2418.41	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience -2016-2017.pdf	841.58	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience-2015-2016.pdf	1154.20	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience-2013-2014.pdf	1471.20	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012..pdf	520.29	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011..pdf	1767.36	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience-2008-2009.pdf	867.50	 Download
18	General Experience Certificates (ITT 15.1(a))	General Experience-(2004-2005 to 2007-2008).pdf	1520.10	 Download
19	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	 Download
20	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Physical Completion Certificate.pdf	83.79	 Download
21	Specific Experience Certificates (ITT 15.1(b))	ID-27931 Completion Certificate (PMP).jpg	2543.11	 Download
22	Specific Experience Certificates (ITT 15.1(b))	ID-6325 PMP Faridpur DBS Work.pdf	1404.02	 Download
23	Specific Experience Certificates (ITT 15.1(b))	4 Lane Taking over Certificate.jpg	521.17	 Download
24	Specific Experience Certificates (ITT 15.1(b))	4 Lane Certificate 2017.pdf	1305.60	 Download
25	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18.pdf	1490.75	 Download


Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

26	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 Download
27	Valid Trade License (ITT 25.1.(f))	Trader License PDF 16.pdf	2737.92	 Download
28	TIN Certificate (ITT 25.1(g))	TBL TIN Cer 16-17.jpg	413.28	 Download
29	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	1074.82	 Download
30	VAT Certificate (ITT 25.1(g))	VAT Reg. Cer 17.jpg	337.01	 Download
31	VAT Certificate (ITT 25.1(g))	BIN Certification.PDF	132.61	 Download
32	VAT Certificate (ITT 25.1(g))	VAT Cer 13.jpg	383.22	 Download
33	VAT Certificate (ITT 25.1(g))	VAT MEPL.jpg	732.87	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table-For-Calculation-of-TBL-Const-Turnover.xls	112.24	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-2017 03 of 03.pdf	2416.16	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-2017 02 of 03.pdf	2231.88	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-2017 01 of 03.pdf	1425.72	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 05 of 05.pdf	2005.27	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 04 of 05.pdf	297.40	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সেবা মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 03 of 05.pdf	2478.42	
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 02 of 05.pdf	1560.30	

62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 01 of 05.pdf	1881.64	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 05 of 05.pdf	1866.40	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 03 of 05.pdf	1838.59	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 04 of 05.jpg	368.94	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 02 of 05.pdf	2176.79	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 01 of 05.pdf	2226.90	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2013-2014 02 of 02.pdf	2330.73	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2013-2014 01 of 02.pdf	2095.56	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2012-2013 02 of 02.pdf	2463.81	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2012-2013 01 of 02.pdf	2599.13	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TEAL-TBL-JV (LGED Bldg)..pdf	2437.69	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-Zakir Hossain JVB Bitan..pdf	1866.21	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TEAL-TBL Agreement..pdf	2460.50	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-SST-JV..pdf	1758.72	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-SST-JV (SGFL)..pdf	889.52	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-ME-MBPL-JV (Sathkira)..pdf	1721.54	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-SST JV (JOCL)..pdf	1802.26	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-ME-JV (Bagerhat)..pdf	1486.57	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-ACL-JV..pdf	2136.43	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-MAC JV Agreement.pdf	1686.55	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover RCL-TBL-JV..pdf	2188.57	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-SPL JV.pdf	1984.45	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover MU-TBL - JV..pdf	2370.36	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-Masud Hitech JV ID 87345.pdf	1971.88	 Download
86	-	Personnel Capability.pdf	591.74	 Download
87	-	TBL Personnel List.jpg	544.56	 Download
88	-	TBL-Egrs Certificate.pdf	878.86	 Download
89	-	Personnel Capability Part-1..pdf	1685.26	 Download
90	-	Personnel Capability Part-2.pdf	1731.09	 Download
91	-	Asphalt Batching Plant.pdf	2218.41	 Download
92	-	Asp B. Plant ANP 1500.pdf	1989.28	 Download
93	-	Batching Asphalt Plant (120 TPH).pdf	2794.83	 Download
94	-	Asphalt Plant Doc. PDF.pdf	1802.22	 Download
95	-	Equipment List TBL 15 P1.zip	1711.11	 Download
96	-	Equipment List TBL 15 P1.pdf	1729.92	 Download
97	-	Equipment List 15 P2n.pdf	441.36	 Download

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ
 নতুন পরিচয় ও সোহ মর্যাদার
 নগরসংস্কৃতি বাংলাদেশ সরকার

98	-	Equipment List TBL 15 P2.zip	1812.21	 Download
99	-	Soil Compactor.pdf	603.12	 Download
100	-	Tyre Roller LC.pdf	1228.34	 Download
101	-	Pay Loader.pdf	2746.67	 Download
102	-	Soil Compactor (CASE).pdf	725.75	 Download
103	-	Soil Compactor (Vibratory).pdf	552.68	 Download
104	-	Lobed.pdf	2635.31	 Download
105	-	Excavator.pdf	1102.96	 Download
106	-	LC Papers for Bitumen Sprayer.jpg	1303.10	 Download
107	-	Dump Truck.pdf	2477.63	 Download
108	-	Dump Truck-2.pdf	2206.52	 Download
109	-	Asphalt Paver LC.pdf	1771.44	 Download
110	-	Bitumen Distributor -2016.pdf	495.37	 Download
111	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
112	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
113	-	Asphalt Plant-45-60 KAUSIK.pdf	911.80	 Download
114	-	Equipments .pdf	1588.60	 Download
115	-	Equipment For Bridge Work.pdf	775.17	 Download
116	-	Grader LC Copy.pdf	1596.67	 Download
117	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
118	-	Bull Dozer.PDF	1170.01	 Download
119	-	China Dump Truck.zip	1889.58	 Download
120	-	Asphalt Batching Plant-2.pdf	917.33	 Download
121	-	Asphalt Continious Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
122	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
123	-	TBL-Executed-works-Last-5-yrs-Aug-17.xls	211.45	 Download
124	-	Work-In-Hand-Taher Brothers Ltd..xls	34.92	 Download
125	-	Tender Capacity-Taher Brothers Ltd. (1).xls	36.98	 Download
126	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
127	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
128	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
129	-	TBL-Past Performance Different Aspects.pdf	1781.60	 Download
130	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 124462.pdf	340.04	 Download
131	-	ID-124462 JOINT VENTURE.pdf	582.04	 Download
132	-	ID-124462 POWER OF ATTORNEY.pdf	517.76	 Download
133	Specific Experience Certificates (ITT 15.1(b))	Similar Road Work DBS Work (17 Crore).pdf	117.55	 Download
134	Specific Experience Certificates (ITT 15.1(b))	Similar Road Work (DBS Work).pdf	120.22	 Download
135	Financial Capacity Certificates (ITT 16)	LOC ID 124462, RHD, Rangpur TBLI.jpg	625.10	 Download
136	-	Rate Analysis of Tender ID-124462 (Rangpur Zone)- Less.xls	1336.29	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ
 নতুন পরিচয় ও সোহ মন্ত্রণালয়
 বাংলাদেশ সরকার

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
A.A. Khan
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সভক পরিদর্শন ও মনোবৃত্তি বিভাগ
সভক পরিদর্শন ও সেবা মহালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার