



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 150766 **Invitation Reference No. :** e-GP/21/ACE Khu/2017-2018

**Closing Date and Time :** 30-Jan-2018 14:00 **Opening Date and Time :** 30-Jan-2018 14:00

**Procuring Entity :** Khulna Zone

**Brief :** Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/21/ACE Khu/2017-2018

**Lot No. and Description :** Single & Reconstruction Strengthening DBS-Base Course & DBS-Wearing Course work from Ch. 110000 to 111250 Tetul tala to Bishoikhali Ch. 119000 to Ch. 119230 Brac Office Ch. 120900 to 125560 Kaligonj Bus Stand to Agmundia of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj Road Road No. N-7 under Road Division Jhenidah during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type		Approval Status of Official Estimates	
Approved	Revenue		Approved	
Criteria	MD. MOYENUDDIN (BASHI)	Md.Mejanur Rahman	Wahid Construction Ltd	
Tender Validity	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	NA	NA	NA	
Joint Venture Agreement	NA	NA	NA	
Subcontractor's Information given or not (If any)	NA	NA	NA	
Tender Contents	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	
Litigation History	NA	NA	NA	
Solvency	Yes	Yes	Yes	
Country of Origin	NA	NA	NA	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সড়ক যোগাযোগ  
 নগরসংসদী বাংলাদেশ সরকার

## TEC Members

## TEC Members

Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 1 On	13 Feb 2018 17:01	13 Feb 2018 17:01	13 Feb 2018 17:20
Comments	Signed.	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 150766 **Invitation Reference No. :** e-GP/21/ACE Khu/2017-2018

**Closing Date and Time :** 30-Jan-2018 14:00 **Opening Date and Time :** 30-Jan-2018 14:00

**Procuring Entity :** Khulna Zone

**Brief :** Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/21/ACE Khu/2017-2018 & Reconstruction Strengthening DBS-Base Course & DBS-Wearing Course work from Ch. 110000 to 111250 Tetul tala to Bishoikhali Ch. 119000 to Ch. 119230 Brac Office Ch. 120900 to 125560 Kaligonj Bus Stand to Agmundia of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj Road Road No. N-7 under Road Division Jhenidah during the year 2017-2018.

**Lot No. and Description :** Single & Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MD. MOYENUDDIN (BASHI)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Md.Mejanur Rahman	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Wahid Construction Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members**

TEC Members			
Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 2 On	13 Feb 2018 17:02	13 Feb 2018 17:02	13 Feb 2018 17:22
Comments	Signed	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 150766 **Invitation Reference No. :** e-GP/21/ACE Khu/2017-2018

**Closing Date and Time :** 30-Jan-2018 14:00 **Opening Date and Time :** 30-Jan-2018 14:00

**Procuring Entity :** Khulna Zone

**Brief :** Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/21/ACE Khu/2017-2018 & Reconstruction Strengthening DBS-Base Course & DBS-Wearing Course work from Ch. 110000 to 111250 Tetul tala to Bishoikhali Ch. 119000 to Ch. 119230 Brac Office Ch. 120900 to 125560 Kaligonj Bus Stand to Agmundia of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj Road Road No. N-7 under Road Division Jhenidah during the year 2017-2018.

**Lot No. and Description :** Single & Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	Md.Mejanur Rahman (Winner)	111692527.410	105547813.597	6144713.813	5.502
L2	MD. MOYENUDDIN (BASHI)	111692527.410	119654365.096	-7961837.686	-7.129
L3	Wahid Construction Ltd.	111692527.410	120437224.413	-8744697.003	-7.830

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
Md.Mejanur Rahman	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোরামার  
 পক্ষ পরিচালক ও মহাপ্রকৃতি বিভাগ  
 পক্ষ পরিচালক ও পক্ষ পরিচালক  
 পক্ষ পরিচালক ও পক্ষ পরিচালক

<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
<b>Signed Tender Evaluation Report 3 On</b>	13 Feb 2018 17:27	13 Feb 2018 17:28	13 Feb 2018 17:38
<b>Comments</b>	Signed	Signed	signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 150766 **Invitation Reference No. :** e-GP/21/ACE Khu/2017-2018

**Closing Date and Time :** 30-Jan-2018 14:00 **Opening Date and Time :** 30-Jan-2018 14:00

**Procuring Entity :** Khulna Zone

**Brief :** Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/21/ACE Khu/2017-2018 & Reconstruction Strengthening DBS-Base Course & DBS-Wearing Course work from Ch. 110000 to 111250 Tetul tala to Bishoikhali Ch. 119000 to Ch. 119230 Brac Office Ch. 120900 to 125560 Kaligonj Bus Stand to Agmundia of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj Road Road No. N-7 under Road Division Jhenidah during the year 2017-2018.

**Lot No. and Description :** Single & Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

Md.Mejanur Rahman

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 4 On	13 Feb 2018 17:41	13 Feb 2018 17:40	13 Feb 2018 17:43
Comments	Signed	Signed	signed

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও সোহ মরশিদ  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ  
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 150766 **Invitation Reference No. :** e-GP/21/ACE Khu/2017-2018  
**Closing Date and Time :** 30-Jan-2018 14:00 **Opening Date and Time :** 30-Jan-2018 14:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">MD. MOYENUDDIN (BASHI)</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">Md.Mejanur Rahman</a>	-	<a href="#">View Evaluation Status</a>
3	<a href="#">Wahid Construction Ltd.</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক বিকাশ  
 নতুন পরিচয় ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	150766	Invitation Reference No. :	e-GP/21/ACE Khu/2017-2018
Closing Date and Time :	30-Jan-2018 14:00	Opening Date and Time :	30-Jan-2018 14:00
Procuring Entity :	Khulna Zone		
Brief :	Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.		
<a href="#">View Notice</a>			

Package No. :	e-GP/21/ACE Khu/2017-2018		
Package Description :	Reconstruction Strengthening DBS-Base Course & DBS-Wearing Course work from Ch. 110000 to 111250 Tetul tala to Bishoikhali Ch. 119000 to Ch. 119230 Brac Office Ch. 120900 to 125560 Kaligonj Bus Stand to Agmundia of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road Road No. N-7 under Road Division Jhenidah during the year 2017-2018.		
Form Name	Action		
Tenderer Information Form (e-PW3-2) - Part - 1	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Tenderer Information Form (e-PW3-2) - Part - 3	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
e-Tender Submission Letter (Form e-PW3-1)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Tenderer Information Form (e-PW3-2) - Part - 4	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Subcontractor Information (Form e-PW3-3)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Personnel Information (Form e-PW3-4)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Past Performance Evaluation and rating matrix for different aspects	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Lot No. :	Single		
Lot Description :	Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name	Action		
Bill of Quantities	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Schedule of Day works	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Unconditional Discount Form	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Bill of Quantities (Salvage items )	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Grand Summary	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		

Signed

*AAM*

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ  
 নতুন পরিষদ ও নতুন মহাপ্রকল্প  
 বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 150766 **Invitation Reference No. :** e-GP/21/ACE Khu/2017-2018

**Closing Date and Time :** 30-Jan-2018 14:00 **Opening Date and Time :** 30-Jan-2018 14:00

**Procuring Entity :** Khulna Zone

**Brief :** Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)

## Tender Opening Report 1

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender/Proposal Package No. and Description :** e-GP/21/ACE Khu/2017-2018 & Reconstruction Strengthening DBS-Base Course & DBS-Wearing Course work from Ch. 110000 to 111250 Tetul tala to Bishoikhali Ch. 119000 to Ch. 119230 Brac Office Ch. 120900 to 125560 Kaligonj Bus Stand to Agmundia of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj Road Road No. N-7 under Road Division Jhenidah during the year 2017-2018.

**Lot No. and Description :** Single & Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> Obaidul Quader <b>Designation:</b> Minister <b>Role:</b> Minister <b>Office Name:</b> Khulna Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The daily Star	04-Jan-2018		
The daily Ittafaq	04-Jan-2018		
The daily Kalantor	04-Jan-2018		

## Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
01-Jan-2018 23:00	30-Jan-2018 14:00

## Opening Date and Time

Original Date and Time
30-Jan-2018 14:00

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
3	3	0	0

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 বাংলাদেশ সরকার

TOC Members		
Committee Members	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	30 Jan 2018 14:24	30 Jan 2018 14:21
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 150766 **Invitation Reference No. :** e-GP/21/ACE Khu/2017-2018

**Closing Date and Time :** 30-Jan-2018 14:00 **Opening Date and Time :** 30-Jan-2018 14:00

**Procuring Entity :** Khulna Zone

**Brief :** Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)

## Tender Opening Report 2

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/21/ACE Khu/2017-2018 & Reconstruction Strengthening DBS-Base Course & DBS-Wearing Course work from Ch. 110000 to 111250 Tetul tala to Bishoikhali Ch. 119000 to Ch. 119230 Brac Office Ch. 120900 to 125560 Kaligonj Bus Stand to Agmundia of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj Road Road No. N-7 under Road Division Jhenidah during the year 2017-2018.

**Lot No. and Description :** Single & Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.

## Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
01-Jan-2018 23:00	30-Jan-2018 14:00	30-Jan-2018 14:00	30-May-2018	27-Jun-2018

## Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	3	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">MD. MOYENUDDIN (BASHI)</a>	29-Jan-2018 15:25	Bank Guarantee	3000000.00	<b>Bank:</b> AB Bank Limited <b>Branch:</b> Jessore Branch (ABBL) 28-Jan-2018 14:13	27-Jun-2018	30-May-2018
2	<a href="#">Md.Mejanur Rahman</a>	29-Jan-2018 23:32	Pay Order	3000000.00	<b>Bank:</b> United Commercial Bank Limited <b>Branch:</b> Jhenaidah Branch 28-Jan-2018 17:55	27-Jun-2018	30-May-2018
3	<a href="#">Wahid Construction Ltd.</a>	30-Jan-2018 11:26	Pay Order	3000000.00	<b>Bank:</b> Agrani Bank Limited <b>Branch:</b> JHENAI DAH 28-Jan-2018 15:56	27-Jun-2018	30-May-2018

## Official Cost Estimate (In BDT)

111692527.410

## Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Md.Mejanur Rahman	105547813.597	0.000	0.000	
2	MD. MOYENUDDIN (BASHI)	119654365.096	0.000	0.000	
3	Wahid Construction Ltd.	120437224.413	0.000	0.000	

## Opening Report Footer

Signed  
AASHI

কাজী আব্দুল আল-মামুন  
যোগাযোগ  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TOC Members		
Committee Members	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	30 Jan 2018 14:23	30 Jan 2018 14:20
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 150766 **Invitation Reference No. :** e-GP/21/ACE Khu/2017-2018  
**Closing Date and Time :** 30-Jan-2018 14:00 **Opening Date and Time :** 30-Jan-2018 14:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia of Daulatdia-Faridpur) Goalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/21/ACE Khu/2017-2018	Reconstruction Strengthening DBS-Base Course & DBS-Wearing Course work from Ch. 110000 to 111250 Tetul tala to Bishoikhali Ch. 119000 to Ch. 119230 Brac Office Ch. 120900 to 125560 Kaligonj Bus Stand to Agmundia of Daulatdia-Faridpur Goalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj Road Road No. N-7 under Road Division Jhenidah during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

## Bill of Quantities

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

## Bill of Quantities

SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Boards	L.S	4.000	1495.506	One Thousand Four Hundred and Ninety-Five point Five Zero Six	5982.024	Five Thousand Nine Hundred and Eighty-Two point Zero Two Four
2	General & Site Facilities.	01/01/02	Maintain Temp. Structure & Equipment for the Maintance and Protection of Traffic	Day	180.000	1469.785	One Thousand Four Hundred and Sixty-Nine point Seven Eight Five	264561.300	Two Lakh Sixty-Four Thousand Five Hundred and Sixty-One point Three
3	General & Site Facilities.	01/02/07	Progress of Photographs	Month	6.000	494.382	Four Hundred and Ninety-Four point Three Eight Two	2966.292	Two Thousand Nine Hundred and Sixty-Six point Two Nine Two
4	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	24719.112	Twenty-Four Thousand Seven Hundred and Nineteen point One One Two	24719.112	Twenty-Four Thousand Seven Hundred and Nineteen point One One Two
5	General & Site Facilities.	01/03/02	Maintain Site Laboratory	Months	6.000	2471.911	Two Thousand Four Hundred and Seventy-One point Nine One One	14831.466	Fourteen Thousand Eight Hundred and Thirty-One point Four Six Six
6	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete)	Cum	2211.300	217.941	Two Hundred and Seventeen point Nine Four One	481932.933	Four Lakh Eighty-One Thousand Nine Hundred and Thirty-Two point Nine Three Three
7	Earth works	02/07/01	Preparation of subgrade (300mm depth)	Sqm	3159.000	55.618	Fifty-Five point Six One Eight	175697.262	One Lakh Seventy-Five Thousand Six Hundred and Ninety-Seven point Two Six Two
8	Earth works	02/08/01	Improved subgrade	Cum	947.700	457.798	Four Hundred and Fifty-Seven point Seven Nine Eight	433855.165	Four Thousand Three Hundred and Fifty-Five point One Six Five
9	Earth works	02/10/01	Construction of soil Earthen Shoulder	Cum	1176.000	202.752	Two Hundred and Two point Seven Five Two	238436.352	Two Thousand Three Hundred and Thirty-Six point Three Five Two

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



10	Pavement works	03/01/01	Scarify, Mix and Recompact Existing Pavement and / or Shoulder	Sqm	16575.000	37.758	Thirty-Seven point Seven Five Eight	625838.850	Six Lakh Twenty-Five Thousand Eight Hundred and Thirty-Eight point Eight Five
11	Pavement works	03/01/02	Repair of Potholes on the existing pavement	Cum	90.500	16462.558	Sixteen Thousand Four Hundred and Sixty-Two point Five Five Eight	1489861.499	Fourteen Lakh Eighty-Nine Thousand Eight Hundred and Sixty-One point Four Nine Nine
12	Pavement works	03/02/01	Sub Base	Cum	789.750	4133.962	Four Thousand One Hundred and Thirty-Three point Nine Six Two	3264796.490	Thirty-Two Lakh Sixty-Four Thousand Seven Hundred and Ninety-Six point Four Nine
13	Pavement works	03/03/01	Aggregate Base Type - I	Cum	3946.800	7667.561	Seven Thousand Six Hundred and Sixty-Seven point Five Six One	30262329.755	Three Crore Two Lakh Sixty-Two Thousand Three Hundred and Twenty-Nine point Seven Five Five
14	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	19734.000	129.261	One Hundred and Twenty-Nine point Two Six One	2550836.574	Twenty-Five Lakh Fifty Thousand Eight Hundred and Thirty-Six point Five Seven Four
15	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	42358.000	50.612	Fifty point Six One Two	2143823.096	Twenty-One Lakh Forty-Three Thousand Eight Hundred and Twenty-Three point Zero Nine Six
16	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	1381.380	20924.209	Twenty Thousand Nine Hundred and Twenty-Four point Two Zero Nine	28904283.828	Two Crore Eighty-Nine Lakh Four Thousand Two Hundred and Eighty-Three point Eight Two Eight
17	Pavement works	03/10/02b	DBS -Wearing Course (Plant Method) bitumeen grade 60/70	Cum	2117.900	21992.075	Twenty-One Thousand Nine Hundred and Ninety-Two point Zero Seven Five	46577015.643	Four Crore Sixty-Five Lakh Seventy-Seven Thousand AND Fifteen point Six Four Three
18	Pavement works	03/13/01	Brick on End Edging	Lin.m	5880.000	117.366	One Hundred and Seventeen point Three Six Six	690112.080	Six Lakh Ninety Thousand One Hundred and Twelve point Zero Eight
20	Incidentals	06/05/01	Road Marking- Thermoplastic Material (Indicate if seccred or spray application)	Sqm	1456.220	889.182	Eight Hundred and Eighty-Nine point One Eight Two	1294844.612	Twelve Lakh Ninety-Four Thousand Eight Hundred and Forty-Four point Six One Two
21	Incidentals	06/10/01	Traffic Signs	No	22.000	3084.451	Three Thousand AND Eighty-Four point Four Five One	67857.922	Sixty-Seven Thousand Eight Hundred and Fifty-Seven point Nine Two Two
22	Incidentals	06/10/02	Sign Post	No	22.000	1606.742	One Thousand Six Hundred and Six point Seven Four Two	35348.324	Thirty-Five Thousand Three Hundred and Forty-Eight point Three Two Four
23	Incidentals	06/15/01	Concrete guide Post (1.6m long, 200mm dia)	No	60.000	1416.652	One Thousand Four Hundred and Sixteen point Six Five Two	84999.120	Eighty-Four Thousand Nine Hundred and Ninety-Nine point One Two
24	Incidentals	Special-1	Manufacturing of Road directional board as per direction of the E/c.	Sqm	13.500	1050.562	One Thousand AND Fifty point Five Six Two	14182.587	Fourteen Thousand One Hundred and Eighty-Two point Five Eight Seven
25	Incidentals	Special-2	Installation charge of road sign and signal board as per direction of the E/c.	No	5.000	1050.562	One Thousand AND Fifty point Five Six Two	5252.810	Five Thousand Two Hundred and Fifty-Two point Eight One
							<b>Grand Total:</b>	119654365.096	Eleven Crore Ninety-Six Lakh Fifty-Four Thousand Three Hundred and Sixty-Five point Zero Nine Six

This Bill of Quantities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis of TID-150766.pdf	502.40	

Md.Mejanur Rahman

Bill of Quantities

Signed  
AASHI  
কাজী আব্দুল আল-মুন্সির  
মোয়াম্মার  
পল্লী পরিদপন ও মহাসড়ক বিভাগ  
পল্লী পরিদপন ও সড়ক মহাপরিদপন  
পল্লী পরিদপন ও সড়ক মহাপরিদপন



Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

## Bill of Quantities

SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Boards	L.S	4.000	8033.711	Eight Thousand AND Thirty-Three point Seven One One	32134.844	Thirty-Two Thousand One Hundred and Thirty-Four point Eight Four Four
2	General & Site Facilities.	01/01/02	Maintain Temp, Structure & Equipment for the Maintance and Protection of Traffic	Day	180.000	1667.202	One Thousand Six Hundred and Sixty-Seven point Two Zero Two	300096.360	Three Lakh AND Ninety-Six point Three Six
3	General & Site Facilities.	01/02/07	Progress of Photographs	Month	6.000	970.787	Nine Hundred and Seventy point Seven Eight Seven	5824.722	Five Thousand Eight Hundred and Twenty-Four point Seven Two Two
4	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	308286.653	Three Lakh Eight Thousand Two Hundred and Eighty-Six point Six Five Three	308286.653	Three Lakh Eight Thousand Two Hundred and Eighty-Six point Six Five Three
5	General & Site Facilities.	01/03/02	Maintain Site Laboratory	Months	6.000	7415.734	Seven Thousand Four Hundred and Fifteen point Seven Three Four	44494.404	Forty-Four Thousand Four Hundred and Ninety-Four point Four Zero Four
6	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete)	Cum	2211.300	230.094	Two Hundred and Thirty point Zero Nine Four	508806.862	Five Lakh Eight Thousand Eight Hundred and Six point Eight Six Two
7	Earth works	02/07/01	Preparation of subgrade (300mm depth)	Sqm	3159.000	57.472	Fifty-Seven point Four Seven Two	181554.048	One Lakh Eighty-One Thousand Five Hundred and Fifty-Four point Zero Four Eight
8	Earth works	02/08/01	Improved subgrade	Cum	947.700	874.725	Eight Hundred and Seventy-Four point Seven Two Five	828976.883	Eight Lakh Twenty-Eight Thousand Nine Hundred and Seventy-Six point Eight Eight Three
9	Earth works	02/10/01	Construction of soil Earthen Shoulder	Cum	1176.000	212.434	Two Hundred and Twelve point Four Three Four	249822.384	Two Lakh Forty-Nine Thousand Eight Hundred and Twenty-Two point Three Eight Four
10	Pavement works	03/01/01	Scarify, Mx and Recompact Existing Pavement and / or Shoulder	Sqm	16575.000	39.566	Thirty-Nine point Five Six Six	655806.450	Six Lakh Fifty-Five Thousand Eight Hundred and Six point Four Five
11	Pavement works	03/01/02	Repair of Potholes on the existing pavement	Cum	90.500	15120.928	Fifteen Thousand One Hundred and Twenty point Nine Two Eight	1368443.984	Thirteen Lakh Sixty-Eight Thousand Four Hundred and Forty-Three point Nine Eight Four
12	Pavement works	03/02/01	Sub Base	Cum	789.750	3715.901	Three Thousand Seven Hundred and Fifteen point Nine Zero One	2934632.815	Twenty-Nine Lakh Thirty-Four Thousand Six Hundred and Thirty-Two point Eight One Five
13	Pavement works	03/03/01	Aggregate Base Type - I	Cum	3946.800	5909.104	Five Thousand Nine Hundred and Nine point One Zero Four	23322051.667	Two Crore Thirty-Three Lakh Twenty-Two Thousand AND Fifty-One point Six Six Seven
14	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	19734.000	112.015	One Hundred and Twelve point Zero One Five	2210504.010	Twenty-Two Lakh Ten Thousand Five Hundred and Four point Zero One
15	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	42358.000	39.625	Thirty-Nine point Six Two Five	1678435.750	Sixteen Lakh Seventy-Eight Thousand Four Hundred and Fifty point Five
16	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	1381.380	19516.689	Nineteen Thousand Five Hundred and Sixteen point Six Eight Nine	26959963.851	Twelve Lakh Eighty-Five Thousand and Sixty point Six Eight Nine


Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিদপ্তর ও নতুন মহাপ্রকৃতি  
 নতুন পরিদপ্তর ও নতুন মহাপ্রকৃতি

									One
17	Pavement works	03/10/02b	DBS -Wearing Course (Plant Method) bitumeen grade 60/70	Cum	2117.900	19657.203	Nineteen Thousand Six Hundred and Fifty-Seven point Two Zero Three	41631990.234	Four Crore Sixteen Lakh Thirty-One Thousand Nine Hundred and Ninety point Two Three Four
18	Pavement works	03/13/01	Brick on End Edging	Lin.m	5880.000	106.078	One Hundred and Six point Zero Seven Eight	623738.640	Six Lakh Twenty-Three Thousand Seven Hundred and Thirty-Eight point Six Four
20	Incidentals	06/05/01	Road Marking- Thermoplastic Material (Indicate if seccred or spray application)	Sqm	1456.220	717.031	Seven Hundred and Seventeen point Zero Three One	1044154.883	Ten Lakh Forty-Four Thousand One Hundred and Fifty-Four point Eight Eight Three
21	Incidentals	06/10/01	Traffic Signs	No	22.000	6168.902	Six Thousand One Hundred and Sixty-Eight point Nine Zero Two	135715.844	One Lakh Thirty-Five Thousand Seven Hundred and Fifteen point Eight Four Four
22	Incidentals	06/10/02	Sign Post	No	22.000	2966.304	Two Thousand Nine Hundred and Sixty-Six point Three Zero Four	65258.688	Sixty-Five Thousand Two Hundred and Fifty-Eight point Six Eight Eight
23	Incidentals	06/15/01	Concrete guide Post (1.6m long, 200mm dia)	No	60.000	1719.594	One Thousand Seven Hundred and Nineteen point Five Nine Four	103175.640	One Lakh Three Thousand One Hundred and Seventy-Five point Six Four
24	Incidentals	Special-1	Manufacturing of Road directional board as per direction of the E/c.	Sqm	13.500	24494.393	Twenty-Four Thousand Four Hundred and Ninety-Four point Three Nine Three	330674.306	Three Lakh Thirty Thousand Six Hundred and Seventy-Four point Three Zero Six
25	Incidentals	Special-2	Installation charge of road sign and signal board as per direction of the E/c.	No	5.000	4653.935	Four Thousand Six Hundred and Fifty-Three point Nine Three Five	23269.675	Twenty-Three Thousand Two Hundred and Sixty-Nine point Six Seven Five
							<b>Grand Total:</b>	105547813.597	Ten Crore Fifty-Five Lakh Forty-Seven Thousand Eight Hundred and Thirteen point Five Nine Seven

This Bill of Quantities is Electronically Signed by Mr. MD RAHMAN on behalf of Md.Mejanur Rahman

<b>Wahid Construction Ltd.</b>									
<b>Bill of Quantities</b>									
<p><b>Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.</b></p>									

Bill of Quantities									
SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Boards	L.S	4.000	4301.674	Four Thousand Three Hundred and One point Six Seven Four	17206.696	Seventeen Thousand Two Hundred and Six point Six Nine Six
2	General & Site Facilities.	01/01/02	Maintain Temp, Structure & Equipment for the Maintance and Protection of Traffic	Day	180.000	2097.664	Two Thousand AND Ninety-Seven point Six Six Four	377579.520	Three Lakh Seventy-Seven Thousand Five Hundred and Seventy-Nine point Five Two
3	General & Site Facilities.	01/02/07	Progress of Photographs	Month	6.000	798.882	Seven Hundred and Ninety-Eight point Eight Eight Two	4793.292	Four Thousand Seven Hundred and Ninety-Three point Two Nine Two
4	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	40558.643	Forty Thousand Five Hundred and Fifty-Eight point Six Four Three	40558.643	Forty Hunc point
5	General & Site Facilities.	01/03/02	Maintain Site Laboratory	Months	6.000	5530.724	Five Thousand Five Hundred and Thirty point Seven Two Four	33184.344	Thirty One l Eight Four

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 মোরাদ্দার  
 পল্লী পরিদপন ও মহাসড়ক বিভাগ  
 নগর পরিদপন ও পৌর মহাসড়ক  
 নগরসংরক্ষণী বাংলাদেশ সরকার


6	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete)	Cum	2211.300	309.106	Three Hundred and Nine point One Zero Six	683526.098	Six Lakh Eighty-Three Thousand Five Hundred and Twenty-Six point Zero Nine Eight
7	Earth works	02/07/01	Preparation of subgrade (300mm depth)	Sqm	3159.000	76.103	Seventy-Six point One Zero Three	240409.377	Two Lakh Forty Thousand Four Hundred and Nine point Three Seven Seven
8	Earth works	02/08/01	Improved subgrade	Cum	947.700	870.452	Eight Hundred and Seventy point Four Five Two	824927.360	Eight Lakh Twenty-Four Thousand Nine Hundred and Twenty-Seven point Three Six
9	Earth works	02/10/01	Construction of soil Earthen Shoulder	Cum	1176.000	201.956	Two Hundred and One point Nine Five Six	237500.256	Two Lakh Thirty-Seven Thousand Five Hundred point Two Five Six
10	Pavement works	03/01/01	Scarify, Mix and Recompact Existing Pavement and / or Shoulder	Sqm	16575.000	53.209	Fifty-Three point Two Zero Nine	881939.175	Eight Lakh Eighty-One Thousand Nine Hundred and Thirty-Nine point One Seven Five
11	Pavement works	03/01/02	Repair of Potholes on the existing pavement	Cum	90.500	15987.234	Fifteen Thousand Nine Hundred and Eighty-Seven point Two Three Four	1446844.677	Fourteen Lakh Forty-Six Thousand Eight Hundred and Forty-Four point Six Seven Seven
12	Pavement works	03/02/01	Sub Base	Cum	789.750	4075.069	Four Thousand AND Seventy-Five point Zero Six Nine	3218285.743	Thirty-Two Lakh Eighteen Thousand Two Hundred and Eighty-Five point Seven Four Three
13	Pavement works	03/03/01	Aggregate Base Type - I	Cum	3946.800	6983.001	Six Thousand Nine Hundred and Eighty-Three point Zero Zero One	27560508.347	Two Crore Seventy-Five Lakh Sixty Thousand Five Hundred and Eight point Three Four Seven
14	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	19734.000	109.544	One Hundred and Nine point Five Four Four	2161741.296	Twenty-One Lakh Sixty-One Thousand Seven Hundred and Forty-One point Two Nine Six
15	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	42358.000	39.389	Thirty-Nine point Three Eight Nine	1668439.262	Sixteen Lakh Sixty-Eight Thousand Four Hundred and Thirty-Nine point Two Six Two
16	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	1381.380	22355.064	Twenty-Two Thousand Three Hundred and Fifty-Five point Zero Six Four	30880838.308	Three Crore Eight Lakh Eighty Thousand Eight Hundred and Thirty-Eight point Three Zero Eight
17	Pavement works	03/10/02b	DBS -Wearing Course (Plant Method) bitumeen grade 60/70	Cum	2117.900	22650.036	Twenty-Two Thousand Six Hundred and Fifty point Zero Three Six	47970511.244	Four Crore Seventy-Nine Lakh Seventy Thousand Five Hundred and Eleven point Two Four Four
18	Pavement works	03/13/01	Brick on End Edging	Lin.m	5880.000	107.112	One Hundred and Seven point One One Two	629818.560	Six Lakh Twenty-Nine Thousand Eight Hundred and Eighteen point Five Six
20	Incidentals	06/05/01	Road Marking- Thermoplastic Material (Indicate if seccred or spray application)	Sqm	1456.220	822.585	Eight Hundred and Twenty-Two point Five Eight Five	1197864.729	Eleven Lakh Ninety-Seven Thousand Eight Hundred and Sixty-Four point Seven Two Nine
21	Incidentals	06/10/01	Traffic Signs	No	22.000	5367.629	Five Thousand Three Hundred and Sixty-Seven point Six Two Nine	118087.838	One Lakh Eighteen Thousand AND Eighty-Seven point Eight Three Eight
22	Incidentals	06/10/02	Sign Post	No	22.000	1536.312	One Thousand Five Hundred and Thirty-Six point Three One Two	33798.864	Thirty-Three Thousand Seven Hundred and Ninety-Eight point Eight Six Four
23	Incidentals	06/15/01	Concrete guide Post (1.6m long, 200mm dia)	No	60.000	1345.539	One Thousand Three Hundred and Forty-Five point Five Three Nine	80732.340	Eighty Thousand Seven Hundred and Thirty-Two point Three Four
24	Incidentals	Special-1	Manufacturing of Road directional board as per direction of the E/c.	Sqm	13.500	6759.774	Six Thousand Seven Hundred and Fifty-Nine point Seven Seven Four	91256.949	Ninety-One Thousand Two I Six pr Nine
25	Incidentals	Special-2	Installation charge of road sign and signal board as per direction of the E/c.	No	5.000	7374.299	Seven Thousand Three Hundred and Seventy-Four point Two Nine Nine	36871.495	Thirty Eight Seve Nine

Signed

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক বিভাগ  
 নতুন পরিচয় ও সেহ মর্যাদার  
 নগরসভা/কাজী বাংলাদেশ সরকার

								Grand Total:	120437224.413	Twelve Crore Four Lakh Thirty-Seven Thousand Two Hundred and Twenty-Four point Four One Three
--	--	--	--	--	--	--	--	--------------	---------------	---

This Bill of Quantities is Electronically Signed by Mr. Md. Ma on behalf of Wahid Construction Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis-150766 jhenaidah.pdf	81.04	 Download




[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 150766  
**Closing Date and Time :** 30-Jan-2018 14:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia of Daulatdia-Faridpur)Goalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.

**Invitation Reference No. :** e-GP/21/ACE Khu/2017-2018  
**Opening Date and Time :** 30-Jan-2018 14:00

[View Notice](#)

Package No	Package Description
e-GP/21/ACE Khu/2017-2018	Reconstruction Strengthening DBS-Base Course & DBS-Wearing Course work from Ch. 110000 to 111250 Tetul tala to Bishoikhali Ch. 119000 to Ch. 119230 Brac Office Ch. 120900 to 125560 Kaligonj Bus Stand to Agmundia of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj Road Road No. N-7 under Road Division Jhenidah during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Md.Mejanur Rahman

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. MD RAHMAN on behalf of Md.Mejanur Rahman

Wahid Construction Ltd.

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	To
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Ze
							<b>Grand Total:</b>	0.001	Ze

Signed

আবু হাশিম আল-মামুন

স্বাক্ষরিত ও সত্যায়িত

স্বাক্ষরিত ও সত্যায়িত

স্বাক্ষরিত ও সত্যায়িত

স্বাক্ষরিত ও সত্যায়িত

								Grand Total.	0.00	One

This Schedule of Dayworks is Electronically Signed by Mr. Md. Ma on behalf of Wahid Construction Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
যোগাযোগ  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	150766	Invitation Reference No. :	e-GP/21/ACE Khu/2017-2018
Closing Date and Time :	30-Jan-2018 14:00	Opening Date and Time :	30-Jan-2018 14:00
Procuring Entity :	Khulna Zone		
Brief :	Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.		
<a href="#">View Notice</a>			

Package No	Package Description
e-GP/21/ACE Khu/2017-2018	Reconstruction Strengthening DBS-Base Course & DBS-Wearing Course work from Ch. 110000 to 111250 Tetul tala to Bishoikhali Ch. 119000 to Ch. 119230 Brac Office Ch. 120900 to 125560 Kaligonj Bus Stand to Agmundia of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj Road Road No. N-7 under Road Division Jhenidah during the year 2017-2018.

Md.Mejanur Rahman

## Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. MD RAHMAN on behalf of Md.Mejanur Rahman

Wahid Construction Ltd.

## Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Ma on behalf of Wahid Construction Ltd.

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সড়ক পরিবহন ও মর্যাদাসিক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	150766	Invitation Reference No. :	e-GP/21/ACE Khu/2017-2018
Closing Date and Time :	30-Jan-2018 14:00	Opening Date and Time :	30-Jan-2018 14:00
Procuring Entity :	Khulna Zone		
Brief :	Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.		
<a href="#">View Notice</a>			

Package No	Package Description
e-GP/21/ACE Khu/2017-2018	Reconstruction Strengthening DBS-Base Course & DBS-Wearing Course work from Ch. 110000 to 111250 Tetul tala to Bishoikhali Ch. 119000 to Ch. 119230 Brac Office Ch. 120900 to 125560 Kaligonj Bus Stand to Agmundia of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj Road Road No. N-7 under Road Division Jhenidah during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

## Bill of Quantities (Salvage items )

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earthworks	02/02/06	Deduction value of materials recovered from existing road pavement.	Cum	2211	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	4890734.211	Forty-Eight Lakh Ninety Thousand Seven Hundred and Thirty-Four point Two One One	I AGREE
							<b>Grand Total:</b>	4890734.211	Forty-Eight Lakh Ninety Thousand Seven Hundred and Thirty-Four point Two One One	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Md.Mejanur Rahman

## Bill of Quantities (Salvage items )

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earthworks	02/02/06	Deduction value of materials recovered from existing road pavement.	Cum	2211	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	4890734.211	Forty-Eight Lakh Ninety Thousand Seven Hundred and Thirty-Four point Two One One	I AGREE
							<b>Grand Total:</b>	4890734.211	Forty-Eight Lakh Ninety Thousand Seven Hundred and Thirty-Four point Two One One	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. MD RAHMAN on behalf of Md.Mejanur Rahman

Wahid Construction Ltd.

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিবার ও মরাদ্দিক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Bill of Quantities (Salvage items )										
This form contains items 1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box										
Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earthworks	02/02/06	Deduction value of materials recovered from existing road pavement.	Cum	2211	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	4890734.211	Forty-Eight Lakh Ninety Thousand Seven Hundred and Thirty-Four point Two One One	I AGREE
							<b>Grand Total:</b>	4890734.211	Forty-Eight Lakh Ninety Thousand Seven Hundred and Thirty-Four point Two One One	
All items should be accepted by Tenderer										

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Md. Ma on behalf of Wahid Construction Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প  
পৌর পরিচালক। বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	150766	Invitation Reference No. :	e-GP/21/ACE Khu/2017-2018
Closing Date and Time :	30-Jan-2018 14:00	Opening Date and Time :	30-Jan-2018 14:00
Procuring Entity :	Khulna Zone		
Brief :	Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

## Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	119654365.096
	Grand Total	119654365.096

## Tenderer/Consultant Name : Md.Mejanur Rahman

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	105547813.597
2	Unconditional Discount Form	0.000
	Grand Total	105547813.597

## Tenderer/Consultant Name : Wahid Construction Ltd.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	120437224.413
2	Unconditional Discount Form	0.000
	Grand Total	120437224.413

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

*AAM*

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 150766 **Invitation Reference No. :** e-GP/21/ACE Khu/2017-2018  
**Closing Date and Time :** 30-Jan-2018 14:00 **Opening Date and Time :** 30-Jan-2018 14:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) | [Print](#)


Form Name	MD. MOYENUDDIN (BASHI) Amount in (BDT)	Md.Mejanur Rahman Amount in (BDT)	Wahid Construction Ltd. Amount in (BDT)
Bill of Quantities	119654365.096	105547813.597	120437224.413
Unconditional Discount Form	0	0.000	0.000
Grand Total	119654365.096	105547813.597	120437224.413

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	150766	Invitation Reference No. :	e-GP/21/ACE Khu/2017-2018
Closing Date and Time :	30-Jan-2018 14:00	Opening Date and Time :	30-Jan-2018 14:00
Procuring Entity :	Khulna Zone		
Brief :	Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.		
<a href="#">View Notice</a>			

Package No	Package Description
e-GP/21/ACE Khu/2017-2018	Reconstruction Strengthening DBS-Base Course & DBS-Wearing Course work from Ch. 110000 to 111250 Tetul tala to Bishoikhali Ch. 119000 to Ch. 119230 Brac Office Ch. 120900 to 125560 Kaligonj Bus Stand to Agmundia of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj Road Road No. N-7 under Road Division Jhenidah during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6527662453.21
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Md.Mejanur Rahman

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects		
Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed

MD. BASHI

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ  
পদক পরিচয় ও পদক মহাপ্রদত্ত  
পদক পরিচয় ও পদক মহাপ্রদত্ত

1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	200.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	1600000000.000
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD RAHMAN on behalf of Md.Mejanur Rahman

Wahid Construction Ltd.			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	9.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	11465915198.41
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Ma on behalf of Wahid Construction Ltd.

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও স্টাফ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 150766 **Invitation Reference No. :** e-GP/21/ACE Khu/2017-2018  
**Closing Date and Time :** 30-Jan-2018 14:00 **Opening Date and Time :** 30-Jan-2018 14:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/21/ACE Khu/2017-2018	Reconstruction Strengthening DBS-Base Course & DBS-Wearing Course work from Ch. 110000 to 111250 Tetul tala to Bishoikhali Ch. 119000 to Ch. 119230 Brac Office Ch. 120900 to 125560 Kaligonj Bus Stand to Agmundia of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj Road Road No. N-7 under Road Division Jhenidah during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-150766.pdf	382.14	<a href="#">Download</a>
2	-	Equipments List-2016 Part-1.pdf	2738.56	<a href="#">Download</a>
3	-	Equipments List-2016 Part-2.pdf	2748.34	<a href="#">Download</a>
4	-	Equipment lease Agreement for TID-150766.pdf	580.36	<a href="#">Download</a>

Md.Mejanur Rahman

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Signed

MD. BASHI

কাজী আব্দুল আল-মামুন  
মোঃমামুন  
পদক পরিচালক ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Attatch	Good	Leased	Copy Attatch

5.

Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD RAHMAN on behalf of Md.Mejanur Rahman

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan RHD 150766.jpg	983.59	 Download

Wahid Construction Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up



4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Steel Roller - 10 Ton - 03 nos	Good	Owned	Owned, Wahid COnstruction Ltd.
Dump Truck - 10 Ton - 04 nos	Good	Owned	Owned, Wahid COnstruction Ltd.
Water Tanker - 3000 Liters - 02 nos	Good	Owned	Owned, Wahid COnstruction Ltd.
Asphalt Batch Plant - 01 no	Good	Owned	Owned, Wahid COnstruction Ltd.
Air Compressor - 02 nos	Good	Owned	Owned, Wahid COnstruction Ltd.
Soil COmpactor - 02 nos	Good	Owned	Owned, Wahid COnstruction Ltd.
Pay Loader - 02 nos	Good	Owned	Owned, Wahid COnstruction Ltd.
Excavator - 02 nos	Good	Owned	Owned, Wahid COnstruction Ltd.
Paver Machine - 01 no	Good	Owned	Owned, Wahid COnstruction Ltd.

5.

Elements of Activity	Brief description of Activity
NA	NA

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Ma on behalf of Wahid Construction Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan-150776.pdf	133.79	 Download
2	-	Methodology - 150776.pdf	91.45	 Download
3	-	Dump Truck - 8 Nos.pdf	1763.08	
4	-	Vibratory Roller - 4 nos .pdf	1873.15	
5	-	Drum Truck - 7 Nos.pdf	1394.95	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

6	-	Asphalt Batch Mix Plant - Woody.pdf	1480.85	 Download
7	-	Tandam Roller .jpg	1490.16	 Download
8	-	Equipment - 5.zip	2233.38	 Download
9	-	Road Marking Machine.jpg	1610.52	 Download
10	-	Equipment - 3.pdf	1732.78	 Download
11	-	Equipment 01 (1) - New.pdf	1664.99	 Download
12	-	Caterpillar Soil Compactor.pdf	1909.10	 Download
13	-	Drum Mixing Asphaly Plant Model.pdf	1476.37	 Download
14	-	Excavator.pdf	1426.59	 Download
15	-	Wheel Loader.pdf	1548.98	 Download
16	-	Equipment 02 - New.pdf	1605.77	 Download
17	-	Asphalt Pavar.pdf	769.26	 Download
18	-	Computerized Auto Batchmix Asphalt Plant.pdf	2223.98	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
পতন পরিচালনা ও মর্যাদা বিকাশ  
পতন পরিচালনা ও পৌর মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	150766	Invitation Reference No. :	e-GP/21/ACE Khu/2017-2018
Closing Date and Time :	30-Jan-2018 14:00	Opening Date and Time :	30-Jan-2018 14:00
Procuring Entity :	Khulna Zone		
Brief :	Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 2017-2018.		
<a href="#">View Notice</a>			

Package No	Package Description
e-GP/21/ACE Khu/2017-2018	Reconstruction Strengthening DBS-Base Course & DBS-Wearing Course work from Ch. 110000 to 111250 Tetul tala to Bishoikhali Ch. 119000 to Ch. 119230 Brac Office Ch. 120900 to 125560 Kaligonj Bus Stand to Agmundia of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj Road Road No. N-7 under Road Division Jhenidah during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Mbyenuddin Bashi
2. Registered e-mail ID of the Tenderer / JVCA Partner:	md.moyenuddin@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	38 years of Experience

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer, RHD Gopalgonj Zone, Gopalgonj  0266871965 acegopalgonj@gmail.com	DBS Base Course - 3906.335cum, DBS Wearing Course - 7573.48 cum & Base Type-I 4768.720 cum have completed.

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	2766279147.850
2015-2016	1570696069.590
2014-2015	921711626.960
2013-2014	711856497.630
2012-2013	
Total=	

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------

Signed

MD. BASHI

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1	General Experience Certificates (ITT 15.1(a))	General Experience (2016-2017).pdf	1583.43	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience (2015-2016).pdf	1790.38	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience (2014-2015).pdf	2461.81	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience (2013-2014).pdf	1900.20	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience (2012-2013).pdf	1149.05	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience (2011-2012).pdf	365.78	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience (2010-2011).pdf	1023.32	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience (2009-2010).pdf	515.80	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience (2008-2009).pdf	236.88	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience (2007-2008).pdf	172.74	 Download
11	Specific Experience Certificates (ITT 15.1(b))	Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	 Download
12	Financial Capacity Certificates (ITT 16)	Liquid Assets Certificate for TID-150766.jpg	334.58	 Download
13	Valid Trade License (ITT 25.1.(f))	Tread License (2017-2018).pdf	1423.27	 Download
14	Valid Trade License (ITT 25.1.(f))	RHD License 2017-2018.pdf	1912.45	 Download
15	TIN Certificate (ITT 25.1(g))	TIN Certificate (2016-2017).pdf	202.96	 Download
16	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digits.jpg	417.63	 Download
17	-	Methodology of Road Work.pdf	1583.36	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 1 of 4 ).pdf	1326.50	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 2 of 4 ).pdf	2533.19	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 3 of 4 ).pdf	2133.42	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 4 of 4 ).pdf	1793.47	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 1 of 3 ).pdf	1592.97	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 2 of 3 ).pdf	2172.20	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 3 of 3 ).pdf	2329.39	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 1 of 3 ).pdf	1607.17	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 2 of 3 ).pdf	2188.87	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 3 of 3 ).pdf	1953.17	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 1 of 3 ).pdf	1713.56	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 2 of 3 ).pdf	2089.37	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 3 of 3 ).pdf	1972.33	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 1 of 2 ).pdf	2217.14	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 2 of 2 ).pdf	2659.82	 Download
33	-	Tender Capacity for TID-150766.pdf	2331.16	 Download

Md.Mejanur Rahman

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Signed  
AAR


কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
পাক পাবলিক ও প্রাইভেট সেক্টর  
পলিটিক্স ও সোশ্যাল সার্ভিসেস  
পলিটিক্স ও সোশ্যাল সার্ভিসেস











Description							Tenderer's Response
1. Name of the Tenderer / JVCA Partner:							Md.Mejanur Rahman
2. Registered e-mail ID of the Tenderer / JVCA Partner:							mdmasumjnd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]							10
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
03/JRC/JHRD/2011-2012	Jhenaidah-Chuadanga-Meharpur-Mujibnagar Road	Prime Contractor	09-02-2012	10-06-2015	109349331.060	RHD Jhenaidah	Widening the Road embankment, pavement and strengthening by aggregate base-Type-1, surface with DBS base coarse, DBS wearing coarse and hard shoulder of Jhenaidah-Chuadanga-Meharpur-Mujibnagar Road under Jhenaidah
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year				Amount (Taka or Equivalent Taka)			
2012-2017				1600000000.000			

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD RAHMAN on behalf of Md.Mejanur Rahman

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	MMR 10 Years General Experience.pdf	799.80	 Download
2	Specific Experience Certificates (ITT 15.1(b))	MMR Similer Work With BQ 11core.pdf	1259.37	 Download
3	General Experience Certificates (ITT 15.1(a))	MMR AUDIT PART 01.pdf	2407.59	 Download
4	General Experience Certificates (ITT 15.1(a))	MMR AUDIT PART 2.pdf	1082.61	 Download
5	Valid Trade License (ITT 25.1.(f))	54- Trade Licence 2017-18 update (2).png	1008.40	 Download
6	VAT Certificate (ITT 25.1(g))	54- Vat 11 Diget.jpg	837.50	 Download
7	TIN Certificate (ITT 25.1(g))	TIN UPDATE 2017-18.pdf	775.91	 Download
8	TIN Certificate (ITT 25.1(g))	MMR 06..pdf	1431.05	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8.PAYMENT CERTIFICATE 2016-17 UPDATE ON 17-09-17 PART-3 MMR.pdf	2657.16	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9.PAYMENT CERTIFICATE 2016-17 UPDATE ON 14-11-17 PART-4 MMR.pdf	105.87	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6.PAYMENT CERTIFICATE 2016-17 UPDATE ON 17-09-17 PART-1 MMR.pdf	1748.54	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7.PAYMENT CERTIFICATE 2016-17 UPDATE ON 17-09-17 PART-2 MMR.pdf	2703.32	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5.Payment Certificate year of 2015-2016 _Part02 MMR.pdf	2369.10	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4.Payment Certificate Year of 2015-2016 _Part01 MMR.pdf	1338.64	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.Payment Certificate Year of 2012-2013 MMR.pdf	2194.74	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2.Payment Certificate year of 2013-14 MMR.pdf	1677.94	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3.Payment Certificate Year of 2014-2015 MMR.pdf	1363.28	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMR WORK COMPLECAION PART-5.pdf	2129.42	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMR WORK COMPLECAION PART-2.pdf	2577.13	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMR WORK COMPLECAION PART-3.pdf	2609.96	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMR WORK COMPLECAION PART-4.pdf	2059.12	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMR WORK COMPLECAION PART-1.pdf	2639.51	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	54- Bulding 1098 Lac EED.pdf	671.50	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ  
 শ্রদ্ধা পরিচালক ও মোহাম্মদ  
 শ্রদ্ধা পরিচালক ও মোহাম্মদ

24	-	MMR 03.pdf	684.85	 Download
25	-	MMR 02.pdf	2318.97	 Download
26	-	MMR 04.pdf	2608.17	 Download
27	-	MMR 05.pdf	2073.77	 Download
28	-	MMR 07.pdf	2264.34	 Download
29	-	MMR 08.pdf	1939.52	 Download
30	-	Equipment MMR WITH ASPHALT PLANT LEASE DEED MMR.pdf	2015.62	 Download
31	-	Manpower MMR_01.pdf	1635.15	 Download
32	-	Manpower MMR_02.pdf	1512.92	 Download
33	-	Past Performance Evaluation MMR.pdf	448.28	 Download
34	Financial Capacity Certificates (ITT 16)	Credit Line -150766 MMR.pdf	1395.22	 Download
35	-	Rate Analysis of Tender ID-150766 (Khulna Zone)-e-GP-21.pdf	67.94	 Download

### Wahid Construction Ltd.

### Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

#### 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Wahid Construction Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	wahidd830@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	1992 ( The firm was established in the year 1992 as proprietorship and subsequently it was converted into a Private Limited Co. in the year 2016)

#### 4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
WM - 01	Joydebpur – Mymensingh Road Improvement Project	Prime Contractor	26-11-2013	31-10-2015	1510613890.000	Tanim Shahriar, Major, Project Officer, 17, ECB, Special Works Organization - West, Mirpur Army Camp, Block – D, Bangladesh Army, Dhaka-1216.	? Embankment Fill = 213986.113 cum, Improve subgrade = 65882.029 Cum, Sub-Base = 78994.935 cum, Aggregate Base Type – I = 26574.693 cum, Aggregate Base Type – II = 43499.725 cum, Rigid pavement (Concrete Class – 30) = 4297.775cum, Dense Bituminous Surfacing-Wearing Course = 16187.823 cum, 40 mm Thick Dense Bituminous Surfacing-Wearing Course = 5950.731 cum, High Yield Deformed Mild Steel Reinforcing Bars = 53.404 Tonne, Concrete Class – 30 = 632.78 cum, Concrete Kerb = 13508.00 Lin. M, Construction of RCC Drain with slab = 2066.97 Lin. M, Box Culverts = 14 nos ( Different Size). Concrete Class – 30 = 1676.712 cum, Total Length of Road 7.25 Km ( 4- Lane Road)

#### 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
FY 2016-2017	6024022744.190
FY 2015-2016	2025828972.390
FY 2014-2015	1364172402.980
FY 2013-2014	1206961319.770
FY 2012-2013	819883448.030

**This Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Mia on behalf of Wahid Construction Ltd.**

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	List of On Going Work-WCL N.pdf	18.71
2	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2014-2015 - 5.pdf	70.70

Signed  
  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচালক ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

3	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY-2015-2016 - 4.pdf	92.99	 Download
4	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 - 8.pdf	91.23	 Download
5	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover - Summary-New .pdf	45.90	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 15-16.jpg	1729.09	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 14-15.jpg	2098.67	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMM-Golam-MAS JV Agreement - 2012-13.pdf	833.86	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WCL-MAS-MHC -2016-17.pdf	764.04	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMM-MAS PCL JV Agreement-2016-2017.pdf	1626.24	 Download
11	General Experience Certificates (ITT 15.1(a))	General Exp - 10 Years.rar	2093.29	 Download
12	-	Memorandum Articles of Association_ WCL .pdf	2436.92	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2015-2016 Part-1.pdf	1631.14	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2015-2016 Part-2.pdf	1402.56	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 Part-1.pdf	2662.82	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 Part-2.pdf	2416.80	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 Part-3.pdf	2016.96	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY b2016-2017 Part-4.pdf	2050.06	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2012-2013 Part-1.pdf	1519.33	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2012-2013 Part-2.pdf	2228.18	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2013-2014 Part-1.pdf	1500.44	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2013-2014 Part-2.pdf	1803.19	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2014-2015.pdf	2356.69	 Download
24	General Experience Certificates (ITT 15.1(a))	Gen Exp - WCL.pdf	28.40	 Download
25	General Experience Certificates (ITT 15.1(a))	List of Completion Cert.pdf	1316.52	 Download
26	Valid Trade License (ITT 25.1(f))	Trade License - 17-18- Attested.pdf	675.33	 Download
27	TIN Certificate (ITT 25.1(g))	Income Tax Cert - Attested.jpg	314.89	 Download
28	-	Office Order - RHD - PWD.pdf	2052.45	 Download
29	Specific Experience Certificates (ITT 15.1(b))	JMRIP - Rigid Pavement.jpg	2451.48	 Download
30	-	Letter of Undertaking.pdf	1121.25	 Download
31	-	Incorporation Certificate-Attested.pdf	786.06	 Download
32	VAT Certificate (ITT 25.1(g))	VAT Certificate - Attested.pdf	1151.09	 Download
33	TIN Certificate (ITT 25.1(g))	Tax Certificate - Attested.pdf	2051.49	 Download
34	Financial Capacity Certificates (ITT 16)	Tender ID_150766.jpg	1564.34	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও ব্যবস্থাপক বিভাগ  
 নতুন পরিচালন ও সফটওয়্যার  
 পরিচালকগণ বাংলাদেশ সরকার