



Last Login : Monday, 8 Jan, 2018 13:29:55

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 137993 **Invitation Reference No. :** DZ(e-GP)-17/PMP(Road)/2017-2018.

**Closing Date and Time :** 18-Dec-2017 12:00 **Opening Date and Time :** 18-Dec-2017 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-17/PMPRoad/2017-2018.

**Lot No. and Description :** 01 & Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV	
Tender Validity	Yes	
Tender Security	Yes	
JVCA Partner's Information given or not (If any)	Yes	
Joint Venture Agreement	Yes	
Subcontractor's Information given or not (If any)	Yes	
Tender Contents	Yes	
Tenderer Information	Yes	
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	No	
Solvency	Yes	
Country of Origin	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

**TEC Members**

*Signed*  
*AAM*  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

TEC Members			
Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 1 On	27 Dec 2017 21:30	27 Dec 2017 21:44	28 Dec 2017 01:12
Comments	Sign	Sign	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 13:29:55

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 137993 **Invitation Reference No. :** DZ(e-GP)-17/PMP(Road)/2017-2018.

**Closing Date and Time :** 18-Dec-2017 12:00 **Opening Date and Time :** 18-Dec-2017 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-17/PMPRoad/2017-2018. & Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 2 On	27 Dec 2017 21:30	27 Dec 2017 21:45	28 Dec 2017 01:12
Comments	Sign	Sign	Signed.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ  
 নতুন পরিচয় ও মোটর যানবাহন  
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
সফটওয়্যার ও মালিকানা বিভাগ  
সফটওয়্যার ও সার্ভিসেস  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 13:29:55

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 137993 **Invitation Reference No. :** DZ(e-GP)-17/PMP(Road)/2017-2018.

**Closing Date and Time :** 18-Dec-2017 12:00 **Opening Date and Time :** 18-Dec-2017 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-17/PMPRoad/2017-2018. & Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV (Winner)	179106904.280	179098283.995	8620.285	0.005

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED,
Signed Tender Evaluation	28 Dec 2017 09:29	28 Dec 2017 09:30	28 Dec 2017 10:35

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ  
 নতুন পরিষদ ও সোহা মহাপ্রকল্প  
 বাংলাদেশ সরকার

Report 3 On			
Comments	Sign	Sign	Signed.

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 13:29:55

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 137993 **Invitation Reference No. :** DZ(e-GP)-17/PMP(Road)/2017-2018.

**Closing Date and Time :** 18-Dec-2017 12:00 **Opening Date and Time :** 18-Dec-2017 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-17/PMPRoad/2017-2018. & Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

Masud Hi-Tech Engineering Ltd. &amp; National Development Engineers Ltd. - JV

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 4 On	28 Dec 2017 10:37	28 Dec 2017 10:38	28 Dec 2017 10:36
Comments	Sign	Sign	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মর্যাদা বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	137993	Invitation Reference No. :	DZ(e-GP)-17/PMP(Road)/2017-2018.
Closing Date and Time :	18-Dec-2017 12:00	Opening Date and Time :	18-Dec-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
 <a href="#">View Notice</a>			

Package No. :	DZe-GP-17/PMPRoad/2017-2018.		
Package Description :	Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	01		
Lot Description :	Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Division 2 : Earth work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 1 : General & Site Facilities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 3 : Pavement work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 5 : Structure work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
BoQ : U Drain		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
BoQ : Saucer Drain		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
BoQ : Low-Hight Road Median		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

[Home](#) | 
 [About e-GP](#) | 
 [Contact Us](#) | 
 [RSS Feed](#) | 
 [Terms and Conditions](#) | 
 [Service Level](#) | 
 [Disclaimer and Privacy Policy](#) | 
 [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক





Last Login : Monday, 8 Jan, 2018 13:29:55

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)
**Tender/Proposal Detail**

**Tender/Proposal ID :** 137993 **Invitation Reference No. :** DZ(e-GP)-17/PMP(Road)/2017-2018.

**Closing Date and Time :** 18-Dec-2017 12:00 **Opening Date and Time :** 18-Dec-2017 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Tender Opening Report 1**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender/Proposal Package No. and Description :** DZe-GP-17/PMPRoad/2017-2018. & Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

**Procurement Plan**

Approving Authority	Approval Status
<b>Name:</b> Md. Abdus Sabur <b>Designation:</b> Additional Chief Engineer <b>Role:</b> PE <b>Office Name:</b> Dhaka Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

**Advertisement details**

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Star	23-Nov-2017		
Daily Khola Kagoj	22-Nov-2017		
Daily Amar Barta	22-Nov-2017		

**Tender/Proposal Date and Time**

Date and Time of Publishing	Date and Time of Closing
16-Nov-2017 19:45	18-Dec-2017 12:00

**Opening Date and Time**

Original Date and Time
18-Dec-2017 12:00

**Tender/Proposal Document**

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
1	1	0	0

**TOC Members**

Committee Members	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.
-------------------	-----------------	-----------------------------

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Dhaka Zone	Dhaka Zone
<b>Electronically Signed TOR On</b>	18 Dec 2017 12:22	18 Dec 2017 12:14
<b>Comments</b>	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোস্তামার  
পত্নী পরিচরিত ও মহাপ্রদত্ত বিভাগ  
স্বাক্ষর পরিচরিত ও মোস্তামার  
পত্নী পরিচরিত ও মোস্তামার




Last Login : Monday, 8 Jan, 2018 13:29:55

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	137993	Invitation Reference No. :	DZ(e-GP)-17/PMP(Road)/2017-2018.
Closing Date and Time :	18-Dec-2017 12:00	Opening Date and Time :	18-Dec-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
<div> <a href="#">View Notice</a></div>			

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender Package No. and Description :	DZe-GP-17/PMPRoad/2017-2018. & Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Lot No. and Description :	01 & Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
16-Nov-2017 19:45	18-Dec-2017 12:00	18-Dec-2017 12:00	17-Apr-2018	15-May-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
1	1	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">Masud Hi-Tech Engineering Ltd. &amp; National Development Engineers Ltd. - JV (JVCA - View Details) (Sub Contractor/Consultant - View Details)</a>	18-Dec-2017 11:26	Bank Guarantee	4500000.00	Bank: Bank Asia Limited Branch: BAL_Gulshan Branch 17-Dec-2017 17:37	15-May-2018	17-Apr-2018

Official Cost Estimate (In BDT)	
179106904.280	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV	179098283.995	0.000	0.000	179098283.995

Opening Report Footer	
-----------------------	--

TOC Members			
Committee Members	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	
Committee Role	Chairperson	Member Secretary	
Designation	Additional Chief Engineer	Superintending Engineer	
PE Office	Dhaka Zone	Dhaka Zone	
Electronically Signed TOR On	18 Dec 2017 12:26	18 Dec 2017 12:19	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোসাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

Comments

Sign

Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 137993  
**Closing Date and Time :** 18-Dec-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-17/PMPRoad/2017-2018.	Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)
[\(JVCA - View Details\)](#)
[\(Sub Contractor/Consultant - View Details\)](#)

## Division 2 : Earth work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 : Earth work	02/01/01	Clearing & Grubbing.	Sqm	2400.000	40.001	Forty point Zero Zero One	96002.400	Ninety-Six Thousand AND Two point Four
2	Division 2 : Earth work	02/10/01	Construction of Soil Earthen Shoulder.	Cum	1656.720	200.002	Two Hundred point Zero Zero Two	331347.313	Three Lakh Thirty-One Thousand Three Hundred and Forty-Seven point Three One Three
							<b>Grand Total:</b>	427349.713	Four Lakh Twenty-Seven Thousand Three Hundred and Forty-Nine point Seven One Three

This Division 2 : Earth work is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ  
পত্নী পরিচালক ও পৌর মহাপ্রকৃতি  
পৌর পরিচালকী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 137993 **Invitation Reference No. :** DZ(e-GP)-17/PMP(Road)/2017-2018.  
**Closing Date and Time :** 18-Dec-2017 12:00 **Opening Date and Time :** 18-Dec-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-17/PMPRoad/2017-2018.	Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)
[\(JVCA - View Details\)](#)
[\(Sub Contractor/Consultant - View Details\)](#)

## Division 1 : General &amp; Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	4	1000.001	One Thousand point Zero Zero One	4000.004	Four Thousand point Zero Zero Four
2	Division 1 : General & Site Facilities	01/02/07	Progress Photograph	Month	4	1000.001	One Thousand point Zero Zero One	4000.004	Four Thousand point Zero Zero Four
3	Division 1 : General & Site Facilities	01/03/01	Provide and Removal Site Laboratory and Equipment	LS	1	100000.001	One Lakh point Zero Zero One	100000.001	One Lakh point Zero Zero One
4	Division 1 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	4	10000.001	Ten Thousand point Zero Zero One	40000.004	Forty Thousand point Zero Zero Four
							<b>Grand Total:</b>	148000.013	One Lakh Forty-Eight Thousand point Zero One Three

This Division 1 : General & Site Facilities is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 137993 **Invitation Reference No. :** DZ(e-GP)-17/PMP(Road)/2017-2018.  
**Closing Date and Time :** 18-Dec-2017 12:00 **Opening Date and Time :** 18-Dec-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-17/PMPRoad/2017-2018.	Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)
[\(JVCA - View Details\)](#)
[\(Sub Contractor/Consultant - View Details\)](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 137993 **Invitation Reference No. :** DZ(e-GP)-17/PMP(Road)/2017-2018.  
**Closing Date and Time :** 18-Dec-2017 12:00 **Opening Date and Time :** 18-Dec-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-17/PMPRoad/2017-2018.	Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV
[\(JVCA - View Details\)](#)
[\(Sub Contractor/Consultant - View Details\)](#)

## Division 3 : Pavement work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement work	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	Sqm	29139.000	40.001	Forty point Zero Zero One	1165589.139	Eleven Lakh Sixty-Five Thousand Five Hundred and Eighty-Nine point One Three Nine
2	Division 3 : Pavement work	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	139.500	18000.001	Eighteen Thousand point Zero Zero One	2511000.140	Twenty-Five Lakh Eleven Thousand point One Four
3	Division 3 : Pavement work	03/03/02	Aggregate Base Type-II	Cum	4123.350	4500.001	Four Thousand Five Hundred point Zero Zero One	18555079.123	One Crore Eighty-Five Lakh Fifty-Five Thousand AND Seventy-Nine point One Two Three
4	Division 3 : Pavement work	03/06/01a	Bituminous Prime Coat (plant Placed)	Sqm	25839.000	125.001	One Hundred and Twenty-Five point Zero Zero One	3229900.839	Thirty-Two Lakh Twenty-Nine Thousand Nine Hundred point Eight Three Nine
5	Division 3 : Pavement work	03/07/01a	Bituminous Tack Coat (plant Work)	Sqm	74826.000	50.002	Fifty point Zero Zero Two	3741449.652	Thirty-Seven Lakh Forty-One Thousand Four Hundred and Forty-Nine point Six Five Two
6	Division 3 : Pavement work	03/10/01b	Dense Bituminous Surfacing-Base Course(Plant Method) (Bitumen Grade-60/70)	Cum	2260.300	20100.001	Twenty Thousand One Hundred point Zero Zero One	45432032.260	Four Crore Fifty-Four Lakh Thirty-Two Thousand AND Thirty-Two point Two Six
7	Division 3 : Pavement work	03/10/02b	Dense Bituminous Surfacing-Wearing Course(Plant Method) (Bitumen Grade-60/70)	Cum	3741.300	20500.002	Twenty Thousand Five Hundred point Zero Zero Two	76696657.483	Seven Crore Sixty-Six Lakh Ninety-Six Thousand Six Hundred and Fifty-Seven point Four Eight Three
8	Division 3 : Pavement work	03/13/01	Brick on end Edging	Lin. Meter	7700.000	120.001	One Hundred and Twenty point Zero Zero One	924007.700	Nine Lakh Twenty-Four Thousand AND Se
9	Division 3 : Pavement work	03/14/01a	Dry lean Concrete Class-10 (Concrete Mixture)	Cum	330.000	8500.001	Eight Thousand Five Hundred point Zero Zero One	2805000.330	Tw Fiv Th
	Division 3 : Pavement work		Cement Concrete Pavement				Seventeen Thousand Five		On Th

Signed

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম পরিচালক ও যন্ত্রাংশিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



10	Pavement work	03/15/03b	(Concrete Class-35) (Batching Plant without Concrete Paver)	Cum	990.000	17500.001	thousand five Hundred point Zero Zero One	17325000.990	three Lakh Twenty-Five Thousand point Nine Nine
							<b>Grand Total:</b>	172385717.656	Seventeen Crore Twenty-Three Lakh Eighty-Five Thousand Seven Hundred and Seventeen point Six Five Six

This Division 3 : Pavement work is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAR  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
নতুন পরিচয় ও নতুন মর্যাদায়  
নতুন পরিচয় ও নতুন মর্যাদায়

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 137993 **Invitation Reference No. :** DZ(e-GP)-17/PMP(Road)/2017-2018.  
**Closing Date and Time :** 18-Dec-2017 12:00 **Opening Date and Time :** 18-Dec-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-17/PMPRoad/2017-2018.	Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)
[\(JVCA - View Details\)](#)
[\(Sub Contractor/Consultant - View Details\)](#)

## Division 5 : Structure work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5 : Structure work	05/02/02	High Yield Reinforcement Bars.	Tonne	35.584	85000.001	Eighty-Five Thousand point Zero Zero One	3024640.036	Thirty Lakh Twenty-Four Thousand Six Hundred and Forty point Zero Three Six
							<b>Grand Total:</b>	3024640.036	Thirty Lakh Twenty-Four Thousand Six Hundred and Forty point Zero Three Six

This Division 5 : Structure work is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 137993 **Invitation Reference No. :** DZ(e-GP)-17/PMP(Road)/2017-2018.  
**Closing Date and Time :** 18-Dec-2017 12:00 **Opening Date and Time :** 18-Dec-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-17/PMPRoad/2017-2018.	Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)
[\(JVCA - View Details\)](#)
[\(Sub Contractor/Consultant - View Details\)](#)

BoQ : U Drain

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	BoQ : U Drain	02/02/01	Roadway Excavation in Unsuitable Soil.	Cum	101.250	150.001	One Hundred and Fifty point Zero Zero One	15187.601	Fifteen Thousand One Hundred and Eighty-Seven point Six Zero One
2	BoQ : U Drain	05/01/01	Single Layer Brick Flat Soling.	Sqm	135.000	480.001	Four Hundred and Eighty point Zero Zero One	64800.135	Sixty-Four Thousand Eight Hundred point One Three Five
3	BoQ : U Drain	05/01/02a	Concrete Class -10.	Cum	10.130	8500.001	Eight Thousand Five Hundred point Zero Zero One	86105.010	Eighty-Six Thousand One Hundred and Five point Zero One
4	BoQ : U Drain	PWD 04.1	Brick work with first class bricks in cement sand moter (1:6)	Cum	40.500	6000.001	Six Thousand point Zero Zero One	243000.041	Two Lakh Forty-Three Thousand point Zero Four One
5	BoQ : U Drain	PWD 15.2	Minimum 12 mm thick Cement Sand plaster Finishing (1:4)	Sqm	459.000	230.001	Two Hundred and Thirty point Zero Zero One	105570.459	One Lakh Five Thousand Five Hundred and Seventy point Four Five Nine
<b>Grand Total:</b>								514663.246	Five Lakh Fourteen Thousand Six Hundred and Sixty-Three point Two Four Six

This BoQ : U Drain is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ  
পদক পরিচয় ও পদক পরিচয়  
পদক পরিচয় ও পদক পরিচয়

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 137993 **Invitation Reference No. :** DZ(e-GP)-17/PMP(Road)/2017-2018.  
**Closing Date and Time :** 18-Dec-2017 12:00 **Opening Date and Time :** 18-Dec-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-17/PMPRoad/2017-2018.	Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)  
[\(JVCA - View Details\)](#)  
[\(Sub Contractor/Consultant - View Details\)](#)

## BoQ : Saucer Drain

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	BoQ : Saucer Drain	02/04/01	Channel Excavation in Unsuitable Materials.	Cum	144.000	150.001	One Hundred and Fifty point Zero Zero One	21600.144	Twenty-One Thousand Six Hundred point One Four Four
2	BoQ : Saucer Drain	05/01/01	Single Layer Brick Flat Soling.	Sqm	360.000	480.001	Four Hundred and Eighty point Zero Zero One	172800.360	One Lakh Seventy-Two Thousand Eight Hundred point Three Six
3	BoQ : Saucer Drain	05/01/02b	Concrete Class -20 (Foundation).	Cum	75.600	12000.001	Twelve Thousand point Zero Zero One	907200.076	Nine Lakh Seven Thousand Two Hundred point Zero Seven Six
4	BoQ : Saucer Drain	05/02/02	High Yield Reinforcement Bars	Tonne	10.838	85000.001	Eighty-Five Thousand point Zero Zero One	921230.011	Nine Lakh Twenty-One Thousand Two Hundred and Thirty point Zero One One
							<b>Grand Total:</b>	2022830.591	Twenty Lakh Twenty-Two Thousand Eight Hundred and Thirty point Five Nine One

This BoQ : Saucer Drain is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

আব্দুল আল-মামুন

সহকারী পরিচালক ও মহাপরিচালক বিভাগ

সড়ক পরিবহন ও সেতু মন্ত্রণালয়

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 137993 **Invitation Reference No. :** DZ(e-GP)-17/PMP(Road)/2017-2018.  
**Closing Date and Time :** 18-Dec-2017 12:00 **Opening Date and Time :** 18-Dec-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-17/PMPRoad/2017-2018.	Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)
[\(JVCA - View Details\)](#)
[\(Sub Contractor/Consultant - View Details\)](#)

BoQ : Low-Hight Road Median

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	BoQ : Low-Hight Road Median	02/02/03	Roadway Excavation in Existing Pavement (not reinforced Concrete).	Cum	10.200	150.001	One Hundred and Fifty point Zero Zero One	1530.010	One Thousand Five Hundred and Thirty point Zero One
2	BoQ : Low-Hight Road Median	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	42.420	300.003	Three Hundred point Zero Zero Three	12726.127	Twelve Thousand Seven Hundred and Twenty-Six point One Two Seven
3	BoQ : Low-Hight Road Median	05/01/02a	Concrete Class-10	Cum	4.050	8500.001	Eight Thousand Five Hundred point Zero Zero One	34425.004	Thirty-Four Thousand Four Hundred and Twenty-Five point Zero Zero Four
4	BoQ : Low-Hight Road Median	05/01/02c	Concrete Class-20 (Vertical Member col. Pier, abutment with wall, culvert etc.)	Cum	24.600	15000.001	Fifteen Thousand point Zero Zero One	369000.025	Three Lakh Sixty-Nine Thousand point Zero Two Five
5	BoQ : Low-Hight Road Median	Msc-01	Labour for fitting & fixing Pointing with cement & other Necessary work	Nos	787.000	200.002	Two Hundred point Zero Zero Two	157401.574	One Lakh Fifty-Seven Thousand Four Hundred and One point Five Seven Four
Grand Total:								575082.740	Five Lakh Seventy-Five Thousand AND Eighty-Two point Seven Four

This BoQ : Low-Hight Road Median is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed

AAH

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি  
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 137993
 **Invitation Reference No. :** DZ(e-GP)-17/PMP(Road)/2017-2018.

**Closing Date and Time :** 18-Dec-2017 12:00
 **Opening Date and Time :** 18-Dec-2017 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)
[Save As PDF](#)
[Print](#)

**Tenderer/Consultant Name : Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV**


S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earth work	427349.713
2	Division 1 : General & Site Facilities	148000.013
3	Unconditional Discount Form	0.000
4	Division 3 : Pavement work	172385717.656
5	Division 5 : Structure work	3024640.036
6	BoQ : U Drain	514663.246
7	BoQ : Saucer Drain	2022830.591
8	BoQ : Low-Hight Road Median	575082.740
	<b>Grand Total</b>	<b>179098283.995</b>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ  
 নতুন পরিষদ ও নতুন মহাপ্রকল্প  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 137993  
**Closing Date and Time :** 18-Dec-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Invitation Reference No. :** DZ(e-GP)-17/PMP(Road)/2017-2018.

**Opening Date and Time :** 18-Dec-2017 12:00

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV Amount in (BDT)
Division 2 : Earth work	427349.713
Division 1 : General & Site Facilities	148000.013
Unconditional Discount Form	0.000
Division 3 : Pavement work	172385717.656
Division 5 : Structure work	3024640.036
BoQ : U Drain	514663.246
BoQ : Saucer Drain	2022830.591
BoQ : Low-Hight Road Median	575082.740
Grand Total	179098283.995


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed



কাজী আব্দুল্লাহ আল-মামুন  
 সিনিয়র প্রোগ্রামার  
 সিস্টেম পরিচালনা ও যন্ত্রপাতি বিভাগ  
 সিস্টেম পরিচালনা ও সফটওয়্যার  
 বাংলাদেশ সরকার



## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 137993 **Invitation Reference No. :** DZ(e-GP)-17/PMP(Road)/2017-2018.  
**Closing Date and Time :** 18-Dec-2017 12:00 **Opening Date and Time :** 18-Dec-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-17/PMPRoad/2017-2018.	Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)  
[\(JVCA - View Details\)](#)  
[\(Sub Contractor/Consultant - View Details\)](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	-
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	18608204717.55

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	--Select--

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance of Evaluation. of NDE.pdf	197.38	<a href="#">Download</a>

Signed  
 AAR  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 137993 **Invitation Reference No. :** DZ(e-GP)-17/PMP(Road)/2017-2018.  
**Closing Date and Time :** 18-Dec-2017 12:00 **Opening Date and Time :** 18-Dec-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-17/PMPRoad/2017-2018.	Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)  
[\(JVCA - View Details\)](#)  
[\(Sub Contractor/Consultant - View Details\)](#)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mx Asphalt Plant	Good	Owned	1 No.
Asphalt Paver Machine	Good	Owned	1 No.
Motor Grader 120 HP	Good	Owned	1 No.
Vibratory Roller 10 Ton	Good	Owned	1 No.
Pneumatic Tyre Roller 10 Ton	Good	Owned	1 No.
Smooth Wheel Steel Roller 8-10 Ton	Good	Owned	1 No.
Bituminous Distributor	Good	Owned	1 No.
Pay Loader	Good	Owned	1 No.
Air Compressor	Good	Owned	1 No.
Dump / Motor Trucks 6-10 Ton	Good	Owned	8 Nos.
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	1 No.

5.

Elements of Activity	Brief description of Activity
Joint Venture Purpose	Joint Venture Purpose

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Dump Truck Route Permit DMU 12-1131 to DMU 12-1134.pdf	1284.27
2	-	Dump Truck Dhaka Metro U 12-0544 Renuwal Copy.pdf	1465.51

Signed  
 AAH  
 কাজী আব্দুল আল-মামুন  
 মোসাম্মার  
 পদক পরিচয় ও মহাপ্রদত্ত বিভাগ  
 পদক পরিচয় ও মোহা মহাপ্রদত্ত  
 পদক পরিচয় ও মোহা মহাপ্রদত্ত

3	-	Dump Truck Dhaka Metro U 12-0545 Renuwal Copy.pdf	1449.13	 Download
4	-	Dump Truck Dhaka Metro U 12-0546 Renuwal Copy.pdf	2461.63	 Download
5	-	Dump Truck Dhaka Metro U 12-0547 Renuwal Copy.pdf	1445.63	 Download
6	-	Dump Truck Dhaka Metro U 12-0543 Renuwal Copy.pdf	1459.26	 Download
7	-	Soil Compactor Model CS533E.pdf	2159.70	 Download
8	-	Hand Roller Model - JV06H-2.pdf	2751.37	 Download
9	-	Motor Grader Model - MG3-H.pdf	1477.36	 Download
10	-	Excavator Catterpillar Model 320B.pdf	2522.15	 Download
11	-	Soil Compactor.pdf	1499.64	 Download
12	-	LC batching plant.pdf	838.77	 Download
13	-	LC copy of Simem batching plant.pdf	13.11	 Download
14	-	Auto Batch Mixing Plant Document.pdf	2299.39	 Download
15	-	Auto Batch Mixing Plant.pdf	1580.86	 Download
16	-	Cater Pillar Wheel Loader Model 920.pdf	1917.11	 Download
17	-	Bitumen Distributor Amman Apollo.pdf	2561.44	 Download
18	-	Auto Level Machine.pdf	169.13	 Download
19	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	 Download
20	-	Concrete Mixture Machine.pdf	347.05	 Download
21	-	Catter Pillar Wheel Loader Model CAT 950.pdf	1683.07	 Download
22	-	Drum Mix Asphalt Plant.pdf	1020.55	 Download
23	-	Diesel Generator 2.pdf	1998.98	 Download
24	-	Diesel Generator 1.pdf	566.83	 Download
25	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Download
26	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Download
27	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
28	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
29	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	 Download
30	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	 Download
31	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	 Download
32	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	 Download
33	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	 Download
34	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
35	-	Dump Truck.pdf	587.85	 Download
36	-	Dump Truck 4 Nos..pdf	1822.64	 Download
37	-	HAMMTandeen Roller Model HD85.22 2 No.pdf	1555.06	 Download
38	-	Excavator Model 180-8.pdf	1859.67	 Download
39	-	Level Machine.pdf	172.10	 কাজী আনওয়ার আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচয় ও নতুন মর্যাদায় বাংলাদেশ সরকার
40	-	Labratory Equipment for Test.pdf	104.16	
41	-	Mni Prisom.pdf	132.15	

42	-	Penumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
43	-	Penumatic Roller and Asphalt Paver.pdf	844.95	 Download
44	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
45	-	Servey Equipment.jpg	2141.43	 Download
46	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download
47	-	Water Pump 2.pdf	207.52	 Download
48	-	Total Station.pdf	166.21	 Download
49	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
50	-	Water Pump.pdf	185.87	 Download
51	-	Water Pump Mixture Machine Generator Vabrator Machine.pdf	869.89	 Download
52	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
53	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
54	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
55	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	 Download
56	-	Wilson Drum Mix Asphalt Plant.pdf	2525.09	 Download
57	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
58	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
59	-	Asphalt Mxing Plant.pdf	1718.79	 Download
60	-	Asphalt Paver.pdf	1421.42	 Download
61	Work Plan (ITT 25.1(h))	Work Schedule in Bar Chart.pdf	102.98	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ  
সকল পরিচালক ও সচিব মহোদয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 137993  
**Closing Date and Time :** 18-Dec-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-17/PMPRoad/2017-2018.	Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)  
[\(JVCA - View Details\)](#)  
[\(Sub Contractor/Consultant - View Details\)](#)


Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mhel.nde.jv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	Both are more than 10(ten) years)

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DKZ/40/2010-2011/R-01	8 (Eight) Lanning of at 4th K.M, 5th K.M & 6th K.M on Jatrabari-Katchpur Road (Polder Road) of Widening pavement at New 4 (Four) Lane under Narayangonj Road Division during the year 2010-2011.	Prime Contractor	05 January 2012	15 October 2014	372174643.400	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Earthwork 212,732.280 Cum Sub-Base 18,749.800 Cum Aggregate Base Type - I 10,416.510 Cum Aggregate Base Type - II 13,888.680 Cum DBS Wearing Course 2,230.040 Cum DBS Base Course 3,122.070 Cum RCC Work 1,630.560 Cum
e-GP/12/ACFkh/2014.	Earthwork on Road Embankment, Widening Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign	Prime	30 June	25 April		Executive Engineer RHD, Bagerhat Road Division,	 কাজী আব্দুল আল-মামুন প্রোগ্রামার সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় বাংলাদেশ সরকার

2015_ID-22253	Signal, KMPost from Ch. 0+000m to 9+065m of Signboard-Morelgonj-Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-02)	Prime Contractor	30 June 2015	23 April 2016	111107363.250	Sarak Bhaban, Bagerhat. Phone: 046862485 Email: eebeg@rhd.gov.bd	DBS Wearing Course 1,739.140 Cum DBS Base Course 2,684.650 Cum
e-GP/13/ACE Khu/2014-2015_ID-22254	Earthwork on Road Embankment, Widening Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign Signal, KMPost from Ch. 9+065m to 19+181m of Signboard-Morelgonj-Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-03)	Prime Contractor	30 June 2015	17 May 2016	106786925.260	Executive Engineer, RHD, Bagerhat Road Division, Sarak Bhaban, Bagerhat. Phone: 046862485 Email: eebeg@rhd.gov.bd	Sub-Base 2,049.600 Cum Aggregate Base Type - II 8,791.109 Cum DBS Wearing Course 1,743.946 Cum DBS Base Course 2,829.113 Cum
DZ(e-GP)-17/PMP(Road)/2016-2017	Overlay by DBS Wearing Course at Madanpur-Madanganj-Syedpur road R113 Ch. 0000m to 11000m of Narayangonj Road Division under PMP during the year 2016-2017 PMP Road 2016-2017.	Prime Contractor	20 March 2017	10 September 2017	132067741.490	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Aggregate Base Type - I 4,571.25 Cum Aggregate Base Type - II 81.45 Cum DBS Wearing Course 3,025.00 Cum DBS Base Course 1,674.95 Cum Single Bituminous Surface Treatment 9,065.70 Sqm
DZ(e-GP)-23/PMP(Road)/2015-2016	Construction of Rigid Pavement, Dense Bituminous Wearing Course & RCC Pipe Work at Ch. 0+000 to 19+000 KM of Tongi-Ashulia-EPZ Road (N-302) under Dhaka Road Division, Dhaka during the year 2015-2016 (PMP 2015-2016).	Prime Contractor	15 February 2016	30 July 2016	144884776.700	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Improved Sub grade 1,499.03 Cum Sub-Base 749.62 Cum Aggregate Base Type-1 628.72 Cum Dense Bituminous Surfacing-Base Course (Plant Method) 209.78 Cum Dense Bituminous Surfacing-Wearing Course (Plant Method) 524.27 Cum Concrete Class 10 (Produced by Concrete Batching Plant) 934.65 Cum Concrete Class 30 (Produced by Concrete Batching Plant) 3,149.66 Cum RCC Pipe Drain 1,785.00 Lin.

Signed  
A.A.H.

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
পাবনা পরিদপ্তর ও পোস্ত মহাপ্রকল্প  
পাবনা পরিদপ্তর ও পোস্ত মহাপ্রকল্প

							Herring Bond Brick Pavement 4,994.90 Sqm
DZ(e-GP)/PMP(Road)/(05)/2016-2017	Construction of Rigid Pavement at 1st km, 2nd km, 3rd km, 4th (p) Km (Ch. 0+000 m to 3+500 m) of Matuail-Newtown-Konapara-Manikdi-Shekerjaiga (Z-1102) Road under Dhaka Road Division, Dhaka during the year 2016-2017 (PMP(Road) 2016-2017).	Prime Contractor	23 October 2016	25 January 2017	135691706.640	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Improved Sub grade 4,340.025 Cum Sub-Base 2,223.330 Cum Dense Bituminous Surfacing-Wearing Course (Plant Method) 66,410 Cum Concrete Class 10 (Produced by Concrete Batching Plant) 1,611.400 Cum Concrete Class 30 (Produced by Concrete Batching Plant) 4,300.220 Cum
DZ(e-GP)-06/PMP(Road)/2016-2017	Periodic Maintenance of JangaShibpur-Raipura Road (Ch: 0+000 to 7+915) (Z-2041) and Shaheprotap-Narsingdi (Ch: 0+000m to 0+980m & 3+530m to 4+880m) (R-210) Road with DBS Wearing Course including Rigid pavement on Bazar area under Narsingdi Road Division during the year 2016-2017 (PMP(Road) 2016-2017).	Prime Contractor	23 October 2016	22 April 2017	133035324.300	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Improved Sub grade 41.13 Cum Sub-Base 1,099.92 Cum Aggregate Base Type-1 3,473.53 Cum Dense Bituminous Surfacing-Base Course (Plant Method) 512.77 Cum Dense Bituminous Surfacing-Wearing Course (Plant Method) 2,304.20 Cum Premix Bituminous Carpeting 376.237 Cum Concrete Class 10 (Produced by Concrete Batching Plant) 536.25 Cum Concrete Class 30 (Produced by Concrete Batching Plant) 1,430.00 Cum
DZ(e-GP)-24/PMP(Road)/2015-2016	Dense Bituminous Surfacing (DBS) Wearing Course at different km of Dhaka-Chittagong National Highway (N1) & Dhaka-Sylhet National Highway (N2) under Narayanganj Road Division During the year 2015-2016 (PMP 2015-2016) Tender ID : 41327.	Prime Contractor	20 March 2016	10 November 2016	322221828.860	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.	Earthwork - 30004.618 Cum Aggregate Base Type - I 1516.356

Signed  
A.A.H.

কাজী আব্দুল আল-মামুন  
যোগাযোগ  
পত্র পরিচালক ও যোগাযোগ বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

DZ(e-GP)-26/PMP(Road)/2015-2016	PMP Work by Providing Dense Bituminous Surfacing Wearing Course with Aggregate Base Type-1 at 1st km to 8th km (p) of Jatrabari-Narayangonj Road (Shimrail-EPZ-Narayangonj Road) (R-110) under Road Division.	Prime Contractor	20 March 2016	18 July 2016	107575645.070	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Aggregate Base Type - I 2598.750 Cum DBS Wearing Course 4152.500 Cum DBS Base Course 866.250 Cum
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year						Amount (Taka or Equivalent Taka)	
Financial Year 2012-2013 Masud Hi-Tech Engineering Ltd.						23043947.110	
Financial Year 2013-2014 Masud Hi-Tech Engineering Ltd.						171736249.820	
Financial Year 2014-2015 Masud Hi-Tech Engineering Ltd.						38467411.343	
Financial Year 2015-2016 Masud Hi-Tech Engineering Ltd.						392795835.985	
Financial Year 2016-2017 Masud Hi-Tech Engineering Ltd.						865455601.955	
Financial Year 2012-2013 National Development Engineers Ltd.						3032389761.000	
Financial Year 2013-2014 National Development Engineers Ltd.						2514982335.000	
Financial Year 2014-2015 National Development Engineers Ltd.						2662543330.000	
Financial Year 2015-2016 National Development Engineers Ltd.						5884479875.000	
Financial Year 2016-2017 National Development Engineers Ltd.						3013625603.000	

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV





S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Betagi Barguna Tender ID 82608.pdf	1525.63	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 09 of 09.pdf	1869.29	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 06 of 09.pdf	1780.52	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 07 of 09.pdf	1691.81	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 08 of 09.pdf	1750.85	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 02 of 09.pdf	1891.03	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 03 of 09.pdf	1518.91	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 04 of 09.pdf	1635.42	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 05 of 09.pdf	1837.31	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 01 of 09.pdf	2148.41	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience Rigid Pavement Gabtoli Ashulia Birulia Tender ID 27867.pdf	1223.59	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience RHD Manikgonj Tk. 76020105.95.pdf	1734.84	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Pavement Baipail Tender ID 41324 Tk. 144625258.24.pdf	1133.67	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rupgonj Narayangonj Tk. 61250767.06.pdf	1763.92	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Tangail Bridge Tk. 72834018.40.pdf	1464.44	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience Mawna Sreepur Gazipur Tk. 63026572.19.pdf	1625.99	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience PMP Langalbondh Bridge Tk. 116999248.69.pdf	1047.22	 Download
18	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Comilla Tk. 9599997.12.pdf	1458.87	 Download
19	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Manikgonj Tk. 76020105.95.pdf	1455.77	 কাজী আব্দুল আল-মামুন প্রোগ্রামার শ্রদ্ধা পরিচালনা ও মহাপ্রকৃত বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় বাংলাদেশ সরকার
20	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Charabag Birulia Dhaka Tk. 92216507.20 Tender ID 80404.pdf	1567.13	
21	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf	1592.87	



22	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22254.pdf	1798.28	 Download
23	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of MHEL 1.pdf	1659.91	 Download
24	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22253.pdf	1874.48	 Download
25	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Eight Lane Tk. 368082530.95.pdf	1796.18	 Download
26	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Joypara Link Road Tk. 34843822.58.pdf	1519.59	 Download
27	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download
28	General Experience Certificates (ITT 15.1(a))	General Experience Certificate BWDB 81 lac.pdf	291.00	 Download
29	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Charsindur Bridge _ Tender ID 49398 _Tk. 70580627.69.pdf	2024.85	 Download
30	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 472881.63.jpg	183.16	 Download
31	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 474130.52.jpg	178.61	 Download
32	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 1715616.25.jpg	182.73	 Download
33	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 4373337.24.jpg	166.18	 Download
34	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 5919591.04.jpg	172.94	 Download
35	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk.1849710.85.jpg	165.44	 Download
36	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 471096.88.jpg	182.01	 Download
37	General Experience Certificates (ITT 15.1(a))	Munshigonj Louhajong Mawa Road Date . 23.03.2006 Tk. 2348386.pdf	1053.24	 Download
38	General Experience Certificates (ITT 15.1(a))	Fotulla Munshigonj Louhajong Mawa Road Date.23.03.2006 Tk. 1468000.00.pdf	982.12	 Download
39	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Eight Lane Tk. 368082530.90.pdf	1796.18	 Download
40	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bagerhat Tender ID 22254.pdf	2017.42	 Download
41	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bagerhat Tender ID 22253.pdf	1874.48	 Download
42	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rigid Pavement Baipail Tender ID 41324 Tk. 144625258.24.pdf	1133.67	 Download
43	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download
44	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf	1592.87	 Download
45	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rigid Pavement Narsingdi Tk. 132898809.18.pdf	1662.34	 Download
46	Specific Experience Certificates (ITT 15.1(b))	NDE Specefic Experience Certificate.pdf	1449.23	 Download
47	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificates of... NDE.pdf	2555.00	 Download
48	Financial Capacity Certificates (ITT 16)	Credit Line Certificate Tender ID 137993 MHEL.pdf	486.71	 Download
49	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 MHEL.pdf	2008.23	 Download
50	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 NDE.pdf	1367.29	 Download
51	TIN Certificate (ITT 25.1(g))	Tin Certificate of NDE 2016-2017.pdf	193.12	 Download
52	TIN Certificate (ITT 25.1(g))	Tin Certificate MHEL.pdf	1108.82	 Download
53	VAT Certificate (ITT 25.1(g))	Vat Certificate MHEL.pdf	1119.63	 Download
54	VAT Certificate (ITT 25.1(g))	VAT Certificate NDE.pdf	340.76	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 RHD Narayangonj.jpg	1410.20	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 _LGED Narayangonj_Memo No. 22_Date. 05.07.2017.pdf	2594.33	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মহাপ্রকল্প বিভাগ নতুন পরিচালন ও সোহৃ মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 1.pdf	2015.02	
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 2.pdf	2594.29	



59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 3.pdf	2129.65	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 4.pdf	2451.48	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 5.pdf	1973.07	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 6.pdf	2280.67	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 7.pdf	1779.84	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 8.pdf	988.48	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 9.pdf	2171.58	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 10.pdf	2546.34	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 1.pdf	1851.46	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 2.pdf	1461.18	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 3.pdf	1755.40	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 MHEL.pdf	1417.15	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 MHEL.pdf	1624.11	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 MHEL.pdf	1387.42	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2011-2012 MHEL.pdf	2647.41	 Download
74	-	Dump Truck Route Permit DMU 12-1131 to DMU 12-1134.pdf	1284.27	 Download
75	-	Dump Truck Dhaka Metro U 12-0544 Renuwal Copy.pdf	1465.51	 Download
76	-	Dump Truck Dhaka Metro U 12-0545 Renuwal Copy.pdf	1449.13	 Download
77	-	Dump Truck Dhaka Metro U 12-0546 Renuwal Copy.pdf	2461.63	 Download
78	-	Dump Truck Dhaka Metro U 12-0547 Renuwal Copy.pdf	1445.63	 Download
79	-	Dump Truck Dhaka Metro U 12-0543 Renuwal Copy.pdf	1459.26	 Download
80	-	Soil Compactor Model CS533E.pdf	2159.70	 Download
81	-	Hand Roller Model - JV06H-2.pdf	2751.37	 Download
82	-	Motor Grader Model - MG3-H.pdf	1477.36	 Download
83	-	Excavator Catterpillar Model 320B.pdf	2522.15	 Download
84	-	Soil Compactor.pdf	1499.64	 Download
85	-	LC batching plant.pdf	838.77	 Download
86	-	LC copy of Simem batching plant.pdf	13.11	 Download
87	-	Auto Batch Mixing Plant Document.pdf	2299.39	 Download
88	-	Auto Batch Mixing Plant.pdf	1580.86	 Download
89	-	Caterpillar Wheel Loader Model 920.pdf	1917.11	 Download
90	-	Bitumen Distributor Amman Apollo.pdf	2561.44	 Download
91	-	Auto Level Machine.pdf	169.13	 Download
92	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	 Download
93	-	Concrete Mixture Machine.pdf	347.05	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সেবা মন্ত্রণালয় বাংলাদেশ সরকার
94	-	Caterpillar Wheel Loader Model CAT 950.pdf	1683.07	
95	-	Drum Mix Asphalt Plant.pdf	1020.55	

96	-	Diesel Generator 2.pdf	1998.98	 Download
97	-	Diesel Generator 1.pdf	566.83	 Download
98	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Download
99	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Download
100	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
101	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
102	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	 Download
103	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	 Download
104	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	 Download
105	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	 Download
106	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	 Download
107	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
108	-	Dump Truck.pdf	587.85	 Download
109	-	Dump Truck 4 Nos..pdf	1822.64	 Download
110	-	HAMMTandeen Roller Model HD85.22 2 No.pdf	1555.06	 Download
111	-	Excavator Model 180-8.pdf	1859.67	 Download
112	-	Level Machine.pdf	172.10	 Download
113	-	Labratory Equipment for Test.pdf	104.16	 Download
114	-	Mni Prisom.pdf	132.15	 Download
115	-	Penumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
116	-	Penumatic Roller and Asphalt Paver.pdf	844.95	 Download
117	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
118	-	Servey Equipment.jpg	2141.43	 Download
119	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download
120	-	Water Pump 2.pdf	207.52	 Download
121	-	Total Station.pdf	166.21	 Download
122	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
123	-	Water Pump.pdf	185.87	 Download
124	-	Water Pump Mixture Machine Generator Vabrator Machine.pdf	869.89	 Download
125	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
126	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
127	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
128	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	 Download
129	-	Wilson Drum Mix Asphalt Plant.pdf	2525.09	 Download
130	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
131	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
132	-	Project Manager Nurrunavi.pdf	994.52	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদা বিকাশ নতুন পরিচয় ও মর্যাদা বিকাশ বাংলাদেশ সরকার
133	-	Surveyor Mnir Hossain.pdf	2158.52	
134	-	Surveyor Md. Omar Faruque.pdf	440.68	

135	-	Supervisor Sahid Hossain Khan.pdf	847.22	 Download
136	-	Supervisor.pdf	1221.81	 Download
137	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	 Download
138	-	Supervisor Md. Sharif Ullah.pdf	1082.50	 Download
139	-	Supervisor Safiqul Islam.pdf	1139.80	 Download
140	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	 Download
141	-	Supervisor Md. Jamal Mah.pdf	228.83	 Download
142	-	Supervisor Md. Nur Alam.pdf	1822.11	 Download
143	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	 Download
144	-	Supervisor Mhammed Abdullah.pdf	2248.00	 Download
145	-	Project Manager Muhammed Eleas Shah.pdf	366.10	 Download
146	-	Surveyor Md. Mokhesur Rahman.pdf	1640.37	 Download
147	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	 Download
148	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	 Download
149	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	 Download
150	-	Project Manager Md. Badruzzaman.jpg	1349.42	 Download
151	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	 Download
152	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	 Download
153	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	 Download
154	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	 Download
155	-	Project Engineer Ashish Kumer Paul.pdf	308.63	 Download
156	-	Dump Truck Driver Akter Hossain.pdf	409.76	 Download
157	-	Dump Truck Driver Rintu Mr.pdf	1046.82	 Download
158	-	Project Accountant Md. Nurey Alam.pdf	2233.11	 Download
159	-	Distributor Operator Md. Ripon.pdf	584.53	 Download
160	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	 Download
161	-	Driver Jamir Ali Prodhan.pdf	531.06	 Download
162	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Turnover .of NDE.pdf	481.41	 Download
163	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table for Turnover Calculation.-NDE - 2012-2013.pdf	416.50	 Download
164	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table for Turnover Calculation.-NDE - 2013-2014.pdf	414.97	 Download
165	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table for Turnover Calculation.-NDE - 2014-2015.pdf	397.21	 Download
166	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table for Turnover Calculation.-NDE - 2015-2016.pdf	379.60	 Download
167	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table for Turnover Calculation.-NDE - 2016-2017.pdf	365.58	 Download
168	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates. -NDE- 2012 - 2013 Part 1 of 2.pdf	2221.64	 Download
169	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates. -NDE- 2012 - 2013 Part 2 of 2.pdf	1756.79	 Download
170	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates. -NDE- 2013 - 2014 Part 1 of 3.pdf	2192.84	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সেবা মন্ত্রণালয় বাংলাদেশ সরকার
171	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates. -NDE- 2013 - 2014 Part 2 of 3.pdf	2270.19	
172	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates. -NDE- 2013 - 2014 Part 3 of 3.pdf	2453.99	

173	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates.- NDE- 2014 - 2015 Part 1 of 4.pdf	1603.97	 Download
174	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates.- NDE- 2014 - 2015 Part 2 of 4.pdf	970.61	 Download
175	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates.- NDE- 2014 - 2015 Part 3 of 4.pdf	369.55	 Download
176	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates.- NDE- 2014 - 2015 Part 4 of 4.pdf	1738.39	 Download
177	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates.- NDE- 2015 - 2016 Part 1 of 2.pdf	1691.19	 Download
178	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates.- NDE- 2015 - 2016 Part 2 of 2.pdf	1804.38	 Download
179	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates.- NDE- 2016 - 2017 Part 1 of 2.pdf	1736.17	 Download
180	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates.- NDE- 2016 - 2017 Part 2 of 2.pdf	1456.41	 Download
181	Financial Capacity Certificates (ITT 16)	Credit Commitment Certificates of NDE.pdf	307.29	 Download
182	Financial Capacity Certificates (ITT 16)	Bank Solvency Certificates of NDE.pdf	567.62	 Download
183	-	Doc Simem. Batching Plant.pdf	1530.80	 Download
184	-	Asphalt Mxing Plant.pdf	1718.79	 Download
185	-	Bull Dozer.pdf	747.83	 Download
186	-	Dump Truck -2.pdf	1735.82	 Download
187	-	Road Rollers.pdf	1049.85	 Download
188	-	Tyre . Roller 2.pdf	1343.30	 Download
189	-	Wheel Loader 2.pdf	2179.83	 Download
190	-	NDE - Dump Truck.pdf	1393.48	 Download
191	-	Tender Capacity of NDE.pdf	107.55	 Download
192	-	Ongoing Certificates of NDE Part 1 of 3.pdf	2154.23	 Download
193	-	Ongoing Certificates of NDE Part 2 of 3.pdf	1714.06	 Download
194	-	Ongoing Certificates of NDE Part 3 of 3.pdf	1888.66	 Download
195	-	Work in Hand MHEL 13.12.2017.pdf	507.05	 Download
196	-	Past Performance Masud Hi-Tech Engineering Ltd. 30.11.17.pdf	1335.95	 Download
197	-	Letter of Litigation of NDE.pdf	476.70	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
সিনিয়র প্রোগ্রামার  
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
নতুন পরিচয় ও নতুন মর্যাদায়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার