



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

<b>Tender/Proposal ID :</b>	169054	<b>Invitation Reference No. :</b>	e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018
<b>Closing Date and Time :</b>	07-Mar-2018 11:00	<b>Opening Date and Time :</b>	07-Mar-2018 11:00
<b>Procuring Entity :</b>	Chittagong Zone		
<b>Brief :</b>	DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		

[View Notice](#)**Eligibility Report**

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Chittagong Zone
<b>Tender Package No. and Description :</b>	e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018		
<b>Lot No. and Description :</b>	1 & DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.		

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.	RAB-RC (PVT) LIMITED
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	NA
Joint Venture Agreement	Yes	NA
Subcontractor's Information given or not (If any)	Yes	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	Yes	
Solvency	Yes	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম পরিচালক ও মহাপ্রকল্প পরিচালক  
 সিস্টেম পরিচালক ও সিস্টেম পরিচালক  
 সিস্টেম পরিচালক ও সিস্টেম পরিচালক

Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

#### TEC Members

#### TEC Members

<b>Name</b>	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md.Wahiduzzaman
<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
<b>Signed Tender Evaluation Report 1 On</b>	25 Mar 2018 22:48	25 Mar 2018 22:52	29 Mar 2018 15:24
<b>Comments</b>	OK	Agreed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প  
পৌর পরিচালক, বাংলাদেশ সরকার



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 169054 **Invitation Reference No. :** e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018

**Closing Date and Time :** 07-Mar-2018 11:00 **Opening Date and Time :** 07-Mar-2018 11:00

**Procuring Entity :** Chittagong Zone

**Brief :** DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

**Tender Package No. and Description :** e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018 & DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

**Lot No. and Description :** 1 & DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
RAB-RC (PVT) LIMITED	Yes	Yes	Yes	Yes	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 পদক পরিচালক ও যোগাযোগ বিভাগ  
 পদক পরিচালক ও পদক পরিচালক  
 পদক পরিচালক ও পদক পরিচালক

TEC Members			
TEC Members			
Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md.Wahiduzzaman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 2 On	25 Mar 2018 22:49	25 Mar 2018 22:52	29 Mar 2018 15:24
Comments	OK	Agreed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
আব্দুল্লাহ আল-মামুন  
সদস্য পরিচালক ও মহাপরিচালক বিভাগ  
সদস্য পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 169054 **Invitation Reference No. :** e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018

**Closing Date and Time :** 07-Mar-2018 11:00 **Opening Date and Time :** 07-Mar-2018 11:00

**Procuring Entity :** Chittagong Zone

**Brief :** DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

**Tender Package No. and Description :** e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018 & DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

**Lot No. and Description :** 1 & DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	RAB-RC (PVT) LIMITED (Winner)	201198932.880	199138985.000	2059947.880	1.024
L2	Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.	201198932.880	199739068.881	1459863.999	0.726

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant
RAB-RC (PVT) LIMITED

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ  
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

#### TEC Members

#### TEC Members

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md.Wahiduzzaman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 3 On	29 Mar 2018 15:34	29 Mar 2018 15:49	01 Apr 2018 19:27
Comments	OK	Agreed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

<b>Tender/Proposal ID :</b>	169054	<b>Invitation Reference No. :</b>	e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018
<b>Closing Date and Time :</b>	07-Mar-2018 11:00	<b>Opening Date and Time :</b>	07-Mar-2018 11:00
<b>Procuring Entity :</b>	Chittagong Zone		
<b>Brief :</b>	DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		

[View Notice](#)**Final Evaluation Report**

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Chittagong Zone
<b>Tender Package No. and Description :</b>	e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018 & DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.		
<b>Lot No. and Description :</b>	1 & DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

RAB-RC (PVT) LIMITED

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md.Wahiduzzaman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED,

Signed  
AAB

কাজী আব্দুল আল-মামুন  
যোগাযোগ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
পল্লী পরিচালক ও পল্লী পরিচালক  
পল্লী পরিচালক ও পল্লী পরিচালক



Signed Tender Evaluation Report 4 On	01 Apr 2018 19:34	01 Apr 2018 19:37	01 Apr 2018 19:28
Comments	OK	Ageed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও স্টাফ অফিস  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

Tender/Proposal ID :	169054	Invitation Reference No. :	e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	07-Mar-2018 11:00	Opening Date and Time :	07-Mar-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">RAB-RC (PVT) LIMITED</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | 
 [About e-GP](#) | 
 [Contact Us](#) | 
 [RSS Feed](#) | 
 [Terms and Conditions](#) | 
 [Service Level](#) | 
 [Disclaimer and Privacy Policy](#) | 
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচয় ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	169054	Invitation Reference No. :	e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	07-Mar-2018 11:00	Opening Date and Time :	07-Mar-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		
 <a href="#">View Notice</a>			

Package No. :	e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018		
Package Description :	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	1		
Lot Description :	DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
General & Site Facilities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Earth Works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Pavement Works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Foundation Works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Structures		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Incidentals		<a href="#">Individual Report</a>   <a href="#">Compa</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Compa</a>	



  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন প্রতিবেদন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন প্রতিবেদন ও নতুন মর্যাদাপূর্ণ  
 নতুন প্রতিবেদন ও নতুন মর্যাদাপূর্ণ

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
আব্দুল মামুন  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
স্বাক্ষরিত ও স্বাক্ষরিত

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)



[Help](#)

Last Login : Sunday, 8 Apr, 2018 12:54:52
Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	169054	Invitation Reference No. :	e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	07-Mar-2018 11:00	Opening Date and Time :	07-Mar-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		
<a href="#">View Notice</a>			


Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Chittagong Zone
Tender/Proposal Package No. and Description :	e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018 & DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.		
Lot No. and Description :	1 & DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Chittagong Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Somokal	21-Feb-2018		
The New Nation	21-Feb-2018		
The Daily Purbakune	23-Feb-2018		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time
20-Feb-2018 11:00	07-Mar-2018

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Opening Date and Time	
Original Date and Time	
07-Mar-2018 11:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	0

TOC Members		
Committee Members	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Chittagong Zone	Chittagong Zone
Electronically Signed TOR On	07 Mar 2018 11:14	07 Mar 2018 11:13
Comments	OK	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)



[Help](#)

Last Login : Sunday, 8 Apr, 2018 12:54:52
Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	169054
Invitation Reference No. :	e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	07-Mar-2018 11:00
Opening Date and Time :	07-Mar-2018 11:00
Procuring Entity :	Chittagong Zone
Brief :	<p>DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.</p>
<a href="#">View Notice</a>	

## Tender Opening Report 2

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Chittagong Zone
Tender Package No. and Description :	<p>e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018 &amp; DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.</p>		
Lot No. and Description :	<p>1 &amp; DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.</p>		


Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
20-Feb-2018 11:00	07-Mar-2018 11:00	07-Mar-2018 11:00	05-Jul-2018	02-Aug-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. JV. (JVCA - View Details)</a>	06-Mar-2018 21:46	Bank Guarantee	5000000.00	Bank: Bank Asia Limited Branch: BAL_Comilla Branch 04-Mar-2018 19:32	02-Aug-2018	05-Jul-2018
2	<a href="#">RAB-RC (PVT) LIMITED</a>	07-Mar-2018 01:58	Bank Guarantee	5000000.00	Bank: Bank Asia Limited Branch: BAL_Feni Branch 05-Mar-2018 16:52	02-Aug-2018	05-Jul-2018

Official Cost Estimate (In BDT)	
201198932.880	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

1	RAB-RC (PVT) LIMITED	199138985.000	0.000	0.000	199138985.000
2	Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.	199739068.881	0.000	0.000	199739068.881

## Opening Report Footer

## TOC Members

Committee Members	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Chittagong Zone	Chittagong Zone
Electronically Signed TOR On	07 Mar 2018 11:16	07 Mar 2018 11:12
Comments	OK	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	169054
Invitation Reference No. :	e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	07-Mar-2018 11:00
Opening Date and Time :	07-Mar-2018 11:00
Procuring Entity :	Chittagong Zone
Brief :	<p>DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.</p>
<a href="#">View Notice</a>	

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.  
(JVCA - View Details)

General & Site Facilities


Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Signboards	Lump sum	1.000	5000.001	Five Thousand point Zero Zero One	5000.001	Five Thousand point Zero Zero One
2	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory and Equipment	Lump sum	1.000	100000.001	One Lakh point Zero Zero One	100000.001	One Lakh point Zero Zero One
							<b>Grand Total:</b>	108000.008	One Lakh Eight Thousand point Zero Zero Eight

This General & Site Facilities is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

RAB-RC (PVT) LIMITED

General & Site Facilities

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Signboards	Lump sum	1.000	8495.001	Eight Thousand Four Hundred and Ninety-Five point Zero Zero One	8495.001	Eight Thousand Four Hundred and Ninety-Five point Zero Zero One
2	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	960.001	Nine Hundred and Sixty point Zero Zero One	5760.006	Five Thousand Seven Hundred and Sixty point Zero Zero Six
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory and Equipment	Lump sum	1.000	311743.977	Three Lakh Eleven Thousand Seven Hundred and Forty-Three point Nine Seven Seven	311743.977	Three Lakh Eleven Thousand Seven Hundred and Forty-Three point Nine Seven Seven

  
 Signed  
 Md Nazmul Hassan  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

								<b>Grand Total:</b>	325998.984	Three Lakh Twenty-Five Thousand Nine Hundred and Ninety-Eight point Nine Eight Four
--	--	--	--	--	--	--	--	---------------------	------------	--

This General & Site Facilities is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
বাংলাদেশ সরকার

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 169054  
**Invitation Reference No. :** e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018  
**Closing Date and Time :** 07-Mar-2018 11:00  
**Opening Date and Time :** 07-Mar-2018 11:00  
**Procuring Entity :** Chittagong Zone

## Brief :

DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

[Hassan Techno Builders Ltd. - Rana Builders \(Pvt.\) Ltd JV.](#)  
[\(JVCA - View Details\)](#)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	1.001	One point Zero Zero One	1.001	One point Zero Zero One
							<b>Grand Total:</b>	1.001	One point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

## RAB-RC (PVT) LIMITED

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Signed

*(Signature)*

কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ  
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	169054	Invitation Reference No. :	e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	07-Mar-2018 11:00	Opening Date and Time :	07-Mar-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Cox's Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.  
(JVCA - View Details)

## Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ  
পত্নী পরিচালক ও পৌর মহাপ্রকৃতি  
পত্নী পরিচালক ও পৌর মহাপ্রকৃতি

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 169054
 **Invitation Reference No. :** e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018

**Closing Date and Time :** 07-Mar-2018 11:00
 **Opening Date and Time :** 07-Mar-2018 11:00

**Procuring Entity :** Chittagong Zone

## Brief :

DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Cox's Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.  
(JVCA - View Details)

## Earth Works

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earthworks	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	3852.690	200.001	Two Hundred point Zero Zero One	770541.853	Seven Lakh Seventy Thousand Five Hundred and Forty-One point Eight Five Three
2	Earthworks	02/04/01	Channel Excavation in unsuitable Materials	Cum	1600.000	200.001	Two Hundred point Zero Zero One	320001.600	Three Lakh Twenty Thousand AND One point Six
3	Earthworks	02/06/03	Sand Backfill to Swamp	Cum	320.000	200.001	Two Hundred point Zero Zero One	64000.320	Sixty-Four Thousand point Three Two
4	Earthworks	02/10/01	Construction of Soil Earthen Shoulder	Cum	7500.000	200.001	Two Hundred point Zero Zero One	1500007.500	Fifteen Lakh AND Seven point Five
5	Earthworks	02/05/03	Sand Back Fill for structure	Cum	480.000	400.001	Four Hundred point Zero Zero One	192000.480	One Lakh Ninety-Two Thousand point Four Eight
Grand Total:								2846551.753	Twenty-Eight Lakh Forty-Six Thousand Five Hundred and Fifty-One point Seven Five Three

This Earth Works is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

## RAB-RC (PVT) LIMITED

## Earth Works

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words
----------	-------	--------------------	---------------------	------------------	----------	-----------------------	---------------------------	------------------------------	----------------------

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও সীল মোহাম্মাদ  
মোহাম্মাদ আল-মামুন সরকার

						(BDT)			
1	Earthworks	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	3852.690	164.161	One Hundred and Sixty-Four point One Six One	632461.443	Six Lakh Thirty-Two Thousand Four Hundred and Sixty-One point Four Four Three
2	Earthworks	02/04/01	Channel Excavation in unsuitable Materials	Cum	1600.000	166.081	One Hundred and Sixty-Six point Zero Eight One	265729.600	Two Lakh Sixty-Five Thousand Seven Hundred and Twenty-Nine point Six
3	Earthworks	02/06/03	Sand Backfill to Swamp	Cum	320.000	449.281	Four Hundred and Forty-Nine point Two Eight One	143769.920	One Lakh Forty-Three Thousand Seven Hundred and Sixty-Nine point Nine Two
4	Earthworks	02/10/01	Construction of Soil Earthen Shoulder	Cum	7500.000	248.641	Two Hundred and Forty-Eight point Six Four One	1864807.500	Eighteen Lakh Sixty-Four Thousand Eight Hundred and Seven point Five
5	Earthworks	02/05/03	Sand Back Fill for structure	Cum	480.000	1127.041	One Thousand One Hundred and Twenty-Seven point Zero Four One	540979.680	Five Lakh Forty Thousand Nine Hundred and Seventy-Nine point Six Eight
							<b>Grand Total:</b>	3447748.143	Thirty-Four Lakh Forty-Seven Thousand Seven Hundred and Forty-Eight point One Four Three

This Earth Works is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোরামার  
 নতুন পরিবহন ও যানবাহন বিভাগ  
 নতুন পরিবহন ও যানবাহন  
 বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 169054 **Invitation Reference No. :** e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018  
**Closing Date and Time :** 07-Mar-2018 11:00 **Opening Date and Time :** 07-Mar-2018 11:00  
**Procuring Entity :** Chittagong Zone  
**Brief :** DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Cox's Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.  
(JVCA - View Details)

## Pavement Works

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	5428.000	40.001	Forty point Zero Zero One	217125.428	Two Lakh Seventeen Thousand One Hundred and Twenty-Five point Four Two Eight
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement	Cum	45.370	12000.001	Twelve Thousand point Zero Zero One	544440.045	Five Lakh Forty-Four Thousand Four Hundred and Forty point Zero Four Five
3	Pavement Works	03/11/01	Premixed Bituminous Carpeting (For Profile Correction)	Cum	41.660	14000.001	Fourteen Thousand point Zero Zero One	583240.042	Five Lakh Eighty-Three Thousand Two Hundred and Forty point Zero Four Two
4	Pavement Works	03/03/01	Aggregate Basetype I	Cum	814.200	6000.001	Six Thousand point Zero Zero One	4885200.814	Forty-Eight Lakh Eighty-Five Thousand Two Hundred point Eight One Four
5	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	5428.000	120.001	One Hundred and Twenty point Zero Zero One	651365.428	Six Lakh Fifty-One Thousand Three Hundred and Sixty-Five point Four Two Eight
6	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Placed)	Sqm	115565.400	80.001	Eighty point Zero Zero One	9245347.565	Ninety-Two Lakh Forty-Five Thousand Three Hundred and Forty-Six point Five Six Five
7	Pavement Works	03/08/01	Primer Seal	Sqm	12970.100	70.001	Seventy point Zero Zero One	907919.970	Nine Lakh Seven Thousand Nine Hundred and Ninety point Nine Seven
8	Pavement Works	03/10/02b	DBS Wearing Course 60mm Thick (Avg.) (Bitumen Grade 60/70)	Cum	7259.600	20000.001	Twenty Thousand point Zero Zero One	145192007.260	Four One Thousand Nine Hundred and Twenty point Zero Zero One


Signed

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
পাবনা পরিদপ্তর ও পোস্ত মহাপ্রকল্প  
পাবনা পরিদপ্তর ও পোস্ত মহাপ্রকল্প

9	Pavement Works	03/13/02	Single Layer Brick Flat Soling including 75mm thick compacted Sand Cushion	Sqm	6870.000	450.001	Four Hundred and Fifty point Zero Zero One	3091506.870	Thirty Lakh Ninety-One Thousand Five Hundred and Six point Eight Seven
10	Pavement Works	03/13/03	Herring Bond Brick Pavement including 12mm sand Cushion	Sqm	6870.000	500.001	Five Hundred point Zero Zero One	3435006.870	Thirty-Four Lakh Thirty-Five Thousand AND Six point Eight Seven
							<b>Grand Total:</b>	168753160.292	Sixteen Crore Eighty-Seven Lakh Fifty-Three Thousand One Hundred and Sixty point Two Nine Two

This Pavement Works is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

RAB-RC (PVT) LIMITED									
Pavement Works									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	5428.000	46.081	Forty-Six point Zero Eight One	250127.668	Two Lakh Fifty Thousand One Hundred and Twenty-Seven point Six Six Eight
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement	Cum	45.370	15103.681	Fifteen Thousand One Hundred and Three point Six Eight One	685254.007	Six Lakh Eighty-Five Thousand Two Hundred and Fifty-Four point Zero Zero Seven
3	Pavement Works	03/11/01	Premixed Bituminous Carpeting (For Profile Correction)	Cum	41.660	15575.041	Fifteen Thousand Five Hundred and Seventy-Five point Zero Four One	648856.208	Six Lakh Forty-Eight Thousand Eight Hundred and Fifty-Six point Two Zero Eight
4	Pavement Works	03/03/01	Aggregate Basetype I	Cum	814.200	4896.001	Four Thousand Eight Hundred and Ninety-Six point Zero Zero One	3986324.014	Thirty-Nine Lakh Eighty-Six Thousand Three Hundred and Twenty-Four point Zero One Four
5	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	5428.000	118.081	One Hundred and Eighteen point Zero Eight One	640943.668	Six Lakh Forty Thousand Nine Hundred and Forty-Three point Six Six Eight
6	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Placed)	Sqm	115565.400	44.161	Forty-Four point One Six One	5103483.629	Fifty-One Lakh Three Thousand Four Hundred and Eighty-Three point Six Two Nine
7	Pavement Works	03/08/01	Primer Seal	Sqm	12970.100	106.561	One Hundred and Six point Five Six One	1382106.826	Thirteen Lakh Eighty-Two Thousand One Hundred and Six point Eight Two Six
8	Pavement Works	03/10/02b	DBS Wearing Course 60mm Thick (Avg.) (Bitumen Grade 60/70)	Cum	7259.600	20539.301	Twenty Thousand Five Hundred and Thirty-Nine point Three Zero One	149107109.540	Fourteen Crore Ninety-One Lakh Seven Thousand One Hundred and Nine point Five Four
9	Pavement Works	03/13/02	Single Layer Brick Flat Soling including 75mm thick compacted Sand Cushion	Sqm	6870.000	458.881	Four Hundred and Fifty-Eight point Eight Eight One	3152512.470	Thirty-One Lakh Fifty-Two Thousand Five Hundred and Twelve point Four Seven
10	Pavement Works	03/13/03	Herring Bond Brick Pavement including 12mm sand Cushion	Sqm	6870.000	607.681	Six Hundred and Seven point Six Eight One	4174768.470	Forty-One Lakh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

								<b>Grand Total:</b>	169131486.500	Thousand Four Hundred and Eighty-Six point Five
--	--	--	--	--	--	--	--	---------------------	---------------	---

This Pavement Works is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
সড়ক পরিবহন ও মর্যাদা বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	169054
Invitation Reference No. :	e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	07-Mar-2018 11:00
Opening Date and Time :	07-Mar-2018 11:00
Procuring Entity :	Chittagong Zone
Brief :	<p>DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.</p>
<a href="#">View Notice</a>	

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Cox's Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

**Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.**  
(JVCA - View Details)

## Foundation Works

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation Works	04/02/01a	Driven Pre-Cast Piles (300mm x 300mm)	Lin. M	270.000	5000.001	Five Thousand point Zero Zero One	1350000.270	Thirteen Lakh Fifty Thousand point Two Seven
							<b>Grand Total:</b>	1350000.270	Thirteen Lakh Fifty Thousand point Two Seven

This Foundation Works is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

## RAB-RC (PVT) LIMITED

## Foundation Works

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation Works	04/02/01a	Driven Pre-Cast Piles (300mm x 300mm)	Lin. M	270.000	1816.321	One Thousand Eight Hundred and Sixteen point Three Two One	490406.670	Four Lakh Ninety Thousand Four Hundred and Sixpoint Six Seven
							<b>Grand Total:</b>	490406.670	Four Lakh Ninety Thousand Four Hundred and Sixpoint Six Sever

This Foundation Works is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকায় ও সীল মোহাম্মাদ  
শেখ হাসিনার বাংলাদেশ সরকার

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বত্ব পরিচয় ও মর্যাদা বিভাগ  
স্বত্ব পরিচয় ও সোহ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 169054  
**Closing Date and Time :** 07-Mar-2018 11:00  
**Procuring Entity :** Chittagong Zone

**Invitation Reference No. :** e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018  
**Opening Date and Time :** 07-Mar-2018 11:00

## Brief :

DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Cox's Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.  
(JVCA - View Details)

## Structures

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling (For U-Drain)	Sqm	3450.000	450.001	Four Hundred and Fifty point Zero Zero One	1552503.450	Fifteen Lakh Fifty-Two Thousand Five Hundred and Three point Four Five
2	Structures	05/01/02a	Concrete Class as Detailed on Drawing (Class-10)	Cum	293.310	5000.001	Five Thousand point Zero Zero One	1466550.293	Fourteen Lakh Sixty-Six Thousand Five Hundred and Fifty point Two Nine Three
3	Structures	05/01/02b	Concrete Class-20 (Foundation)	Cum	199.200	15000.001	Fifteen Thousand point Zero Zero One	2988000.199	Twenty-Nine Lakh Eighty-Eight Thousand point One Nine Nine
4	Structures	05/01/02c	Concrete Class-20 (Vertical Member)	Cum	216.000	12000.001	Twelve Thousand point Zero Zero One	2592000.000	Twenty-Five Lakh
							Seventy		


Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচয় ও মর্যাদা বিহীন  
পদক পরিচয় ও মর্যাদা বিহীন  
পদক পরিচয় ও মর্যাদা বিহীন

5	Structures	05/02/02	High yeild Reinforcement bars	Tonne	57.540	70000.001	Thousand point Zero Zero One	4027800.058	Thousand Eight Hundred point Zero Five Eight
6	Structures	05/05/01	New and Extended Brick Work	Cum	709.280	7500.001	Seven Thousand Five Hundred point Zero Zero One	5319600.709	Fifty-Three Lakh Nineteen Thousand Six Hundred point Seven Zero Nine
7	Structures	PWD Item No-15.3 (Schedule/ 2014)	Minimun 12mm Plaster with neat cement finishing to dado (1:4)	Sqm	5019.500	150.001	One Hundred and Fifty point Zero Zero One	752930.020	Seven Lakh Fifty-Two Thousand Nine Hundred and Thirty point Zero Two
8	Structures	PWD Item No-16.6 (Schedule/ 2014)	Painting of R.C.C. Guide Post and Railing post of the Bridge in two coats with approved best quality and colour of synthetic enamel paint..... etc. all complete approved and accepted by the Engineer.	Sqm	6912.400	400.001	Four Hundred point Zero Zero One	2764966.912	Twenty-Seven Lakh Sixty-Four Thousand Nine Hundred and Sixty-Six point Nine One Two
							<b>Grand Total:</b>	21464351.857	Two Crore Fourteen Lakh Sixty-Four Thousand Three Hundred and Fifty-One point Eight Five Seven

This Structures is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

RAB-RC (PVT) LIMITED									
Structures									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling (For U-Drain)	Sqm	3450.000	449.281	Four Hundred and Forty-Nine point Two Eight One	1550019.450	Fifteen Lakh Fifty Thousand AND Nineteen point Four Five
2	Structures	05/01/02a	Concrete Class as Detailed on Drawing (Class-10)	Cum	293.310	8127.361	Eight Thousand One Hundred and Twenty-Seven point Three Six One	2383836.255	Twenty-Three Lakh Eighty-Three Thousand Eight Hundred and Thirty-Six point Two Five Five
3	Structures	05/01/02b	Concrete Class-20 (Foundation)	Cum	199.200	11448.001	Eleven Thousand Four Hundred and Forty-Eight point Zero Zero	22804	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সিস্টেম এনালিস্ট ও কম্পিউটার বিভাগ  
 সিস্টেম এনালিস্ট ও সফটওয়্যার  
 এনালিস্ট বাংলাদেশ সরকার



							One		Seven Nine Nine
4	Structures	05/01/02c	Concrete Class-20 (Vertical Member)	Cum	216.000	14451.841	Fourteen Thousand Four Hundred and Fifty-One point Eight Four One	3121597.656	Thirty-One Lakh Twenty-One Thousand Five Hundred and Ninety-Seven point Six Five Six
5	Structures	05/02/02	High yeild Reinforcement bars	Tonne	57.540	88857.601	Eighty-Eight Thousand Eight Hundred and Fifty-Seven point Six Zero One	5112866.362	Fifty-One Lakh Twelve Thousand Eight Hundred and Sixty-Six point Three Six Two
6	Structures	05/05/01	New and Extended Brick Work	Cum	709.280	6528.001	Six Thousand Five Hundred and Twenty-Eight point Zero Zero One	4630180.549	Forty-Six Lakh Thirty Thousand One Hundred and Eighty point Five Four Nine
7	Structures	PWD Item No-15.3 (Schedule/ 2014)	Minimun 12mm Plaster with neat cement finishing to dado (1:4)	Sqm	5019.500	209.319	Two Hundred and Nine point Three One Nine	1050676.721	Ten Lakh Fifty Thousand Six Hundred and Seventy-Six point Seven Two One
8	Structures	PWD Item No-16.6 (Schedule/ 2014)	Painting of R.C.C. Guide Post and Railing post of the Bridge in two coats with approved best quality and colour of synthetic enamel paint..... etc. all complete approved and accepted by the Engineer.	Sqm	6912.400	207.025	Two Hundred and Seven point Zero Two Five	1431039.610	Fourteen Lakh Thirty-One Thousand AND Thirty-Nine point Six One
							<b>Grand Total:</b>	21560658.402	Two Crore Fifteen Lakh Sixty Thousand Six Hundred and Fifty-Eight point Four Zero Two

This Structures is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
স্বাক্ষরিত ও স্বাক্ষরিত

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	169054
Invitation Reference No. :	e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	07-Mar-2018 11:00
Opening Date and Time :	07-Mar-2018 11:00
Procuring Entity :	Chittagong Zone
Brief :	<p>DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.</p>
<a href="#">View Notice</a>	

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

[Hassan Techno Builders Ltd. - Rana Builders \(Pvt.\) Ltd JV.](#)  
[\(JVCA - View Details\)](#)

## Incidentals

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road Marking-Thermoplastic Material	Sqm	4639.500	1000.001	One Thousand point Zero Zero One	4639504.640	Forty-Six Lakh Thirty-Nine Thousand Five Hundred and Four point Six Four
2	Incidentals	06/16/01	Concrete Kilometer Post (Including Painting & Inscribing)	No.	45.000	7500.001	Seven Thousand Five Hundred point Zero Zero One	337500.045	Three Lakh Thirty-Seven Thousand Five Hundred point Zero Four Five
3	Incidentals	06/01/04	Concrete Cut-Off	Cum	16.000	15000.001	Fifteen Thousand point Zero Zero One	240000.016	Two Lakh Forty Thousand point Zero One Six
Grand Total:								5217004.701	Fifty-Two Lakh Seventeen Thousand AND Four point Seven Zero One


This Incidentals is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

## RAB-RC (PVT) LIMITED

## Incidentals

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road Marking-Thermoplastic Material	Sqm	4639.500	768.001	Seven Hundred and Sixty-Eight point Zero Zero One	3563140.640	Thirty-Five Lakh Sixty-Three Thousand One Hundred and Forty
2	Incidentals	06/16/01	Concrete Kilometer Post (Including Painting & Inscribing)	No.	45.000	8309.761	Eight Thousand Three Hundred and Nine point Seven Six One	373939.245	Three La Thousand and Thirt Four Five
3	Incidentals	06/01/04	Concrete Cut-Off	Cum	16.000	15350.401	Fifteen Thousand Three Hundred and Fifty point	245606.416	Two Laki Thousand

  
 Signed  
 Md Nazmul Hassan  
 HASSAN TECHNO BUILDERS LTD. - RANA BUILDERS (PVT.) LTD JV.  
 পক্ষ পরিচয় ও স্বাক্ষর বিভাগ  
 পক্ষ পরিচয় ও সীল মরশুর  
 বাংলাদেশ সরকার

							Four Zero One		Six point Four One Six
							Grand Total:	4182686.301	Forty-One Lakh Eighty-Two Thousand Six Hundred and Eighty-Six point Three Zero One

This Incidentals is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
পরিচালনা বিভাগ  
বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	169054	Invitation Reference No. :	e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	07-Mar-2018 11:00	Opening Date and Time :	07-Mar-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

## Tenderer/Consultant Name : RAB-RC (PVT) LIMITED

S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities	325998.984
2	Earth Works	3447748.143
3	Pavement Works	169131486.500
4	Foundation Works	490406.670
5	Structures	21560658.402
6	Incidentals	4182686.301
	<b>Grand Total</b>	<b>199138985.000</b>

## Tenderer/Consultant Name : Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.


S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities	108000.008
2	Unconditional Discount Form	0.000
3	Earth Works	2846551.753
4	Pavement Works	168753160.292
5	Foundation Works	1350000.270
6	Structures	21464351.857
7	Incidentals	5217004.701
	<b>Grand Total</b>	<b>199739068.881</b>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি  
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

Tender/Proposal ID :	169054	Invitation Reference No. :	e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	07-Mar-2018 11:00	Opening Date and Time :	07-Mar-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	RAB-RC (PVT) LIMITED Amount in (BDT)	Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV. Amount in (BDT)
General & Site Facilities	325998.984	108000.008
Unconditional Discount Form	0	0.000
Earth Works	3447748.143	2846551.753
Pavement Works	169131486.500	168753160.292
Foundation Works	490406.670	1350000.270
Structures	21560658.402	21464351.857
Incidentals	4182686.301	5217004.701
Grand Total	199138985.000	199739068.881

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
স্বাক্ষরিত ও স্বাক্ষরিত

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 169054      **Invitation Reference No. :** e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018  
**Closing Date and Time :** 07-Mar-2018 11:00      **Opening Date and Time :** 07-Mar-2018 11:00  
**Procuring Entity :** Chittagong Zone

**Brief :** DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

**Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.**  
(JVCA - View Details)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	120.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	14800000000.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders (Pvt.) Ltd JV.

**RAB-RC (PVT) LIMITED**

Past Performance Evaluation and rating matrix for different aspects

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত এবং মর্যাদাপূর্ণ বিবরণ  
স্বাক্ষর পদ্ধতিতে ও চোখ মারপায়ে  
পরিদর্শনকারী বাংলাদেশ সরকার

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	51.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5264126895.67

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
যোগাযোগ  
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকল্প  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 169054 **Invitation Reference No. :** e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018  
**Closing Date and Time :** 07-Mar-2018 11:00 **Opening Date and Time :** 07-Mar-2018 11:00  
**Procuring Entity :** Chittagong Zone  
**Brief :** DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Cox's Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

[Hassan Techno Builders Ltd. - Rana Builders \(Pvt.\) Ltd JV.](#)  
[\(JVCA - View Details\)](#)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Hot Mx Plant (Asphalt Batching Plant)	Good	Owned	Owned
Vibratory Roller, 8-10Ton	Good	Owned	Owned
Pneumatic Tire Roller	Good	Owned	Owned
Spelt tmisher / Spelt Paver	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Excavator	Good	Owned	Owned
Dump Trucks 6-10Ton	Good	Owned	Owned
Mixture Machine	Good	Owned	Owned
Bitumen Reservoir with heating arrangement / Dicanter	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders

Signed  
  
 কাজী আব্দুল হাছান-হাসান  
 মোহাম্মদ রানা  
 সিনিয়র পরিচালক ও ব্যবসায়িক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 169054.xls	42.45	 Download

**RAB-RC (PVT) LIMITED****Tenderer Information Form (e-PW3-2) - Part - 4**

Tenderer / JVCA's profile information will come from the e-GP System.

**A. Tenderer / JVCA Partners (in case of JVCA)**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
n/a	n/a

**This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED**

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-169054.docx	20.34	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ  
 নতুন পরিষদ ও দেশ মন্ত্রণালয়  
 বাংলাদেশ সরকার

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	169054
Invitation Reference No. :	e-gp/PMP Road/CZ-01-R/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	07-Mar-2018 11:00
Opening Date and Time :	07-Mar-2018 11:00
Procuring Entity :	Chittagong Zone
Brief :	<p>DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.</p>
<a href="#">View Notice</a>	

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

**Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

4.1 Qualification Information of the Tenderer							
Description						Tenderer's Response	
1. Name of the Tenderer / JVCA Partner:						Hassan Techno Builders Ltd - Rana Builders (Pvt) Ltd JV	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						htblrbl@yahoo.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						25years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-gp/PMP/(Road)/CZ-02/Cox/Ctg Zone/2016-2017	Rehabilitation of pavement by providing Base Type-1, DBS Base Course and Overlay, Construction of Toe Wall, U Drain and Hard Shoulder from Chainage 314-381 km to Chainage 382+381 km at Dhaka (Jatrabari)-Comilla (Mainamoti)-Chittagong-Teknaf Road (N1) under Cos's Bazar Road Division during the Financial year 2016-2017.	Prime Contractor	28/11/2016	25/05/2017	180930567.200	Executive Engineer, RHD, Road Division Cox's Bazar	Bsc Engineer
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year			Amount (Taka or Equivalent Taka)				
2012-2013 to 2016-2017			14800000000.000				

This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------

Signed  
AAM

কাজী আব্দুল আল-মামুন  
হোসেন  
পদক পরিচালক ও মহাপ্রকৃত বিভাগ  
পদক পরিচালক ও পদক পরিচালক  
পদক পরিচালক ও পদক পরিচালক

1	Financial Capacity Certificates (ITT 16)	HTBL Liquid 169054.pdf	1019.32	 Download
2	Financial Capacity Certificates (ITT 16)	RBL Liquid 169054.pdf	1001.00	 Download
3	-	JV Deed 169054..pdf	344.71	 Download
4	General Experience Certificates (ITT 15.1(a))	GENERAL 16-17...pdf	598.15	 Download
5	General Experience Certificates (ITT 15.1(a))	GENERAL 16-17...pdf	2344.41	 Download
6	General Experience Certificates (ITT 15.1(a))	HB-MDHB 8.09Cr.zip	914.53	 Download
7	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16...zip	2147.57	 Download
8	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16...zip	2078.78	 Download
9	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16....zip	1907.25	 Download
10	General Experience Certificates (ITT 15.1(a))	GENERAL 14-15...zip	2229.74	 Download
11	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16.....zip	1571.16	 Download
12	General Experience Certificates (ITT 15.1(a))	GENERAL 13-14.zip	1269.34	 Download
13	General Experience Certificates (ITT 15.1(a))	GENERAL 14-15...zip	1967.09	 Download
14	General Experience Certificates (ITT 15.1(a))	GENERAL TOP SHEET.xlsx	34.31	 Download
15	General Experience Certificates (ITT 15.1(a))	GENERAL 12-13.zip	2415.21	 Download
16	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 97-111 IMG_RBL.pdf	2053.30	 Download
17	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 46-59 IMG_RBL.pdf	1833.28	 Download
18	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 60-77 IMG_RBL.pdf	2408.53	 Download
19	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 78-96 IMG_RBL.pdf	2704.52	 Download
20	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 1-15 IMG_RBL.pdf	1852.32	 Download
21	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 16-30 IMG_RBL.pdf	1633.24	 Download
22	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 31-45 IMG_RBL.pdf	1845.13	 Download
23	General Experience Certificates (ITT 15.1(a))	General Experience_10 Years_RBL.pdf	996.90	 Download
24	General Experience Certificates (ITT 15.1(a))	19 HB 10 years General Exp.pdf	131.25	 Download
25	Specific Experience Certificates (ITT 15.1(b))	RBL-HB 18.09Cr.pdf	471.93	 Download
26	Specific Experience Certificates (ITT 15.1(b))	Sp Nangolkot 36.92Cr...pdf	55.93	 Download
27	Specific Experience Certificates (ITT 15.1(b))	Sp HB Feni 30.40Cr...pdf	226.28	 Download
28	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018.pdf	92.48	 Download
29	Valid Trade License (ITT 25.1.(f))	Valid Trade License 2017-2018_RBL.pdf	786.96	 Download
30	TIN Certificate (ITT 25.1(g))	TIN.pdf	60.68	 Download
31	TIN Certificate (ITT 25.1(g))	TIN Letest IMG_RBL.pdf	978.97	 Download
32	VAT Certificate (ITT 25.1(g))	VAT.pdf	37.85	 Download
33	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate RBL.pdf	90.77	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 16-17...pdf	72.19	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 16-17...pdf	1973.32	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 15-16....zip	2651.55	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 15-16...zip	1133.25	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 15-16...zip	2423.18	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 13-14...pdf	610.89	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক  
 পল্লী উন্নয়ন ও সুবাসন বিভাগ  
 বাংলাদেশ সরকার

40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 14-15...zip	1238.15	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 14-15..zip	1952.57	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HB Payment 17-18.pdf	64.93	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 12-13...pdf	194.35	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	 কাজী আনুয়ার আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাক্রম বিভাগ নতুন পরিচয় ও সোহ মর্যাদার নগরসংস্কৃতি বাংলাদেশ সরকার
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	
74	Average Annual Construction Turnover Certificate	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	

	(ITT 31.1(c))			 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 160 to 161 P 2016-2017..pdf	569.36	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 125 to 141 P 2016-2017..pdf	2400.88	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 142 to 154 P 2016-2017..pdf	1711.17	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 155 to 159 P 2016-2017..pdf	2253.27	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 117 to 124 P 2016-2017..pdf	1108.66	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	 Download
98	-	TENDER CAPACITY.docx	14.83	 Download
99	-	HB ITT 44.2 -1.....xls	35.61	 Download
100	-	Mobile Con Bataching Plant 01 IMG_RBL.pdf	2186.12	 Download
101	-	Mobile Con Bataching Plant 02 IMG_RBL.pdf	1782.98	 Download
102	-	HTBL-RBL Plant Location.pdf	21.87	 Download
103	-	RBL On Going work Tender Capacity 2017...xls	43.82	 Download
104	-	HTBL KEY PERSON.zip	1354.99	 Download
105	-	HTBL Equipment.pdf	1051.02	 Download
106	-	Mixer Machine -2_RBL.jpg	162.76	 Download
107	-	Road Rooler -02_RBL.jpg	121.21	 <p>Signed A.A. Khan কাজী আব্দুল আল-মামুন প্রোগ্রামার পল্লী পরিদপন ও মহাসড়ক বিভাগ পল্লী পরিদপন ও সেতু মহাপ্রকল্প পল্লী পরিদপন ও সেতু মহাপ্রকল্প পল্লী পরিদপন ও সেতু মহাপ্রকল্প</p>
108	-	Generator -2_RBL.jpg	231.29	
109	-	Mini Roller-1_RBL.jpg	140.91	
110	-	Mixer Machine .1.jpg	227.22	



111	-	Dump Truck .4_RBL.jpg	125.08	 Download
112	-	Dump Truck. 2_RBL.jpg	121.93	 Download
113	-	Generator -1_RBL.jpg	244.46	 Download
114	-	Bitumin Distributor.1_RBL.jpg	85.60	 Download
115	-	Dump Truck .1_RBL.jpg	121.52	 Download
116	-	Dump Truck .3_RBL.jpg	126.93	 Download
117	-	Asphalt Plant Document 01_RBL.pdf	1957.59	 Download
118	-	Bitumen Distributor Document 01_RBL.pdf	1966.61	 Download
119	-	Bitumen Distributor Document. 02_RBL.pdf	1982.12	 Download
120	-	Asphalt Batch Mix Plant 80-160 t-h IMG_RBL.pdf	2667.80	 Download
121	-	Asphalt Drum Mix Plant 80-160 tonne_RBL.pdf	1057.49	 Download
122	-	Md. Shamsur Rahman CV_RBL.pdf	292.46	 Download
123	-	Mr. Pranab Kumar Shaha CV_RBL.pdf	343.58	 Download
124	-	Md. Habibur Rahman CV_RBL.pdf	311.08	 Download
125	-	Md. Mahmudul Hossan CV_RBL.pdf	232.85	 Download
126	-	MD. Quamrul Hassain CV_RBL.pdf	240.33	 Download
127	-	Md. Shafiq Ahmad CV_RBL.pdf	451.11	 Download
128	-	Project Manager CV of Mr. Shahidulla Mia .1.docx	20.90	 Download
129	-	Md. Abdullah Al- Mamun CV_RBL.pdf	324.68	 Download
130	-	Md. Anisur Rahman CV_RBL.pdf	419.00	 Download
131	-	Supreme Court High Court Division 4759_S.M. Zahurul Islam_RBL.pdf	490.24	 Download
132	-	Personal Information_RBL.pdf	172.85	 Download
133	-	Equipment List_RBL.pdf	691.67	 Download
134	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HTBL PAYMENT TOP SHEET 339.00Cr.xlsx	20.63	 Download

## RAB-RC (PVT) LIMITED

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT) LIMITED
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rabrc.pvt_limited@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	28

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Construction of Purbachal Link Road(rest work from Kanchan bridge to Balu Bridge)(Chainage 0+000km to 06+380km) Package #01, lot-01	Prime Contractor	25/01/2015	31/12/2016	1460000000.000	Purbachal New Town Project, RAJUK Bhaban, Dhaka	Attac

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Signed  
AAB

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পূর্বক নির্মিত ও মহাসড়ক বিভাগ  
পূর্বক পরিচালিত ও সেই মহাসড়ক  
পরিচালিত করা হয়েছে। বাংলাদেশ সরকার



Financial Year	Amount (Taka or Equivalent Taka)
2012-13, 2013-14, 2014-15, 2015-16, 2016-17	5264126895.670

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	 Download
2	General Experience Certificates (ITT 15.1(a))	Work Completion 2016-17 RAB-RC.PDF	1183.95	 Download
3	General Experience Certificates (ITT 15.1(a))	Work Completion 2012-13.pdf	656.24	 Download
4	General Experience Certificates (ITT 15.1(a))	Work Completion 2013-14.pdf	1712.29	 Download
5	General Experience Certificates (ITT 15.1(a))	Work Completion 2014-15.pdf	889.73	 Download
6	General Experience Certificates (ITT 15.1(a))	Work Completion 2015-16.pdf	2026.68	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Similar Work 183.00 Crore RAB-RC.pdf	384.53	 Download
8	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	 Download
9	Specific Experience Certificates (ITT 15.1(b))	Similar DBS BType-I BType-II Palasiding.pdf	201.81	 Download
10	Specific Experience Certificates (ITT 15.1(b))	Similar Seal Coat Carpating.jpg	501.65	 Download
11	Specific Experience Certificates (ITT 15.1(b))	Similar All DBS.PDF	345.88	 Download
12	Financial Capacity Certificates (ITT 16)	Bank Credit Line ID-169054.pdf	927.90	 Download
13	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
14	TIN Certificate (ITT 25.1(g))	TIN 2017-18 RABRC.pdf	196.51	 Download
15	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1.) RAB-RC.zip	2417.30	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(2).zip	2220.79	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(1).zip	2248.90	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(4).zip	1853.61	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(3).zip	2120.38	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(5).zip	2436.59	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(6).zip	2228.08	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(8).zip	2732.35	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(9).zip	2795.96	 Download

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পাক পাবলিক ও মরাদ্দিক বিভাগ  
পাক পাবলিক ও মরাদ্দিক  
পাবলিক ও মরাদ্দিক  
পাবলিক ও মরাদ্দিক

34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(7).zip	2468.10	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(11).zip	2481.02	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(12).zip	1858.44	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(13).zip	2378.13	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
51	-	Asphalt Batching Plant Ownership RAB-RC (Part-2).pdf	2426.87	 Download
52	-	Asphalt Batching Plant Ownership RAB-RC (Part-1).pdf	2334.11	 Download
53	-	Tender Capacity RABRC.pdf	252.80	 Download
54	-	Past Performance Declaration.pdf	2706.28	 Download
55	-	Asphalt Batching Plant Hire RAB RC.pdf	1609.75	 Download
56	-	Asphalt Batching Plant Ownership RAB-RC.PDF	1556.32	 Download
57	-	RAB RC Equipment.PDF	1274.26	 Download
58	-	RAB RC Staff.pdf	1576.62	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচয় ও মর্যাদা বিভাগ  
পত্নী পরিচয় ও পোশাক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার