

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 12 Jun, 2018 12:38:09 BST

Last Login : Tuesday, 12 Jun, 2018 10:43:53

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 188158 **Invitation Reference No. :** DZ(e-GP)-51/PMP(Road)/2017-2018.

Closing Date and Time : 30-May-2018 12:00 **Opening Date and Time :** 30-May-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-51/PMPRoad/2017-2018.

Lot No. and Description : 01 & Construction of Bus-bay & service Lane at different Locations Signboard ch. 4175m Moghrapara ch.20044m and Meghna ch.22375m of Dhaka Jatrabari - Comilla Mainamati - Chittagong - Teknaf National Highway N1 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Procurement Data


Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV	
Tender Validity	Yes	
Tender Security	Yes	
JVCA Partner's Information given or not (If any)	Yes	
Joint Venture Agreement	Yes	
Subcontractor's Information given or not (If any)	Yes	
Tender Contents	Yes	
Tenderer Information	Yes	
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	No	
Solvency	Yes	
Country of Origin	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members**TEC Members**

Signed

 কাজী আবদুল্লাহ আল মামুন
 নির্দিষ্ট প্রকল্পের
 সফল পরিচালনা ও মূল্যায়ন বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নন্দীগ্রাম-৩৩৩ বাসোপেন সড়ক

Name	ACE, Dhaka Zone	SE, RHD, Road Circle, Narayangonj.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 1 On	03 Jun 2018 22:42	03 Jun 2018 22:49	04 Jun 2018 09:36
Comments	Sign	Sign	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 12 Jun, 2018 12:38:09 BST

Last Login : Tuesday, 12 Jun, 2018 10:43:53

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 188158 **Invitation Reference No. :** DZ(e-GP)-51/PMP(Road)/2017-2018.

Closing Date and Time : 30-May-2018 12:00 **Opening Date and Time :** 30-May-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-51/PMPRoad/2017-2018. & Construction of Bus-bay & service Lane at different Locations Signboard ch. 4175m Moghrapara ch.20044m and Meghna ch.22375m of Dhaka Jatrabari - Comilla Mainamati - Chittagong - Teknaf National Highway N1 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 01 & Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved


Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE, RHD, Road Circle, Narayangonj.	Md. Mbsarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 2 On	03 Jun 2018 22:43	03 Jun 2018 22:49	04 Jun 2018 09:36
Comments	Sign	Sign	Signed



Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 12 Jun, 2018 12:38:10 BST

Last Login : Tuesday, 12 Jun, 2018 10:43:53

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 188158 **Invitation Reference No. :** DZ(e-GP)-51/PMP(Road)/2017-2018.

Closing Date and Time : 30-May-2018 12:00 **Opening Date and Time :** 30-May-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-51/PMPRoad/2017-2018. & Construction of Bus-bay & service Lane at different Locations Signboard ch. 4175m Moghrapara ch.20044m and Meghna ch.22375m of Dhaka Jatrabari - Comilla Mainamati - Chittagong - Teknaf National Highway N1 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 01 & Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV (Winner)	125743133.940	124830759.063	912374.877	0.726


Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE, RHD, Road Circle, Narayangonj.	Md. Mbsarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LG
Signed Tender Evaluation Report 3 On	04 Jun 2018 09:47	04 Jun 2018 09:48	04 Jun 2018 09:56
Comments	Sign	Sign	Signed

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেএমএস
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নন্দীগ্রাম জাতীয় বায়োসাইন্স সড়ক

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 12 Jun, 2018 12:38:10 BST

Last Login : Tuesday, 12 Jun, 2018 10:43:53

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 188158 **Invitation Reference No. :** DZ(e-GP)-51/PMP(Road)/2017-2018.

Closing Date and Time : 30-May-2018 12:00 **Opening Date and Time :** 30-May-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-51/PMPRoad/2017-2018. & Construction of Bus-bay & service Lane at different Locations Signboard ch. 4175m Moghrapara ch.20044m and Meghna ch.22375m of Dhaka Jatrabari - Comilla Mainamati - Chittagong - Teknaf National Highway N1 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 01 & Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE, RHD, Road Circle, Narayangonj.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 4 On	05 Jun 2018 10:03	05 Jun 2018 09:32	04 Jun 2018 09:57
Comments	Sign	Sign	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেনারেল
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নন্দীগ্রাম, ঢাকা

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 12 Jun, 2018 12:38:11 BST

Last Login : Tuesday, 12 Jun, 2018 10:43:53

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 188158 **Invitation Reference No. :** DZ(e-GP)-51/PMP(Road)/2017-2018.

Closing Date and Time : 30-May-2018 12:00 **Opening Date and Time :** 30-May-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
নন্দীগ্রাম-৩৩৩ বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 12 Jun, 2018 12:38:12 BST

Last Login : Tuesday, 12 Jun, 2018 10:43:53

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	188158	Invitation Reference No. :	DZ(e-GP)-51/PMP(Road)/2017-2018.
Closing Date and Time :	30-May-2018 12:00	Opening Date and Time :	30-May-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
View Notice			

Package No. :	DZe-GP-51/PMPRoad/2017-2018.		
Package Description :	Construction of Bus-bay & service Lane at different Locations Signboard ch. 4175m Moghrapara ch.20044m and Meghna ch.22375m of Dhaka Jatrabari - Comilla Mainamati - Chittagong - Teknaf National Highway N1 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	01		
Lot Description :	Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
TOR1	View		
TOR2	View		
Form Name		Action	
Division 02 : Earth Work		Individual Report Comparative Report	
Division 01 : General and Site Facilities		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Division 03 : Pavement		Individual Report Comparative Report	
Division 05 : Structures		Individual Report Comparative Report	
Division 06 : Incidental		Individual Report Comparative Report	
Utility Shifting		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নথীকৃতকাজী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 12 Jun, 2018 12:38:14 BST

Last Login : Tuesday, 12 Jun, 2018 10:43:53

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	188158	Invitation Reference No. :	DZ(e-GP)-51/PMP(Road)/2017-2018.
Closing Date and Time :	30-May-2018 12:00	Opening Date and Time :	30-May-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Mbghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)

Tender Opening Report 1

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender/Proposal Package No. and Description :	DZe-GP-51/PMPRoad/2017-2018. & Construction of Bus-bay & service Lane at different Locations Signboard ch. 4175m Mbghrapara ch.20044m and Meghna ch.22375m of Dhaka Jatrabari - Comilla Mainamati - Chittagong - Teknaf National Highway N1 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Lot No. and Description :	01 & Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Mbghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Md. Abdus Sabur Designation: Additional Chief Engineer Role: PE Office Name: Dhaka Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Financial Express	08-May-2018		
Daily Janakantha	08-May-2018		
Daily Jaijaidin	08-May-2018		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
30-Apr-2018 16:25	30-May-2018 12:00

Opening Date and Time


Original Date and Time
30-May-2018 12:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	1	0	0

TOC Members

Committee Members	ACE, Dhaka Zone	SE, RHD, Road Circle, Narayangonj.
Committee Role	Chairperson	Member Secretary

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেনারেল
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নন্দীগ্রাম জেলা বাসোপেন সড়কায়

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	30 May 2018 12:48	30 May 2018 12:36
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

☐ Home
 ☐ Message Box
 ☐ APP
 ☐ Tender
 ☐ Workflow
 ☐ Evaluation
 ☐ Debarment

☐ Complaint Mgmt
 ☐ My Account
 ☐ Help

Tuesday, 12 Jun, 2018 12:38:15 BST
 Last Login : Tuesday, 12 Jun, 2018 10:43:53
 Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

Print

Save As PDF

Go Back to Dashboard

Tender/Proposal Detail			
Tender/Proposal ID :	188158	Invitation Reference No. :	DZ(e-GP)-51/PMP(Road)/2017-2018.
Closing Date and Time :	30-May-2018 12:00	Opening Date and Time :	30-May-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
View Notice			

Tender Opening Report 2	
Ministry Name :	Ministry of Road Transport and Bridges
Organization/Agency Name :	Roads & Highways Department (RHD)
Tender Package No. and Description :	DZe-GP-51/PMPRoad/2017-2018. & Construction of Bus-bay & service Lane at different Locations Signboard ch. 4175m Moghrapara ch.20044m and Meghna ch.22375m of Dhaka Jatrabari - Comilla Mainamati - Chittagong - Teknaf National Highway N1 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.
Lot No. and Description :	01 & Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
30-Apr-2018 16:25	30-May-2018 12:00	30-May-2018 12:00	27-Sep-2018	25-Oct-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	1	0	0


S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV (JVCA - View Details)	29-May-2018 21:38	Bank Guarantee	3150000.00	Bank: Jamuna Bank Limited Branch: Rayerbagh Branch JBL 28-May-2018 16:17	25-Oct-2018	27-Sep-2018

Official Cost Estimate (In BDT)	
125743133.940	

Opening Report Header						
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount	
1	Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV	124830759.063	0.000	0.000	124830759.063	

Opening Report Footer

TOC Members		
Committee Members	ACE, Dhaka Zone	SE, RHD, Road Circle, Narayangonj.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	30 May 2018 12:49	30 May 2018 12:37
Comments	Sign	Sign

Signed

 কাজী আবদুল্লাহ আল মামুন
 নির্মিতা প্রকল্পের
 সচিব পরিচালক ও মহাপ্রকল্প পরিচালক
 সচিব পরিচালক ও সচিব মহাপ্রকল্প
 পরিচালক পরিচালক পরিচালক

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 12 Jun, 2018 12:38:16 BST

Last Login : Tuesday, 12 Jun, 2018 10:43:53

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 188158 **Invitation Reference No. :** DZ(e-GP)-51/PMP(Road)/2017-2018.

Closing Date and Time : 30-May-2018 12:00 **Opening Date and Time :** 30-May-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayanganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-51/PMPRoad/2017-2018.	Construction of Bus-bay & service Lane at different Locations Signboard ch. 4175m Moghrapara ch.20044m and Meghna ch.22375m of Dhaka Jatrabari - Comilla Mainamati - Chittagong - Teknaf National Highway N1 under Narayanganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV
(JVCA - View Details)

Division 02 : Earth Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 02 : Earth Work	02/01/01	Clearing and Grubbing	Sqm	14055.000	25.001	Twenty-Five point Zero Zero One	351389.055	Three Lakh Fifty-One Thousand Three Hundred and Eighty-Nine point Zero Five Five
2	Division 02 : Earth Work	02/02/01	Roadway Excavation in un Suitable Soil	Cum	15132.300	150.001	One Hundred and Fifty point Zero Zero One	2269860.132	Twenty-Two Lakh Sixty-Nine Thousand Eight Hundred and Sixty point One Three Two
3	Division 02 : Earth Work	02/06/02	Embankment Fill from Borrow pit in contractors arranged land	Cum	28175.090	225.001	Two Hundred and Twenty-Five point Zero Zero One	6339423.425	Sixty-Three Lakh Thirty-Nine Thousand Four Hundred and Twenty-Three point Four Two Five
4	Division 02 : Earth Work	02/07/01	Preparation of Sub-grade 300 mm Depth	Sqm	11340.000	65.001	Sixty-Five point Zero Zero One	737111.340	Seven Lakh Thirty-Seven Thousand One Hundred and Eleven point Three Four
5	Division 02 : Earth Work	02/07/02	Preparation of Sub-grade 450 mm Depth	Sqm	3605.000	95.001	Ninety-Five point Zero Zero One	342478.605	Three Lakh Forty-Two Thousand Four Hundred and Seventy-Eight point Six Zero Five
6	Division 02 : Earth Work	02/08/01	Improved Sub-grade	Cum	9355.500	900.001	Nine Hundred point Zero Zero One	8419959.356	Eighty-Four Lakh Nineteen Thousand Nine Hundred and Fifty-Nine point Three Five Six
7	Division 02 : Earth Work	02/09/01	Dismantling Existing Structure including disposal of Spoil and back filling	LS	1.000	25000.001	Twenty-Five Thousand point Zero Zero One	25000.001	Twenty-Five Thousand point Zero Zero One
							Grand Total:	18485221.914	One Crore Eighty-Four Lakh Eighty-Five Thousand Two Hundred and Twenty-One point Nine One Four

This Division 02 : Earth Work is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAS
 কাজী আবদুল্লাহ আল মামুন
 নির্দিষ্ট প্রোগ্রামার
 সফটওয়্যার ও মালিকানাধীন
 সফটওয়্যার ও সফটওয়্যার
 নথীভুক্ত করা হয়েছে

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 12 Jun, 2018 12:38:16 BST

Last Login : Tuesday, 12 Jun, 2018 10:43:53

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 188158 **Invitation Reference No. :** DZ(e-GP)-51/PMP(Road)/2017-2018.

Closing Date and Time : 30-May-2018 12:00 **Opening Date and Time :** 30-May-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayanganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-51/PMPRoad/2017-2018.	Construction of Bus-bay & service Lane at different Locations Signboard ch. 4175m Moghrapara ch.20044m and Meghna ch.22375m of Dhaka Jatrabari - Comilla Mainamati - Chittagong - Teknaf National Highway N1 under Narayanganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV
(JVCA - View Details)

Division 01 : General and Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 01 : General and Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Nos	6	5000.001	Five Thousand point Zero Zero One	30000.006	Thirty Thousand point Zero Zero Six
							Grand Total:	30000.006	Thirty Thousand point Zero Zero Six

This Division 01 : General and Site Facilities is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAS
 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেএমএস
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নন্দীগ্রাম-৩৩১ বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 12 Jun, 2018 12:38:17 BST

Last Login : Tuesday, 12 Jun, 2018 10:43:53

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 188158 **Invitation Reference No. :** DZ(e-GP)-51/PMP(Road)/2017-2018.
Closing Date and Time : 30-May-2018 12:00 **Opening Date and Time :** 30-May-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-51/PMPRoad/2017-2018.	Construction of Bus-bay & service Lane at different Locations Signboard ch. 4175m Moghrapara ch.20044m and Meghna ch.22375m of Dhaka Jatrabari - Comilla Mainamati - Chittagong - Teknaf National Highway N1 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - MS. Hasmat & Brothers JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AASIN
 কাজী আবদুল্লাহ আল মামুন
 নির্মিত জেলায়
 সড়ক পরিবহন ও মর্যাদার বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নন্দীয়াডাঙ্গা বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 12 Jun, 2018 12:38:18 BST

Last Login : Tuesday, 12 Jun, 2018 10:43:53

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 188158 **Invitation Reference No. :** DZ(e-GP)-51/PMP(Road)/2017-2018.

Closing Date and Time : 30-May-2018 12:00 **Opening Date and Time :** 30-May-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-51/PMPRoad/2017-2018.	Construction of Bus-bay & service Lane at different Locations Signboard ch. 4175m Moghrapara ch.20044m and Meghna ch.22375m of Dhaka Jatrabari - Comilla Mainamati - Chittagong - Teknaf National Highway N1 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV
(JVCA - View Details)

Division 03 : Pavement

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 03 : Pavement	03/02/01	Sub-Base	Cum	7134.000	4200.001	Four Thousand Two Hundred point Zero Zero One	29962807.134	Two Crore Ninety-Nine Lakh Sixty-Two Thousand Eight Hundred and Seven point One Three Four
2	Division 03 : Pavement	03/03/02	Aggregate Base type 11	Cum	721.000	4600.001	Four Thousand Six Hundred point Zero Zero One	3316600.721	Thirty-Three Lakh Sixteen Thousand Six Hundred point Seven Two One
3	Division 03 : Pavement	03/03/01	Aggregate Base type 1	Cum	162.000	6800.001	Six Thousand Eight Hundred point Zero Zero One	1101600.162	Eleven Lakh One Thousand Six Hundred point One Six Two
4	Division 03 : Pavement	03/06/01a	Bituminous Prime Coat (Plant placed)	Sqm	810.000	150.001	One Hundred and Fifty point Zero Zero One	121500.810	One Lakh Twenty-One Thousand Five Hundred point Eight One
5	Division 03 : Pavement	03/07/01a	Bituminous Tack Coat (Plant work)	Sqm	3511.000	60.001	Sixty point Zero Zero One	210663.511	Two Lakh Ten Thousand Six Hundred and Sixty-Three point Five One One
6	Division 03 : Pavement	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	245.770	23500.001	Twenty-Three Thousand Five Hundred point Zero Zero One	5775595.246	Fifty-Seven Lakh Seventy-Five Thousand Five Hundred and Ninety-Five point Two Four Six
7	Division 03 : Pavement	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	175.550	24500.001	Twenty-Four Thousand Five Hundred point Zero Zero One	4300975.176	Forty-Three Lakh Nine Hundred and Seventy-Five point One Seven Six
8	Division 03 : Pavement	03/13/01	Brick on End Edging	LM	1250.000	105.001	One Hundred and Five point Zero Zero One	131251.250	One Lakh Thirty-One Thousand Two Hundred and Fifty-One point Two Five
9	Division 03 : Pavement	03/13/02	Single Layer Brick Flat Soling including 75mm thick compacted sand cushion	Sqm	18543.400	478.001	Four Hundred and Seventy-Eight point Zero Zero One	8863763.743	Eighty-Eight Lakh Sixty-Three Thousand Seven Hundred and Sixty-Three
Grand Total:								53784757.753	Five Lakh Thous

Signed
AAH

কাজী আবদুল্লাহ আল মামুন
 নির্মিত প্রকল্পের
 সফল পরিচালনা ও মূল্যায়ন বিভাগ
 সফল পরিচালনা ও সেরা মূল্যায়ন
 নগরস্বাস্থ্য বাসোপযোগী নগরকার

[illegible]

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সবুজ পরিবহন ও মহাসড়ক বিভাগ
সবুজ পরিবহন ও সেতু মন্ত্রণালয়
নবমহাত্মী বাহলাপেথ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 12 Jun, 2018 12:38:18 BST

Last Login : Tuesday, 12 Jun, 2018 10:43:53

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 188158 **Invitation Reference No. :** DZ(e-GP)-51/PMP(Road)/2017-2018.

Closing Date and Time : 30-May-2018 12:00 **Opening Date and Time :** 30-May-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-51/PMPRoad/2017-2018.	Construction of Bus-bay & service Lane at different Locations Signboard ch. 4175m Moghrapara ch.20044m and Meghna ch.22375m of Dhaka Jatrabari - Comilla Mainamati - Chittagong - Teknaf National Highway N1 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV
(JVCA - View Details)

Division 05 : Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 05 : Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mixer)	Cum	201.697	8400.001	Eight Thousand Four Hundred point Zero Zero One	1694255.002	Sixteen Lakh Ninety-Four Thousand and Two Hundred and Fifty-Five point Zero Zero Two
2	Division 05 : Structures	05/01/02b	Concrete class-20 (Foundation)	Cum	225.000	13000.001	Thirteen Thousand point Zero Zero One	2925000.225	Twenty-Nine Lakh Twenty-Five Thousand point Two Two Five
3	Division 05 : Structures	05/01/02c	Concrete class-20 (Vertical member con. Pier, abutment/ wing wall, culvert etc.	Cum	76.000	17000.001	Seventeen Thousand point Zero Zero One	1292000.076	Twelve Lakh Ninety-Two Thousand point Zero Seven Six
4	Division 05 : Structures	05/01/02e	Concrete Class-20(Deck Slab)	Cum	187.500	16000.001	Sixteen Thousand point Zero Zero One	3000000.188	Thirty Lakh point One Eight Eight
5	Division 05 : Structures	05/01/02h	Concrete Class - 25 (Vertical member col, pier, abutment/wing wall, culvert etc) (Concrete Mixer)	Cum	213.980	16000.001	Sixteen Thousand point Zero Zero One	3423680.214	Thirty-Four Lakh Twenty-Three Thousand Six Hundred and Eighty point Two One Four
6	Division 05 : Structures	05/02/02	High Yield Reinforcement Bars	Tonne	123.580	80000.001	Eighty Thousand point Zero Zero One	9886400.124	Ninety-Eight Lakh Eighty-Six Thousand Four Hundred point One Two Four
							Grand Total:	22221335.829	Two Crore Twenty-Two Lakh Twenty-One Thousand Three Hundred and Thirty-Five point Eight Two Nine

This Division 05 : Structures is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
 AASUN
 কাজী আবদুল্লাহ আল মামুন
 নির্দিষ্ট প্রোগ্রামার
 সফল পরিচালনা ও মর্যাদাপূর্ণ বিকাশ
 সফল পরিচালনা ও দেশের মর্যাদার
 পক্ষে কাজ করা
 বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 12 Jun, 2018 12:38:19 BST

Last Login : Tuesday, 12 Jun, 2018 10:43:53

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 188158 **Invitation Reference No. :** DZ(e-GP)-51/PMP(Road)/2017-2018.

Closing Date and Time : 30-May-2018 12:00 **Opening Date and Time :** 30-May-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-51/PMPRoad/2017-2018.	Construction of Bus-bay & service Lane at different Locations Signboard ch. 4175m Moghrapara ch.20044m and Meghna ch.22375m of Dhaka Jatrabari - Comilla Mainamati - Chittagong - Teknaf National Highway N1 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV
(JVCA - View Details)

Division 06 : Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 06 : Incidental	06/11/02	Road Marking-Thermoplastic Material (by spray)	Sqm	13.000	2500.001	Two Thousand Five Hundred point Zero Zero One	32500.013	Thirty-Two Thousand Five Hundred point Zero One Three
2	Division 06 : Incidental	06/10/01	Traffic Signs	Nos	20.000	9000.001	Nine Thousand point Zero Zero One	180000.020	One Lakh Eighty Thousand point Zero Two
3	Division 06 : Incidental	06/10/02	Sign Post	Nos	20.000	6000.001	Six Thousand point Zero Zero One	120000.020	One Lakh Twenty Thousand point Zero Two
4	Division 06 : Incidental	06/13/01a	Bullah Palisiding (150mm-175mm)	Meter	320.000	9000.001	Nine Thousand point Zero Zero One	2880000.320	Twenty-Eight Lakh Eighty Thousand point Three Two
5	Division 06 : Incidental	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	200.000	2200.001	Two Thousand Two Hundred point Zero Zero One	440000.200	Four Lakh Forty Thousand point Two
6	Division 06 : Incidental	06/17/01a	RCC paliasiding	Lin. Meter	100.000	12000.001	Twelve Thousand point Zero Zero One	1200000.100	Twelve Lakh point One
7	Division 06 : Incidental	Misc-01	S-Drain	Lin.Metre	340.000	3500.001	Three Thousand Five Hundred point Zero Zero One	1190000.340	Eleven Lakh Ninety Thousand point Three Four
8	Division 06 : Incidental	Misc-02	Herring Bond Brick (Machine Made Brick) Pavement including 12mm sand cushion	Sqm	7175.000	1000.001	One Thousand point Zero Zero One	7175007.175	Seventy-One Lakh Seventy-Five Thousand AND Seven point One Seven Five
9	Division 06 : Incidental	Misc-03	For Fencing (Moghrapar)	Sqm	2250.000	2000.001	Two Thousand point Zero Zero One	4500002.250	Forty-Five Lakh AND Two point Two Five
10	Division 06 : Incidental	02/05/01	Excavation and Backfill for Structures	Cum	1545.700	350.001	Three Hundred and Fifty point Zero Zero One	540996.546	Five Lakh Forty Thousand Nine Hundred and Ninety-Six point Five Four Six
11	Division 06 : Incidental	02/05/03	Sand Backfill for Structures	Cum	717.860	1150.001	One Thousand One Hundred and Fifty point Zero Zero One	825539.718	Eight Lakh Twenty Five Thousand Five Hundred and Thirty Nine point Seven One Eight
	Division						Fourteen		

Signed
 AA
 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সফটওয়্যার ও মালিকানাধীন
 সফটওয়্যার ও সেবা সরবরাহ
 পত্রিকাভিত্তিক বাংলাদেশ সরকার

12	06 : Incidental	05/01/02g	Concrete Class-25 (Foundation).	Cum	31.040	14000.001	Thousand point Zero Zero One	434560.031	Five Hundred and Sixty point Zero Three One
13	Division 06 : Incidental	05/01/02i	Concrete class - 25 (Girder, beam, cross girder, and diaphragm etc) (Concrete Mixer)	Cum	35.900	19000.001	Nineteen Thousand point Zero Zero One	682100.036	Six Lakh Eighty- Two Thousand One Hundred point Zero Three Six
14	Division 06 : Incidental	05/01/02h	Concrete class -25 (Vertical member col, pier, abutment/ wing wall, culvert etc) (Concrete Mixer)	Cum	23.020	16000.001	Sixteen Thousand point Zero Zero One	368320.023	Three Lakh Sixty- Eight Thousand Three Hundred and Twenty point Zero Two Three
15	Division 06 : Incidental	05/01/02l	Concrete Class ? 35 (Concrete Mixer)	Cum	38.180	28000.001	Twenty-Eight Thousand point Zero Zero One	1069040.038	Ten Lakh Sixty- Nine Thousand AND Forty point Zero Three Eight
16	Division 06 : Incidental	Misc-04	50mm GI pipe	Lin. Meter	356.500	170.001	One Hundred and Seventy point Zero Zero One	60605.357	Sixty Thousand Six Hundred and Five point Three Five Seven
17	Division 06 : Incidental	Misc-05	38mm GI pipe	Lin Meter	350.720	135.001	One Hundred and Thirty-Five point Zero Zero One	47347.551	Forty-Seven Thousand Three Hundred and Forty- Seven point Five Five One
18	Division 06 : Incidental	Misc-06	Providing Expansion joint with MS angle (in Stair) 37.50mm x 37.50mm x 6mm MS angle	Kg	650.000	75.001	Seventy-Five point Zero Zero One	48750.650	Forty-Eight Thousand Seven Hundred and Fifty point Six Five
19	Division 06 : Incidental	Misc-07	Supply fabricating MS Joist	Tonne	30.640	125000.001	One Lakh Twenty- Five Thousand point Zero Zero One	3830000.031	Thirty-Eight Lakh Thirty Thousand point Zero Three One
20	Division 06 : Incidental	05/06/01	Preparation and Painting of Existing Structures	Sqm	1141.120	600.001	Six Hundred point Zero Zero One	684673.141	Six Lakh Eighty- Four Thousand Six Hundred and Seventy-Three point One Four One
							Grand Total:	26309443.560	Two Crore Sixty- Three Lakh Nine Thousand Four Hundred and Forty- Three point Five Six

This Division 06 : Incidental is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASUN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিদপ্তর ও সরকারি প্রতিষ্ঠান
সরকারি পরিদপ্তর ও সরকারি প্রতিষ্ঠান
নগরস্বাস্থ্য বাহাদুরপুর সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 12 Jun, 2018 12:38:20 BST

Last Login : Tuesday, 12 Jun, 2018 10:43:53

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 188158 **Invitation Reference No. :** DZ(e-GP)-51/PMP(Road)/2017-2018.

Closing Date and Time : 30-May-2018 12:00 **Opening Date and Time :** 30-May-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-51/PMPRoad/2017-2018.	Construction of Bus-bay & service Lane at different Locations Signboard ch. 4175m Moghrapara ch.20044m and Meghna ch.22375m of Dhaka Jatrabari - Comilla Mainamati - Chittagong - Teknaf National Highway N1 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV
(JVCA - View Details)

Utility Shifting

Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Utility Shifting	Misc-01	Utility Shifting	LS	1	4000000.001	Forty Lakh point Zero Zero One	4000000.001	Forty Lakh point Zero Zero One	I AGREE
						Grand Total:		4000000.001	Forty Lakh point Zero Zero One	

This Utility Shifting is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAS
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
নন্দীয়াডাঙ্গা বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 12 Jun, 2018 12:38:24 BST

Last Login : Tuesday, 12 Jun, 2018 10:43:53

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 188158 **Invitation Reference No. :** DZ(e-GP)-51/PMP(Road)/2017-2018.

Closing Date and Time : 30-May-2018 12:00 **Opening Date and Time :** 30-May-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)[Save As PDF](#)[Print](#)

Tenderer/Consultant Name : Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV

S. No.	Form Name	Amount (in BDT)
1	Division 02 : Earth Work	18485221.914
2	Division 01 : General and Site Facilities	30000.006
3	Unconditional Discount Form	0.000
4	Division 03 : Pavement	53784757.753
5	Division 05 : Structures	22221335.829
6	Division 06 : Incidental	26309443.560
7	Utility Shifting	4000000.001
	Grand Total	124830759.063

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
নন্দীগ্রাম-৩৩০ বাংলাদেশ সরকার

[View All Notifications](#)

[Go back to Dashboard](#)

Comparative Report

Tender/Proposal Detail

Tender/Proposal ID :

188158

Invitation Reference No. :

DZ(e-GP)-51/PMP(Road)/2017-2018.

Closing Date and Time :

30-May-2018 12:00

Opening Date and Time :

30-May-2018 12:00

Procuring Entity :

Dhaka Zone

Brief :

Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Save As PDF

Print

Form Name	Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV Amount in (BDT)
Division 02 : Earth Work	18485221.914
Division 01 : General and Site Facilities	30000.006
Unconditional Discount Form	0.000
Division 03 : Pavement	53784757.753
Division 05 : Structures	22221335.829
Division 06 : Incidental	26309443.560
Utility Shifting	4000000.001
Grand Total	124830759.063

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 12 Jun, 2018 12:38:23 BST

Last Login : Tuesday, 12 Jun, 2018 10:43:53

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 188158 **Invitation Reference No. :** DZ(e-GP)-51/PMP(Road)/2017-2018.

Closing Date and Time : 30-May-2018 12:00 **Opening Date and Time :** 30-May-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-51/PMPRoad/2017-2018.	Construction of Bus-bay & service Lane at different Locations Signboard ch. 4175m Moghrapara ch.20044m and Meghna ch.22375m of Dhaka Jatrabari - Comilla Mainamati - Chittagong - Teknaf National Highway N1 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	71.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2116202868.745

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Hasmat and Brothers.pdf	920.40	Download
2	-	Past Performance Masud Hi-Tech Engineering Ltd. 24.04.2018...pdf	1335.95	Download

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV

Signed
 AAS
 কাজী আবদুল্লাহ আল মামুন
 নির্মিত জেএমএস
 সফল পরিবেশ ও মহাসড়ক বিভাগ
 সফল পরিবেশ ও সড়ক মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 12 Jun, 2018 12:38:24 BST

Last Login : Tuesday, 12 Jun, 2018 10:43:53

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 188158 **Invitation Reference No. :** DZ(e-GP)-51/PMP(Road)/2017-2018.

Closing Date and Time : 30-May-2018 12:00 **Opening Date and Time :** 30-May-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-51/PMPRoad/2017-2018.	Construction of Bus-bay & service Lane at different Locations Signboard ch. 4175m Moghrapara ch.20044m and Meghna ch.22375m of Dhaka Jatrabari - Comilla Mainamati - Chittagong - Teknaf National Highway N1 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mx Asphalt Plant	Good	Owned	1 No.
Asphalt Paver Machine	Good	Owned	1 No.
Motor Grader 120 HP	Good	Owned	1 No.
Vibratory Roller 10 Tonne	Good	Owned	1 No.
Pay Loader	Good	Owned	2 Nos.
Dump Trucks 6-10 Tonne	Good	Owned	4 Nos.
Pneumatic Tyre Roller 10 Ton	Good	Owned	1 No.
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	1 No.
Water Tanker 3000 Litres	Good	Owned	1 No.
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	1 No.
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	1 No.

5.

Elements of Activity	Brief description of Activity
Joint Venture Purpose	Joint Venture Purpose

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 188158 Bus Bay.pdf	102.40	 কাজী আবদুল্লাহ আল মাসুদ নির্মিত প্রোগ্রামার সফটওয়্যার ও হার্ডওয়্যার বিভাগ সফটওয়্যার ও হার্ডওয়্যার ন্যাশনাল হাইওয়ে কর্তৃক
2	-	Memorandum of Masud Hi-Tech Engineering Ltd..pdf	1809.97	
3	-	Incorporation Certificate Masud Hi-Tech Engineering Ltd..pdf	260.51	

4	-	National ID Card Smart Julfikar Hossain Masud Rana.pdf	149.20	Download
5	-	National ID Card Julfikar Hossain Masud Rana.jpg	675.93	Download
6	-	Surveyor Monir Hossain.pdf	2158.52	Download
7	-	Supervisor Safiqul Islam.pdf	1139.80	Download
8	-	Supervisor Sahid Hossain Khan.pdf	847.22	Download
9	-	Supervisor.pdf	1221.81	Download
10	-	Surveyor Md. Omar Faruque.pdf	440.68	Download
11	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	Download
12	-	Supervisor Md. Sharif Ullah.pdf	1082.50	Download
13	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	Download
14	-	Supervisor Mohammed Abdullah.pdf	2248.00	Download
15	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	Download
16	-	Supervisor Md. Jamal Mah.pdf	228.83	Download
17	-	Supervisor Md. Nur Alam.pdf	1822.11	Download
18	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	Download
19	-	Project Manager Md. Badruzzaman.jpg	1349.42	Download
20	-	Project Manager Muhammed Eleas Shah.pdf	366.10	Download
21	-	Project Manager Nurunnavi.pdf	994.52	Download
22	-	Seveyor Md. Mokhesur Rahman.pdf	1640.37	Download
23	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	Download
24	-	Project Engineer Ashish Kumer Paul.pdf	308.63	Download
25	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	Download
26	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	Download
27	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	Download
28	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	Download
29	-	Dump Truck Driver Rintu Mr.pdf	1046.82	Download
30	-	Project Accountant Md. Nurey Alam.pdf	2233.11	Download
31	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	Download
32	-	Distributor Operator Md. Ripon.pdf	584.53	Download
33	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	Download
34	-	Driver Jamir Ali Prodhan.pdf	531.06	Download
35	-	Dump Truck Driver Akter Hossain.pdf	409.76	Download
36	-	Wilson Paver Finisher Machine.pdf	2638.00	Download
37	-	Wilson Bitumen Distributor.pdf	2533.60	Download
38	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	Download
39	-	Wilson Drum Mix Asphalt Plant.pdf	2525.09	Download
40	-	Wilson Paver Finisher Machine Document.pdf	2393.32	Download
41	-	Wheel Loader Model LW500FN.pdf	1221.70	Download
42	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	Download

Signed
A.A.M.
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জেএমএস
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

43	-	Wheel Loader Model ZL50GN.pdf	2670.20	Download
44	-	Wilson Bitumen Distributor Document.pdf	2556.30	Download
45	-	Water Pump 2.pdf	207.52	Download
46	-	Water Pump Mixture Machine Generator Vibrator Machine.pdf	869.89	Download
47	-	Water Pump.pdf	185.87	Download
48	-	Total Station.pdf	166.21	Download
49	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	Download
50	-	Survey Equipment.jpg	2141.43	Download
51	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	Download
52	-	Soil Compactor Model CS533E.pdf	2159.70	Download
53	-	Pneumatic Roller and Asphalt Paver.pdf	844.95	Download
54	-	Pneumatic Tyre Roller and Asphalt Paver.pdf	2378.32	Download
55	-	Pick Up Dhaka Metro NA 13-8062.pdf	1061.17	Download
56	-	Milling Machine 2 Unit.pdf	2654.98	Download
57	-	Mni Prism.pdf	132.15	Download
58	-	Motor Grader Model - MG3-H.pdf	1477.36	Download
59	-	Laboratory Equipment for Test.pdf	104.16	Download
60	-	Level Machine.pdf	172.10	Download
61	-	Excavator Caterpillar Model 320B.pdf	2522.15	Download
62	-	Excavator Model 180-8.pdf	1859.67	Download
63	-	HAMM Tandem Roller Model HD85.22 2 No.pdf	1555.06	Download
64	-	Hand Roller Model - JV06H-2.pdf	2751.37	Download
65	-	Dump Truck Dhaka Metro U 12-1721.pdf	1769.96	Download
66	-	Dump Truck.pdf	587.85	Download
67	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	Download
68	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	Download
69	-	Dump Truck Dhaka Metro U 12-1719.pdf	1797.88	Download
70	-	Dump Truck Dhaka Metro U 12-1720.pdf	1817.89	Download
71	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	Download
72	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	Download
73	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	Download
74	-	Dump Truck Dhaka Metro U 12-0546 Renuwal Copy.pdf	2461.63	Download
75	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	Download
76	-	Dump Truck Dhaka Metro U 12-0547 Renuwal Copy.pdf	1445.63	Download
77	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	Download
78	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	Download
79	-	Dump Truck Dhaka Metro U 12-0544 Renuwal Copy.pdf	1465.51	Download
80	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	Download
81	-	Dump Truck Dhaka Metro U 12-0545 Renuwal Copy.pdf	1449.13	Download

Signed
A.A.M.
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জেএমএস
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সেতু মন্ত্রণালয়
নবমহাসড়কী বাংলাদেশ সরকার

82	-	Dump Truck Dhaka Metro U 12-0543 Renuwal Copy.pdf	1459.26	Download
83	-	Diesel Generator 1.pdf	566.83	Download
84	-	Diesel Generator 2.pdf	1998.98	Download
85	-	Drum Mix Asphalt Plant.pdf	1020.55	Download
86	-	Dump Truck 4 Nos New.pdf	2023.26	Download
87	-	Dump Truck 4 Nos..pdf	1822.64	Download
88	-	Catter Pillar Wheel Loader Model CAT 950.pdf	1683.07	Download
89	-	Concrete Mixture Machine Bionic Engineering.pdf	1068.73	Download
90	-	Concrete Mixture Machine.pdf	347.05	Download
91	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	Download
92	-	CVR Test Machine.pdf	1725.02	Download
93	-	Cater Pillar Wheel Loader Model 920.pdf	1917.11	Download
94	-	Bitumen Distributor Amman Apollo.pdf	2561.44	Download
95	-	Auto Level Machine.pdf	169.13	Download
96	-	Auto Batch Mixing Plant Document.pdf	2299.39	Download
97	-	Auto Batch Mixing Plant.pdf	1580.86	Download
98	-	Past Performance Masud Hi-Tech Engineering Ltd. 24.04.2018.pdf	1335.95	Download
99	-	DEED MASUD AND HASMAT.pdf	627.70	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - MS. Hasmat & Brothers JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASUN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Tuesday, 12 Jun, 2018 12:38:25 BST

Last Login : Tuesday, 12 Jun, 2018 10:43:53

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 188158 **Invitation Reference No. :** DZ(e-GP)-51/PMP(Road)/2017-2018.

Closing Date and Time : 30-May-2018 12:00 **Opening Date and Time :** 30-May-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Bus-bay & service Lane at different Locations (Signboard (ch. 4+175m), Moghrapara (ch.20+044m) and Meghna (ch.22+375m)) of Dhaka (Jatrabari) - Comilla (Mainamati) - Chittagong - Teknaf National Highway (N1) under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-51/PMPRoad/2017-2018.	Construction of Bus-bay & service Lane at different Locations Signboard ch. 4175m Moghrapara ch.20044m and Meghna ch.22375m of Dhaka Jatrabari - Comilla Mainamati - Chittagong - Teknaf National Highway N1 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV
(JVCA - View Details)


Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mhel.hasmat@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	Both are more than 10(ten) years.

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DKZ/40/2010-2011/R-01	8 (Eight) Lanning of at 4th K.M, 5th K.M & 6th K.M on Jatrabari-Katchpur Road (Polder Road) of Widening pavement at New 4 (Four) Lane under Narayangonj Road Division during the year 2010-2011.	Prime Contractor	05 January 2012	15 October 2014	372174643.400	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Earthwork 212,732.280 Cum Sub-Base 18,749.800 Cum Aggregate Base Type - I 10,416.510 Cum Aggregate Base Type - II 13,888.680 Cum DBS Wearing Course 2,230.040 Cum DBS Base Course 3,122.070 Cum RCC Work 1,630.560 Cum
DZ(e-GP)	Strengthening & Overlay Work of Fatulla Panchabati-Munshigonj Muktarpur-Louhajang-Mawa Road R-812 from Ch. 09450m to 13100m and Raising of Hard		11	12		Additional Chief Engineer, RHD,	 স্বাক্ষরিতঃ আল মামুন জিএসসি সকল পরিবেশ ও মহাসড়ক বিভাগ সকল পরিবেশ ও সড়ক মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


2016-2017	Shoulder & Overlay Work of Munshigonj Hatimara-Kunderbazar-Sreenagar Sonbari Road Z-8004 from Ch.07000m to 20470m of Munshigonj Road Division under PMP during the year 2016-2017 PMP Road 2016-2017.	Prime Contractor	17 March 2017	15 September 2017	122766754.160	Dhaka Zone, Dhaka. Phone: 02-9569116 Email: achedha@rhd.gov.bd	Cum DBS Wearing Course 4,481.660 Cum DBS Base Course 110.010 Cum
EE/19/NRD/2013-2014 (OTM)	Widening the road by earthwork flexible pavement strengthening the existing pavement & dense Bituminous Surfacing with Wearing Course from 1st KM to 4th KM & Two Culvert 1x3mx6m & 1x6m size & protective work at Langalbondh – Kaikertek – Nabigonj Road under Narayangonj Road Division during the year 2013-2014.	Prime Contractor	2 April 2014	26 June 2015	66319042.000	Executive Engineer, Narayangonj Road Division, Shimrail, Narayangonj.	This work is similar to the Tenders work because both are same work.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
Financial Year 2013-2014 Masud Hi-Tech Engineering Ltd.	171736249.820
Financial Year 2014-2015 Masud Hi-Tech Engineering Ltd.	38467411.343
Financial Year 2015-2016 Masud Hi-Tech Engineering Ltd.	392795835.985
Financial Year 2016-2017 Masud Hi-Tech Engineering Ltd.	865455601.955
Financial Year 2017-2018 Masud Hi-Tech Engineering Ltd.	302229993.822
Financial Year 2012-2013 M/s Hasmot & Brothers	35250369.800
Financial Year 2013-2014 M/s Hasmot & Brothers	25823244.000
Financial Year 2014-2015 M/s Hasmot & Brothers	25603760.900
Financial Year 2015-2016 M/s Hasmot & Brothers	68650273.850
Financial Year 2016-2017 M/s Hasmot & Brothers	108548249.310
Financial Year 2017-2018 M/s Hasmot & Brothers	81641877.960


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	HDJV WORK AND STAMP.pdf	1806.61	Download
2	General Experience Certificates (ITT 15.1(a))	HASMAT BINIMOY DEED.pdf	2644.89	Download
3	General Experience Certificates (ITT 15.1(a))	DEED DURJOY HASMAT.pdf	2566.44	Download
4	General Experience Certificates (ITT 15.1(a))	GENERAL EXP 02.pdf	1285.96	Download
5	General Experience Certificates (ITT 15.1(a))	GENERAL EXP 01.pdf	1115.36	Download
6	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Pavement Baipail Tender ID 41324 Tk. 144625258.24.pdf	1133.67	Download
7	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Pavement Gabtoli Ashulia Birulia Tender ID 27867.pdf	1223.59	Download
8	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rupgonj Narayangonj Tk. 61250767.06.pdf	1763.92	Download
9	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Tangail Bridge Tk. 72834018.40.pdf	1464.44	Download
10	General Experience Certificates (ITT 15.1(a))	General Experience Certificate PMP Langalbondh Bridge Tk. 116999248.69.pdf	1047.22	Download
11	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Comilla Tk. 9599997.12.pdf	1458.87	Download
12	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Manikgonj Tk. 76020105.95.pdf	1734.84	Download
13	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Charabag Birulia Dhaka Tk. 92216507.20 Tender ID 80404.pdf	1567.13	Download
14	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf	1592.87	Download
15	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Joypara Link Road Tk. 34843822.58.pdf	1519.59	Download
16	General Experience Certificates (ITT 15.1(a))	Munshigonj Louhajong Mawa Road Date . 23.03.2006 Tk. 2348386.pdf	1053.24	Download
17	General Experience Certificates (ITT 15.1(a))	Fotulla Munshigonj Louhajong Mawa Road Date.23.03.2006 Tk. 1468000.00.pdf	982.12	Download
18	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Eight Lane Tk. 368082530.95.pdf	1796.18	Download
19	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Charsindur Bridge _ Tender ID 49398 _Tk. 70580627.69.pdf	2024.85	Download


Signed
A.A.M.
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জেএমএস
সকল পরিবহন ও মহাসড়ক বিভাগ
সকল পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

20	General Experience Certificates (ITT 15.1(a))	Form XII Masud Hi-Tech Engineering Ltd..pdf	295.34	Download
21	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 10 Years.pdf	1800.67	Download
22	General Experience Certificates (ITT 15.1(a))	General Experience Certificate BWDB 81 lac.pdf	291.00	Download
23	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	Download
24	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Betagi Barguna Tender ID 82608.pdf	1525.63	Download
25	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of MHEL 1.pdf	1659.91	Download
26	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22254.pdf	1798.28	Download
27	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22253.pdf	1874.48	Download
28	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Mawna Sreepur Gazipur Tk. 63026572.19.pdf	1625.99	Download
29	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Eight Lane Tk. 368082530.90.pdf	1796.18	Download
30	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Sonbari Munshigonj Tender ID 80403.pdf	1523.85	Download
31	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate KA HB JV Narayangonj Road Division.pdf	2003.70	Download
32	Financial Capacity Certificates (ITT 16)	Credit Line Certificate ID NO 188158 MHEL.pdf	495.43	Download
33	Financial Capacity Certificates (ITT 16)	Hasmat Brothers Credit Line-188158.pdf	353.82	Download
34	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 MHEL.pdf	2008.23	Download
35	Valid Trade License (ITT 25.1.(f))	TRADE LICENSE 2017-2018 HB.pdf	474.66	Download
36	TIN Certificate (ITT 25.1(g))	Tin Certificate MHEL and MIHE.pdf	1771.04	Download
37	TIN Certificate (ITT 25.1(g))	Tax-Certificate-2017-2018 HB.jpg	527.74	Download
38	TIN Certificate (ITT 25.1(g))	Tin Certificate MHEL.pdf	1108.82	Download
39	VAT Certificate (ITT 25.1(g))	Vat Certificate MHEL.pdf	1119.63	Download
40	VAT Certificate (ITT 25.1(g))	VAT Certificate HB.pdf	358.59	Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table For Calculation Turnover 2012 - 2013 to 2017-2018 Date. 31.03.2018.pdf	258.58	Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table For Calculation Turnover 2012 - 2013 to 2017-2018 Date. 31.03.2018.xlsx	20.63	Download
43	-	Past Performance Masud Hi-Tech Engineering Ltd. 24.04.2018.pdf	1335.95	Download
44	-	Memorandum of Masud Hi-Tech Engineering Ltd..pdf	1809.97	Download
45	-	Incorporation Certificate Masud Hi-Tech Engineering Ltd..pdf	260.51	Download
46	-	National ID Card Smart Julfikar Hossain Masud Rana.pdf	149.20	Download
47	-	National ID Card Julfikar Hossain Masud Rana.jpg	675.93	Download
48	-	Surveyor Monir Hossain.pdf	2158.52	Download
49	-	Supervisor Safiqul Islam.pdf	1139.80	Download
50	-	Supervisor Sahid Hossain Khan.pdf	847.22	Download
51	-	Supervisor.pdf	1221.81	Download
52	-	Surveyor Md. Omar Faruque.pdf	440.68	Download
53	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	Download
54	-	Supervisor Md. Sharif Ullah.pdf	1082.50	Download
55	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	
56	-	Supervisor Mohammed Abdullah.pdf	2248.00	
57	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	

58	-	Supervisor Md. Jamal Mah.pdf	228.83	Download
59	-	Supervisor Md. Nur Alam.pdf	1822.11	Download
60	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	Download
61	-	Project Manager Md. Badruzzaman.jpg	1349.42	Download
62	-	Project Manager Muhammed Eleas Shah.pdf	366.10	Download
63	-	Project Manager Nurunnavi.pdf	994.52	Download
64	-	Seveyor Md. Moklesur Rahman.pdf	1640.37	Download
65	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	Download
66	-	Project Engineer Ashish Kumer Paul.pdf	308.63	Download
67	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	Download
68	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	Download
69	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	Download
70	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	Download
71	-	Dump Truck Driver Rintu Mr.pdf	1046.82	Download
72	-	Project Accountant Md. Nurey Alam.pdf	2233.11	Download
73	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	Download
74	-	Distributor Operator Md. Ripon.pdf	584.53	Download
75	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	Download
76	-	Driver Jamir Ali Prodhan.pdf	531.06	Download
77	-	Dump Truck Driver Akter Hossain.pdf	409.76	Download
78	-	Wilson Paver Finisher Machine.pdf	2638.00	Download
79	-	Wilson Bitumen Distributor.pdf	2533.60	Download
80	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	Download
81	-	Wilson Drum Mix Asphalt Plant.pdf	2525.09	Download
82	-	Wilson Paver Finisher Machine Document.pdf	2393.32	Download
83	-	Wheel Loader Model LW500FN.pdf	1221.70	Download
84	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	Download
85	-	Wheel Loader Model ZL50GN.pdf	2670.20	Download
86	-	Wilson Bitumen Distributor Document.pdf	2556.30	Download
87	-	Water Pump 2.pdf	207.52	Download
88	-	Water Pump Mixture Machine Generator Vibrator Machine.pdf	869.89	Download
89	-	Water Pump.pdf	185.87	Download
90	-	Total Station.pdf	166.21	Download
91	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	Download
92	-	Servey Equipment.jpg	2141.43	Download
93	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	Download
94	-	Soil Compactor Model CS533E.pdf	2159.70	Download
95	-	Pneumatic Roller and Asphalt Paver.pdf	844.95	Download
96	-	Pneumatic Tyre Roller and Asphalt Paver.pdf	2378.32	Download

Signed
A.A.M.
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জ্যেষ্ঠ
সকল পরিবহন ও মহাসড়ক বিভাগ
সকল পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

97	-	Pick Up Dhaka Metro NA 13-8062.pdf	1061.17	Download
98	-	Milling Machine 2 Unit.pdf	2654.98	Download
99	-	Mni Prisom.pdf	132.15	Download
100	-	Mtor Grader Model - MG3-H.pdf	1477.36	Download
101	-	Labratory Equipment for Test.pdf	104.16	Download
102	-	Level Machine.pdf	172.10	Download
103	-	Excavator Catterpillar Model 320B.pdf	2522.15	Download
104	-	Excavator Model 180-8.pdf	1859.67	Download
105	-	HAMM Tandeem Roller Model HD85.22 2 No.pdf	1555.06	Download
106	-	Hand Roller Model - JV06H-2.pdf	2751.37	Download
107	-	Dump Truck Dhaka Metro U 12-1721.pdf	1769.96	Download
108	-	Dump Truck.pdf	587.85	Download
109	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	Download
110	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	Download
111	-	Dump Truck Dhaka Metro U 12-1719.pdf	1797.88	Download
112	-	Dump Truck Dhaka Metro U 12-1720.pdf	1817.89	Download
113	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	Download
114	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	Download
115	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	Download
116	-	Dump Truck Dhaka Metro U 12-0546 Renuwal Copy.pdf	2461.63	Download
117	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	Download
118	-	Dump Truck Dhaka Metro U 12-0547 Renuwal Copy.pdf	1445.63	Download
119	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	Download
120	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	Download
121	-	Dump Truck Dhaka Metro U 12-0544 Renuwal Copy.pdf	1465.51	Download
122	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	Download
123	-	Dump Truck Dhaka Metro U 12-0545 Renuwal Copy.pdf	1449.13	Download
124	-	Dump Truck Dhaka Metro U 12-0543 Renuwal Copy.pdf	1459.26	Download
125	-	Diesel Generator 1.pdf	566.83	Download
126	-	Diesel Generator 2.pdf	1998.98	Download
127	-	Drum Mix Asphalt Plant.pdf	1020.55	Download
128	-	Dump Truck 4 Nos New.pdf	2023.26	Download
129	-	Dump Truck 4 Nos..pdf	1822.64	Download
130	-	Catter Pillar Wheel Loader Model CAT 950.pdf	1683.07	Download
131	-	Concrete Mixture Machine Bionic Engineering.pdf	1068.73	Download
132	-	Concrete Mixture Machine.pdf	347.05	Download
133	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	Download
134	-	CVR Test Machine.pdf	1725.02	 কাজী আবদুল্লাহ আল মামুন নির্মিত জেলায় সড়ক পরিবহন ও মৎস্যজীবী বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
135	-	Cater Pillar Wheel Loader Model 920.pdf	1917.11	

136	-	Bitumen Distributor Amman Apollo.pdf	2561.44	Download
137	-	Auto Level Machine.pdf	169.13	Download
138	-	Auto Batch Mixing Plant Document.pdf	2299.39	Download
139	-	Auto Batch Mixing Plant.pdf	1580.86	Download
140	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 File No. 02.pdf	265.22	Download
141	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 File No. 01.pdf	2343.01	Download
142	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 File No. 03.pdf	703.28	Download
143	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 File No. 01.pdf	1679.64	Download
144	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 File No. 02.pdf	1370.81	Download
145	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 File No. 02.pdf	796.87	Download
146	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 File No. 01.pdf	2137.85	Download
147	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 File No. 01.pdf	1923.70	Download
148	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 File No.01.pdf	259.43	Download
149	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 file no 01.pdf	260.27	Download
150	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 File No. 2.pdf	265.22	Download
151	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 File No. 1.pdf	1787.09	Download
152	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 File No. 1.pdf	1923.39	Download
153	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 File No. 2.pdf	1545.61	Download
154	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 File No. 1.pdf	577.16	Download
155	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 File No. 1.pdf	1923.70	Download
156	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Narsingdi.jpg	238.86	Download
157	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 5.pdf	238.68	Download
158	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 4.pdf	2081.15	Download
159	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 3.pdf	1650.91	Download
160	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 2.pdf	1943.92	Download
161	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 1.pdf	1581.29	Download
162	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 10.pdf	2546.34	Download
163	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 9.pdf	2171.58	Download
164	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 8.pdf	988.48	Download
165	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 7.pdf	1779.84	Download
166	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 6.pdf	2280.67	Download
167	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 5.pdf	1973.07	Download
168	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 4.pdf	2451.48	Download
169	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 3.pdf	2129.65	 Md. Arifur Rahman Joint Secretary Ministry of Housing and Public Works Government of Bangladesh
170	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 2.pdf	2594.29	

171	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 1.pdf	2015.02	Download
172	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 3.pdf	1755.40	Download
173	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 2.pdf	1461.18	Download
174	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 1.pdf	1851.46	Download
175	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 MHEL.pdf	1417.15	Download
176	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 MHEL.pdf	1624.11	Download
177	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 MHEL.pdf	1387.42	Download
178	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2011-2012 MHEL.pdf	2647.41	Download
179	General Experience Certificates (ITT 15.1(a))	General Experience Hasmot and Brothers 2004.pdf	736.69	Download
180	-	Work in Hand Hasmat and Brothers.xlsx	13.97	Download
181	-	Work in Hand MHEL 25.04.2018 Tender ID 188157 and 188158.pdf	202.26	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - MS. Hasmat & Brothers JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার