



Last Login : Thursday, 23 Nov, 2017 17:07:40

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 119526 **Invitation Reference No. :** e-GP/PMP(Road)/Noakhali/CZ-04/2017-18

Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M. of Sonaimuri-Senbag-Kalandi Road (Z-1421) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

Tender Package No. and Description : e-GP/PMPRoad/Noakhali/CZ-02/2017-18

Lot No. and Description : 01 & PMP works for DBS Wearing Course at 15th K.M.p to 25th K.M. of Sonaimuri-Senbag-Kalandi RoadZ-1421 under Noakhali Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M/S Hassan Builders - Md. Delwar Hossain Babul (JV)	
Tender Validity	Yes	
Tender Security	Yes	
JVCA Partner's Information given or not (If any)	Yes	
Joint Venture Agreement	Yes	
Subcontractor's Information given or not (If any)	NA	
Tender Contents	Yes	
Tenderer Information	Yes	
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	No	
Solvency	Yes	
Country of Origin	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members**TEC Members**

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Name	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 1 On	13 Nov 2017 23:45	14 Nov 2017 16:14	14 Nov 2017 16:54
Comments	Signed	Signed	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Last Login : Thursday, 23 Nov, 2017 17:07:40

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 119526 **Invitation Reference No. :** e-GP/PMP(Road)/Noakhali/CZ-04/2017-18
Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00
Procuring Entity : Comilla Zone
Brief : PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M of Sonaimuri-Senbag-Kalandi Road (Z-1421) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone
Tender Package No. and Description : e-GP/PMPRoad/Noakhali/CZ-02/2017-18 & PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M of Sonaimuri-Senbag-Kalandi Road Z-1421 under Noakhali Road Division during the year 2017-2018.
Lot No. and Description : 01 & PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M of Sonaimuri-Senbag-Kalandi Road(Z-1421) under Noakhali Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MS Hassan Builders - Md. Delwar Hossain Babul (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 2 On	13 Nov 2017 23:46	14 Nov 2017 16:15	14 Nov 2017 16:56
Comments	Signed	Signed	Signed

Signed

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিচয় ও যোগাযোগ বিভাগ
 নতুন পরিচয় ও সেবা মন্ত্রণালয়
 বাংলাদেশ সরকার

14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 23 Nov, 2017 17:07:40

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 119526 **Invitation Reference No. :** e-GP/PMP(Road)/Noakhali/CZ-04/2017-18

Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M of Sonaimuri-Senbag-Kalandi Road (Z-1421) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

Tender Package No. and Description : e-GP/PMPRoad/Noakhali/CZ-02/2017-18 & PMP works for DBS Wearing Course at 15th K.M.p to 25th K.M of Sonaimuri-Senbag-Kalandi RoadZ-1421 under Noakhali Road Division during the year 2017-2018.

Lot No. and Description : 01 & PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M of Sonaimuri-Senbag-Kalandi Road(Z-1421) under Noakhali Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	MS Hassan Builders - Md. Delwar Hossain Babul (JV) (Winner)	55025238.800	56710858.090	-1685619.290	-3.064

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
MS Hassan Builders - Md. Delwar Hossain Babul (JV)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 3 On	14 Nov 2017 17:10	14 Nov 2017 17:11	14 Nov 2017 17:35
Comments	Signed	Signed	Signed

Signed
 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতি পরিদর্শন ও মূল্যায়ন বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল আল-মামুন
যোগাযোগ
স্বত্ব পরিচয় ও মর্যাদাক বিকাশ
স্বত্ব পরিচয় ও সোহ মর্যাদায়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 23 Nov, 2017 17:07:40

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 119526 **Invitation Reference No. :** e-GP/PMP(Road)/Noakhali/CZ-04/2017-18

Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M of Sonaimuri-Senbag-Kalandi Road (Z-1421) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

Tender Package No. and Description : e-GP/PMPRoad/Noakhali/CZ-02/2017-18 & PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M of Sonaimuri-Senbag-Kalandi Road Z-1421 under Noakhali Road Division during the year 2017-2018.

Lot No. and Description : 01 & PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M of Sonaimuri-Senbag-Kalandi Road(Z-1421) under Noakhali Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

MS Hassan Builders - Md. Delwar Hossain Babul (JV)

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 4 On	14 Nov 2017 18:10	14 Nov 2017 18:04	14 Nov 2017 17:36
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 119526 **Invitation Reference No. :** e-GP/PMP(Road)/Noakhali/CZ-04/2017-18
Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00
Procuring Entity : Comilla Zone
Brief : PMP works for DBS Wearing Course at 15th K.M.(p) to 25th K.M. of Sonaimuri-Senbag-Kallandi Road (Z-1421) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	M/S Hassan Builders - Md. Delwar Hossain Babul (JV) (JVCA- View Details)	-	View Evaluation Status
2	M/S Saleh Ahmed	-	Seek Clarification from Tenderer No Question Posted yet Evaluate Tenderer/Consultant


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার


[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	119526	Invitation Reference No. :	e-GP/PMP(Road)/Noakhali/CZ-04/2017-18
Closing Date and Time :	17-Oct-2017 12:00	Opening Date and Time :	17-Oct-2017 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M of Sonaimuri-Senbag-Kalandi Road (Z-1421) under Noakhali Road Division during the year 2017-2018.		
View Notice			

Package No. :	e-GP/PMPRoad/Noakhali/CZ-02/2017-18		
Package Description :	PMP works for DBS Wearing Course at 15th K.M.p to 25th K.M of Sonaimuri-Senbag-Kalandi RoadZ-1421 under Noakhali Road Division during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	01		
Lot Description :	PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M of Sonaimuri-Senbag-Kalandi Road(Z-1421) under Noakhali Road Division during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Division : 2 (Earth Works)		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Division : 3 (Pavement Works)		Individual Report Comparative Report	
Division : 5 (Structures)		Individual Report Comparative Report	
Division : 6 (Incidentals)		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

 কাজী আব্দুল আল-মামুন
 মোঃ আমান
 সিস্টেম এনালিস্ট ও ইন্সপেক্টর
 সিস্টেম এনালিস্ট ও সফটওয়্যার
 এনালিস্ট
 বাংলাদেশ সরকার



Last Login : Thursday, 23 Nov, 2017 17:07:40

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	119526	Invitation Reference No. :	e-GP/PMP(Road)/Noakhali/CZ-04/2017-18
Closing Date and Time :	17-Oct-2017 12:00	Opening Date and Time :	17-Oct-2017 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M. of Sonaimuri-Senbag-Kallandi Road (Z-1421) under Noakhali Road Division during the year 2017-2018.		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Comilla Zone
Tender/Proposal Package No. and Description :	e-GP/PMPRoad/Noakhali/CZ-02/2017-18 & PMP works for DBS Wearing Course at 15th K.M. to 25th K.M. of Sonaimuri-Senbag-Kallandi RoadZ-1421 under Noakhali Road Division during the year 2017-2018.		
Lot No. and Description :	01 & PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M. of Sonaimuri-Senbag-Kallandi Road(Z-1421) under Noakhali Road Division during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Comilla Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Ittefaq	19-Sep-2017		
The Dhaka Protidin	19-Sep-2017		
The Daily Ourtime	21-Sep-2017		
The Daily Comillar Kontho	19-Sep-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
18-Sep-2017 21:00	17-Oct-2017 12:00

Opening Date and Time	
Original Date and Time	
17-Oct-2017 12:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
4	2	0	0

TOC Members		
Committee Members	Md. Shahabuddin Khan	Shoaib Ahmed

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Comilla Zone	Comilla Zone
Electronically Signed TOR On	17 Oct 2017 12:56	17 Oct 2017 12:27
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 23 Nov, 2017 17:07:40

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	119526	Invitation Reference No. :	e-GP/PMP(Road)/Noakhali/CZ-04/2017-18
Closing Date and Time :	17-Oct-2017 12:00	Opening Date and Time :	17-Oct-2017 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M. of Sonaimuri-Senbag-Kallandi Road (Z-1421) under Noakhali Road Division during the year 2017-2018.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Comilla Zone
Tender Package No. and Description :	e-GP/PMPRoad/Noakhali/CZ-02/2017-18 & PMP works for DBS Wearing Course at 15th K.M.p to 25th K.M. of Sonaimuri-Senbag-Kallandi RoadZ-1421 under Noakhali Road Division during the year 2017-2018.		
Lot No. and Description :	01 & PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M. of Sonaimuri-Senbag-Kallandi Road(Z-1421) under Noakhali Road Division during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
18-Sep-2017 21:00	17-Oct-2017 12:00	17-Oct-2017 12:00	14-Feb-2018	14-Mar-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S Hassan Builders - Md. Delwar Hossain Babul (JV) (JVCA - View Details)	16-Oct-2017 19:39	Bank Guarantee	1350000.00	Bank: United Commercial Bank Limited Branch: Comilla Branch 19-Sep-2017 17:39	14-Mar-2018	14-Feb-2018
2	M/S Saleh Ahmed	16-Oct-2017 19:28	Bank Guarantee	1350000.00	Bank: Dhaka Bank Limited Branch: HEAD OFFICE 15-Oct-2017 18:18	14-Mar-2018	14-Feb-2018

Official Cost Estimate (In BDT)	
55025238.800	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	M/S Hassan Builders - Md. Delwar Hossain Babul (JV)	56710858.090	0.000	0.000	56710858.090
2	M/S Saleh Ahmed	61468270.690	0.000	0.000	61468270.690

Opening Report Footer	
-----------------------	--

TOC Members		
Committee Members	Md. Shahabuddin Khan	Shoaib Ahmed
Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Comilla Zone	Comilla Zone
Electronically Signed TOR On	17 Oct 2017 12:57	17 Oct 2017 12:26

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পল্লী পরিষদ ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Comments

Signed

Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সফটওয়্যার ও হার্ডওয়্যার বিভাগ
সফটওয়্যার ও নেটওয়ার্ক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119526 **Invitation Reference No. :** e-GP/PMP(Road)/Noakhali/CZ-04/2017-18
Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00
Procuring Entity : Comilla Zone
Brief : PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M. of Sonaimuri-Senbag-Kallandi Road (Z-1421) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Noakhali/CZ-02/2017-18	PMP works for DBS Wearing Course at 15th K.M.p to 25th K.M. of Sonaimuri-Senbag-Kallandi Road Z-1421 under Noakhali Road Division during the year 2017-2018.

M/S Hassan Builders - Md. Delwar Hossain Babul (JV)
(JVCA - View Details)

Division : 2 (Earth Works)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 2 (Earth Works)	02/05/01	Excavation and Backfill for Structures	cu metre	171.000	200.001	Two Hundred point Zero Zero One	34200.171	Thirty-Four Thousand Two Hundred point One Seven One
2	Division : 2 (Earth Works)	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	cu metre	3468.600	250.001	Two Hundred and Fifty point Zero Zero One	867153.469	Eight Lakh Sixty-Seven Thousand One Hundred and Fifty-Three point Four Six Nine
3	Division : 2 (Earth Works)	02/10/01	Construction of Soil Earthen Shoulders	cu metre	322.110	200.001	Two Hundred point Zero Zero One	64422.322	Sixty-Four Thousand Four Hundred and Twenty-Two point Three Two Two
Grand Total:								965775.962	Nine Lakh Sixty-Five Thousand Seven Hundred and Seventy-Five point Nine Six Two

This Division : 2 (Earth Works) is Electronically Signed by Mr. Md. Delwar on behalf of M/S Hassan Builders - Md. Delwar Hossain Babul (JV)

M/S Saleh Ahmed

Division : 2 (Earth Works)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 2 (Earth Works)	02/05/01	Excavation and Backfill for Structures	cu metre	171.000	360.001	Three Hundred and Sixty point Zero Zero One	61560.171	Sixty-One Thousand Five Hundred and Sixty point One Seven One
2	Division : 2 (Earth Works)	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	cu metre	3468.600	309.001	Three Hundred and Nine point Zero Zero One	1071800.869	Ten Lakh Seventy-One Thousand Eight Hundred point Eight Six Nine
3	Division : 2 (Earth Works)	02/10/01	Construction of Soil Earthen Shoulders	cu metre	322.110	259.001	Two Hundred and Fifty-Nine point Zero Zero One	83426.812	Eighty-Three Thousand Four Hundred and Twenty-Six point Eight One Two
Grand Total:								1216787.852	Twelve Lakh Thousand and Eighty-Five Two

Signed
 A.A.H.
 কাজী আব্দুল আল-মামুন
 মোসাম্মাদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Division : 2 (Earth Works) is Electronically Signed by Mr. Saleh Ahmed on behalf of MS Saleh Ahmed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119526 **Invitation Reference No. :** e-GP/PMP(Road)/Noakhali/CZ-04/2017-18
Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00
Procuring Entity : Comilla Zone
Brief : PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M. of Sonaimuri-Senbag-Kallandi Road (Z-1421) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Noakhali/CZ-02/2017-18	PMP works for DBS Wearing Course at 15th K.M.p to 25th K.M. of Sonaimuri-Senbag-Kallandi RoadZ-1421 under Noakhali Road Division during the year 2017-2018.

[M/S Hassan Builders - Md. Delwar Hossain Babul \(JV\)](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	SD	00	Schedule of Day works	LS	1	1.001	One point Zero Zero One	1.001	One point Zero Zero One
							Grand Total:	1.001	One point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md. Delwar on behalf of M/S Hassan Builders - Md. Delwar Hossain Babul (JV)

[M/S Saleh Ahmed](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	SD	00	Schedule of Day works	LS	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Saleh Ahmed on behalf of M/S Saleh Ahmed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119526
 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-04/2017-18
Closing Date and Time : 17-Oct-2017 12:00
 Opening Date and Time : 17-Oct-2017 12:00
Procuring Entity : Comilla Zone
Brief : PMP works for DBS Wearing Course at 15th K.M.(p) to 25th K.M. of Sonaimuri-Senbag-Kallandi Road (Z-1421) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Noakhali/CZ-02/2017-18	PMP works for DBS Wearing Course at 15th K.M.p to 25th K.M. of Sonaimuri-Senbag-Kallandi RoadZ-1421 under Noakhali Road Division during the year 2017-2018.

[M/S Hassan Builders - Md. Delwar Hossain Babul \(JV\)](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Delwar on behalf of M/S Hassan Builders - Md. Delwar Hossain Babul (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAB

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119526
 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-04/2017-18
Closing Date and Time : 17-Oct-2017 12:00
 Opening Date and Time : 17-Oct-2017 12:00
Procuring Entity : Comilla Zone
Brief : PMP works for DBS Wearing Course at 15th K.M.(p) to 25th K.M. of Sonaimuri-Senbag-Kallandi Road (Z-1421) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Noakhali/CZ-02/2017-18	PMP works for DBS Wearing Course at 15th K.M.p to 25th K.M. of Sonaimuri-Senbag-Kallandi RoadZ-1421 under Noakhali Road Division during the year 2017-2018.

[M/S Hassan Builders - Md. Delwar Hossain Babul \(JV\)](#)
[\(JVCA - View Details\)](#)

Division : 3 (Pavement Works)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 3 (Pavement Works)	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	sq. metre	3300.000	50.001	Fifty point Zero Zero One	165003.300	One Lakh Sixty-Five Thousand AND Three point Three
2	Division : 3 (Pavement Works)	03/01/02	Repair of Potholes on the Existing Pavement	cu metre	53.710	14000.001	Fourteen Thousand point Zero Zero One	751940.054	Seven Lakh Fifty-One Thousand Nine Hundred and Forty point Zero Five Four
3	Division : 3 (Pavement Works)	03/03/01	Aggregate Base Type I	cu metre	412.500	6500.001	Six Thousand and Five Hundred point Zero Zero One	2681250.413	Twenty-Six Lakh Eighty-One Thousand Two Hundred and Fifty point Four One Three
4	Division : 3 (Pavement Works)	03/06/01b	Bituminous Prime Coat (hand placed)	sq. metre	3300.000	200.001	Two Hundred point Zero Zero One	660003.300	Six Lakh Sixty Thousand AND Three point Three
5	Division : 3 (Pavement Works)	03/07/01a	Bituminous Tack Coat (Plant Work)	sq. metre	50407.500	50.001	Fifty point Zero Zero One	2520425.407	Twenty-Five Lakh Twenty Thousand Four Hundred and Twenty-Five point Four Zero Seven
6	Division : 3 (Pavement Works)	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cu metre	2148.300	21000.001	Twenty-One Thousand point Zero Zero One	45114302.148	Four Crore Fifty-One Lakh Fourteen Thousand Three Hundred and Two point One Four Eight
7	Division : 3 (Pavement Works)	03/11/01	Premix Bituminous Carpeting	cu metre	44.620	15000.001	Fifteen Thousand point Zero Zero One	669300.045	Six Lakh Sixty-Nine Thousand Three Hundred point Zero Four Five
8	Division : 3 (Pavement Works)	03/13/01	Brick on End Edging	Lin. Metre	370.200	150.001	One Hundred and Fifty point Zero Zero One	55530.370	Fifty-Five Thousand Five Hundred and Thirty point Three Seven
Grand Total:								52617755.037	Five Crore Twenty-Six Lakh Seventeen Thousand Seven Hundred and Fifty-Five point Zero Three Seven

This Division : 3 (Pavement Works) is Electronically Signed by Mr. Md. Delwar on behalf of M/S Hassan Builders - Md. Delwar Hossain Babul (JV)


M/S Saleh Ahmed

Division : 3 (Pavement Works)

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোসাম্মার
 পাক পলিমার ও মরসুমিক বিভাগ
 পাক পলিমার ও মোটর যানপাতি
 পরিবহন বিভাগ
 বাংলাদেশ সরকার

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 3 (Pavement Works)	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	sq. metre	3300.000	48.001	Forty-Eight point Zero Zero One	158403.300	One Lakh Fifty-Eight Thousand Four Hundred and Three point Three
2	Division : 3 (Pavement Works)	03/01/02	Repair of Potholes on the Existing Pavement	cu metre	53.710	15733.001	Fifteen Thousand Seven Hundred and Thirty-Three point Zero Zero One	845019.484	Eight Lakh Forty-Five Thousand AND Nineteen point Four Eight Four
3	Division : 3 (Pavement Works)	03/03/01	Aggregate Base Type I	cu metre	412.500	6566.001	Six Thousand Five Hundred and Sixty-Six point Zero Zero One	2708475.413	Twenty-Seven Lakh Eight Thousand Four Hundred and Seventy-Five point Four One Three
4	Division : 3 (Pavement Works)	03/06/01b	Bituminous Prime Coat (hand placed)	sq. metre	3300.000	121.001	One Hundred and Twenty-One point Zero Zero One	399303.300	Three Lakh Ninety-Nine Thousand Three Hundred and Three point Three
5	Division : 3 (Pavement Works)	03/07/01a	Bituminous Tack Coat (Plant Work)	sq. metre	50407.500	46.001	Forty-Six point Zero Zero One	2318795.407	Twenty-Three Lakh Eighteen Thousand Seven Hundred and Ninety-Five point Four Zero Seven
6	Division : 3 (Pavement Works)	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cu metre	2148.300	23118.001	Twenty-Three Thousand One Hundred and Eighteen point Zero Zero One	49664401.548	Four Crore Ninety-Six Lakh Sixty-Four Thousand Four Hundred and One point Five Four Eight
7	Division : 3 (Pavement Works)	03/11/01	Premix Bituminous Carpeting	cu metre	44.620	16224.001	Sixteen Thousand Two Hundred and Twenty-Four point Zero Zero One	723914.925	Seven Lakh Twenty-Three Thousand Nine Hundred and Fourteen point Nine Two Five
8	Division : 3 (Pavement Works)	03/13/01	Brick on End Edging	Lin. Metre	370.200	103.001	One Hundred and Three point Zero Zero One	38130.970	Thirty-Eight Thousand One Hundred and Thirty point Nine Seven
							Grand Total:	56856444.347	Five Crore Sixty-Eight Lakh Fifty-Six Thousand Four Hundred and Forty-Four point Three Four Seven

This Division : 3 (Pavement Works) is Electronically Signed by Mr. Saleh Ahmed on behalf of MS Saleh Ahmed

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119526
 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-04/2017-18
Closing Date and Time : 17-Oct-2017 12:00
 Opening Date and Time : 17-Oct-2017 12:00
Procuring Entity : Comilla Zone
Brief : PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M. of Sonaimuri-Senbag-Kallandi Road (Z-1421) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Noakhali/CZ-02/2017-18	PMP works for DBS Wearing Course at 15th K.M.p to 25th K.M. of Sonaimuri-Senbag-Kallandi RoadZ-1421 under Noakhali Road Division during the year 2017-2018.

[M/S Hassan Builders - Md. Delwar Hossain Babul \(JV\)](#)
[\(JVCA - View Details\)](#)

Division : 5 (Structures)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 5 (Structures)	05/01/01	Single Layer Brick Flat Soling	sq. metre	140.400	400.001	Four Hundred point Zero Zero One	56160.140	Fifty-Six Thousand One Hundred and Sixty point One Four
2	Division : 5 (Structures)	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mxer)	cu metre	42.120	6000.001	Six Thousand point Zero Zero One	252720.042	Two Lakh Fifty-Two Thousand Seven Hundred and Twenty point Zero Four Two
3	Division : 5 (Structures)	05/05/01	New and Extended Brickwork	cu metre	116.910	7000.001	Seven Thousand point Zero Zero One	818370.117	Eight Lakh Eighteen Thousand Three Hundred and Seventy point One One Seven
							Grand Total:	1127250.299	Eleven Lakh Twenty-Seven Thousand Two Hundred and Fifty point Two Nine Nine

This Division : 5 (Structures) is Electronically Signed by Mr. Md. Delwar on behalf of M/S Hassan Builders - Md. Delwar Hossain Babul (JV)

[M/S Saleh Ahmed](#)

Division : 5 (Structures)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 5 (Structures)	05/01/01	Single Layer Brick Flat Soling	sq. metre	140.400	468.001	Four Hundred and Sixty-Eight point Zero Zero One	65707.340	Sixty-Five Thousand Seven Hundred and Seven point Three Four
2	Division : 5 (Structures)	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mxer)	cu metre	42.120	8466.001	Eight Thousand Four Hundred and Sixty-Six point Zero Zero One	356587.962	Three Lakh Fifty-Six Thousand Five Hundred and Eighty Seven point Nine Six
3	Division : 5 (Structures)	05/05/01	New and Extended Brickwork	cu metre	116.910	7408.001	Seven Thousand Four Hundred and Eight point Zero Zero One	866069.397	Eight Thousand Six Hundred and Sixty Nine point Three Nine Seven
									Twelve Thousand Six Hundred and Sixty Nine point Three Nine Seven

Signed
 A.A.H.
 কাজী আব্দুল আল-মামুন
 মোসাম্মদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

							Grand Total:	1288364.699	Eight thousand three Hundred and Sixty-Four point Six Nine Nine
--	--	--	--	--	--	--	---------------------	-------------	---

This Division : 5 (Structures) is Electronically Signed by Mr. Saleh Ahmed on behalf of MIS Saleh Ahmed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119526 **Invitation Reference No. :** e-GP/PMP(Road)/Noakhali/CZ-04/2017-18
Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00
Procuring Entity : Comilla Zone
Brief : PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M. of Sonaimuri-Senbag-Kallandi Road (Z-1421) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Noakhali/CZ-02/2017-18	PMP works for DBS Wearing Course at 15th K.M.p to 25th K.M. of Sonaimuri-Senbag-Kallandi RoadZ-1421 under Noakhali Road Division during the year 2017-2018.

M/S Hassan Builders - Md. Delwar Hossain Babul (JV)
(JVCA - View Details)

Division : 6 (Incidentals)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 6 (Incidentals)	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sq. metre	392.000	900.001	Nine Hundred point Zero Zero One	352800.392	Three Lakh Fifty-Two Thousand Eight Hundred point Three Nine Two
2	Division : 6 (Incidentals)	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	Lin. Metre	250.000	6500.001	Six Thousand Five Hundred point Zero Zero One	1625000.250	Sixteen Lakh Twenty-Five Thousand point Two Five
3	Division : 6 (Incidentals)	PWD-15.2	Minimum 12mm thick cement Plaster (1:4)	sq. metre	148.500	150.001	One Hundred and Fifty point Zero Zero One	22275.149	Twenty-Two Thousand Two Hundred and Seventy-Five point One Four Nine
Grand Total:								2000075.791	Twenty Lakh AND Seventy-Five point Seven Nine One

This Division : 6 (Incidentals) is Electronically Signed by Mr. Md. Delwar on behalf of MS Hassan Builders - Md. Delwar Hossain Babul (JV)

M/S Saleh Ahmed

Division : 6 (Incidentals)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 6 (Incidentals)	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sq. metre	392.000	1069.001	One Thousand AND Sixty-Nine point Zero Zero One	419048.392	Four Lakh Nineteen Thousand AND Forty-Eight point Three Nine Two
2	Division : 6 (Incidentals)	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	Lin. Metre	250.000	6602.001	Six Thousand Six Hundred and Two point Zero Zero One	1650500.250	Sixteen Lakh Fifty Thousand Five Hundred point Two Five
3	Division : 6 (Incidentals)	PWD-15.2	Minimum 12mm thick cement Plaster (1:4)	sq. metre	148.500	250.001	Two Hundred and Fifty point Zero Zero One	37125.149	Thirty One Thousand One Hundred and Twenty-Five point Four Nine

Signed
 A.A.H.
 কাজী আব্দুল আল-মামুন
 মোসাম্মার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							Grand Total:	2106673.791	THOUSAND SIX HUNDRED and Seventy-Three point Seven Nine One
--	--	--	--	--	--	--	---------------------	-------------	---

This Division : 6 (Incidentals) is Electronically Signed by Mr. Saleh Ahmed on behalf of MS Saleh Ahmed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119526
 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-04/2017-18
Closing Date and Time : 17-Oct-2017 12:00
 Opening Date and Time : 17-Oct-2017 12:00
Procuring Entity : Comilla Zone
Brief : PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M. of Sonaimuri-Senbag-Kalandi Road (Z-1421) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : M/S Saleh Ahmed

S. No.	Form Name	Amount (in BDT)
1	Division : 2 (Earth Works)	1216787.852
2	Schedule of Day works	0.001
3	Division : 3 (Pavement Works)	56856444.347
4	Division : 5 (Structures)	1288364.699
5	Division : 6 (Incidentals)	2106673.791
	Grand Total	61468270.690

Tenderer/Consultant Name : M/S Hassan Builders - Md. Delwar Hossain Babul (JV)


S. No.	Form Name	Amount (in BDT)
1	Division : 2 (Earth Works)	965775.962
2	Schedule of Day works	1.001
3	Unconditional Discount Form	0.000
4	Division : 3 (Pavement Works)	52617755.037
5	Division : 5 (Structures)	1127250.299
6	Division : 6 (Incidentals)	2000075.791
	Grand Total	56710858.090

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম এনালিস্ট ও সফটওয়্যার
 ইঞ্জিনিয়ার
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119526
 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-04/2017-18
Closing Date and Time : 17-Oct-2017 12:00
 Opening Date and Time : 17-Oct-2017 12:00
Procuring Entity : Comilla Zone
Brief : PMP works for DBS Wearing Course at 15th K.M(p) to 25th K.M. of Sonaimuri-Senbag-Kalandi Road (Z-1421) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)
[Save As PDF](#)
[Print](#)


Form Name	M/S Saleh Ahmed Amount in (BDT)	M/S Hassan Builders - Md. Delwar Hossain Babul (JV) Amount in (BDT)
Division : 2 (Earth Works)	1216787.852	965775.962
Schedule of Day works	0.001	1.001
Unconditional Discount Form	0	0.000
Division : 3 (Pavement Works)	56856444.347	52617755.037
Division : 5 (Structures)	1288364.699	1127250.299
Division : 6 (Incidentals)	2106673.791	2000075.791
Grand Total	61468270.690	56710858.090

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119526
 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-04/2017-18
Closing Date and Time : 17-Oct-2017 12:00
 Opening Date and Time : 17-Oct-2017 12:00
Procuring Entity : Comilla Zone
Brief : PMP works for DBS Wearing Course at 15th K.M.(p) to 25th K.M. of Sonaimuri-Senbag-Kallandi Road (Z-1421) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Noakhali/CZ-02/2017-18	PMP works for DBS Wearing Course at 15th K.M.p to 25th K.M. of Sonaimuri-Senbag-Kallandi RoadZ-1421 under Noakhali Road Division during the year 2017-2018.

[M/S Hassan Builders - Md. Delwar Hossain Babul \(JV\)](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	54.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	4.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5800000000.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Delwar on behalf of M/S Hassan Builders - Md. Delwar Hossain Babul (JV)

[M/S Saleh Ahmed](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases
1.	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোসাম্মাদ
 শতক পরিচয় ও মর্যাদাক বিতরণ
 শতক পরিচয় ও মোহ মর্যাদায়
 শতক পরিচয় ও মোহ মর্যাদায়

(b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	50.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4620353606.00
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Saleh Ahmed on behalf of MS Saleh Ahmed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
পত্রিক পরিচালক ও মহাপ্রকল্প পরিচালক
পত্রিক পরিচালক ও পত্রিক পরিচালক
পত্রিক পরিচালক ও পত্রিক পরিচালক

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	119526
Closing Date and Time :	17-Oct-2017 12:00
Procuring Entity :	Comilla Zone
Brief :	PMP works for DBS Wearing Course at 15th K.M.(p) to 25th K.M. of Sonaimuri-Senbag-Kallandi Road (Z-1421) under Noakhali Road Division during the year 2017-2018.
Invitation Reference No. :	e-GP/PMP(Road)/Noakhali/CZ-04/2017-18
Opening Date and Time :	17-Oct-2017 12:00
View Notice	

Package No	Package Description
e-GP/PMPRoad/Noakhali/CZ-02/2017-18	PMP works for DBS Wearing Course at 15th K.M.p to 25th K.M. of Sonaimuri-Senbag-Kallandi RoadZ-1421 under Noakhali Road Division during the year 2017-2018.

[M/S Hassan Builders - Md. Delwar Hossain Babul \(JV\)](#)
[\(JVCA - View Details\)](#)


Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.1 Qualification Information of the Tenderer							
Description	Tenderer's Response						
1. Name of the Tenderer / JVCA Partner:	M/S Hassan Builders - Md. Delwar Hossain Babul (JV)						
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mdhbhb@gmail.com						
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	15years						
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
ADP/ACE/Comilla/LBJA/2015-2016, Tender ID: 43538	Earthwork , Widening , Strengthening by Aggregate Base Type-II, Surfacing by DBS Wearing Course, Const. of Retaining Wall, Saucer drain & U-Type Drain at 1st to 22nd (P) Km of Lalmi-Baura-Jalam-Adda-Jagotpur Road (Z-1401) during 2015-2016	Prime Contractor	01/03/2016	28/02/2017	242110467.850	Mohammad Saifuddin, Executive Engineer, RHD Road Division, Comilla.	copy enclosed
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year	Amount (Taka or Equivalent Taka)						
2012-2013 to 2016-2017	3500000000.000						





This Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Delwar on behalf of M/S Hassan Builders - Md. Delwar Hossain Babul (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	VAT Certificate (ITT 25.1(g))	VAT 2015(1).jpg	371.66	Download
2	VAT Certificate (ITT 25.1(g))	4_VAT 11disit.jpg	1287.44	Download
3	TIN Certificate (ITT 25.1(g))	Tin-2015-16(1).jpg	213.34	
4	TIN Certificate (ITT 25.1(g))	3_TIN..jpg	932.72	
5	Valid Trade License (ITT 25.1.(f))	Trade Lience Mdhb.jpg	389.27	

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

6	Valid Trade License (ITT 25.1.(f))	2_Trade Licenece 16-17.jpg	397.50	 Download
7	Specific Experience Certificates (ITT 15.1(b))	HB Sp Lalmal 24.21Cr...pdf	140.20	 Download
8	Specific Experience Certificates (ITT 15.1(b))	Sp HB Feni 30.40Cr...pdf	226.28	 Download
9	Specific Experience Certificates (ITT 15.1(b))	Specific Experience 3 Cor 75 Lac 56 th.jpg	418.57	 Download
10	Specific Experience Certificates (ITT 15.1(b))	RBL-HB ELEOTGONJ 13.45CR.pdf	689.70	 Download
11	Specific Experience Certificates (ITT 15.1(b))	RBL-HB KACHUA 13.07CR.pdf	717.31	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20 Payment TURN OVER...xlsx	20.63	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	28 Payment 16-17.pdf	1973.32	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 14 -15.zip	1052.24	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 14-15.zip	2234.07	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 13-14.zip	2613.83	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 11-12.zip	2122.82	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 12-13.zip	1904.79	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Equipment list.doc	1425.24	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 11-12.zip	2328.31	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 13-14.zip	1290.00	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 15-16.zip	979.95	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	22_PAYMENT 15-16.zip	1133.25	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20_PAYMENT 15-16.zip	2423.18	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	21_PAYMENT 15-16.zip	2651.55	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16_PAYMENT 12-13.pdf	194.35	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	17_PAYMENT 13-14.pdf	610.89	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	18_PAYMENT 14-15.zip	1952.57	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	19_PAYMENT 14-15.zip	1238.15	 Download
30	-	mdhb National Id.jpg	1023.92	 Download
31	-	ITT Clause 44.2.pdf	290.92	 Download
32	-	8_KEYPERSON.zip	2654.53	 Download
33	-	7_Equipment List...jpg	454.59	 Download
34	General Experience Certificates (ITT 15.1(a))	19 HB 10 years General Exp.pdf	131.25	 Download
35	General Experience Certificates (ITT 15.1(a))	17 General Exp 16-17.pdf	2344.41	 Download
36	General Experience Certificates (ITT 15.1(a))	13_GENERAL 15-16.zip	2048.79	 Download
37	General Experience Certificates (ITT 15.1(a))	14_GENERAL 15-16.zip	2566.63	 Download
38	General Experience Certificates (ITT 15.1(a))	9_GENERAL 13-14.zip	1269.34	 Download
39	General Experience Certificates (ITT 15.1(a))	10_GENERAL 15-16.zip	1968.89	 Download
40	General Experience Certificates (ITT 15.1(a))	11_GENERAL 14-15.zip	2229.74	 Download
41	-	MDHB Plant Location.jpg	312.72	 Download
42	Specific Experience Certificates (ITT 15.1(b))	specific experience MDHB.pdf	978.83	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও সেই মর্যাদায়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

43	-	JV Agreement ID 119526.pdf	1678.62	 Download
44	General Experience Certificates (ITT 15.1(a))	10 years General Experience MDHB.pdf	667.20	 Download
45	Financial Capacity Certificates (ITT 16)	Liquid Asset MDHB ID-119526.pdf	1127.99	 Download
46	Financial Capacity Certificates (ITT 16)	HB Liquid....pdf	67.78	 Download

M/S Saleh Ahmed**Tenderer Information Form (e-PW3-2) - Part - 2**
Qualification Information of the Tenderer [ITT Clause 31]**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S. Saleh Ahmed
2. Registered e-mail ID of the Tenderer / JVCA Partner:	salehbabul21@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	17

4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Periodic maintenance Itakhola-Motkhola-Katiadi road under Narsingdi Road division	Prime Contractor	14/04/2015	17/12/2015	141262755.730	Narsingdi Road division	Attached



4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-13, 2013-14, 2014-15, 2015-16, 2016-17	4620353606.000

This Tenderer Information Form (e-PW3-2) - Part - 2**Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Saleh Ahmed on behalf of M/S Saleh Ahmed**

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience_(A)_SA.pdf	2101.34	 Download
2	Specific Experience Certificates (ITT 15.1(b))	Work Completion RHD Noakhali(20.14 Crore).jpg	450.89	 Download
3	Specific Experience Certificates (ITT 15.1(b))	MAHCL- Specific Narsingdi ID-109427.zip	2648.45	 Download
4	Financial Capacity Certificates (ITT 16)	Credit Line ID-119526.pdf	181.87	 Download
5	Valid Trade License (ITT 25.1.(f))	Trade Lince 2017-2018.pdf	612.32	 Download
6	TIN Certificate (ITT 25.1(g))	TIN 2016-17.pdf	89.93	 Download
7	VAT Certificate (ITT 25.1(g))	VAT Certificate_New_SA.pdf	103.63	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_SA.pdf	1325.29	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13(1)_SAPDF	811.36	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2014-15_SA.pdf	1455.11	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_SA.pdf	1089.01	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14(1)_SAPDF	577.65	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_SA.pdf	1668.52	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16(1)_SAPDF	1190.09	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SA.pdf	1572.49	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17(1)_SAPDF	1524.50	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

17	-	Manpower List with CV and Certificate_SA.pdf	811.20	 Download
18	-	Equipment List_SA.pdf	291.32	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ