



Last Login : Saturday, 3 Mar, 2018 20:43:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 147920 **Invitation Reference No. :** E-GP-13/GZ/2017-18 (PMP-Roads)  
**Closing Date and Time :** 17-Jan-2018 12:00 **Opening Date and Time :** 17-Jan-2018 12:00  
**Procuring Entity :** Gopalganj Zone  
**Brief :** 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division  
**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Gopalganj Zone  
**Tender Package No. and Description :** E-GP-13/GZ/2017-18 PMP-Roads  
**Lot No. and Description :** 1 & 50 mm DBS Wearing course Overlay work under PMP/2017-18 from Ch. 87990 Shimultala to Ch. 103430Mostofapur of DhakaJatrabari- Mawa-Bhanga-Barisal-Patuakhali National Highway Road N-8 under Madaripur Road Division during the year 2017-18.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type			Approval Status of Official Estimates
Approved	Revenue			Approved
Criteria	MD. MOYENUDDIN (BASHI)	MKE and BCCL JV	Rana Builders (Pvt.) Ltd.	Wahid Construction Ltd.
Tender Validity	Yes	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	Yes	NA	NA
Joint Venture Agreement	NA	Yes	NA	NA
Subcontractor's Information given or not (If any)	NA	NA	NA	NA
Tender Contents	Yes	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes	Yes
Litigation History	NA	NA	NA	NA
Solvency	Yes	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সচিব পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	SE Gopalganj Road Circle	AK.Fazlul Haque (EE_LGED, Gopalganj)	ACE Gopalganj Zone TEC_TOC
Committee Role	Member Secretary	Member	Chairperson
Designation	Superintending Engineer	Executive Engineer	Additional Chief Engineer
PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone
Signed Tender Evaluation Report 1 On	06 Feb 2018 11:01	06 Feb 2018 11:05	06 Feb 2018 10:55
Comments	Tenderers are responsive in preliminary examination. So recommended for Technical examination.	Tenderers are responsive in preliminary examination. So recommended for Technical examination.	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আশুট্টাহ আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচয় ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার



Last Login : Saturday, 3 Mar, 2018 20:43:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 147920 **Invitation Reference No. :** E-GP-13/GZ/2017-18 (PMP-Roads)

**Closing Date and Time :** 17-Jan-2018 12:00 **Opening Date and Time :** 17-Jan-2018 12:00

**Procuring Entity :** Gopalganj Zone

**Brief :** 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Gopalganj Zone

**Tender Package No. and Description :** E-GP-13/GZ/2017-18 PMP-Roads & 50 mm DBS Wearing course Overlay work under PMP/2017-18 from Ch. 87990 Shimultala to Ch. 103430Mostofapur of DhakaJatrabari- Mawa-Bhanga-Barisal-Patuakhali National Highway Road N-8 under Madaripur Road Division during the year 2017-18.

**Lot No. and Description :** 1 & 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MD. MOYENUDDIN (BASHI)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MKE and BCCL JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Rana Builders (Pvt.) Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Wahid Construction Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	SE Gopalganj Road Circle	AK.Fazul Haque (EE_LGED, Gopalganj)	ACE Gopalganj Zone TE
Committee Role	Member Secretary	Member	Chairperson
Designation	Superintending Engineer	Executive Engineer	Additional Chief Engineer
PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পল্লী পরিদপ্তর ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Signed Tender Evaluation Report 2 On</b>	06 Feb 2018 11:02	06 Feb 2018 11:06	06 Feb 2018 10:57
<b>Comments</b>	All the Tenderers are Technically responsive. It is recommended for financial evaluation.	All the Tenderers are Technically responsive. It is recommended for financial evaluation.	All the Tenderers are Technically responsive. It is recommended for financial evaluation.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
সিনিয়র অফিসার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও স্ট্যাম্প অফিস  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Saturday, 3 Mar, 2018 20:43:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 147920 **Invitation Reference No. :** E-GP-13/GZ/2017-18 (PMP-Roads)

**Closing Date and Time :** 17-Jan-2018 12:00 **Opening Date and Time :** 17-Jan-2018 12:00

**Procuring Entity :** Gopalganj Zone

**Brief :** 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Gopalganj Zone

**Tender Package No. and Description :** E-GP-13/GZ/2017-18 PMP-Roads & 50 mm DBS Wearing course Overlay work under PMP/2017-18 from Ch. 87990 Shimultala to Ch. 103430Mostofapur of DhakaJatrabari- Mawa-Bhanga-Barisal-Patuakhali National Highway Road N-8 under Madaripur Road Division during the year 2017-18.

**Lot No. and Description :** 1 & 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	%of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	MKE and BCCL JV (Winner)	167718252.200	150946426.980	16771825.220	10.000	1000	17385790420.10
L2	Wahid Construction Ltd.	167718252.200	150946426.980	16771825.220	10.000	1000	11440868887.30
L3	Rana Builders (Pvt.) Ltd.	167718252.200	150946426.980	16771825.220	10.000	1000	10404164461.50
L4	MD. MOYENUDDIN (BASHI)	167718252.200	164868795.762	2849456.438	1.699	0	0

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
MKE and BCCL JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	SE Gopalganj Road Circle	AK.Fazul Haque (EE_LGED, Gopalganj)	ACE Gopalganj Zone TE
------	--------------------------	-------------------------------------	-----------------------

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Committee Role</b>	Member Secretary	Member	Chairperson
<b>Designation</b>	Superintending Engineer	Executive Engineer	Additional Chief Engineer
<b>PE Office</b>	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone
<b>Signed Tender Evaluation Report 3 On</b>	06 Feb 2018 11:57	06 Feb 2018 12:00	06 Feb 2018 11:55
<b>Comments</b>	4Nos. Tenders were received and found technically responsive. All the tenderers quoted prices are same & 10% less than the official cost estimate and they scored same points (1000) according to past performance evaluation and rating matrix for different aspects. Among them MKE and BCCL JV possessed highest turnover. So MKE and BCCL JV becomes the winning tenderer.	4Nos. Tenders were received and found technically responsive. All the tenderers quoted prices are same & 10% less than the official cost estimate and they scored same points (1000) according to past performance evaluation and rating matrix for different aspects. Among them MKE and BCCL JV possessed highest turnover. So MKE and BCCL JV becomes the winning tenderer.	4Nos. Tenders were received and found technically responsive. All the tenderers quoted prices are same & 10% less than the official cost estimate and they scored same points (1000) according to past performance evaluation and rating matrix for different aspects. Among them MKE and BCCL JV possessed highest turnover. So MKE and BCCL JV becomes the winning tenderer.

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
পরিচালক ও সচিব মহাপ্রকৃত



Last Login : Saturday, 3 Mar, 2018 20:43:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147920 Invitation Reference No. : E-GP-13/GZ/2017-18 (PMP-Roads)

Closing Date and Time : 17-Jan-2018 12:00 Opening Date and Time : 17-Jan-2018 12:00

Procuring Entity : Gopalganj Zone

Brief : 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Gopalganj Zone

Tender Package No. and Description : E-GP-13/GZ/2017-18 PMP-Roads & 50 mm DBS Wearing course Overlay work under PMP/2017-18 from Ch. 87990 Shimultala to Ch. 103430Mostofapur of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road N-8 under Madaripur Road Division during the year 2017-18.

Lot No. and Description : 1 & 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

MKE and BCCL JV

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	SE Gopalganj Road Circle	AK.Fazul Haque (EE_LGED, Gopalganj)	ACE Gopalganj Zone TEC_TOC
Committee Role	Member Secretary	Member	Chairperson
Designation	Superintending Engineer	Executive Engineer	Additional Chief Engineer
PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone
Signed Tender Evaluation Report 4 On	06 Feb 2018 12:04	06 Feb 2018 12:03	06 Feb 2018 12:06
Comments	The quoted rate of the winning tenderer MKE and BCCL JV seems to be reasonable and workable in respect of the prevailing market price. After evaluation, it is found that the quoted price of winner responsive tenderer is Tk. 150946426.980 only which is 10% less than the approved estimate. So it is recommended & forwarded by the TEC for approval.	The quoted rate of the winning tenderer MKE and BCCL JV seems to be reasonable and workable in respect of the prevailing market price. After evaluation, it is found that the quoted price of winner responsive tenderer is Tk. 150946426.980 only which is 10% less than the approved estimate. So it is recommended & forwarded by the TEC for approval.	The quoted rate of the winning tenderer MKE and BCCL JV seems to be reasonable and workable in respect of the prevailing market price. After evaluation, it is found that the quoted responsive tenderer is 1 only which is 10% less t estimate. So it is recomi forwarded by the TEC fo

*Signed*

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 147920 **Invitation Reference No. :** E-GP-13/GZ/2017-18 (PMP-Roads)  
**Closing Date and Time :** 17-Jan-2018 12:00 **Opening Date and Time :** 17-Jan-2018 12:00  
**Procuring Entity :** Gopalganj Zone  
**Brief :** 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">MD. MOYENUDDIN (BASHI)</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">MKE and BCCL JV</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
3	<a href="#">Rana Builders (Pvt.) Ltd.</a>	-	<a href="#">View Evaluation Status</a>
4	<a href="#">Wahid Construction Ltd.</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed  
  
 কাজী আব্দুল আল-মামুন  
 সিনিয়র  
 সিনিয়র পরিচালক ও মহাপরিচালক  
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক  
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক

[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	147920	Invitation Reference No. :	E-GP-13/GZ/2017-18 (PMP-Roads)
Closing Date and Time :	17-Jan-2018 12:00	Opening Date and Time :	17-Jan-2018 12:00
Procuring Entity :	Gopalganj Zone		
Brief :	50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.		
 <a href="#">View Notice</a>			

Package No. :	E-GP-13/GZ/2017-18 PMP-Roads		
Package Description :	50 mm DBS Wearing course Overlay work under PMP/2017-18 from Ch. 87990 Shimultala to Ch. 103430Mostofapur of DhakaJatrabari- Mawa-Bhanga-Barisal-Patuakhali National Highway Road N-8 under Madaripur Road Division during the year 2017-18.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	1		
Lot Description :	50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Bill of Quantities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (Salvage items )		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



Last Login : Saturday, 3 Mar, 2018 20:43:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147920 **Invitation Reference No. :** E-GP-13/GZ/2017-18 (PMP-Roads)  
**Closing Date and Time :** 17-Jan-2018 12:00 **Opening Date and Time :** 17-Jan-2018 12:00  
**Procuring Entity :** Gopalgonj Zone  
**Brief :** 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

[View Notice](#)

## Tender Opening Report 1

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division  
**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Gopalgonj Zone  
**Tender/Proposal Package No. and Description :** E-GP-13/GZ/2017-18 PMP-Roads & 50 mm DBS Wearing course Overlay work under PMP/2017-18 from Ch. 87990 Shimultala to Ch. 103430Mostofapur of DhakaJatrabari- Mawa-Bhanga-Barisal-Patuakhali National Highway Road N-8 under Madaripur Road Division during the year 2017-18.  
**Lot No. and Description :** 1 & 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> Obaidul Quader <b>Designation:</b> Minister <b>Role:</b> Minister <b>Office Name:</b> Gopalgonj Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Dhaka protidin	20-Dec-2017		
Daily Financial express	20-Dec-2017		

## Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
18-Dec-2017 20:15	17-Jan-2018 12:00

## Opening Date and Time

Original Date and Time
17-Jan-2018 12:00

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
5	4	0	0

## TOC Members

Committee Members	ACE Gopalgonj Zone TEC_TOC	SE Gopalgonj Road Circle
Committee Role	Chairperson	Member Secretary

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Gopalganj Zone	Gopalganj Zone
Electronically Signed TOR On	17 Jan 2018 12:16	17 Jan 2018 12:19
Comments	Signed.	signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
যোগাযোগ  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
স্বচ্ছ পরিচালনা ও সেবা মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Last Login : Saturday, 3 Mar, 2018 20:43:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	147920	Invitation Reference No. :	E-GP-13/GZ/2017-18 (PMP-Roads)
Closing Date and Time :	17-Jan-2018 12:00	Opening Date and Time :	17-Jan-2018 12:00
Procuring Entity :	Gopalgonj Zone		
Brief :	50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.		
<div> View Notice</div>			

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Gopalganj Zone
Tender Package No. and Description :	E-GP-13/GZ/2017-18 PMP-Roads & 50 mm DBS Wearing course Overlay work under PMP/2017-18 from Ch. 87990 Shimultala to Ch. 103430Mostofapur of DhakaJatrabari- Mawa-Bhanga-Barisal-Patuakhali National Highway Road N-8 under Madaripur Road Division during the year 2017-18.		
Lot No. and Description :	1 & 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
18-Dec-2017 20:15	17-Jan-2018 12:00	17-Jan-2018 12:00	17-May-2018	14-Jun-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
5	4	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">MD. MOYENUDDIN (BASHI)</a>	16-Jan-2018 20:02	Bank Guarantee	3500000.00	Bank: AB Bank Limited Branch: Jessore Branch (ABBL) 15-Jan-2018 17:59	14-Jun-2018	17-May-2018
2	<a href="#">MKE and BCCL JV (JVCA- View Details)</a>	17-Jan-2018 11:18	Pay Order	3500000.00	Bank: Mutual Trust Bank Limited Branch: MTB Madaripur Branch 17-Jan-2018 10:16	14-Jun-2018	17-May-2018
3	<a href="#">Rana Builders (Pvt.) Ltd.</a>	16-Jan-2018 18:17	Bank Guarantee	3500000.00	Bank: National Credit and Commerce Bank Ltd. Branch: NCC Madaripur Branch 16-Jan-2018 13:07	14-Jun-2018	17-May-2018
4	<a href="#">Wahid Construction Ltd.</a>	17-Jan-2018 10:27	Bank Guarantee	3500000.00	Bank: Jamuna Bank Limited Branch: Madaripur SME JBL 15-Jan-2018 14:28	14-Jun-2018	17-May-2018

Official Cost Estimate (In BDT)	
167718252.200	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount Disc
1	MKE and BCCL JV	150946426.980	0.000	0.000	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

1	Wahid Construction Ltd.	150946426.980	0.000	0.000	150946426.980
1	Rana Builders (Pvt.) Ltd.	150946426.980	0.000	0.000	150946426.980
2	MD. MOYENUDDIN (BASHI)	164868795.762	0.000	0.000	164868795.762

## Opening Report Footer

## TOC Members

Committee Members	ACE Gopalganj Zone TEC_TOC	SE Gopalganj Road Circle
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Gopalganj Zone	Gopalganj Zone
Electronically Signed TOR On	17 Jan 2018 12:17	17 Jan 2018 12:20
Comments	Signed.	signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147920 **Invitation Reference No. :** E-GP-13/GZ/2017-18 (PMP-Roads)  
**Closing Date and Time :** 17-Jan-2018 12:00 **Opening Date and Time :** 17-Jan-2018 12:00  
**Procuring Entity :** Gopalganj Zone  
**Brief :** 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

[View Notice](#)

Package No	Package Description
E-GP-13/GZ/2017-18 PMP-Roads	50 mm DBS Wearing course Overlay work under PMP/2017-18 from Ch. 87990 Shimultala to Ch. 103430Mostofapur of DhakaJatrabari- Mawa-Bhanga-Barisal-Patuakhali National Highway Road N-8 under Madaripur Road Division during the year 2017-18.

MD. MOYENUDDIN (BASHI)

## Bill of Quantities

## Bill of Quantities : E-GP-13/GZ/2017-18 (PMP-Roads)

- 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.
- Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.
- The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.
- For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.
- The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and in that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.
- The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.
- All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/ RUET.

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	494.382	Four Hundred and Ninety-Four point Three Eight Two	2966.292	Two Thousand Nine Hundred and Sixty-Six point Two Nine Two
1	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	24719.112	Twenty-Four Thousand Seven Hundred and Nineteen point One One Two	24719.112	Twenty-Four Thousand Seven Hundred and Nineteen point One One Two
1	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	2471.911	Two Thousand Four Hundred and Seventy-One point Nine One One	14831.466	Fourteen Thousand Eight Hundred and Thirty-One point Four Six Six
2	Earth Work	02/02/02	Roadway Excavation in Suitable Soil	cum	131.250	132.865	One Hundred and Thirty-Two point Eight Six Five	17438.531	
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced)	cum	270.910	453.391	Four Hundred and Fifty-Three point	122828.156	


Signed

MD. Nazrul Islam

কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



			concrete)				Three Nine One		Twenty-Eight point One Five Six
2	Earth Work	02/06/02	Embankment fill from borrow pit in contractor's Arranged land.	cum	262.500	202.676	Two Hundred and Two point Six Seven Six	53202.450	Fifty-Three Thousand Two Hundred and Two point Four Five
2	Earth Work	02/07/01	Preparation of Sub-grade 300 mm Depth	Sqm	175.000	55.618	Fifty-Five point Six One Eight	9733.150	Nine Thousand Seven Hundred and Thirty-Three point One Five
2	Earth Work	02/08/01	Improved Sub-grade	cum	52.500	457.798	Four Hundred and Fifty-Seven point Seven Nine Eight	24034.395	Twenty-Four Thousand AND Thirty-Four point Three Nine Five
2	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	cum	11317.320	168.455	One Hundred and Sixty-Eight point Four Five Five	1906459.141	Nineteen Lakh Six Thousand Four Hundred and Fifty-Nine point One Four One
3	Pavement Work	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder	sqm	925.700	37.758	Thirty-Seven point Seven Five Eight	34952.581	Thirty-Four Thousand Nine Hundred and Fifty-Two point Five Eight One
3	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	cum	58.340	15306.939	Fifteen Thousand Three Hundred and Six point Nine Three Nine	893006.821	Eight Lakh Ninety-Three Thousand AND Six point Eight Two One
3	Pavement Work	03/02/01	Sub-Base	cum	52.500	4133.962	Four Thousand One Hundred and Thirty-Three point Nine Six Two	217033.005	Two Lakh Seventeen Thousand AND Thirty-Three point Zero Zero Five
3	Pavement Work	03/03/01	Aggregate Base Type I	cum	770.850	7667.561	Seven Thousand Six Hundred and Sixty-Seven point Five Six One	5910539.397	Fifty-Nine Lakh Ten Thousand Five Hundred and Thirty-Nine point Three Nine Seven
3	Pavement Work	03/03/02	Aggregate Base Type II	cum	35.000	4434.918	Four Thousand Four Hundred and Thirty-Four point Nine One Eight	155222.130	One Lakh Fifty-Five Thousand Two Hundred and Twenty-Two point One Three
3	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	sqm	5139.000	117.478	One Hundred and Seventeen point Four Seven Eight	603719.442	Six Lakh Three Thousand Seven Hundred and Nineteen point Four Four Two
3	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	sqm	132005.000	44.494	Forty-Four point Four Nine Four	5873430.470	Fifty-Eight Lakh Seventy-Three Thousand Four Hundred and Thirty point Four Seven
3	Pavement Work	03/07/01b	Bituminous Tack Coat (Labour intensive work)	sqm	1524.300	42.817	Forty-Two point Eight One Seven	65265.953	Sixty-Five Thousand Two Hundred and Sixty-Five point Nine Five Three
3	Pavement Work	03/08/01	Primer seal	sqm	7485.000	105.155	One Hundred and Five point One Five Five	787085.175	Seven Lakh Eighty-Seven Thousand AND Eighty-Five point One Seven Five
3	Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	cum	1522.950	19302.635	Nineteen Thousand Three Hundred and Two point Six Three Five	29396947.973	Two Crore Ninety-Three Lakh Ninety-Six Thousand Nine Hundred and Forty-Seven point Nine Seven Three
3	Pavement Work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	5597.300	20223.671	Twenty Thousand Two Hundred and Twenty-Three point Six Seven One	113197953.688	Eleven Crore Thirty-One Lakh Ninety-Seven Thousand Nine Hundred and Fifty-
3	Pavement Work	03/1301	Brick on End Edging	Meter	1430.000	117.366	One Hundred and Seventeen point Three Six Six	167833.380	

Signed  
  
 কাজী আব্দুল হাযে আল-হাযে  
 প্রোগ্রামার  
 পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
 পাবনা পরিদপ্তর ও পোস্ত মহাপ্রকল্প  
 বাংলাদেশ সরকার



6	Incidental	06/05/01	Road Marking - Thermoplastic Material (indicate if screed or spray application)	sqm	3854.800	889.182	Eight Hundred and Eighty-Nine point One Eight Two	3427618.774	Thirty-Four Lakh Twenty-Seven Thousand Six Hundred and Eighteen point Seven Seven Four
6	Incidental	06/Special-01	Concrete Post with Base.	Nos.	200.000	1235.956	One Thousand Two Hundred and Thirty-Five point Nine Five Six	247191.200	Two Lakh Forty-Seven Thousand One Hundred and Ninety-One point Two
6	Incidental	06/10/01	Traffic Signs	No.	30.000	3855.563	Three Thousand Eight Hundred and Fifty-Five point Five Six Three	115666.890	One Lakh Fifteen Thousand Six Hundred and Sixty-Six point Eight Nine
6	Incidental	06/10/02	Sign Post	No.	30.000	1853.933	One Thousand Eight Hundred and Fifty-Three point Nine Three Three	55617.990	Fifty-Five Thousand Six Hundred and Seventeen point Nine Nine
6	Incidental	06/17/01a	RCC Palisiding (4m post, 200mm X200mm)	Meter	200.000	7717.491	Seven Thousand Seven Hundred and Seventeen point Four Nine One	1543498.200	Fifteen Lakh Forty-Three Thousand Four Hundred and Ninety-Eight point Two
							<b>Grand Total:</b>	164868795.762	Sixteen Crore Forty-Eight Lakh Sixty-Eight Thousand Seven Hundred and Ninety-Five point Seven Six Two

This Bill of Quantities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)


<p style="text-align: center;"><b>MKE and BCCL JV</b> (JVCA - View Details)</p>									
<p style="text-align: center;"><b>Bill of Quantities</b></p>									
<p style="text-align: center;"><b>Bill of Quantities : E-GP-13/GZ/2017-18 (PMP-Roads)</b></p>									
<p>1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.</p>									
<p>2. Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.</p>									
<p>3. The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.</p>									
<p>4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.</p>									
<p>5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and In that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.</p>									
<p>6. The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.</p>									
<p>7. All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/ RUET.</p>									

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	800.001	Eight Hundred point Zero Zero One	4800.006	Four Thousand Eight Hundred point Zero Zero Six
1	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	98498.344	Ninety-Eight Thousand Four Hundred and Ninety-Eight point Three Four Four	98498.344	
	General &						Five Thousand point		

Signed  
AASHI

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পাবনা পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
পাবনা পরিদপ্তর ও পোস্ত মহাপ্রদায়  
পাবনা বিভাগ, বাংলাদেশ সরকার

1	Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	5000.005	Five thousand point Zero Zero Five	30000.030	Thirty thousand point Zero Three
2	Earth Work	02/02/02	Roadway Excavation in Suitable Soil	cum	131.250	100.007	One Hundred point Zero Zero Seven	13125.919	Thirteen Thousand One Hundred and Twenty-Five point Nine One Nine
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cum	270.910	150.007	One Hundred and Fifty point Zero Zero Seven	40638.396	Forty Thousand Six Hundred and Thirty-Eight point Three Nine Six
2	Earth Work	02/06/02	Embankment fill from borrow pit in contractor's Arranged land.	cum	262.500	275.007	Two Hundred and Seventy-Five point Zero Zero Seven	72189.338	Seventy-Two Thousand One Hundred and Eighty-Nine point Three Three Eight
2	Earth Work	02/07/01	Preparation of Sub-grade 300 mm Depth	Sqm	175.000	70.007	Seventy point Zero Zero Seven	12251.225	Twelve Thousand Two Hundred and Fifty-One point Two Two Five
2	Earth Work	02/08/01	Improved Sub-grade	cum	52.500	750.005	Seven Hundred and Fifty point Zero Zero Five	39375.263	Thirty-Nine Thousand Three Hundred and Seventy-Five point Two Six Three
2	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	cum	11317.320	200.007	Two Hundred point Zero Zero Seven	2263543.221	Twenty-Two Lakh Sixty-Three Thousand Five Hundred and Forty-Three point Two Two One
3	Pavement Work	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder	sqm	925.700	40.007	Forty point Zero Zero Seven	37034.480	Thirty-Seven Thousand AND Thirty-Four point Four Eight
3	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	cum	58.340	12000.007	Twelve Thousand point Zero Zero Seven	700080.408	Seven Lakh AND Eighty point Four Zero Eight
3	Pavement Work	03/02/01	Sub-Base	cum	52.500	3500.007	Three Thousand Five Hundred point Zero Zero Seven	183750.368	One Lakh Eighty-Three Thousand Seven Hundred and Fifty point Three Six Eight
3	Pavement Work	03/03/01	Aggregate Base Type I	cum	770.850	5000.007	Five Thousand point Zero Zero Seven	3854255.396	Thirty-Eight Lakh Fifty-Four Thousand Two Hundred and Fifty-Five point Three Nine Six
3	Pavement Work	03/03/02	Aggregate Base Type II	cum	35.000	4000.007	Four Thousand point Zero Zero Seven	140000.245	One Lakh Forty Thousand point Two Four Five
3	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	sqm	5139.000	110.007	One Hundred and Ten point Zero Zero Seven	565325.973	Five Lakh Sixty-Five Thousand Three Hundred and Twenty-Five point Nine Seven Three
3	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	sqm	132005.000	80.007	Eighty point Zero Zero Seven	10561324.035	One Crore Five Lakh Sixty-One Thousand Three Hundred and Twenty-Four point Zero Three Five
3	Pavement Work	03/07/01b	Bituminous Tack Coat (Labour intensive work)	sqm	1524.300	70.007	Seventy point Zero Zero Seven	106711.670	One Lakh Six Thousand Seven Hundred and Eleven point Six Seven
3	Pavement Work	03/08/01	Primer seal	sqm	7485.000	100.007	One Hundred point Zero Zero Seven	748552.395	


Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন প্রতিদ্বন্দ্বিতা ও মর্যাদাসিক বিভাগ  
 নতুন প্রতিদ্বন্দ্বিতা ও সোহ মর্যাদাসিক  
 বাংলাদেশ সরকার

3	Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	cum	1522.950	16031.406	Sixteen Thousand AND Thirty-One point Four Zero Six	24415029.768	Fifteen Thousand AND Twenty-Nine point Seven Six Eight
3	Pavement Work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	5597.300	18107.372	Eighteen Thousand One Hundred and Seven point Three Seven Two	101352393.296	Ten Crore Thirteen Lakh Fifty-Two Thousand Three Hundred and Ninety-Three point Two Nine Six
3	Pavement Work	03/1301	Brick on End Edging	Meter	1430.000	100.007	One Hundred point Zero Zero Seven	143010.010	One Lakh Forty-Three Thousand AND Ten point Zero One
6	Incidental	06/05/01	Road Marking - Thermoplastic Material (indicate if screed or spray application)	sqm	3854.800	790.005	Seven Hundred and Ninety point Zero Zero Five	3045311.274	Thirty Lakh Forty-Five Thousand Three Hundred and Eleven point Two Seven Four
6	Incidental	06/Special-01	Concrete Post with Base.	Nos.	200.000	2500.007	Two Thousand Five Hundred point Zero Zero Seven	500001.400	Five Lakh AND One point Four
6	Incidental	06/10/01	Traffic Signs	No.	30.000	4570.007	Four Thousand Five Hundred and Seventy point Zero Zero Seven	137100.210	One Lakh Thirty-Seven Thousand One Hundred point Two One
6	Incidental	06/10/02	Sign Post	No.	30.000	2500.017	Two Thousand Five Hundred point Zero One Seven	75000.510	Seventy-Five Thousand point Five One
6	Incidental	06/17/01a	RCC Palisiding (4m post, 200mm X200mm)	Meter	200.000	9035.619	Nine Thousand AND Thirty-Five point Six One Nine	1807123.800	Eighteen Lakh Seven Thousand One Hundred and Twenty-Three point Eight
							<b>Grand Total:</b>	150946426.980	Fifteen Crore Nine Lakh Forty-Six Thousand Four Hundred and Twenty-Six point Nine Eight


This Bill of Quantities is Electronically Signed by Mr. Md. Mehedi Hassan on behalf of MKE and BCCL JV

<b>Rana Builders (Pvt.) Ltd.</b>
<b>Bill of Quantities</b>
<b>Bill of Quantities : E-GP-13/GZ/2017-18 (PMP-Roads)</b>
<p>1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.</p> <p>2. Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.</p> <p>3. The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.</p> <p>4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.</p> <p>5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and In that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.</p> <p>6. The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.</p> <p>7. All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/ RUET.</p>

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 বাংলাদেশ সরকার

1	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
1	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	331843.657	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Six Five Seven	331843.657	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Six Five Seven
1	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	46194.006	Forty-Six Thousand One Hundred and Ninety-Four point Zero Zero Six
2	Earth Work	02/02/02	Roadway Excavation in Suitable Soil	cum	131.250	171.001	One Hundred and Seventy-One point Zero Zero One	22443.881	Twenty-Two Thousand Four Hundred and Forty-Three point Eight Eight One
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cum	270.910	265.001	Two Hundred and Sixty-Five point Zero Zero One	71791.421	Seventy-One Thousand Seven Hundred and Ninety-One point Four Two One
2	Earth Work	02/06/02	Embankment fill from borrow pit in contractor's Arranged land.	cum	262.500	309.001	Three Hundred and Nine point Zero Zero One	81112.763	Eighty-One Thousand One Hundred and Twelve point Seven Six Three
2	Earth Work	02/07/01	Preparation of Sub-grade 300 mm Depth	Sqm	175.000	69.001	Sixty-Nine point Zero Zero One	12075.175	Twelve Thousand AND Seventy-Five point One Seven Five
2	Earth Work	02/08/01	Improved Sub-grade	cum	52.500	916.001	Nine Hundred and Sixteen point Zero Zero One	48090.053	Forty-Eight Thousand AND Ninety point Zero Five Three
2	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	cum	11317.320	200.001	Two Hundred point Zero Zero One	2263475.317	Twenty-Two Lakh Sixty-Three Thousand Four Hundred and Seventy-Five point Three One Seven
3	Pavement Work	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder	sqm	925.700	48.001	Forty-Eight point Zero Zero One	44434.526	Forty-Four Thousand Four Hundred and Thirty-Four point Five Two Six
3	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	cum	58.340	15733.001	Fifteen Thousand Seven Hundred and Thirty-Three point Zero Zero One	917863.278	Nine Lakh Seventeen Thousand Eight Hundred and Sixty-Three point Two Seven Eight
3	Pavement Work	03/02/01	Sub-Base	cum	52.500	4361.001	Four Thousand Three Hundred and Sixty-One point Zero Zero One	228952.553	Two Lakh Twenty-Eight Thousand Nine Hundred and Fifty-Two point Five Five Three
3	Pavement Work	03/03/01	Aggregate Base Type I	cum	770.850	5000.001	Five Thousand point Zero Zero One	3854250.77	Thirty-Eight

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিদপ্তর ও সোহা মহাপ্রকৃতি  
 নগরসংসদী বাংলাদেশ সরকার


3	Pavement Work	03/03/02	Aggregate Base Type II	cum	35.000	4732.001	Four Thousand Seven Hundred and Thirty-Two point Zero Zero One	165620.035	Sixty-five Thousand Six Hundred and Twenty point Zero Three Five
3	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	sqm	5139.000	123.001	One Hundred and Twenty-Three point Zero Zero One	632102.139	Six Lakh Thirty-Two Thousand One Hundred and Two point One Three Nine
3	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	sqm	132005.000	46.001	Forty-Six point Zero Zero One	6072362.005	Sixty Lakh Seventy-Two Thousand Three Hundred and Sixty-Two point Zero Zero Five
3	Pavement Work	03/07/01b	Bituminous Tack Coat (Labour intensive work)	sqm	1524.300	44.001	Forty-Four point Zero Zero One	67070.724	Sixty-Seven Thousand AND Seventy point Seven Two Four
3	Pavement Work	03/08/01	Primer seal	sqm	7485.000	111.001	One Hundred and Eleven point Zero Zero One	830842.485	Eight Lakh Thirty Thousand Eight Hundred and Forty-Two point Four Eight Five
3	Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	cum	1522.950	18000.001	Eighteen Thousand point Zero Zero One	27413101.523	Two Crore Seventy-Four Lakh Thirteen Thousand One Hundred and One point Five Two Three
3	Pavement Work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	5597.300	18000.001	Eighteen Thousand point Zero Zero One	100751405.597	Ten Crore Seven Lakh Fifty-One Thousand Four Hundred and Five point Five Nine Seven
3	Pavement Work	03/1301	Brick on End Edging	Meter	1430.000	103.001	One Hundred and Three point Zero Zero One	147291.430	One Lakh Forty-Seven Thousand Two Hundred and Ninety-One point Four Three
6	Incidental	06/05/01	Road Marking - Thermoplastic Material (indicate if screed or spray application)	sqm	3854.800	1069.001	One Thousand AND Sixty-Nine point Zero Zero One	4120785.055	Forty-One Lakh Twenty Thousand Seven Hundred and Eighty-Five point Zero Five Five
6	Incidental	06/Special-01	Concrete Post with Base.	Nos.	200.000	3250.001	Three Thousand Two Hundred and Fifty point Zero Zero One	650000.200	Six Lakh Fifty Thousand point Two
6	Incidental	06/10/01	Traffic Signs	No.	30.000	6901.003	Six Thousand Nine Hundred and One point Zero Zero Three	207030.090	Two Lakh Seven Thousand AND Thirty point Zero Nine
6	Incidental	06/10/02	Sign Post	No.	30.000	3073.003	Three Thousand AND Seventy-Three point Zero Zero Three	92190.090	Ninety-Two Thousand One Hundred and Ninety point Zero Nine
6	Incidental	06/17/01a	RCC Palisiding (4m post, 200mm X200mm)	Meter	200.000	9340.491	Nine Thousand Three Hundred and Forty point Four Nine One	1868098.20	Signed AAB

Signed  
AAB

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পদক পরিচালন ও যন্ত্রাঙ্ক বিভাগ  
পদক পরিচালন ও পোড় মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

								<b>Grand Total:</b>	150946426.980	Forty-Six Thousand Four Hundred and Twenty-Six point Nine Eight

This Bill of Quantities is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID 147920.xls	305.87	 Download

### Wahid Construction Ltd.

#### Bill of Quantities

#### Bill of Quantities : E-GP-13/GZ/2017-18 (PMP-Roads)

1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.

2. Stone chips used in DBS must be of Pakur/Bhologonj or equivalent.

3. The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.

4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.


5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and In that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.

6. The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.


7. All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.

#### Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	460.894	Four Hundred and Sixty point Eight Nine Four	2765.364	Two Thousand Seven Hundred and Sixty-Five point Three Six Four
1	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	37046.716	Thirty-Seven Thousand AND Forty-Six point Seven One Six	37046.716	Thirty-Seven Thousand AND Forty-Six point Seven One Six
1	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	2642.457	Two Thousand Six Hundred and Forty-Two point Four Five Seven	15854.742	Fifteen Thousand Eight Hundred and Fifty-Four point Seven Four Two
2	Earth Work	02/02/02	Roadway Excavation in Suitable Soil	cum	131.250	125.569	One Hundred and Twenty-Five point Five Six Nine	16480.931	Sixteen Thousand Four Hundred and Eighty point Nine Three One
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cum	270.910	192.715	One Hundred and Ninety-Two point Seven One Five	52208.421	Fifty-Two Thousand and Two Hundred and Eight point Four Two One
2	Earth Work	02/06/02	Embankment fill from borrow pit in contractor's Arranged land.	cum	262.500	164.836	One Hundred and Sixty-Four point Eight Three Six	43269.450	Forty-Three Thousand and Two Hundred and Sixty-Nine point
2	Earth Work	02/07/01	Preparation of Sub-grade 300 mm Depth	Sqm	175.000	49.064	Forty-Nine point Zero Six Four	8586.200	


Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



2	Earth Work	02/08/01	Improved Sub-grade	cum	52.500	713.382	Seven hundred and Thirteen point Three Eight Two	37452.555	thousand four Hundred and Fifty-Two point Five Five Five
2	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	cum	11317.320	134.175	One Hundred and Thirty-Four point One Seven Five	1518501.411	Fifteen Lakh Eighteen Thousand Five Hundred and One point Four One One
3	Pavement Work	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder	sqm	925.700	34.813	Thirty-Four point Eight One Three	32226.394	Thirty-Two Thousand Two Hundred and Twenty-Six point Three Nine Four
3	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	cum	58.340	14025.646	Fourteen Thousand AND Twenty-Five point Six Four Six	818256.188	Eight Lakh Eighteen Thousand Two Hundred and Fifty-Six point One Eight Eight
3	Pavement Work	03/02/01	Sub-Base	cum	52.500	3858.848	Three Thousand Eight Hundred and Fifty-Eight point Eight Four Eight	202589.520	Two Lakh Two Thousand Five Hundred and Eighty-Nine point Five Two
3	Pavement Work	03/03/01	Aggregate Base Type I	cum	770.850	5951.919	Five Thousand Nine Hundred and Fifty-One point Nine One Nine	4588036.761	Forty-Five Lakh Eighty-Eight Thousand AND Thirty-Six point Seven Six One
3	Pavement Work	03/03/02	Aggregate Base Type II	cum	35.000	4189.462	Four Thousand One Hundred and Eighty-Nine point Four Six Two	146631.170	One Lakh Forty-Six Thousand Six Hundred and Thirty-One point One Seven
3	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	sqm	5139.000	96.454	Ninety-Six point Four Five Four	495677.106	Four Lakh Ninety-Five Thousand Six Hundred and Seventy-Seven point One Zero Six
3	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	sqm	132005.000	32.064	Thirty-Two point Zero Six Four	4232608.320	Forty-Two Lakh Thirty-Two Thousand Six Hundred and Eight point Three Two
3	Pavement Work	03/07/01b	Bituminous Tack Coat (Labour intensive work)	sqm	1524.300	30.627	Thirty point Six Two Seven	46684.736	Forty-Six Thousand Six Hundred and Eighty-Four point Seven Three Six
3	Pavement Work	03/08/01	Primer seal	sqm	7485.000	75.959	Seventy-Five point Nine Five Nine	568553.115	Five Lakh Sixty-Eight Thousand Five Hundred and Fifty-Three point One One Five
3	Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	cum	1522.950	18850.162	Eighteen Thousand Eight Hundred and Fifty point One Six Two	28707854.218	Two Crore Eighty-Seven Lakh Seven Thousand Eight Hundred and Fifty-Four point Two One Eight
3	Pavement Work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	5597.300	18722.341	Eighteen Thousand Seven Hundred and Twenty-Two point Three Four One	104794559.279	Ten Crore Forty-Seven Lakh Ninety-Four Thousand Five Hundred and Fifty-Nine point Two Seven Nine
3	Pavement Work	03/1301	Brick on End Edging	Meter	1430.000	92.302	Ninety-Two point Three Zero Two	131991.860	One Lakh Thirty-One Thousand Nine Hundred and Ninety-One point Eight Six
6	Incidental	06/05/01	Road Marking - Thermoplastic Material (indicate if screed or spray application)	sqm	3854.800	698.661	Six Hundred and Ninety-Eight point Six Six One	2693198.423	
							One Thousand Five		

6	Incidental	06/Special-01	Concrete Post with Base.	Nos.	200.000	1536.312	Hundred and Thirty-Six point Three One Two	307262.400	Seven thousand Two Hundred and Sixty-Two point Four
6	Incidental	06/10/01	Traffic Signs	No.	30.000	2837.175	Two Thousand Eight Hundred and Thirty-Seven point One Seven Five	85115.250	Eighty-Five Thousand One Hundred and Fifteen point Two Five
6	Incidental	06/10/02	Sign Post	No.	30.000	1843.575	One Thousand Eight Hundred and Forty-Three point Five Seven Five	55307.250	Fifty-Five Thousand Three Hundred and Seven point Two Five
6	Incidental	06/17/01a	RCC Palisiding (4m post, 200mm X 200mm)	Meter	200.000	6538.546	Six Thousand Five Hundred and Thirty-Eight point Five Four Six	1307709.200	Thirteen Lakh Seven Thousand Seven Hundred and Nine point Two
							<b>Grand Total:</b>	150946426.980	Fifteen Crore Nine Lakh Forty-Six Thousand Four Hundred and Twenty-Six point Nine Eight

This Bill of Quantities is Electronically Signed by Mr. Md. Ma on behalf of Wahid Construction Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis- 147920.pdf	90.36	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ  
পত্নী পরিচালক ও পৌর মহাপ্রকৃতি  
পৌরসভা/কাজী বাংলাদেশ সরকার



## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147920 **Invitation Reference No. :** E-GP-13/GZ/2017-18 (PMP-Roads)  
**Closing Date and Time :** 17-Jan-2018 12:00 **Opening Date and Time :** 17-Jan-2018 12:00  
**Procuring Entity :** Gopalganj Zone  
**Brief :** 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

[View Notice](#)

Package No	Package Description
E-GP-13/GZ/2017-18 PMP-Roads	50 mm DBS Wearing course Overlay work under PMP/2017-18 from Ch. 87990 Shimultala to Ch. 103430Mostofapur of DhakaJatrabari- Mawa-Bhanga-Barisal-Patuakhali National Highway Road N-8 under Madaripur Road Division during the year 2017-18.

**MD. MOYENUDDIN (BASHI)**

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
					1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

**MKE and BCCL JV**  
(JVCA - View Details)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
					1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Md. Mehedi Hassan on behalf of MKE and BCCL JV

**Rana Builders (Pvt.) Ltd.**

## Schedule of Day works

Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
.	.	.	.	.	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
						<b>Grand Total:</b>		0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

Wahid Construction Ltd.									
Schedule of Day works									
.	.	.	.	.	.	.	.	.	.
.	.	.	.	.	.	.	.	.	.
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
.	.	.	.	.	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
						<b>Grand Total:</b>		0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md. Ma on behalf of Wahid Construction Ltd.

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147920
 **Invitation Reference No. :** E-GP-13/GZ/2017-18 (PMP-Roads)

**Closing Date and Time :** 17-Jan-2018 12:00
 **Opening Date and Time :** 17-Jan-2018 12:00

**Procuring Entity :** Gopalgonj Zone

**Brief :** 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

[View Notice](#)

Package No	Package Description
E-GP-13/GZ/2017-18 PMP-Roads	50 mm DBS Wearing course Overlay work under PMP/2017-18 from Ch. 87990 Shimultala to Ch. 103430Mostofapur of DhakaJatrabari- Mawa-Bhanga-Barisal-Patuakhali National Highway Road N-8 under Madaripur Road Division during the year 2017-18.

[MKE and BCCL JV](#)  
[\(JVCA - View Details\)](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Mehedi Hassan on behalf of MKE and BCCL JV

[Rana Builders \(Pvt.\) Ltd.](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Wahid Construction Ltd.](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero


This Unconditional Discount Form is Electronically Signed by Mr. Md. Ma on behalf of Wahid Construction Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed  
  
 কাজী আব্দুল আল-মামুন  
 সিনিয়র প্রোগ্রামার  
 সিস্টেম পরিচালক ও সফটওয়্যার  
 পরিচালক  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147920 **Invitation Reference No. :** E-GP-13/GZ/2017-18 (PMP-Roads)  
**Closing Date and Time :** 17-Jan-2018 12:00 **Opening Date and Time :** 17-Jan-2018 12:00  
**Procuring Entity :** Gopalganj Zone  
**Brief :** 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

[View Notice](#)

Package No	Package Description
E-GP-13/GZ/2017-18 PMP-Roads	50 mm DBS Wearing course Overlay work under PMP/2017-18 from Ch. 87990 Shimultala to Ch. 103430Mostofapur of DhakaJatrabari- Mawa-Bhanga-Barisal-Patuakhali National Highway Road N-8 under Madaripur Road Division during the year 2017-18.

MD. MOYENUDDIN (BASHI)

## Bill of Quantities (Salvage items )

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

## Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
2	Earth Work	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	cum	271	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	599452.271	Five Lakh Ninety-Nine Thousand Four Hundred and Fifty-Two point Two Seven One	I AGREE
							<b>Grand Total:</b>	599452.271	Five Lakh Ninety-Nine Thousand Four Hundred and Fifty-Two point Two Seven One	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

 MKE and BCCL JV  
 (JVCA - View Details)

## Bill of Quantities (Salvage items )

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

## Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
2	Earth Work	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	cum	271	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	599452.271	Five Lakh Ninety-Nine Thousand Four Hundred and Fifty-Two point One Seven One	
							<b>Grand Total:</b>	599452.271	Five Lakh Ninety-Nir Thousand Four Hun and Fifty-Two point 1 Seven One	

Signed

MD. BASHI

কাজী আব্দুল আল-মামুন  
 মোকাদ্দাস  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Md. Mehedi Hassan on behalf of MKE and BCCL JV

Rana Builders (Pvt.) Ltd.										
Bill of Quantities (Salvage items )										
This form contains items										
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box										
Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
2	Earth Work	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	cum	271	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	599452.271	Five Lakh Ninety-Nine Thousand Four Hundred and Fifty-Two point Two Seven One	I AGREE
							<b>Grand Total:</b>	599452.271	Five Lakh Ninety-Nine Thousand Four Hundred and Fifty-Two point Two Seven One	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

Wahid Construction Ltd.										
Bill of Quantities (Salvage items )										
This form contains items										
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box										
Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
2	Earth Work	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	cum	271	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	599452.271	Five Lakh Ninety-Nine Thousand Four Hundred and Fifty-Two point Two Seven One	I AGREE
							<b>Grand Total:</b>	599452.271	Five Lakh Ninety-Nine Thousand Four Hundred and Fifty-Two point Two Seven One	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Md. Ma on behalf of Wahid Construction Ltd.

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিষদ ও সোহা মহাপ্রকৃতি  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147920
 **Invitation Reference No. :** E-GP-13/GZ/2017-18 (PMP-Roads)

**Closing Date and Time :** 17-Jan-2018 12:00
 **Opening Date and Time :** 17-Jan-2018 12:00

**Procuring Entity :** Gopalganj Zone

**Brief :** 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430 (Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : Rana Builders (Pvt.) Ltd.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	150946426.980
2	Unconditional Discount Form	0.000
	<b>Grand Total</b>	<b>150946426.980</b>

Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	164868795.762
	<b>Grand Total</b>	<b>164868795.762</b>

Tenderer/Consultant Name : Wahid Construction Ltd.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	150946426.980
2	Unconditional Discount Form	0.000
	<b>Grand Total</b>	<b>150946426.980</b>

Tenderer/Consultant Name : MKE and BCCL JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	150946426.980
2	Unconditional Discount Form	0.000
	<b>Grand Total</b>	<b>150946426.980</b>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন  
 সিনিয়র প্রোগ্রামার  
 সিস্টেম পরিচালনা ও যন্ত্রপাতি বিভাগ  
 সিস্টেম পরিচালনা ও সফটওয়্যার  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 147920
 **Invitation Reference No. :** E-GP-13/GZ/2017-18 (PMP-Roads)

**Closing Date and Time :** 17-Jan-2018 12:00
 **Opening Date and Time :** 17-Jan-2018 12:00

**Procuring Entity :** Gopalganj Zone

**Brief :** 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

[View Notice](#)
[Save As PDF](#)
[Print](#)


Form Name	Rana Builders (Pvt.) Ltd. Amount in (BDT)	MD. MOYENUDDIN (BASHI) Amount in (BDT)	Wahid Construction Ltd. Amount in (BDT)	MKE and BCCL JV Amount in (BDT)
Bill of Quantities	150946426.980	164868795.762	150946426.980	150946426.980
Unconditional Discount Form	0.000	0	0.000	0.000
Grand Total	150946426.980	164868795.762	150946426.980	150946426.980

[Home](#) | 
 [About e-GP](#) | 
 [Contact Us](#) | 
 [RSS Feed](#) | 
 [Terms and Conditions](#) | 
 [Service Level](#) | 
 [Disclaimer and Privacy Policy](#) | 
 [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147920 **Invitation Reference No. :** E-GP-13/GZ/2017-18 (PMP-Roads)  
**Closing Date and Time :** 17-Jan-2018 12:00 **Opening Date and Time :** 17-Jan-2018 12:00  
**Procuring Entity :** Gopalganj Zone  
**Brief :** 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

[View Notice](#)

Package No	Package Description
E-GP-13/GZ/2017-18 PMP-Roads	50 mm DBS Wearing course Overlay work under PMP/2017-18 from Ch. 87990 Shimultala to Ch. 103430Mostofapur of DhakaJatrabari- Mawa-Bhanga-Barisal-Patuakhali National Highway Road N-8 under Madaripur Road Division during the year 2017-18.

MD. MOYENUDDIN (BASHI)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6527662453.21

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

 MKE and BCCL JV  
 (JVCA - View Details)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed

*(Signature)*

কাজী আব্দুল আল-মামুন  
 মোকাদ্দাস  
 সড়ক পরিবহন ও অর্থসঞ্চয় বিভাগ  
 সড়ক পরিবহন ও সড়ক অর্থসঞ্চয়  
 বাংলাদেশ সরকার



1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	190.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	17385790420.190

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?	I Agree


In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Mehedi Hassan on behalf of MKE and BCCL JV

Rana Builders (Pvt.) Ltd.			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	57.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	10429883698.160
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

Wahid Construction Ltd.			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সচিব পরিচালক ও মহাপ্রকল্প নির্বাহী  
 সচিব পরিচালক ও সচিব মহাপ্রকল্প  
 বাংলাদেশ সরকার

2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	9.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	11465915198.41
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree

**In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.**  
**In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**


This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Ma on behalf of Wahid Construction Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোরামার  
 নতুন পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিদপ্তর ও মোহা মহাপ্রকৃতি  
 বাংলাদেশ সরকার

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147920 **Invitation Reference No. :** E-GP-13/GZ/2017-18 (PMP-Roads)  
**Closing Date and Time :** 17-Jan-2018 12:00 **Opening Date and Time :** 17-Jan-2018 12:00  
**Procuring Entity :** Gopalganj Zone  
**Brief :** 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

[View Notice](#)

Package No	Package Description
E-GP-13/GZ/2017-18 PMP-Roads	50 mm DBS Wearing course Overlay work under PMP/2017-18 from Ch. 87990 Shimultala to Ch. 103430Mostofapur of DhakaJatrabari- Mawa-Bhanga-Barisal-Patuakhali National Highway Road N-8 under Madaripur Road Division during the year 2017-18.

## MD. MOYENUDDIN (BASHI)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-147920.pdf	256.29	<a href="#">Download</a>
2	-	Equipment lease Agreement for TID-147920.pdf	428.73	<a href="#">Download</a>
3	-	Equipments List-2016 Part-1.pdf	2738.56	<a href="#">Download</a>
4	-	Equipments List-2016 Part-2.pdf	2748.34	<a href="#">Download</a>

 MKE and BCCL JV  
 (JVCA - View Details)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Signed

কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
As Per Mep	Good	Owned	As Per Mep

5.

Elements of Activity	Brief description of Activity
As Per Mep	As Per Mep

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Mehedi Hassan on behalf of MKE and BCCL JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work plan 147920.xls	91.03	 Download

Rana Builders (Pvt.) Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Pneumatic Tired Roller, 10 tonne 4 Nos.	New	Owned	Owned
Smooth Wheeled Steel Roller, 8-10 tonne 4 Nos.	Good	Owned	Owned
Pay Loader 2 No.	Good	Owned	Owned
Dump Trucks, 6-10 tonne 6 Nos.	Good	Owned	Owned
Water Tanker, 3000 litres	Good	Owned	Owned
Bitumen Pressure Sprayer 2 Nos.	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking/ Painting Machine 2 Nos.	Good	Owned	Owned
Air Compressor 4 Nos.	Good	Owned	Owned
Asphalt Paver / Paver Machine/Finisher (Capacity 3.70 meter width) 4 Nos.	Good	Owned	Owned
Core Cutter Machine 3 Nos.	Good	Owned	Owned
Soil Compector	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A


This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Program ID No. 147920.xls	45.87	 Download

Wahid Construction Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up
















4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant - 60-80 Ton/hr - 1 No	Good	Owned	Owned, Wahid Construction LTd.
Pneumatic Tyre Roller - 10 Ton - 2 Nos	Good	Owned	Owned, Wahid Construction LTd.
Smooth Wheeled Steel Roller - 10 Ton - 2 Nos	Good	Owned	Owned, Wahid Construction LTd.
Pay Loader - 1 No	Good	Owned	Owned, Wahid Construction LTd.
Dump Truck - 10 Ton - 4 Nos	Good	Owned	Owned, Wahid Construction LTd.
Water Tanker - 4000 Liter - 1 No	Good	Owned	Owned, Wahid Construction LTd.
Bitumen Pressure Sprayer - 1 No	Good	Owned	Owned, Wahid Construction LTd.
Sit-On-Type Thermoplastic Road Marking Machine - 1 No	Good	Owned	Owned, Wahid Construction LTd.
Air Compressor - 2 Nos	Good	Owned	Owned, Wahid Construction LTd.
Asphalt Paver - 2 Nos	Good	Owned	Owned, Wahid Construction LTd.
Core Cutter Machine - 1 No	Good	Owned	Owned, Wahid Construction LTd.
Soil Compactor - 1No	Good	Owned	Owned, Wahid Construction LTd.
Level Machine - 1No	Good	Owned	Owned, Wahid Construction LTd.
Excavator - 02 No	Good	Owned	Owned, Wahid Construction LTd.

5.

Elements of Activity	Brief description of Activity
NA	NA

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Mia on behalf of Wahid Construction Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan-147920pdf.pdf	506.92	 Download
2	-	Work Methodology - 147920.pdf	163.03	 Download
3	-	Drum Truck - 7 Nos.pdf	1394.95	 Download
4	-	Vibratory Roller - 4 nos .pdf	1873.15	 Download
5	-	Dump Truck - 8 Nos.pdf	1763.08	 Download
6	-	Asphalt Batch Mix Plant - Woody.pdf	1480.85	 Download
7	-	Road Marking Machine.jpg	1610.52	 Download
8	-	Tandam Roller .jpg	1490.16	 Download
9	-	Motor Grader.pdf	811.16	 Download
10	-	Wheel Loader.pdf	1548.98	 Download
11	-	Excavator.pdf	1426.59	 Download
12	-	Drum Mixing Asphalt Plant Model.pdf	1476.37	 Download
13	-	Caterpillar Soil Compactor.pdf	1909.10	 Download
14	-	Equipment 01 (1) - New.pdf	1664.99	 Download
15	-	Equipment 02 - New.pdf	1605.77	 <p>কাজী আব্দুল আল-মামুন মোহাম্মাদ পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক</p>
16	-	Equipment - 3.pdf	1732.78	
17	-	Asphalt Paver.pdf	769.26	

18	-	Computerized Auto Batchmix Asphalt Plant.pdf	2223.98	 Download
----	---	--	---------	---

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
পরিচালনা বিভাগ বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147920 **Invitation Reference No. :** E-GP-13/GZ/2017-18 (PMP-Roads)  
**Closing Date and Time :** 17-Jan-2018 12:00 **Opening Date and Time :** 17-Jan-2018 12:00  
**Procuring Entity :** Gopalganj Zone  
**Brief :** 50 mm DBS Wearing course (Overlay) work under PMP/2017-18 from Ch. 87+990 (Shimultala) to Ch. 103+430(Mostofapur) of Dhaka(Jatrabari)- Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during the year 2017-18.

[View Notice](#)

Package No	Package Description
E-GP-13/GZ/2017-18 PMP-Roads	50 mm DBS Wearing course Overlay work under PMP/2017-18 from Ch. 87990 Shimultala to Ch. 103430Mostofapur of DhakaJatrabari- Mawa-Bhanga-Barisal-Patuakhali National Highway Road N-8 under Madaripur Road Division during the year 2017-18.

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Mbyenuddin Bashi
2. Registered e-mail ID of the Tenderer / JVCA Partner:	md.moyenuddin@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	38 years of Experience

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer, RHD Gopalganj Zone, Gopalganj 02668?1965 acegopalganj@gmail.com	DBS Base Course - 3906.335cum, DBS Wearing Course - 7573.48 cum & Base Type-I 4768.720 cum have completed.

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	2766279147.850
2015-2016	1570696069.590
2014-2015	921711626.960
2013-2014	711856497.630
2012-2013	557119111.170
Total=	6577662452.210

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	General Experience Certificates (ITT 15.1(a))	General Experience (2016-2017).pdf	1583.43

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
নব্বক পরিদপন ও মহাপ্রকৃত বিভাগ  
নব্বক পরিদপন ও চৌহদ্দ ময়দান  
নব্বকপাড়ার বাহাদুরপুর সরকার



2	General Experience Certificates (ITT 15.1(a))	General Experience (2015-2016).pdf	1790.38	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience (2014-2015).pdf	2461.81	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience (2013-2014).pdf	1900.20	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience (2012-2013).pdf	1149.05	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	 Download
7	Financial Capacity Certificates (ITT 16)	Liquid Assets Certificate for TID-147920.jpg	250.99	 Download
8	Valid Trade License (ITT 25.1.(f))	Tread License (2017-2018).pdf	1423.27	 Download
9	Valid Trade License (ITT 25.1.(f))	RHD License 2017-2018.pdf	1912.45	 Download
10	TIN Certificate (ITT 25.1(g))	TIN Certificate (2016-2017).pdf	202.96	 Download
11	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digits.jpg	417.63	 Download
12	-	Methodology of Road Work.pdf	1583.36	 Download
13	-	Tender Capacity for TID-147920.pdf	2331.16	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 1 of 4 ).pdf	1326.50	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 2 of 4 ).pdf	2533.19	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 3 of 4 ).pdf	2133.42	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 4 of 4 ).pdf	1793.47	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 1 of 3 ).pdf	1592.97	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 2 of 3 ).pdf	2172.20	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 3 of 3 ).pdf	2329.39	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 1 of 3 ).pdf	1607.17	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 2 of 3 ).pdf	2188.87	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 3 of 3 ).pdf	1953.17	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 1 of 3 ).pdf	1713.56	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 2 of 3 ).pdf	2089.37	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 3 of 3 ).pdf	1972.33	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 1 of 2 ).pdf	2217.14	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 2 of 2 ).pdf	2659.82	 Download

**MKE and BCCL JV**  
**(JVCA - View Details)**

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S. Kohinoor Enterprise And Brothers Construction Company Ltd.JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mkebcdjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25 Years

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address	Brief description with justifications of the similar the BEs requirements
--------------	------------------	------------------	------------	-----------------	----------------------	---------------------------------	---

Signed  
AAB



কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



No.	Contract	Contract	Date	Date	Value	Tel / Fax e-mail	the PLS requirements
1	As Per Mep	Prime Contractor	As Per Mep	As Per Mep	139190494.350	As Per Mep	R&H Department Road Work
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year						Amount (Taka or Equivalent Taka)	
FY 2016-17 to 2012-2013 (MKE)						4028994420.190	
FY 2016-17 to 2012-2013 (BCCL)						13356796000.000	

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Mehedi Hassan on behalf of MKE and BCCL JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Expiience Certificate_BCCL.pdf	2742.00	 Download
2	Specific Experience Certificates (ITT 15.1(b))	Specific Expiience Certificate_BCCL.pdf	128.42	 Download
3	Valid Trade License (ITT 25.1.(f))	Valid Trade Lincese_update_BCCL.pdf	825.58	 Download
4	TIN Certificate (ITT 25.1(g))	TIN Certificate_BCCL_2017..pdf	1100.28	 Download
5	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate_BCCL.pdf	1217.38	 Download
6	Financial Capacity Certificates (ITT 16)	Credit Line from Schedule Bank_BCCL.pdf	2778.09	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Consturction Turn Over_BCCL.pdf	1800.52	 Download
8	-	BCCL Audit Report_2012-2013.pdf	1190.21	 Download
9	-	BCCL Audit Report_2013-2014.pdf	706.39	 Download
10	-	BCCL Audit Report_2014-2015.pdf	1604.43	 Download
11	-	BCCL Audit Report_2015-2016.pdf	1670.89	 Download
12	-	BCCL Audit Report_2016-2017.pdf	2452.45	 Download
13	-	Equipment List.pdf	523.37	 Download
14	-	Manpower List_BCCL.pdf	1332.55	 Download
15	-	Payment Certificate and related work experience Certificate_BCCL.pdf	2487.09	 Download
16	-	Bank Solvency Certificate-1.pdf	827.21	 Download
17	-	Work Completion Certificate_BCCL_.pdf	2521.49	 Download
18	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE (NEW).pdf	185.75	 Download
19	Specific Experience Certificates (ITT 15.1(b))	Road works (RHD) valued Tk.13.92 Crore_Noagaon_Kohinoor.pdf	924.58	 Download
20	Specific Experience Certificates (ITT 15.1(b))	Specific Exp. of Naogaon RHD (13.92 Crore) KE.pdf	296.24	 Download
21	Financial Capacity Certificates (ITT 16)	Liquid Asset-147920.pdf	1292.01	 Download
22	Valid Trade License (ITT 25.1.(f))	Valid ABC License of Kohinoor.pdf	143.11	 Download
23	Valid Trade License (ITT 25.1.(f))	Valid Supervisor License of Kohinoor.pdf	247.77	 Download
24	Valid Trade License (ITT 25.1.(f))	Trade Licence 17-18.pdf	1281.96	 Download
25	TIN Certificate (ITT 25.1(g))	Time Extention.jpg	2636.49	 Download
26	TIN Certificate (ITT 25.1(g))	Income Tax Certificate of Kohinoor Enterprise 2016-17.jpg	984.59	 Download
27	VAT Certificate (ITT 25.1(g))	VAT Reg. Certificate_MKE.pdf	429.46	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MKE-1.pdf	2417.91	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MKE-2.pdf	2716.06	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MKE-3.pdf	1939.46	 Download
31	Average Annual Construction Turnover Certificate	Turnover of MKE New_2015-2016 (P-1).pdf	1509.78	 Download

Signed  
AAS

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও সেই স্বাক্ষর  
পত্রিকার স্বাক্ষরিত স্বাক্ষর

	(ITT 31.1(c))			 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2015-2016 (P-2).pdf	2505.03	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2016-2017 (P-1).pdf	2443.14	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2016-2017 (P-2).pdf	1356.58	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2016-2017 (P-3).jpg	920.14	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE Top Sheet (2013-2017) MKE.pdf	477.35	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2012-2013.pdf	663.27	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2013-2014.pdf	1415.05	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2014-2015.pdf	1528.09	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	New Doc 2017-12-17 (1) - Page 2.pdf	331.01	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	New Doc 2017-12-17 (2) - Page 1.pdf	639.97	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	New Doc 2017-12-17 (3).pdf	970.13	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	New Doc 2018-01-14 (4) - Page 1.pdf	519.52	 Download
44	-	Tender Capacity_MKE_UP DATE 1.50 years.pdf	292.83	 Download
45	-	National ID of KE Proprietor (Colour).pdf	292.91	 Download
46	-	List of Key Personnel_MKE-03.pdf	1162.83	 Download
47	-	List of Key Personnel_MKE-01.pdf	2526.20	 Download
48	-	List of Key Personnel_MKE-02.pdf	2084.54	 Download
49	-	Equipment Capacity_MKE-01.pdf	2493.58	 Download
50	-	Equipment Capacity_MKE-02.pdf	2545.60	 Download
51	-	Equipment Capacity_MKE-03.pdf	2536.39	 Download
52	-	Equipment Capacity_MKE-04.pdf	2660.80	 Download
53	-	Authorization Letter_MKE.pdf	1373.50	 Download
54	-	Certificate of Incorporation_BCCL.pdf	121.52	 Download
55	-	Power of Attorney_Tender ID No.147920.pdf	1286.31	 Download
56	-	Joint Venture Agreement_Tender ID No. 147920.pdf	2705.94	 Download
57	Financial Capacity Certificates (ITT 16)	147920.pdf	212.88	 Download

### Rana Builders (Pvt.) Ltd.

#### Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

#### 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Rana Builders (Pvt.) Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	ranabuilders55@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25 Years

#### 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail
--------------	------------------	------------------	------------	-----------------	----------------------	--

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 শ্রদ্ধা পরিষদ ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							the PE's requirements
ADP/ACE/Comilla/LNKDCB Road/2014-2015/10	Widening of embankment with Strengthening of Pavement DBS Wearing Course, Construction of Culvert & Protective work by Relining was CC Block Matressing from Ch. 0+000 to Ch. 31+400 of Joyal Abedin Bhuiyan Road (Laksam Doulotgonj) Nangolkot-Kodalla-Dalua-Chwara Bazar Road under Road Division Comilla during the year 2014-2015 (ID: 12399)	Prime Contractor	05 January 2015	18 September 2016	369223093.210	(K.M. Atiqul Hoque) Superintending Engineer, RHD Road Circle, Comilla.	This is Same Kind of work as this tender work.
DKZ/40/2010-2011/R-01	8(Eight) Lanning of at 4th K.M. 5th K.M. & 6th K.M. on Jatrabari-Katchpur Road (Polder Road ) of Widening pavement at New 4(Four) Lane under Narayanganj Road Division during the year 2010-2011.	Prime Contractor	05-01-2012	15-10-2014	368082530.900	Executive Engineer, RHD, Road Division Narayanganj.	This is Same Kind of work as this tender work.
4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]							
Financial Year	Amount (Taka or Equivalent Taka)						
2012-2013	1653665000.290						
2013-2014	1568179587.900						
2014-2015	1843186625.410						
2015-2016	2102208495.590						
2016-2017	3236924752.390						

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience 10 Years.pdf	996.90	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 1-15 IMG_20161215_0001.pdf	1852.32	 Download
3	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 16-30 IMG_20161215_0001.pdf	1633.24	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 31-45 IMG_20161215_0001.pdf	1845.13	 Download
5	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 46-59 IMG_20161215_0001.pdf	1833.28	 Download
6	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 60-77 IMG_20161215_0001.pdf	2408.53	 Download
7	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 78-96 IMG_20161215_0001.pdf	2704.52	 Download
8	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 97-111 IMG_20161215_0001.pdf	2053.30	 Download
9	Specific Experience Certificates (ITT 15.1(b))	Nangolkot 36.92cr(1)....pdf	1508.68	 Download
10	Specific Experience Certificates (ITT 15.1(b))	Eight Line Certificate MS.JPG	1850.59	 Download
11	Valid Trade License (ITT 25.1.(f))	Trade License RBL 2017-2018.pdf	786.96	 Download
12	TIN Certificate (ITT 25.1(g))	TIN Letest IMG_20170510_0014.pdf	978.97	 Download
13	VAT Certificate (ITT 25.1(g))	RBL VAT.jpg	620.55	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	 <p>Signed Md. Alam কাজী আব্দুল আল-মামুন মোহাম্মাদ স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার</p>
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	

24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 160 to 161 P 2016-2017.pdf	569.36	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 155 to 159 P 2016-2017.pdf	2315.54	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও নতুন মর্যাদায় বাংলাদেশ সরকার
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 142 to 154 P 2016-2017..pdf	1711.17	
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 125 to 141 P 2016-2017..pdf	2400.88	

59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 117 to 124 P 2016-2017..pdf	1108.66	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover. 2011 to 2017 Table.....xls	140.29	 Download
69	-	RBL On Going work Tender Capacity 2017...xls	43.82	 Download
70	-	Md. Shamsur Rahman CV Others.pdf	300.96	 Download
71	-	Pranab Kumar Shaha CV Others.pdf	376.44	 Download
72	-	Md. Shafiq Ahmad CV Others.pdf	473.76	 Download
73	-	Md. Mahmudul Hossan CV Others.pdf	256.71	 Download
74	-	Equipment Rana Builders Pvt. Ltd, List.pdf	691.65	 Download
75	-	MD. Quamrul Hassain CV Others.pdf	258.66	 Download
76	-	Certificate of Incorporation.pdf	354.15	 Download
77	-	personal Information.pdf	172.84	 Download
78	-	RBL Aritcles of Association (Memorandum).pdf	1688.00	 Download
79	-	Md. Habibur Rahman CV Others.pdf	330.48	 Download
80	-	Md. Anisur Rahman CV others.pdf	437.55	 Download
81	-	Md. Abdullah Al- Mamun CV Others.pdf	336.82	 Download
82	-	Project Manager CV of Mr. Shahidulla Mia .1.docx	20.92	 Download
83	-	Mni Roller.1.jpg	93.96	 Download
84	-	Road Rooler 02.jpg	80.84	 Download
85	-	Mixer Machine .1.jpg	151.73	 Download
86	-	Mixer Machine .2.jpg	162.76	 Download
87	-	Generator .2.jpg	231.29	 Download
88	-	Generator .1.jpg	244.46	 Download
89	-	Dump Truck .4.jpg	125.08	 Download
90	-	Dump Truck .3.jpg	126.93	 Download
91	-	Dump Truck .1.jpg	121.52	 Download
92	-	Dump Truck. 2.jpg	121.93	 Download
93	-	Bitumin Distributor.1.jpg	85.60	 Download
94	Financial Capacity Certificates (ITT 16)	Liquid Assets ID 147920, Madaripur Road Division.jpg	278.89	 কাজী আব্দুল্লাহ আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচয় ও সেই মর্যাদায় বাংলাদেশ সরকার
95	-	Analysis ID 147920.xls	305.87	

Wahid Construction Ltd.



**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Wahid Construction Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	wahidcl830@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	24 years

**4.2 Specific Experience in Construction Works of Tenderer**




Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
WM - 01	Joydebpur – Mymensingh Road Improvement Project	Prime Contractor	26-11-2013	31-10-2015	1510613890.000	Tanim Shahriar, Major, Project Officer, 17, ECB, Special Works Organization - West, Mirpur Army Camp, Block – D, Bangladesh Army, Dhaka-1216.	? Embankment Fill = 213986.113 cum, Improve subgrade = 65882.029 Cum, Sub-Base = 78994.935 cum, Aggregate Base Type – I = 26574.693 cum, Aggregate Base Type – II = 43499.725 cum, Rigid pavement (Concrete Class – 30) = 4297.775cum, Dense Bituminous Surfacing-Wearing Course = 16187.823 cum, 40 mm Thick Dense Bituminous Surfacing-Wearing Course = 5950.731 cum, High Yield Deformed Mild Steel Reinforcing Bars = 53.404 Tonne, Concrete Class – 30 = 632.78 cum, Concrete Kerb = 13508.00 Lin. M, Construction of RCC Drain with slab = 2066.97 Lin. M, Box Culverts = 14 nos ( Different Size). Concrete Class – 30 = 1676.712 cum, Total Length of Road 7.25 Km ( 4- Lane Road)


**4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]**






















Financial Year	Amount (Taka or Equivalent Taka)
FY 2016-2017	6024022744.190
FY 2015-2016	2025828972.390
FY 2014-2015	1364172402.980
FY 2013-2014	1206961319.770
FY 2012-2013	819883448.030

**This Tenderer Information Form (e-PW3-2) - Part - 2**

**Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Mia on behalf of Wahid Construction Ltd.**

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	List of On Going Work-WCL N.pdf	18.71	 Download
2	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2014-2015 - 5.pdf	70.70	 Download
3	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY -2015-2016 - 4.pdf	92.99	 Download
4	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 - 8.pdf	91.23	 Download
5	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover - Summary-New .pdf	45.90	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 14-15.jpg	2098.67	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 15-16.jpg	1729.09	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WCL-MAS-MHC -2016-17.pdf	764.04	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMM-Golam-MAS JV Agreement - 2012-13.pdf	833.86	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMM-MAS PCL JV Agreement-2016-2017.pdf	1626.24	 Download
11	General Experience Certificates (ITT 15.1(a))	General Exp - 10 Years.rar	2093.29	 Download
12	-	Memorandum Articles of Association_ WCL .pdf	2436.92	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 Part-2.pdf	2416.80	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 Part-3.pdf	2016.96	 Download

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও ব্যবস্থাপক বিভাগ  
 নতুন পরিচালন ও সফটওয়্যার  
 পরিচালকগণের কার্যালয়

15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY b2016-2017 Part-4.pdf	2050.06	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2012-2013 Part-1.pdf	1519.33	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2012-2013 Part-2.pdf	2228.18	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2013-2014 Part-1.pdf	1500.44	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2013-2014 Part-2.pdf	1803.19	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2014-2015.pdf	2356.69	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2015-2016 Part-1.pdf	1631.14	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2015-2016 Part-2.pdf	1402.56	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 Part-1.pdf	2662.82	 Download
24	General Experience Certificates (ITT 15.1(a))	Gen Exp - WCL.pdf	28.40	 Download
25	General Experience Certificates (ITT 15.1(a))	List of Completion Cert.pdf	1316.52	 Download
26	Valid Trade License (ITT 25.1.(f))	Trade License - 17-18- Attested.pdf	675.33	 Download
27	TIN Certificate (ITT 25.1(g))	Income Tax Cert - Attested.jpg	314.89	 Download
28	-	Stay Order - WCL.pdf	947.73	 Download
29	-	Office Order - RHD - PWD.pdf	2052.45	 Download
30	Specific Experience Certificates (ITT 15.1(b))	JMRIP - Rigid Pavement.jpg	2451.48	 Download
31	-	Letter of Undertaking.pdf	1121.25	 Download
32	VAT Certificate (ITT 25.1(g))	VAT Certificate - Attested.pdf	1151.09	 Download
33	-	Incorporation Certificate-Attested.pdf	786.06	 Download
34	TIN Certificate (ITT 25.1(g))	Tax Certificate - Attested.pdf	2051.49	 Download
35	Financial Capacity Certificates (ITT 16)	Line of Credit - 147920.jpg	1673.02	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ  
স্বতন্ত্র পরিচালক ও সচিব মহাপ্রকৃতি  
পরিচালক মহাপ্রকৃতি বাংলাদেশ সরকার