


প্রত্যয়নপত্র

Tender No.: ADP/ACE/2016-2017/Regional/PW-01


Tender ID: 108674

Name of Work: Earth work, Widening, Strengthening and Reconstruction of pavement, Surfacing by DBS work, Construction of Drain, Protective work and sign signal, Km post from chainage 12+300 to 22+000 of Comilla - Lalmai- Chandpur- Lakshmipur - Begumgonj Road (R -140) under Comilla road Division during the year 2016-2017.

এই মর্মে প্রত্যয়ন করা যাচ্ছে যে, বর্ণিত কাজের জন্য প্রয়োজনীয় যন্ত্রপাতি, আর্থিক এবং কারিগরি সক্ষমতা Wahid Construction Ltd. & M/S. Md. Jamil Iqbal (JV) এর রয়েছে।


(Md. Shahabuddin Khan)
Additional Chief Engineer, RHD
Comilla Zone, Comilla

Signed




কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
পটল পরিদপ্তর ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

প্রত্যয়নপত্র

বিষয় : কুমিল্লা জোনের অধীন e-gp এর মাধ্যমে আহ্বানকৃত Tender ID No. 108674, Tender Package No. ADP/ACE/2016-2017/Regional/PW-01 শীর্ষক কাজের দরপত্র অনুমোদন প্রসংগে।

সরেজমিনে পরিদর্শনকালে দেখা যায় যে, উল্লেখিত কাজের জন্য দরপত্র মূল্যায়ন কমিটি কর্তৃক মূল্যায়িত দরদাতা Wahid Construction Ltd. & M/S. Md. Jamil Iqbal (JV) এর ১টি Asphalt Batching Plant ঢাকা-চট্টগ্রাম জাতীয় মহাসড়কের (এন-১) পদুয়ার বাজার নামক স্থানে আছে।


(Md. Shahabuddin Khan)
Additional Chief Engineer, RHD
Comilla Zone, Comilla

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
পটক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Rate comparison of the Lowest Responsive Evaluated Tenderer

Tender No: 108674

Contract Package no.: ADP/ACE/2016-2017/Regional/PW-01

Name of Work: Earth work, Widening, Strengthening and Reconstruction of pavement, Surfacing by DBS work, Construction of Drain, Protective work and sign signal, Km post from chainage 12+300 to 22+000 of Comilla - Lalmai- Chandpur- Lakshmipur - Begumgonj Road (R -140) under Comilla road Division during the year 2016-2017.

| Item Code | Item Description | Unit | Quantity | Quoted Rate of Wahid Construction Ltd. & M/S. Md. Jamil Iqbal (JV) | RHD Schedule Rate (2015) | Remarks |
|-----------|--|-------|----------|--|--------------------------|---------------------------|
| 01.01.01 | Maintenance and Protection of traffic | L.S. | 1 | 86913.354 | 80257 | Quoted rate is consistent |
| 01/02/04. | Provision, Maintenance and Removal of Sign Boards | L.S. | 1 | 7999.885 | 8849 | Quoted rate is consistent |
| 01.02.05 | Provision and maintenance of survey equipment | Month | 18 | 2000.893 | 897 | Quoted rate is consistent |
| 01.02.07 | Progress photograph | Month | 18 | 1000.447 | 1000 | Quoted rate is consistent |
| 01/03/01. | Provide and Remove Site Laboratory & Equipment | L.S. | 1 | 245809.961 | 331843 | Quoted rate is consistent |
| 01/03/02. | Maintain Site Laboratory | Month | 18 | 6145.249 | 7699 | Quoted rate is consistent |
| 02/01/01 | Clearing and Grubbing | Sqm | 14000 | 34.844 | 45 | Quoted rate is consistent |
| 02/02/01 | Roadway Excavation in unsuitable soil. | Cum | 126 | 132.123 | 171 | Quoted rate is consistent |
| 02/02/02 | Roadway Excavation in Suitable Soil | Cum | 8946.00 | 132.123 | 171.00 | Quoted rate is consistent |
| 02/05/01 | Excavation and Backfill for Structures | Cum | 1225.45 | 261.481 | 360.00 | Quoted rate is consistent |
| 02/05/03 | Sand Backfill for Structures | Cum | 13.50 | 837.444 | 1,174.00 | Quoted rate is consistent |
| 02/06/02 | Embankment fill from borrow pit in contractor's Arranged land | Cum | 81859.45 | 210.147 | 309.00 | Quoted rate is consistent |
| 02/07/01 | Preparation of sub-grade 300 mm depth. | Sqm | 32310.00 | 52.063 | 69.00 | Quoted rate is consistent |
| 02/08/01 | Improved Subgrade | Cum | 9693.00 | 654.346 | 916.00 | Quoted rate is consistent |
| 03/01/01 | Scarify, Mix and Recompact Existing Pavement and/or Shoulder | Sqm | 38500.00 | 34.168 | 48.00 | Quoted rate is consistent |
| 03/02/01 | Sub-Base | Cum | 2304.00 | 3,850.736 | 4,361.00 | Quoted rate is consistent |
| 03/02/01a | Sub-Base (materials re-used from excavation of existing pavement) | Cum | 4158.00 | 2,212.291 | 2,149.00 | Quoted rate is consistent |
| 03/03/02 | Aggregate Base Type II | Cum | 14162.00 | 4,130.037 | 4,732.00 | Quoted rate is consistent |
| 03/03/01 | Aggregate Base Type I | Cum | 11182.80 | 5,331.434 | 6,566.00 | Quoted rate is consistent |
| 03/06/01a | Bituminous Prime Coat (Plant Placed) | Sqm | 70810.00 | 111.312 | 123.00 | Quoted rate is consistent |
| 03/07/01a | Bituminous Tack Coat (Plant Work) | Sqm | 70810.00 | 41.812 | 46.00 | Quoted rate is consistent |
| 03/10/01b | Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70) | Cum | 4956.70 | 19,274.181 | 19,906.00 | Quoted rate is consistent |
| 03/10/02b | Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70) | Cum | 3540.50 | 20,136.973 | 20,118.00 | Quoted rate is consistent |
| 03/13/01 | Brick on End Edging | Lin.M | 19400.00 | 116.883 | 103.00 | Quoted rate is consistent |
| 04/07/05 | Sand Filling | Cum | 133.65 | 837.597 | 1175 | Quoted rate is consistent |

Signed
AAM

কাজী আব্দুল আলী-মাহমুদ
যোগাযোগ
পল্লী পরিদপন ও মহাসড়ক বিভাগ
সড়ক পরিদপন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

| Item Code | Item Description | Unit | Quantity | Quoted Rate of Wahid Construction Ltd. & M/S. Md. Jamil Iqbal (JV) | RHD Schedule Rate (2015) | Remarks |
|-----------|---|--------|----------|--|--------------------------|---------------------------|
| 05/01/01 | Single Layer Brick Flat Soling | Sqm | 1458.50 | 515.033 | 468.00 | Quoted rate is consistant |
| 05/01/02a | Concrete Class as Detailed on Drawings (Class10) (Concrete Mixer) | Cum | 331.18 | 7,510.163 | 8,466.00 | Quoted rate is consistant |
| 05/05/01 | New and Extended Brickwork | Cum | 988.04 | 8,019.551 | 7,408.00 | Quoted rate is consistant |
| 05/05/02 | Brick drainage layer | Cum | 162.00 | 5,469.272 | 4,444.00 | Quoted rate is consistant |
| 06/10/01 | Traffic Signs | Number | 25.00 | 6,901.237 | 6,901.00 | Quoted rate is consistant |
| 06/10/02 | Sign Post | Number | 25.00 | 3,072.625 | 3,073.00 | Quoted rate is consistant |
| 06/05/01 | Road Marking-Thermoplastic Material (indicate if screed or spray application) | Sqm | 2328.00 | 642.091 | 1,069.00 | Quoted rate is consistant |
| 06/15/01 | Concrete Guide Post (1.6 m long, 200mm dia) | Number | 180.00 | 1,390.301 | 2,068.00 | Quoted rate is consistant |
| 06/16/01 | Concrete Kilometer post (as per drawing) | Number | 10.00 | 7271.666 | 8656 | Quoted rate is consistant |
| PWD-15.01 | Minimum 12mm thick cement sand (FM 1.2) Plaster (1:4) with fresh cement.... | Sqm | 1947.00 | 221.229 | 214.00 | Quoted rate is consistant |

(Md. Shahabuddin Khan)
Additional Chief Engineer, RHD
Comilla Zone, Comilla

Signed

AAM

কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
পত্রিক পরিদপ্তর ও মহাসড়ক বিভাগ
সড়ক পরিদপ্তর ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার