

Meeting Minutes of TEC

Package No. : ADP/ACE/2016-2017/Regional/PW-01
Tender ID : 108674
Date : 23/11/2017
Venue : Office of the Additional Chief Engineer, Comilla Zone, Comilla.

1. Invitation Reference : 1269 Date:22-06-2017 (ACE, Comilla Zone)
2. Name of work : Earth work, Widening, Strengthening and Reconstruction of pavement, Surfacing by DBS work, Construction of Drain, Protective work and sign signal, Km post from chainage 12+300 to 22+000 of Comilla - Lalmai- Chandpur- Lakshmipur - Begumgonj Road (R -140) under Comilla road Division during the year 2016-2017.
3. Estimated cost : Tk. 39,77,5,5818.70
4. Opening Date : 24-Aug-2017

5. Eligibility of Contract	Minimum Requirement	Minimum requirement of Lead Partner of JVCA	Minimum requirement of other Partner(s) of JVCA	Clause
a) General Experience	10 years	10 years	10 years	ITT-15.1(a)
b) Similar nature of work	Tk. 2400.00 Lac	Tk. 2400.00 Lac	Tk. 600.00 Lac	ITT-15.1(b)(i)
	The minimum quantity of DBS Course = 5000 cum plant made & paver laid DBS works), Aggregate Base Type-I and/or Aggregate Base Type-II =15000 Cum, Earthwork=50000 Cum	The minimum quantity of DBS Course = 5000 cum plant made & paver laid DBS works), Aggregate Base Type-I and/or Aggregate Base Type-II =15000 Cum, Earthwork=50000 Cum	The minimum quantity of DBS Course = 1500.00 cum (Plant made & paver laid DBS works), Aggregate Base Type-I and/or Aggregate Base Type-II =4000 Cum, Earthwork=15000 Cum	ITT-15.1(b)(ii)
c) Annual Const. Turn Over	Tk. 3500.00 Lac	Tk. 1400.00 Lac	Tk. 875.00 Lac	ITT-16.1(a)
d) Liquid Asset	Tk. 1000.00 Lac	Tk. 400.00 Lac	Tk. 250.00 Lac	ITT-16.1(b)
e) Tender Capacity	Tk. 3000.00 Lac			ITT-16.1(d)

6.0 Number of Participants	Name of the Tenderer	Quoted Amount (Tk.)	Remarks
	Concord Pragatee Consortium Ltd.	357857691.830	
	RAB-RC (PVT) LIMITED-M.A.H. Construction Ltd. & M/S. Haque Enterprise (JV)	357980198.733	

Signed
A.A.H.
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পল্লী পরিদপন ও মহাসড়ক বিভাগ
পল্লী পরিদপন ও পোহা মহাসড়ক
পল্লী পরিদপন ও পোহা মহাসড়ক

Name of the Tenderer	Quoted Amount (Tk.)	Remarks
PTSL Maitree (Pvt) Ltd. and Oyster Trading & Builders and Dhrubo Construction Ltd. (JV)	357980236.830	
S.S. Engineering & Construction Ltd-Tantia Construction Limited JV	357980236.830	
Toma Construction & Co. Limited	357980236.830	
Wahid Construction Ltd. & M/S. Md. Jamil Iqbal (JV)	357980236.830	





Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
পল্লী পরিদপন ও মহাসড়ক বিভাগ
সড়ক পরিদপন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


7.0 Preliminary Examination

Sl. No	Name of Tenderer	Tender Security	Eligibility Declarations	Trade License	TIN	VAT	Legal Capacity	Litigation History	Evaluation, clarification & work in Hand	Authorization Letter	Tender Validity	Remarks
1	2	3	4	5	6	7	8	9	10	11	12	13
1	PTSL Maitree (Pvt) Ltd. and Oyster Trading & Builders and Dhrubo Construction Ltd. (JV)	OK	OK	OK	OK	OK	OK	OK	OK	OK	Yes	Pass
2	S.S. Engineering & Construction Ltd-Tantia Construction Limited JV	OK	OK	OK	OK	OK	OK	OK	OK	OK	Yes	Pass
3	Toma Construction & Co. Limited	OK	OK	OK	OK	OK	OK	OK	OK	OK	Yes	Pass
4	Wahid Construction Ltd. & M/S. Md. Jamil Iqbal (JV)	OK	OK	OK	OK	OK	OK	OK	OK	OK	Yes	Pass

[Signature]

[Signature]

[Signature]

Signed

 কাজী আব্দুল্লাহ আল-মাসুদ
 প্রোগ্রামার
 নতুন পরিদর্শন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিদর্শন ও সেবা মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

8.0 Technical & Financial Examination:

(Amount in Lac Tk.)

Sl. No	Name of Tenderer	General Experience	Similar Nature of work		Annual Const. Turn-Over (As Declared)	Liquid Asset	Maximum Turnover	Work in Hand	Tender Capacity	Person al Capacity	Equipm ent Capacity	Remarks
			ITT- 15.1(a)	ITT- 15.1(b) (i)	ITT- 15.1(b)(ii)	ITT- 16.1(a)	ITT- 16.1(b)					
1	PTSL Maitree (Pvt) Ltd. and Oyster Trading & Builders and Dhrubo Construction Ltd. (JV)	3	4	5	6	7	8	9	10	11	12	13
	PTSL Maitree (Pvt) Ltd. -Lead Partner	OK	4031.29> 2400		DBS Course = 8090.70>5000 cum, Aggregate Base Type-I and/or Aggregate Base Type-II =23020.50>15000 Cum, Earthwork=323591.20> 50000 Cum	16849.93 >3500	1400 >1000	35133.18	10232.4			
	Oyster Trading & Builders -Other Partner	OK	1915.58 >600		DBS Course 1941.60>1500 cum, Aggregate Base Type-I and/or Aggregate Base Type-II =4710.70>4000 Cum, Earthwork=145305.09>15000 Cum	9483.58 >1400	400 =400	22232.92	7877.1			
	Dhrubo Construction Ltd. Other Partner	OK	1210.63 >600		DBS Course = 3849.92>1500 cum, Aggregate Base Type-I and/or Aggregate Base Type-II =11549.76>4000 Cum, Earthwork=49495.80>15000 Cum	1028.38 >875	600 >250	3087.87	1009.1			
						6337.97 >875	400 >250	9812.39	1346.2			
									68817.26 > 3000.00	OK	OK	Pass


[Signature]

[Signature]

[Signature]


Signed
[Signature]
 কাজী আব্দুল্লাহ আল-মাহমুদ
 প্রোগ্রামার
 নতুন পরিদেহন ও মহাসড়ক বিভাগ
 নতুন পরিদেহন ও সেতু মহালয়
 বাংলাদেশ সরকার

Sl. No	Name of Tenderer	General Experience	Similar Nature of work		Annual Const. Turn-Over (As Declared)	Liquid Asset	Maximum Turnover	Work in Hand	Tender Capacity	Person al Capacity	Equipm ent Capacity	Remarks
			ITT-15.1(a)	ITT-15.1(b)(i)	ITT-15.1(b)(ii)	ITT-16.1(a)	ITT-16.1(b)					
1	2	3	4	5	6	7	8	9	10	11	12	13
2	S.S. Engineering & Construction Ltd-Tantia Construction Limited JV											
	Tantia Construction Limited	OK	29141.42 >2400	DBS Course = 20298.51>5000 cum, Aggregate Base Type-I and/or Aggregate Base Type-II =239220>15000 Cum, Earthwork=979458> 50000 Cum	10525.38 >3500	2000 >1000	28942.20	15248.8				
	-Lead Partner								49871.15 > 3000.00	OK	OK	Pass
3	S.S. Engineering & Construction Ltd	OK	2168.76 >600	DBS Course = 2063.1>1500 cum, Aggregate Base Type-I and/or Aggregate Base Type-II =11897.74>4000 Cum, Earthwork=129269.49>15000 Cum	7686.24 >875	1000 >250	14746.48	15248.8				
	-Other Partner											
	Toma Construction & Co. Limited	OK	26214.07 >2400	DBS Course = 61242.13>5000 cum, Aggregate Base Type-I and/or Aggregate Base Type-II =214035.16>15000 Cum, Earthwork=717667.86 >50000 Cum	34349.6 >3500	1000=1000	58753.97	0.00	132196.4 >3000	OK	OK	Pass

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 নতুন পরিদর্শন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিদর্শন ও সোহ মর্যাদাপূর্ণ
 নতুন পরিদর্শন ও সোহ মর্যাদাপূর্ণ







Sl. No	Name of Tenderer	General Experience	Similar Nature of work		Annual Const. Turn-Over (As Declared)	Liquid Asset	Maximum Turnover	Work in Hand	Tender Capacity	Personal Capacity	Equipment Capacity	Remarks
1	2	ITT-15.1(a) 3	ITT-15.1(b)(i) 4	ITT-15.1(b)(ii) 5	ITT-16.1(a) 6	ITT-16.1(b) 7	8	9	ITT-16.1(d) 10	ITT-17.1 11	ITT-18.1 12	13
4	Wahid Construction Ltd. & M/S. Md. Jamil Iqbal (JV)				22030.48 > 3500	2000 > 1000	69338.2	6907.7				
	Wahid Construction Ltd. -Lead Partner	OK	15106.13 > 2400	DBS Course = 22138.01 > 5000 cum, Aggregate Base Type-I and/or Aggregate Base Type-II = 70074.42 > 1500 Cum, Earthwork = 213986 > 50000 Cum	22260.67 > 1400	1000 > 400	58747.79	0.00	142068.4 > 3000.00	OK	OK	Pass
	M/S. Md. Jamil Iqbal -Other Partner	OK	2033.33 > 600	DBS Course = 6838.68 > 1500 cum, Aggregate Base Type-I and/or Aggregate Base Type-II = 9350.94 > 4000 Cum, Earthwork = 24702 > 15000 Cum	8846.32 > 875	1000 > 250	10590.44	13942.5				

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পতন পরিচালন ও মরাদ্দক বিভাগ
পতন পরিচালন ও পোহ মরাদ্দক
পাটনাকারী বাংলাদেশ সরকার

9.0 Past Performance Evaluation and rating matrix for different aspects among the 1st lowest Tenderers:

Sl. No	Name of Tenderer	Number of court cases filed and won against PE during last 5 years		Debarred by PE during last 5 years	Termination of incomplete contract for poor performance by PE during last 5 years	Extension of Time beyond original contract period by PE during last 5 years	Imposition of Liquidity Damages (LD) by PE during last 5 years	Extension of contracted Defects Liability Period (DLP) by PE during last 5 years	Declared bankrupt during last 5 years	Points Awarded
		a) Case Files	b) Case won							
1	PTSL Maitree (Pvt) Ltd. and Oyster Trading & Builders and Dhrubo Construction Ltd. (JV)	100	100	100	150	150	150	150	100	1000
2	S.S. Engineering & Construction Ltd-Tantia Construction Limited JV	100	100	50	150	150	150	150	100	950
3	Toma Construction & Co. Limited	100	100	0	150	150	150	150	100	900
4	Wahid Construction Ltd. & M/S. Md. Jamil Iqbal (JV)	100	100	100	150	150	150	150	100	1000

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 নগর পরিবহন ও মহাসড়ক বিভাগ
 নগর পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

10.0 Conclusion:

06 (Six) Tenderers have submitted tender in e-Gp ID-108674. e-GP system has discarded Concord Pragatee Consortium Ltd. and RAB-RC (PVT) LIMITED-M.A.H. Construction Ltd. & M/S. Haque Enterprise (JV) from evaluation as their quoted amount is more than 10% Less than the estimated amount. TEC meeting was held for evaluation on 23/11/2017. After examination and scrutiny, the evaluated responsive Tenderer with their position is as follows:-

Sl. No	Name of Tenderer	Estimated Cost (Tk.)	Quoted Amount (Tk.)	Points Awarded	Total Turnover during Last 5 Years	Examination of Individual Item	Position as per quoted Amount
1	PTSL Maltree (Pvt) Ltd. and Oyster Trading & Builders and Dhrubo Construction Ltd. (JV)	39,77,5,5818.70	357980236.830	1000	842,49,73,279.32	OK	2 nd
2	S.S. Engineering & Construction Ltd- Tania Construction Limited JV	39,77,5,5818.70	357980236.830	950	1101,52,40,000	OK	3 rd
3	Toma Construction & Co. Limited	39,77,5,5818.70	357980236.830	900	17174828557.34	OK	4 th
4	Wahid Construction Ltd. & M/S. Md. Jamil Iqbal (JV)	39,77,5,5818.70	357980236.830	1000	1555,34,97,043.73	OK	1 st

Two tenderers have obtained the same 1000 points. Out of them Wahid Construction Ltd. & M/S. Md. Jamil Iqbal (JV) has become the WINNER and 1st Lowest Responsive Tenderer with maximum Turnover, their quoted amount is 10.00% less of the estimated amount. After scrutiny of item-wise quoted rate of individual item by Wahid Construction Ltd. & M/S. Md. Jamil Iqbal (JV), TEC found them consistent with current market rate. So as per provision, the e-GP system declared Wahid Construction Ltd. & M/S. Md. Jamil Iqbal (JV) as the WINNER.

Therefore, The Tender Evaluation Committee (TEC) opines unanimously to recommend in favour of the WINNER Tenderer Wahid Construction Ltd. & M/S. Md. Jamil Iqbal (JV) with an evaluated quoted amount of Tk. 35,79,80,236.830 (Taka Thirty Five Crore Seventy Nine Lac Eighty Thousand Two Hundred Thirty Six point Eight Three Zero) for approval.


(Arun Alo Chakma)

Superintending Engineer, RHD
Road Circle, Comilla

&
Member-Secretary, TEC




(Md. Sohrab Ali)
Executive Engineer,
LGED, Comilla

&
Member, TEC


(Md. Shahabuddin Khan)

Additional Chief Engineer, RHD
Comilla Zone, Comilla

&
Chairperson, TEC.

Signed


কারী আব্দুল আল-মামুন
মোহাম্মদ
পদক পরিচালক ও মহাপ্রকৃতি বিভাগ
পদক পরিচালক ও পদক মহাপ্রকৃতি
পদক পরিচালক ও পদক মহাপ্রকৃতি