



Last Login : Tuesday, 3 Apr, 2018 15:51:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 165976 **Invitation Reference No. :** DZ(e-GP)-35/PMP(Road)/2017-2018.

**Closing Date and Time :** 15-Mar-2018 12:00 **Opening Date and Time :** 15-Mar-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-35/PMPRoad/2017-2018.

**Lot No. and Description :** 01 & Strengthening of Existing Pavement Provide DBS Overlay wearing Course at 1st to 6th km P 8th kmP & Construction of Rigid Pavement Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna Z-3024 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type		Approval Status of Official Estimates	
Approved	Revenue		Approved	
Criteria	Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV	Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV	SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV	SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV
Tender Validity	Yes	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes	Yes	Yes
Joint Venture Agreement	Yes	Yes	Yes	Yes
Subcontractor's Information given or not (If any)	Yes	Yes	Yes	Yes
Tender Contents	Yes	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes	Yes
Litigation History	No	No	No	No
Solvency	Yes	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under

*Signed*  
*AAM*  
 কাজী আব্দুল আল-মামুন  
 যোজ্ঞামান  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

#### TEC Members

#### TEC Members

<b>Name</b>	ACE, Dhaka Zone	SE, RHD, Road Circle, Dhaka.	Md. Mobarrof Hossain
<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
<b>Signed Tender Evaluation Report 1 On</b>	28 Mar 2018 09:34	28 Mar 2018 09:36	28 Mar 2018 09:38
<b>Comments</b>	Sign	Sign	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 3 Apr, 2018 15:51:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 165976 **Invitation Reference No. :** DZ(e-GP)-35/PMP(Road)/2017-2018.

**Closing Date and Time :** 15-Mar-2018 12:00 **Opening Date and Time :** 15-Mar-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-35/PMPRoad/2017-2018. & Strengthening of Existing Pavement Provide DBS Overlay wearing Course at 1st to 6th km P 8th kmP & Construction of Rigid Pavement Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna Z-3024 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - Ms. Sagar Builders - JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - Ms. Sagar Builders - JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, RHD, Road Circle, Dhaka.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED,

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Signed Tender Evaluation Report 2 On	28 Mar 2018 09:35	28 Mar 2018 09:36	28 Mar 2018 09:40
Comments	Sign	Sign	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 3 Apr, 2018 15:51:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 165976 **Invitation Reference No. :** DZ(e-GP)-35/PMP(Road)/2017-2018.

**Closing Date and Time :** 15-Mar-2018 12:00 **Opening Date and Time :** 15-Mar-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-35/PMPRoad/2017-2018. & Strengthening of Existing Pavement Provide DBS Overlay wearing Course at 1st to 6th km P 8th kmP & Construction of Rigid Pavement Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna Z-3024 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV ( <b>Winner</b> )	100516614.340	98446459.407	2070154.933	2.060
L2	SPECTRA ENGINEERS LTD-RIM NERMAN SANGSTHA JV	100516614.340	99885886.083	630728.257	0.628

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, RHD, Road Circle, Dhaka.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পদ্ধতি নির্ধারণ ও মূল্যায়ন বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 3 On	28 Mar 2018 09:45	28 Mar 2018 09:47	28 Mar 2018 09:49
Comments	Sign	Sign	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বতন্ত্র পরিচালক ও সচিব মহাপ্রকল্প  
পল্লীকল্যাণী বাংলাদেশ সরকার



Last Login : Tuesday, 3 Apr, 2018 15:51:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 165976 **Invitation Reference No. :** DZ(e-GP)-35/PMP(Road)/2017-2018.

**Closing Date and Time :** 15-Mar-2018 12:00 **Opening Date and Time :** 15-Mar-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-35/PMPRoad/2017-2018. & Strengthening of Existing Pavement Provide DBS Overlay wearing Course at 1st to 6th km P 8th kmP & Construction of Rigid Pavement Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna Z-3024 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, RHD, Road Circle, Dhaka.	Md. Mosarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 4 On	28 Mar 2018 09:51	28 Mar 2018 09:52	28 Mar 2018 09:50
Comments	Sign	Sign	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ  
স্বাক্ষর পত্রিকায় ও সেই মহাপ্রদত্ত  
পত্রিকায় স্বাক্ষর করা হয়েছে

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

Tender/Proposal ID :	165976	Invitation Reference No. :	DZ(e-GP)-35/PMP(Road)/2017-2018.
Closing Date and Time :	15-Mar-2018 12:00	Opening Date and Time :	15-Mar-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV (JVCA- View Details)	-	<a href="#">View Evaluation Status</a>
2	SPECTRAENGINEERS LTD-RIMI NERMAN SANGSTHA JV (JVCA- View Details)	-	<a href="#">View Evaluation Status</a>

[Home](#) | 
 [About e-GP](#) | 
 [Contact Us](#) | 
 [RSS Feed](#) | 
 [Terms and Conditions](#) | 
 [Service Level](#) | 
 [Disclaimer and Privacy Policy](#) | 
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 সিনিয়র প্রোগ্রামার  
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ  
 সিস্টেম পরিচালক ও সফটওয়্যার  
 প্রোগ্রামার  
 বাংলাদেশ সরকার





[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	165976	Invitation Reference No. :	DZ(e-GP)-35/PMP(Road)/2017-2018.
Closing Date and Time :	15-Mar-2018 12:00	Opening Date and Time :	15-Mar-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mirzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
 <a href="#">View Notice</a>			

Package No. :	DZe-GP-35/PMPRoad/2017-2018.		
Package Description :	Strengthening of Existing Pavement Provide DBS Overlay wearing Course at 1st to 6th km P 8th kmP & Construction of Rigid Pavement Drain of Masterbari-Mirzapur-Pirujali-Nuhaspalli-Mawna Z-3024 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	01		
Lot Description :	Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mirzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Division 02 : Earth works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 6: Incidental		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 03 : Pavement works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 05 : Structure works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



Last Login : Tuesday, 3 Apr, 2018 15:51:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)
**Tender/Proposal Detail**

**Tender/Proposal ID :** 165976 **Invitation Reference No. :** DZ(e-GP)-35/PMP(Road)/2017-2018.

**Closing Date and Time :** 15-Mar-2018 12:00 **Opening Date and Time :** 15-Mar-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mirzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Tender Opening Report 1**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender/Proposal Package No. and Description :** DZe-GP-35/PMPRoad/2017-2018. & Strengthening of Existing Pavement Provide DBS Overlay wearing Course at 1st to 6th km P 8th kmP & Construction of Rigid Pavement Drain of Masterbari-Mirzapur-Pirujali-Nuhaspalli-Mawna Z-3024 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mirzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

**Procurement Plan**

Approving Authority	Approval Status
<b>Name:</b> Md. Abdus Sabur <b>Designation:</b> Additional Chief Engineer <b>Role:</b> PE <b>Office Name:</b> Dhaka Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

**Advertisement details**

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Financial Express	19-Feb-2018		
Protidined Sangbad	19-Feb-2018		
Dinparibarton	19-Feb-2018		

**Tender/Proposal Date and Time**

Date and Time of Publishing	Date and Time of Closing
14-Feb-2018 22:10	15-Mar-2018 12:00

**Opening Date and Time**

Original Date and Time
15-Mar-2018 12:00

**Tender/Proposal Document**

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
5	2	0	0

**TOC Members**

Committee Members	ACE, Dhaka Zone	SE, RHD, Road Circle, Dhaka.
-------------------	-----------------	------------------------------

*Signed*  
*AAS*  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Dhaka Zone	Dhaka Zone
<b>Electronically Signed TOR On</b>	15 Mar 2018 12:44	15 Mar 2018 12:43
<b>Comments</b>	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 3 Apr, 2018 15:51:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	165976	Invitation Reference No. :	DZ(e-GP)-35/PMP(Road)/2017-2018.
Closing Date and Time :	15-Mar-2018 12:00	Opening Date and Time :	15-Mar-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mirzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
			<a href="#">View Notice</a>

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender Package No. and Description :	DZe-GP-35/PMPRoad/2017-2018. & Strengthening of Existing Pavement Provide DBS Overlay wearing Course at 1st to 6th km P 8th kmP & Construction of Rigid Pavement Drain of Masterbari-Mirzapur-Pirujali-Nuhaspalli-Mawna Z-3024 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Lot No. and Description :	01 & Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mirzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
14-Feb-2018 22:10	15-Mar-2018 12:00	15-Mar-2018 12:00	13-Jul-2018	10-Aug-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
5	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV (JVCA- View Details)	15-Mar-2018 11:12	Bank Guarantee	2500000.00	Bank: Bank Asia Limited Branch: BAL_Gulshan Branch 13-Mar-2018 18:32	10-Aug-2018	13-Jul-2018
2	SPECTRA ENGINEERS LTD-RIM NERMAN SANGSTHA JV (JVCA- View Details)	15-Mar-2018 09:37	Bank Guarantee	2500000.00	Bank: Dhaka Bank Limited Branch: HEAD OFFICE 14-Mar-2018 15:04	10-Aug-2018	13-Jul-2018

Official Cost Estimate (In BDT)	
100516614.340	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV	98446459.407	0.000	0.000	98446459.407
2	SPECTRAENGINEERS LTD-RIM NERMAN SANGSTHA JV	99885886.083	0.000	0.000	99885886.083

Opening Report Footer	
-----------------------	--

TOC Members	
Committee Members	ACE, Dhaka Zone
Committee Role	Chairperson
	SE, RHD, Road Circle,Dhaka.
	Member Secretary

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোসাদ্দিক বিজ্ঞান ও প্রযুক্তি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Dhaka Zone	Dhaka Zone
<b>Electronically Signed TOR On</b>	15 Mar 2018 12:45	15 Mar 2018 12:41
<b>Comments</b>	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 165976  
**Closing Date and Time :** 15-Mar-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Invitation Reference No. :** DZ(e-GP)-35/PMP(Road)/2017-2018.  
**Opening Date and Time :** 15-Mar-2018 12:00

[View Notice](#)

Package No	Package Description
DZe-GP-35/PMPRoad/2017-2018.	Strengthening of Existing Pavement Provide DBS Overlay wearing Course at 1st to 6th km P 8th kmP & Construction of Rigid Pavement Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna Z-3024 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV](#)  
[\(JVCA - View Details\)](#)

## Division 02 : Earth works

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 02 : Earth works	02/01/01	Clearing and Grubbing	Sqm	4200.000	51.001	Fifty-One point Zero Zero One	214204.200	Two Lakh Fourteen Thousand Two Hundred and Four point Two
2	Division 02 : Earth works	02/10/01	Construction of Soil Earthen Shoulders	cum.	1380.000	200.001	Two Hundred point Zero Zero One	276001.380	Two Lakh Seventy-Six Thousand AND One point Three Eight
3	Division 02 : Earth works	02/02/02	Roadway Excavation in Suitable Material.	cum.	887.250	150.001	One Hundred and Fifty point Zero Zero One	133088.387	One Lakh Thirty-Three Thousand AND Eighty-Eight point Three Eight Seven
Grand Total:								623293.967	Six Lakh Twenty-Three Thousand Two Hundred and Ninety-Three point Nine Six Seven

This Division 02 : Earth works is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV

[SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV](#)  
[\(JVCA - View Details\)](#)

## Division 02 : Earth works

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 02 : Earth works	02/01/01	Clearing and Grubbing	Sqm	4200.000	25.667	Twenty-Five point Six Six Seven	107801.400	One Lakh Seven Thousand Eight Hundred and One point Four
2	Division 02 : Earth works	02/10/01	Construction of Soil Earthen Shoulders	cum.	1380.000	190.571	One Hundred and Ninety point Five Seven One	262987.980	Two Lakh Sixty-Two Thousand Nine Hundred and Eighty-Seven point Nine Eight
3	Division 02 : Earth works	02/02/02	Roadway Excavation in Suitable Material.	cum.	887.250	150.838	One Hundred and Fifty point Eight Three Eight	133831.016	One Lakh Thirty-Two Thousand Eight Hundred and One point Six
Grand Total:								504620.396	Five Lakh Four Thousand Six Hundred and Twenty point Nine Six

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সফটওয়্যার ও হার্ডওয়্যার বিভাগ  
 সফটওয়্যার ও হার্ডওয়্যার  
 বাংলাদেশ সরকার

This Division 02 : Earth works is Electronically Signed by Mr. Khan on behalf of SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
পরিচালনা বিভাগ  
বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 165976 **Invitation Reference No. :** DZ(e-GP)-35/PMP(Road)/2017-2018.  
**Closing Date and Time :** 15-Mar-2018 12:00 **Opening Date and Time :** 15-Mar-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-35/PMPRoad/2017-2018.	Strengthening of Existing Pavement Provide DBS Overlay wearing Course at 1st to 6th km P 8th kmP & Construction of Rigid Pavement Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna Z-3024 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV  
(JVCA - View Details)

## Division 6: Incidental

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 01 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	2	7000.001	Seven Thousand point Zero Zero One	14000.002	Fourteen Thousand point Zero Zero Two
2	Division 01 : General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	6	750.001	Seven Hundred and Fifty point Zero Zero One	4500.006	Four Thousand Five Hundred point Zero Zero Six
3	Division 01 : General & Site Facilities	01/02/07	Progress Photographs	Month	6	700.001	Seven Hundred point Zero Zero One	4200.006	Four Thousand Two Hundred point Zero Zero Six
4	Division 01 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6	5000.001	Five Thousand point Zero Zero One	30000.006	Thirty Thousand point Zero Zero Six
Grand Total:								52700.020	Fifty-Two Thousand Seven Hundred point Zero Two

This Division 6: Incidental is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV

SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV  
(JVCA - View Details)

## Division 6: Incidental

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 01 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	2	3000.331	Three Thousand point Three Three One	6000.662	Six Thousand
2	Division 01 : General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	6	300.539	Three Hundred point Five Three Nine	1803.234	One Thousand and Two Three
3	Division 01 : General & Site Facilities	01/02/07	Progress Photographs	Month	6	350.338	Three Hundred and Fifty point Three Three Eight	2102.028	Two Thousand and Two

Signed

আব্দুল আল-মামুন

আব্দুল আল-মামুন

স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ

স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ

স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ



3	General & Site Facilities	01/02/07	Progress Photographs	Month	0	330.220	Fifty point two two Eight	2101.300	and One point Three Six Eight
4	Division 01 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6	3000.331	Three Thousand point Three Three One	18001.986	Eighteen Thousand AND One point Nine Eight Six
							<b>Grand Total:</b>	27907.250	Twenty-Seven Thousand Nine Hundred and Seven point Two Five

This Division 6: Incidental is Electronically Signed by Mr. Khan on behalf of SPECTRA ENGINEERS LTD-RIM NERMAN SANGSTHA JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক বিকাশ  
 নতুন পরিচয় ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 165976 **Invitation Reference No. :** DZ(e-GP)-35/PMP(Road)/2017-2018.  
**Closing Date and Time :** 15-Mar-2018 12:00 **Opening Date and Time :** 15-Mar-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-35/PMPRoad/2017-2018.	Strengthening of Existing Pavement Provide DBS Overlay wearing Course at 1st to 6th km P 8th kmP & Construction of Rigid Pavement Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna Z-3024 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

[SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV](#)  
[\(JVCA - View Details\)](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Khan on behalf of SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAH  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিষদ ও সোহা মহাপ্রকৃতি  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 165976 **Invitation Reference No. :** DZ(e-GP)-35/PMP(Road)/2017-2018.  
**Closing Date and Time :** 15-Mar-2018 12:00 **Opening Date and Time :** 15-Mar-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-35/PMPRoad/2017-2018.	Strengthening of Existing Pavement Provide DBS Overlay wearing Course at 1st to 6th km P 8th kmP & Construction of Rigid Pavement Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna Z-3024 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV](#)  
[\(JVCA - View Details\)](#)

## Division 03 : Pavement works

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 03 : Pavement works	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	7627.500	50.001	Fifty point Zero Zero One	381382.628	Three Lakh Eighty-One Thousand Three Hundred and Eighty-Two point Six Two Eight
2	Division 03 : Pavement works	03/03/02	Aggregate Base Type II	cum.	1094.500	4200.001	Four Thousand Two Hundred point Zero Zero One	4596901.095	Forty-Five Lakh Ninety-Six Thousand Nine Hundred and One point Zero Nine Five
3	Division 03 : Pavement works	03/01/02	Repair of Potholes on the Existing Pavement	cum.	16.340	12014.024	Twelve Thousand AND Fourteen point Zero Two Four	196309.152	One Lakh Ninety-Six Thousand Three Hundred and Nine point One Five Two
4	Division 03 : Pavement works	03/03/01	Aggregate Base Type I	cum.	1144.130	6750.001	Six Thousand Seven Hundred and Fifty point Zero Zero One	7722878.644	Seventy-Seven Lakh Twenty-Two Thousand Eight Hundred and Seventy-Eight point Six Four Four
5	Division 03 : Pavement works	03/06/01a	Bituminous Prime Coat (Plant Placed)	sqm	7627.500	120.001	One Hundred and Twenty point Zero Zero One	915307.628	Nine Lakh Fifteen Thousand Three Hundred and Seven point Six Two Eight
6	Division 03 : Pavement works	03/07/01a	Bituminous Tack Coat (Plant Work)	sqm	20422.500	45.001	Forty-Five point Zero Zero One	919032.923	Nine Lakh Nineteen Thousand AND Thirty-Two point Nine Two Three
7	Division 03 : Pavement works	03/10/02b	DBS Wearing Course 50 mm thick (Av.) (Bitumen Grade 60/70)	Cum	1402.500	20400.001	Twenty Thousand Four Hundred point Zero Zero One	28611001.403	Two Crore Eighty-Six Lakh Eleven Thousand AND One point Four
8	Division 03 : Pavement works	03/10/01b	DBS Binder Course 50mm thick (Av.) (Bitumen Grade 60/70)	Cum	381.380	20100.001	Twenty Thousand One Hundred point Zero Zero One	7665738.381	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

9	Division 03 : Pavement works	03/13/01	Brick on End Edging	M	2773.640	105.001	One Hundred and Five point Zero Zero One	291234.974	Two Lakh Ninety-One Thousand and Thirty-Four point Nine Seven Four
10	Division 03 : Pavement works	03/14/02(a)	Dry Lean Concrete Class-20 (Concrete Mixture)	Cum	412.500	11500.001	Eleven Thousand Five Hundred point Zero Zero One	4743750.413	Forty-Seven Lakh Forty-Three Thousand Seven Hundred and Fifty point Four One Three
11	Division 03 : Pavement works	03/15/03(b)	Cement Concrete Pavement (Concrete Class-35) (Batching Plant without Concrete Paver)	Cum	1375.000	18000.001	Eighteen Thousand point Zero Zero One	24750001.375	Two Crore Forty-Seven Lakh Fifty Thousand AND One point Three Seven Five
							<b>Grand Total:</b>	80793538.616	Eight Crore Seven Lakh Ninety-Three Thousand Five Hundred and Thirty-Eight point Six One Six

This Division 03 : Pavement works is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - Ms. Sagar Builders - JV

**SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV**  
(JVCA - View Details)

**Division 03 : Pavement works**

**Bill of Quantities**

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 03 : Pavement works	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	7627.500	30.139	Thirty point One Three Nine	229885.223	Two Lakh Twenty-Nine Thousand Eight Hundred and Eighty-Five point Two Two Three
2	Division 03 : Pavement works	03/03/02	Aggregate Base Type II	cum.	1094.500	4800.631	Four Thousand Eight Hundred point Six Three One	5254290.630	Fifty-Two Lakh Fifty-Four Thousand Two Hundred and Ninety point Six Three
3	Division 03 : Pavement works	03/01/02	Repair of Potholes on the Existing Pavement	cum.	16.340	12000.629	Twelve Thousand point Six Two Nine	196090.278	One Lakh Ninety-Six Thousand AND Ninety point Two Seven Eight
4	Division 03 : Pavement works	03/03/01	Aggregate Base Type I	cum.	1144.130	7000.646	Seven Thousand point Six Four Six	8009649.108	Eighty Lakh Nine Thousand Six Hundred and Forty-Nine point One Zero Eight
5	Division 03 : Pavement works	03/06/01a	Bituminous Prime Coat (Plant Placed)	sqm	7627.500	100.569	One Hundred point Five Six Nine	767090.048	Seven Lakh Sixty-Seven Thousand AND Ninety point Zero Four Eight
6	Division 03 : Pavement works	03/07/01a	Bituminous Tack Coat (Plant Work)	sqm	20422.500	35.627	Thirty-Five point Six Two Seven	727592.408	Seven Lakh Twenty-Seven Thousand Five Hundred and Ninety-Two point Four Zero Eight
7	Division 03 : Pavement works	03/10/02b	DBS Wearing Course 50 mm thick (Av.) (Bitumen Grade 60/70)	Cum	1402.500	22303.143	Twenty-Two Thousand Three Hundred and Three point One Four Three	31280158.058	Three Crore Twelve Lakh Eighty Thousand and Fifty-Eight point Zero Five Eight
8	Division 03 : Pavement works	03/10/01b	DBS Binder Course 50mm thick (Av.) (Bitumen Grade 60/70)	Cum	381.380	17500.856	Seventeen Thousand Five Hundred point Eight Five Six	6674476.461	Signed AAM
	Division 03								কাজী আব্দুল আল-মামুন মোহাম্মাদ পবিত্রনগর ও মহাসড়ক বিভাগ পল্লী পরিদপ্তর ও পল্লী মহাসড়ক পল্লীকাজী বাংলাদেশ সরকার

9	Division 03 : Pavement works	03/13/01	Brick on End Edging	M	2773.640	95.459	Ninety-Five point Four Five Nine	264768.901	Seven Hundred and Sixty-Eight point Nine Zero One
10	Division 03 : Pavement works	03/14/02(a)	Dry Lean Concrete Class-20 (Concrete Mixture)	Cum	412.500	12000.652	Twelve Thousand point Six Five Two	4950268.950	Forty-Nine Lakh Fifty Thousand Two Hundred and Sixty-Eight point Nine Five
11	Division 03 : Pavement works	03/15/03(b)	Cement Concrete Pavement (Concrete Class-35) (Batching Plant without Concrete Paver)	Cum	1375.000	17500.431	Seventeen Thousand Five Hundred point Four Three One	24063092.625	Two Crore Forty Lakh Sixty-Three Thousand AND Ninety-Two point Six Two Five
							<b>Grand Total:</b>	82417362.690	Eight Crore Twenty-Four Lakh Seventeen Thousand Three Hundred and Sixty-Two point Six Nine

This Division 03 : Pavement works is Electronically Signed by Mr. Khan on behalf of SPECTRAENGINEERS LTD-RIM NERMAN SANGSTHA JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
পল্লব পরিচরিত ও মর্যাদাপূর্ণ বিভাগ  
পল্লব পরিচরিত ও পল্লব মন্ত্রণালয়  
পল্লব পরিচরিত ও পল্লব মন্ত্রণালয়

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 165976 **Invitation Reference No. :** DZ(e-GP)-35/PMP(Road)/2017-2018.  
**Closing Date and Time :** 15-Mar-2018 12:00 **Opening Date and Time :** 15-Mar-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-35/PMPRoad/2017-2018.	Strengthening of Existing Pavement Provide DBS Overlay wearing Course at 1st to 6th km P 8th kmP & Construction of Rigid Pavement Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna Z-3024 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV](#)  
[\(JVCA - View Details\)](#)

## Division 05 : Structure works

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 05 : Structure works	05/01/01	Single Layer Brick Flat Soling.	Sqm	997.500	450.001	Four Hundred and Fifty point Zero Zero One	448875.998	Four Lakh Forty-Eight Thousand Eight Hundred and Seventy-Five point Nine Nine Eight
2	Division 05 : Structure works	05/01/02a	Concrete Class as Detailed on Drawings (Class 10)	cum.	57.230	7500.001	Seven Thousand Five Hundred point Zero Zero One	429225.057	Four Lakh Twenty-Nine Thousand Two Hundred and Twenty-Five point Zero Five Seven
3	Division 05 : Structure works	05/01/02b	Concrete class-20 (Foundation)	cum.	74.360	11500.001	Eleven Thousand Five Hundred point Zero Zero One	855140.074	Eight Lakh Fifty-Five Thousand One Hundred and Forty point Zero Seven Four
4	Division 05 : Structure works	05/01/02c	Concrete class-20 (Vertical member con. Pier, abutment/ wing wall, culvert etc.)	cum.	138.080	14500.001	Fourteen Thousand Five Hundred point Zero Zero One	2002160.138	Twenty Lakh Two Thousand One Hundred and Sixty point One Three Eight
5	Division 05 : Structure works	05/01/02e	Concrete class-20 (Deck slab, side walk, wheel guard, curb etc)	cum.	47.250	13500.001	Thirteen Thousand Five Hundred point Zero Zero One	637875.047	Six Lakh Thirty-Seven Thousand Eight Hundred and Seventy-Five point Zero Four Seven
6	Division 05 : Structure works	05/02/02	High Yield Reinforcement Bars.	MTon	115.190	85000.001	Eighty-Five Thousand point Zero Zero One	9791150.115	Ninety-Seven Lakh Ninety-One Thousand One Hundred and Fifty point One One Five
7	Division 05 : Structure works	05/05/01	New Extended Brickwork	Cum	375.000	7500.001	Seven Thousand Five Hundred point Zero Zero One	2812500.375	Twenty-Eight Lakh Twelve Thousand Five Hundred point Three Seven Five
							<b>Grand Total:</b>	16976926.804	One Crore Sixty-Nine Lakh Seventy-Six Thousand Nine Hundred and Twenty-Six point Eight Zero Four

This Division 05 : Structure works is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - National C Engineers Ltd. - M/s. Sagar Builders - JV

[SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV](#)  
[\(JVCA - View Details\)](#)

## Division 05 : Structure works

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মহাপ্রকৃত বিভাগ  
 নতুন পরিচয় ও চোখ মরশুর  
 নতুন পরিচয় ও চোখ মরশুর

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 05 : Structure works	05/01/01	Single Layer Brick Flat Soling.	Sqm	997.500	475.463	Four Hundred and Seventy-Five point Four Six Three	474274.343	Four Lakh Seventy-Four Thousand Two Hundred and Seventy-Four point Three Four Three
2	Division 05 : Structure works	05/01/02a	Concrete Class as Detailed on Drawings (Class 10)	cum.	57.230	9000.316	Nine Thousand point Three One Six	515088.085	Five Lakh Fifteen Thousand AND Eighty-Eight point Zero Eight Five
3	Division 05 : Structure works	05/01/02b	Concrete class-20 (Foundation)	cum.	74.360	12000.715	Twelve Thousand point Seven One Five	892373.167	Eight Lakh Ninety-Two Thousand Three Hundred and Seventy-Three point One Six Seven
4	Division 05 : Structure works	05/01/02c	Concrete class-20 (Vertical member con. Pier, abutment/ wing wall, culvert etc.)	cum.	138.080	15500.296	Fifteen Thousand Five Hundred point Two Nine Six	2140280.872	Twenty-One Lakh Forty Thousand Two Hundred and Eighty point Eight Seven Two
5	Division 05 : Structure works	05/01/02e	Concrete class-20 (Deck slab, side walk, wheel guard, curb etc)	cum.	47.250	14500.468	Fourteen Thousand Five Hundred point Four Six Eight	685147.113	Six Lakh Eighty-Five Thousand One Hundred and Forty-Seven point One One Three
6	Division 05 : Structure works	05/02/02	High Yield Reinforcement Bars.	M.Ton	115.190	85000.276	Eighty-Five Thousand point Two Seven Six	9791181.792	Ninety-Seven Lakh Ninety-One Thousand One Hundred and Eighty-One point Seven Nine Two
7	Division 05 : Structure works	05/05/01	New Extended Brickwork	Cum	375.000	6500.401	Six Thousand Five Hundred point Four Zero One	2437650.375	Twenty-Four Lakh Thirty-Seven Thousand Six Hundred and Fifty point Three Seven Five
							<b>Grand Total:</b>	16935995.747	One Crore Sixty-Nine Lakh Thirty-Five Thousand Nine Hundred and Ninety-Five point Seven Four Seven

This Division 05 : Structure works is Electronically Signed by Mr. Khan on behalf of SPECTRAENGINEERS LTD-RIM NERMAN SANGSTHA JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পদক পরিচালন ও মহাপ্রদত্ত বিভাগ  
পদক পরিচালন ও পদক পরিচালন  
পদক পরিচালন ও পদক পরিচালন



[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	165976	Invitation Reference No. :	DZ(e-GP)-35/PMP(Road)/2017-2018.
Closing Date and Time :	15-Mar-2018 12:00	Opening Date and Time :	15-Mar-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mirzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV

S. No.	Form Name	Amount (in BDT)
1	Division 02 : Earth works	623293.967
2	Division 6: Incidental	52700.020
3	Division 03 : Pavement works	80793538.616
4	Division 05 : Structure works	16976926.804
	<b>Grand Total</b>	<b>98446459.407</b>

Tenderer/Consultant Name : SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV


S. No.	Form Name	Amount (in BDT)
1	Division 02 : Earth works	504620.396
2	Division 6: Incidental	27907.250
3	Unconditional Discount Form	0.000
4	Division 03 : Pavement works	82417362.690
5	Division 05 : Structure works	16935995.747
	<b>Grand Total</b>	<b>99885886.083</b>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 সিনিয়র প্রোগ্রামার  
 সিস্টেম পরিচালক ও যন্ত্রাংশ বিভাগ  
 সিস্টেম পরিচালক ও সফটওয়্যার  
 পরিচালক, বাংলাদেশ সরকার



[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

Tender/Proposal ID :	165976	Invitation Reference No. :	DZ(e-GP)-35/PMP(Road)/2017-2018.
Closing Date and Time :	15-Mar-2018 12:00	Opening Date and Time :	15-Mar-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mirzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV Amount in (BDT)	SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV Amount in (BDT)
Division 02 : Earth works	623293.967	504620.396
Division 6: Incidental	52700.020	27907.250
Unconditional Discount Form	0	0.000
Division 03 : Pavement works	80793538.616	82417362.690
Division 05 : Structure works	16976926.804	16935995.747
Grand Total	98446459.407	99885886.083

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

*AAM*

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 165976 **Invitation Reference No. :** DZ(e-GP)-35/PMP(Road)/2017-2018.  
**Closing Date and Time :** 15-Mar-2018 12:00 **Opening Date and Time :** 15-Mar-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-35/PMPRoad/2017-2018.	Strengthening of Existing Pavement Provide DBS Overlay wearing Course at 1st to 6th km P 8th kmP & Construction of Rigid Pavement Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna Z-3024 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV](#)  
[\(JVCA - View Details\)](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	108.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	16235174316.9

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance SB.pdf	658.39	<a href="#">Download</a>
2	-	Past Performance MHEL NDE.pdf	919.49	<a href="#">Download</a>

[SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV](#)  
[\(JVCA - View Details\)](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in IT

Signed

আব্দুল হক আল-মাসুদ

স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	15.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	27940843915

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Khan on behalf of SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও মোঃ আমান  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 165976
 **Invitation Reference No. :** DZ(e-GP)-35/PMP(Road)/2017-2018.

**Closing Date and Time :** 15-Mar-2018 12:00
 **Opening Date and Time :** 15-Mar-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-35/PMPRoad/2017-2018.	Strengthening of Existing Pavement Provide DBS Overlay wearing Course at 1st to 6th km P 8th kmP & Construction of Rigid Pavement Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna Z-3024 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV](#)  
[\(JVCA - View Details\)](#)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.


## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Concrete Batching Plant for Concrete Pavement	Good	Owned	2 Nos.
Auto Mix Concrete Mixture Machine (with Hopper) for DLC and other Concrete	Good	Owned	3 Nos.
Concrete Vibrator with Nozzle	Good	Owned	10 Nos.
Transit Mixture	Good	Owned	10 Years
Computerized Auto Batch Mix Asphalt Plant	Good	Owned	02 Nos.
Asphalt Paver Machine	Good	Owned	3 Nos.
Motor Grader 120 HP	Good	Owned	01 Nos.
Vibratory Roller 10 Tonne	Good	Owned	02 Nos.
Pay Loader	Good	Owned	04 Nos.
Dump Trucks 20-25 Tonne	Good	Owned	10 Nos.
Pneumatic Tyre Roller 10 Ton	Good	Owned	03 Nos.
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	02 Nos.
Water Tanker 3000 Litres	Good	Owned	02 Nos.
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	03 Nos.
Welding Machine	Good	Owned	05 Nos.
Re-bar Cutter	Good	Owned	05 Nos.

5.

Elements of Activity	Brief description of Activity
As per Joint Venture Agreement	Described in the Joint Venture Agreement

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোসাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Proposed Work Schedule_ 165976.pdf	296.38	 Download

**SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 4**

Tenderer / JVCA's profile information will come from the e-GP System.

**A. Tenderer / JVCA Partners (in case of JVCA)**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Concrete Batching Plant for Concrete Pavement – 01 No.	Good	Owned	Owned by SPECTRA
Auto Mix Concrete Mixture Machine (with Hopper) for DLC and other Concrete – 02 Nos.	Good	Owned	Owned by SPECTRA
Concrete Vibrator with Nozzle – 06 Nos.	Good	Owned	Owned by SPECTRA
Transit Mixture – 04 No.	Good	Owned	Owned by SPECTRA
Computerized Auto Batch Mx Asphalt Plant – 01 No.	Good	Owned	Owned by SPECTRA
Asphalt Paver Machine – 01 No.	Good	Owned	Owned by SPECTRA
Motor Grader 120 HP – 02 Nos.	Good	Owned	Owned by SPECTRA
Vibratory Roller 10 Tonne – 02 Nos.	Good	Owned	Owned by SPECTRA
Pay Loader – 03 Nos.	Good	Owned	Owned by SPECTRA
Dump Trucks 6-10 Tonne – 06 Nos.	Good	Owned	Owned by SPECTRA
Pneumatic Tyre Roller 10 Ton – 02 Nos.	Good	Owned	Owned by SPECTRA
Smooth Wheel Steel Roller 8-10 Tonne – 02 Nos.	Good	Owned	Owned by SPECTRA
Water Tanker 3000 Litres – 02 Nos.	Good	Owned	Owned by SPECTRA
Bitumen Pressure Sprayer (Truck Mounted)- 01 No.	Good	Owned	Owned by SPECTRA
Welding Machine – 02 Nos.	Good	Owned	Owned by SPECTRA
Re-bar Cutter – 02 Nos.	Good	Owned	Owned by SPECTRA

5.

Elements of Activity	Brief description of Activity
1	As per Joint Venture Agreement

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Khan on behalf of SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Program Tender ID 165976.pdf	9.17	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
স্বাক্ষরিত ও স্বাক্ষরিত

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 165976  
**Closing Date and Time :** 15-Mar-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Strengthening of Existing Pavement Provide DBS (Overlay) wearing Course at 1st to 6th km (P), 8th km(P) & Construction of Rigid Pavement, Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna (Z-3024) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Invitation Reference No. :** DZ(e-GP)-35/PMP(Road)/2017-2018.  
**Opening Date and Time :** 15-Mar-2018 12:00

[View Notice](#)

Package No	Package Description
DZe-GP-35/PMPRoad/2017-2018.	Strengthening of Existing Pavement Provide DBS Overlay wearing Course at 1st to 6th km P 8th kmP & Construction of Rigid Pavement Drain of Masterbari-Mrzapur-Pirujali-Nuhaspalli-Mawna Z-3024 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV](#)  
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mhel.nde.sb@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	More Than 10(ten) Years

## 4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DKZ/40/2010-2011/R-01	8 (Eight) Lanning of at 4th K.M, 5th K.M & 6th K.Mon Jatrabari-Katchpur Road (Polder Road) of Widening pavement at New 4 (Four) Lane under Narayangonj Road Division during the year 2010-2011.	Prime Contractor	05 January 2012	15 October 2014	372174643.400	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : acedha@rhd.gov.bd	Earthwork 212,732.280 Cum Sub-Base 18,749.800 Cum Aggregate Base Type - I 10,416.510 Cum Aggregate Base Type - II 13,888.680 Cum DBS Wearing Course 2,230.040 Cum DBS Base Course 3,122.070 Cum

Signed

AAH

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পল্লী পরিদপন ও মহাপ্রকৃতি বিভাগ  
পল্লী পরিদপন ও পল্লী মহাপ্রকৃতি  
পল্লী পরিদপন ও পল্লী মহাপ্রকৃতি

DZ(e-GP)-18/PMP(Road)/2016-2017	Rigid Pavement at 4th P km 5th P km 6th P km 7th P km & 9th P km and Flexible Pavement at Different Location from 1st km to 7th P km Ch. 0000m to 6647 & Ch.08771.10m to 08921.00m of Birulia-Ashulia Road N-511 of Dhaka Road Division under PMP during the year 2016-2017 PMP Road 2016-2017.	Prime Contractor	09 April 2017	19 June 2017	92910503.740	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	854.70 Cum Dense Bituminous Surfacing-Base Course (Plant Method) 382.78 Cum Dense Bituminous Surfacing-Wearing Course (Plant Method) 1557.07 Cum Concrete Class 10 (Produced by Concrete Batching Plant) 682.55 Cum Cement Concrete Pavement Concrete Class 35 (Produced by Concrete Batching Plant) 2,047.65 Cum
DZ(e-GP)/PMP(Road)/(05)/2016-2017	Construction of Rigid Pavement at 1st km, 2nd km, 3rd km, 4th (p) Km (Ch. 0+000 m to 3+500 m) of Matuail-Newtown-Konapara-Manikdi-Shekerjaiga (Z-1102) Road under Dhaka Road Division, Dhaka during the year 2016-2017 (PMP(Road) 2016-2017).	Prime Contractor	23 October 2016	25 January 2017	135691706.640	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Improved Sub grade 4,340.025 Cum Sub-Base 2,223.330 Cum Dense Bituminous Surfacing-Wearing Course (Plant Method) 66,410 Cum Concrete Class 10 (Produced by Concrete Batching Plant) 1,611.400 Cum Concrete Class 30 (Produced by Concrete Batching Plant) 4,300.220 Cum
DZ(e-GP)-06/PMP(Road)/2016-2017	Periodic Maintenance of JangaShibpur-Raipura Road (Ch: 0+000 to 7+915) (Z-2041) and Shaheprotap-Narsingdi (Ch: 0+000m to 0+980m & 3+530m to 4+880m) (R-210) Road with DBS Wearing Course including Rigid pavement on Bazar area under Narsingdi Road Division during the year 2016-2017 (PMP(Road) 2016-2017).	Prime Contractor	23 October 2016	22 April 2017	133035324.300	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.	Improved Sub grade 41.13 Cum Sub-Base 1,099.92 Cum Aggregate Base Type-1 3,473.53 Cum Dense Bituminous Surfacing-Base Course (Plant Method) 512.77 Cum Dense Bituminous Surfacing-Wearing Course (Plant

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 অতিরিক্ত প্রধান  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



							Class 10 (Produced by Concrete Batching Plant) 536.25 Cum Concrete Class 30 (Produced by Concrete Batching Plant) 1,430.00 Cum
DZ(e-GP)- 17/PMP(Road)/2016-2017	Overlay by DBS Wearing Course at Madanpur- Madanganj-Syedpur road R113 Ch. 0000m to 11000m of Narayanganj Road Division under PMP during the year 2016-2017 PMP Road 2016-2017.	Prime Contractor	20 March 2017	10 September 2017	132067741.490	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02- 9569116 Email : acedha@rhd.gov.bd	Aggregate Base Type - I 4,571.25 Cum Aggregate Base Type - II 81.45 Cum DBS Wearing Course 3,025.00 Cum DBS Base Course 1,674.95 Cum Single Bituminous Surface Treatment 9,065.70 Sqm
DZ(e-GP)- 24/PMP(Road)/2015-2016	Dence Bituminous surfacing (DBS) wearing course at different Km of Dhaka-Chitaagong Highways and Dhaka-Sylhet Highway under Narayanganj Road Division	Prime Contractor	20 March 2016	10 Nov 2016	308803778.590	Additional Chief Engineer, RHD Dhaka Zone, Dhaka	Dence Bituminous surfacing (DBS) wearing course at different Km of Dhaka- Chitaagong Highways and Dhaka- Sylhet Highway under Narayanganj Road Division
101/RDG/2013-2014	Base Course repair with carpeting & seal coat work from Ch. 02+500m to Ch.14+600m of Lakpur-Aral-Kamargaon-Ghagutia-Aralia- Motkhola Road (Z-2034) under Gazipur Road Division during the year 2013-2014	Prime Contractor	1.06.2014	28.11.2014	20702945.060	Executive Engineer, RHD Gazipur Road Division	Base Course repair with carpeting & seal coat work from Ch. 02+500m to Ch.14+600m of Lakpur- Aral- Kamargaon- Ghagutia- Aralia- Motkhola Road (Z- 2034) under Gazipur Road Division during the year 2013- 2014

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
Financial Year 2012-2013 Masud Hi-Tech Engineering Ltd.	23043947.110
Financial Year 2013-2014 Masud Hi-Tech Engineering Ltd.	171736249.820
Financial Year 2014-2015 Masud Hi-Tech Engineering Ltd.	38467411.343
Financial Year 2015-2016 Masud Hi-Tech Engineering Ltd.	392795835.985
Financial Year 2016-2017 Masud Hi-Tech Engineering Ltd.	865455601.955
Financial Year 2017-2018 Masud Hi-Tech Engineering Ltd.	
2012-2013 to 2016-2017 NATIONAL DEVELOPMENT ENGINEERS LTD.	
2012-2013 to 2016-2017 MS Sagar Builders	

This Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engin


Signed  
AAR

কাজী আব্দুল আল-মামুন  
আব্দুল মামুন ও মাসুদ রানা  
স্বাক্ষর পরিচালনা ও সীলন বিভাগ  
পল্লীশিল্প ও শিল্প  
পল্লীশিল্প ও শিল্প  
পল্লীশিল্প ও শিল্প




## Development Engineers Ltd. - M/s. Sagar Builders - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Pavement Gabtoli Ashulia Birulia Tender ID 27867.pdf	1223.59	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rupgonj Narayangonj Tk. 61250767.06.pdf	1763.92	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Tangail Bridge Tk. 72834018.40.pdf	1464.44	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Manikgonj Tk.76020105.95.pdf	1734.84	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Charabag Birulia Dhaka Tk. 92216507.20 Tender ID 80404.pdf	1567.13	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf	1592.87	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of MHEL 1.pdf	1659.91	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience Certificate PMP Langalbondh Bridge Tk. 116999248.69.pdf	1047.22	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Comilla Tk. 9599997.12.pdf	1458.87	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Manikgonj Tk. 76020105.95.pdf	1455.77	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Eight Lane Tk. 368082530.95.pdf	1796.18	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Joypara Link Road Tk. 34843822.58.pdf	1519.59	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Mawna Sreepur Gazipur Tk. 63026572.19.pdf	1625.99	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22253.pdf	1874.48	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22254.pdf	1798.28	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 10 Years.pdf	1800.67	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Betagi Barguna Tender ID 82608.pdf	1525.63	 Download
18	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download
19	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Charsindur Bridge _Tender ID 49398 _Tk. 70580627.69.pdf	2024.85	 Download
20	General Experience Certificates (ITT 15.1(a))	Munshigonj Louhajong Mawa Road Date . 23.03.2006 Tk. 2348386.pdf	1053.24	 Download
21	General Experience Certificates (ITT 15.1(a))	Fotulla Munshigonj Louhajong Mawa Road Date.23.03.2006 Tk. 1468000.00.pdf	982.12	 Download
22	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rigid Pavement Narsingdi Tk. 132898809.18.pdf	1662.34	 Download
23	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download
24	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Eight Lane Tk. 368082530.90.pdf	1796.18	 Download
25	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rigid Charabag Birulia Dhaka Tk. 92216507.20.pdf	1567.13	 Download
26	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf	1592.87	 Download
27	Financial Capacity Certificates (ITT 16)	Credit Line Certificate Tender ID 165976.pdf	505.15	 Download
28	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 MHEL.pdf	2008.23	 Download
29	TIN Certificate (ITT 25.1(g))	Tin Certificate MHEL.pdf	1108.82	 Download
30	VAT Certificate (ITT 25.1(g))	Vat Certificate MHEL.pdf	1119.63	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 LGED Narayangonj_ Memo No. 22_Date. 05.07.2017.pdf	2594.33	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 RHD Narayangonj.jpg	1410.20	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 7.pdf	1779.84	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 8.pdf	988.48	 Download
35	Average Annual Construction Turnover Certificate	Payment Certificate 2016-2017 MHEL 9.pdf	2171.58	 Download


Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নথি পরিচালক ও মহাপ্রকল্প পরিচালক  
 নথি পরিচালক ও মহাপ্রকল্প পরিচালক  
 বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 10.pdf	2546.34	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 1.pdf	2015.02	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 2.pdf	2594.29	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 3.pdf	2129.65	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 4.pdf	2451.48	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 5.pdf	1973.07	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 6.pdf	2280.67	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 1.pdf	1851.46	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 2.pdf	1461.18	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 MHEL.pdf	1417.15	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 3.pdf	1755.40	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 MHEL.pdf	1624.11	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 MHEL.pdf	1387.42	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2011-2012 MHEL.pdf	2647.41	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 1.pdf	1581.29	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 2.pdf	1943.92	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 3.pdf	1650.91	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 4.pdf	2081.15	 Download
54	-	National ID Card Julfikar Hossain Masud Rana.jpg	675.93	 Download
55	-	Masud Hi-Tech Memorandum of Articles.pdf	101.90	 Download
56	-	Memorandum of Masud Hi-Tech Engineering Ltd..pdf	1809.97	 Download
57	-	MHEL Form XII.pdf	48.66	 Download
58	-	National ID Card Smart Julfikar Hossain Masud Rana.pdf	149.20	 Download
59	-	Incorporation Certificate Masud Hi-Tech Engineering Ltd..pdf	260.51	 Download
60	-	Masud Hi-Tech CI.pdf	292.24	 Download
61	-	Form XII Masud Hi-Tech Engineering Ltd..pdf	295.34	 Download
62	-	Supervisor.pdf	1221.81	 Download
63	-	Surveyor Md. Omar Faruque.pdf	440.68	 Download
64	-	Surveyor Monir Hossain.pdf	2158.52	 Download
65	-	Supervisor Md. Nur Alam.pdf	1822.11	 Download
66	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	 Download
67	-	Supervisor Md. Sharif Ullah.pdf	1082.50	 Download
68	-	Supervisor Safiqul Islam.pdf	1139.80	 Download
69	-	Supervisor Sahid Hossain Khan.pdf	847.22	 কাজী আব্দুল আল-মাসুদ মোসাম্মার সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
70	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	
71	-	Supervisor Mohammed Abdullah.pdf	2248.00	














72	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	 Download
73	-	Supervisor Md. Jamal Mah.pdf	228.83	 Download
74	-	Project Manager Md. Badruzzaman.jpg	1349.42	 Download
75	-	Project Manager Muhammed Eleas Shah.pdf	366.10	 Download
76	-	Project Manager Nurunnavi.pdf	994.52	 Download
77	-	Surveyor Md. Moklesur Rahman.pdf	1640.37	 Download
78	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	 Download
79	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	 Download
80	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	 Download
81	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	 Download
82	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	 Download
83	-	Project Accountant Md. Nurey Alam.pdf	2233.11	 Download
84	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	 Download
85	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	 Download
86	-	Project Engineer Ashish Kumer Paul.pdf	308.63	 Download
87	-	Distributor Operator Md. Ripon.pdf	584.53	 Download
88	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	 Download
89	-	Driver Jamir Ali Prodhon.pdf	531.06	 Download
90	-	Dump Truck Driver Akter Hossain.pdf	409.76	 Download
91	-	Dump Truck Driver Rintu Mr.pdf	1046.82	 Download
92	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
93	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
94	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
95	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
96	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
97	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
98	-	Water Pump Mixture Machine Generator Vibrator Machine.pdf	869.89	 Download
99	-	Water Pump.pdf	185.87	 Download
100	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
101	-	Soil Compactor Model CS533E.pdf	2159.70	 Download
102	-	Total Station.pdf	166.21	 Download
103	-	Water Pump 2.pdf	207.52	 Download
104	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download
105	-	Survey Equipment.jpg	2141.43	 Download
106	-	Pneumatic Roller and Asphalt Paver.pdf	844.95	 Download
107	-	Pneumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
108	-	Laboratory Equipment for Test.pdf	104.16	
109	-	Level Machine.pdf	172.10	
110	-	Mni Prism.pdf	132.15	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদা বিকাশ  
 নতুন পরিচয় ও মর্যাদা বিকাশ  
 নতুন পরিচয় ও মর্যাদা বিকাশ

111	-	Motor Grader Model - MG3-H.pdf	1477.36	 Download
112	-	Excavator Model 180-8.pdf	1859.67	 Download
113	-	HAMM Tandem Roller Model HD85.22 2 No.pdf	1555.06	 Download
114	-	Hand Roller Model - JM06H-2.pdf	2751.37	 Download
115	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
116	-	Dump Truck.pdf	587.85	 Download
117	-	Excavator Caterpillar Model 320B.pdf	2522.15	 Download
118	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
119	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Download
120	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Download
121	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	 Download
122	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
123	-	Dump Truck 4 Nos..pdf	1822.64	 Download
124	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	 Download
125	-	Diesel Generator 1.pdf	566.83	 Download
126	-	Diesel Generator 2.pdf	1998.98	 Download
127	-	Drum Mix Asphalt Plant.pdf	1020.55	 Download
128	-	Auto Level Machine.pdf	169.13	 Download
129	-	Bitumen Distributor Amman Apollo.pdf	2561.44	 Download
130	-	Caterpillar Wheel Loader Model 920.pdf	1917.11	 Download
131	-	Caterpillar Wheel Loader Model CAT 950.pdf	1683.07	 Download
132	-	Concrete Mixture Machine.pdf	347.05	 Download
133	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	 Download
134	-	Wilson Drum Mix Asphalt Plant.pdf	2525.09	 Download
135	-	Auto Batch Mixing Plant.pdf	1580.86	 Download
136	-	Auto Batch Mixing Plant Document.pdf	2299.39	 Download
137	Financial Capacity Certificates (ITT 16)	Credit Commitment _NDE.pdf	637.71	 Download
138	Financial Capacity Certificates (ITT 16)	Credit Commitment _SB.pdf	107.35	 Download
139	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 05 of 09.pdf	1837.31	 Download
140	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 06 of 09.pdf	1780.52	 Download
141	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 07 of 09.pdf	1691.81	 Download
142	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 08 of 09.pdf	1750.85	 Download
143	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 09 of 09.pdf	1869.29	 Download
144	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 01 of 09.pdf	2148.41	 Download
145	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 02 of 09.pdf	1891.03	 Download
146	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 03 of 09.pdf	1518.91	 Download
147	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 04 of 09.pdf	1635.42	 Download
148	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 NDE.pdf	1367.29	 Download
149	TIN Certificate (ITT 25.1(g))	Tin Certificate of NDE 2016-2017.pdf	193.12	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদা বিকাশ  
 নতুন পরিচয় ও মর্যাদা  
 বাংলাদেশ সরকার

150	VAT Certificate (ITT 25.1(g))	VAT Certificate NDE.pdf	340.76	 Download
151	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates -NDE- 2013 Part 2 of 2.pdf	2551.84	 Download
152	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates -NDE- 2013 Part 1 of 2.pdf	1569.85	 Download
153	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates -NDE- 2014 Part 1 of 4.pdf	1635.60	 Download
154	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates -NDE- 2014 Part 2 of 4.pdf	2156.17	 Download
155	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates -NDE- 2014 Part 3 of 4.pdf	829.32	 Download
156	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates -NDE- 2014 Part 4 of 4.pdf	2458.76	 Download
157	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE- 2015 Part 1 of 4.pdf	780.96	 Download
158	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE- 2015 Part 2 of 4.pdf	1397.46	 Download
159	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE- 2015 Part 3 of 4.pdf	685.85	 Download
160	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE- 2015 Part 4 of 4.pdf	2262.88	 Download
161	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE- 2016 Part 1 of 2.pdf	1673.09	 Download
162	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE- 2016 Part 2 of 2.pdf	1832.63	 Download
163	-	Memorandum And Articles of Association. ... NDE.pdf	2663.16	 Download
164	-	Incorporation Certificate-... .NDE.pdf	440.49	 Download
165	-	LC batching plant.pdf	838.77	 Download
166	-	LC copy of Simem batching plant.pdf	13.11	 Download
167	-	Letter of Litigation... of NDE.pdf	476.70	 Download
168	Valid Trade License (ITT 25.1.(f))	trade liasens Update SB.pdf	794.54	 Download
169	TIN Certificate (ITT 25.1(g))	e tin.pdf	430.88	 Download
170	TIN Certificate (ITT 25.1(g))	TIN 16-17 SB.pdf	483.04	 Download
171	General Experience Certificates (ITT 15.1(a))	Work Certificate Page-01 of 11.pdf	2330.79	 Download
172	General Experience Certificates (ITT 15.1(a))	Work Certificate Page-12 of 23.pdf	2290.53	 Download
173	General Experience Certificates (ITT 15.1(a))	Work Certificate Mym nuclear.pdf	379.57	 Download
174	General Experience Certificates (ITT 15.1(a))	Work Order Dhaka.pdf	644.10	 Download
175	General Experience Certificates (ITT 15.1(a))	certificate wp 1 4 5.pdf	1468.91	 Download
176	Specific Experience Certificates (ITT 15.1(b))	Specific Work.pdf	443.77	 Download
177	Specific Experience Certificates (ITT 15.1(b))	Manikgonj Bridge.docx	593.41	 Download
178	Specific Experience Certificates (ITT 15.1(b))	Munshigonj PMP Bridge.docx	568.95	 Download
179	Specific Experience Certificates (ITT 15.1(b))	Munshigonj Sub Cont EBBIP.docx	578.60	 Download
180	Specific Experience Certificates (ITT 15.1(b))	Jetty-Sirajgonj.pdf	2653.51	 Download
181	VAT Certificate (ITT 25.1(g))	VAT latest.pdf	651.94	 Download
182	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Page-01 of 16.pdf	2057.50	 Download
183	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment cert Fisheries.pdf	358.28	 Download
184	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate N.gonj 30.06.17.pdf	87.80	 <p>Signed A.A. Khan কাজী আব্দুল আলী-মামুন মোঃ আমান পাক পল্লিবিদ্য ও মৎস্যজীবি বিভাগ পাক পল্লিবিদ্য ও মৎস্যজীবি পল্লিবিদ্য ও মৎস্যজীবি পল্লিবিদ্য ও মৎস্যজীবি</p>
185	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Tree Plantation.pdf	1386.95	
186	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1st certificate.pdf	457.78	

187	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2nd certificate.pdf	500.99	 Download
188	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3rd 4th Certificate.pdf	451.51	 Download
189	-	Gopal Chandra Front.jpg	162.59	 Download
190	-	Gopal chandra NID Back.jpg	173.25	 Download
191	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Page-17 of 28-01.pdf	2554.01	 Download
192	-	Work in Hand MHEL 14.03.2018.pdf	506.17	 Download
193	-	Ongoing works, Tender Capacity.pdf	532.22	 Download
194	Specific Experience Certificates (ITT 15.1(b))	Work Certificate gazipr .....pdf	443.77	 Download
195	-	S-S JV Agreement ...pdf	2631.23	 Download
196	-	L.list of Current Project in Hand.pdf	69.59	 Download
197	-	B.ID CAPACITY.pdf	216.41	 Download
198	Valid Trade License (ITT 25.1.(f))	Trade License Page-1 of 3 SB ....pdf	668.63	 Download
199	-	List of General Experience .....xls	77.34	 Download

**SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Spectra Engineers Limited-M/s. Rimi Nirman Sangstha JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	spectra.rimijv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	Spectra Engineers Limited- 37 years and M/s. Rimi Nirman Sangstha-25 years

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
							The contract has covered 22.00 km length entirely new construction of 2-lane highway along with upgrading of existing 2-lane to provide standard 4-lane carriageway with ancillary facility for vehicular traffic and its user under 4-laning of Dhaka-Chittagng

*Signed*  
*AAM*  
কাজী আব্দুল আল-মামুন  
মোঃ আমানুল হক  
পতন পরিচালনা ও মর্যাদা বিতরণ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




01 of 2010	Construction of Road from Daudkandi Toll Plaza to Kutumbapur, Chainage: Km 39+267 to km 61+267, Contract Package No. 01 under 4-Laning of Dhaka-Chittagong Highway Project.	Prime Contractor	10 January, 2010	31 May 2016	4010827698.720	<p>Ministry of Road Transport and Bridges, Roads and Highways Department. Project Director (ACE), RHD 4-Laning of Dhaka-Chittagong Highway Project 132/4, New Bailey Road, Dhaka-1000 Tel: 9354105, Fax 9354137 e-mail: pddchp@yahoo.com</p> <p>of Road Embankment, Pavement, Rigid Pavement, hard shoulder, Bridges &amp; Culverts, Bituminous pavement, maintenance &amp; reconstruction including Profile correction of existing 2-lane pavement, introducing Median &amp; Divider, Asphalt Concrete Overlay, road safety &amp; ancillary works.</p> <p>The quantities of major items of work involved: i) Embankment Filling/Work = 28,94,473 Cum ii) Improved Sub-grade = 98,647.42 Cum iii) Sub Base = 93,450.02 Cum iv) Aggregate Base Course = 1,06,687.21 Cum v) Bituminous Wearing Course = 77,697 Cum vi) Rigid Pavement = 27,485.53 Cum vii) Reinforced Concrete = 6,550.87 Cum ix) CC Block = 34,841.95 Sqm</p>	<p>The contract has covered 15.667 km length entirely new construction of 2-lane highway along with upgrading of existing 2-lane to provide standard 4-lane carriageway with ancillary facility for vehicular traffic and its user under 4-laning of Dhaka-Chittagong Highway.</p>
------------	---	------------------	------------------	-------------	----------------	--	--

Signed  
A.A.M.

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পল্লী পরিদপন ও মহাসড়ক বিভাগ  
পল্লী পরিদপন ও সড়ক মহাসড়ক  
পল্লী পরিদপন ও সড়ক মহাসড়ক

07 of 2010	Construction of Road from Start of Dhumghat Bridge to Mirersarai Bazar, Chainage: Km 165+183 to Km 180+850, Contract Package No. 07 under 4-Laning of Dhaka-Chittagong Highway Project	Prime Contractor	10 January, 2010	30 April 2016	2527478371.210	Ministry of Road Transport and Bridges, Roads and Highways Department. Project Director (ACE), RHD 4-Laning of Dhaka-Chittagong Highway Project 132/4, New Bailey Road, Dhaka-1000 Tel: 9354105, Fax 9354137 e-mail: pddchp@yahoo.com	of Road Embankment, Pavement, Rigid Pavement, hard shoulder, Culverts, Bituminous pavement, maintenance & reconstruction including Profile correction of existing 2-lane pavement, introducing Median & Divider, Asphalt Concrete Overlay, road safety & ancillary works.  The quantities of major items of work involved: i) Embankment Filling/Work = 9,11,546.99 Cum ii) Improved Sub-grade = 78,211.04 iii) Sub Base = 68,938.46 Cum iv) Aggregate Base Course = 99,714.35 Cum v) Bituminous Wearing Course = 61,428.75 Cum vi) Rigid Pavement = 9730.35 Cum vii) Reinforced Concrete = 4,171.72 Cum
R-03 of 2011	Construction of Rigid Pavement, Flexible Pavement in/c Earth Work and CC Block, RCC Box Culvert / Cross-Drainage at Different Locations of Kishoreganj-Karimganj-Chamraghat-Mithamain Road (Chandaga-Mithamain Portion) (Z-3603) under Kishoreganj Road Division During the Year 2010-2011, Contract Package No. DKZ/39/2010-2011/R-03	Prime Contractor	08 February, 2012	15 March 2015	437718520.280	Ministry of Road Transport and Bridges, Roads and Highways Department. Executive Engineer (RHD) Road Division, Kishoreganj Tel/fax: 091-61805 e-mail: eekis@rhd.gov.bd	The work includes Construction of Rigid Pavement, Flexible Pavement in/c Earth Work and CC Block, RCC Box Culvert, Cross-Drainage, Geo-textile Filter and all other related ancillary works.  The quantities of major items of work involved: i) Earth work = 2,37,789.8 Cum ii) Rigid Pavement = 7,897.00 Cum
CANO-CEN97 of 2016-2017	Construction of Rigid pavement works for Constructed 15 storied "C" type officers ACCn. at BN Dockyard	Prime Contractor	09-03-2017	2-06-2017	38633250.000	Mohammad Tanvir Rahman GE (NAVY) North Cn	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নথি পরিচালক ও মহাপ্রকল্প পরিচালক  
 নথি পরিচালক ও মহাপ্রকল্প পরিচালক  
 নথি পরিচালক ও মহাপ্রকল্প পরিচালক



2017						City.	Flexible Pavement
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year						Amount (Taka or Equivalent Taka)	
2016-2017 (JV Partner SPECTRA)						8841120108.000	
2015-2016 (JV Partner SPECTRA)						6313012820.000	
2014-2015 (JV Partner SPECTRA)						4207083925.000	
2013-2014 (JV Partner SPECTRA)						3680014919.000	
2012-2013 (JV Partner SPECTRA)						2887643210.000	
Average annual construction turnover last 5 years (JV Partner SPECTRA)						5185774997.000	
2012-2017 (RIMI)						316220397.350	

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Khan on behalf of SPECTRA ENGINEERS LTD-RIMI NERMAN SANGSTHA JV


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience List.pdf	47.37	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of Part-3.pdf	2378.82	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of Part-4.pdf	1843.53	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of Part-5.pdf	2472.38	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of Part-6.pdf	2640.51	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of Part-1-.pdf	2647.20	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of Part-2.pdf	2409.49	 Download
8	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate Rimi 2018.pdf	221.18	 Download
9	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate of Spectra 2018.pdf	2431.69	 Download
10	Valid Trade License (ITT 25.1.(f))	Trade Licence upto 2017-2018.pdf	2244.46	 Download
11	Valid Trade License (ITT 25.1.(f))	Trade Licence upto 2017-2018( Spectra).pdf	1756.07	 Download
12	TIN Certificate (ITT 25.1(g))	TIN Certificate upto 2017-2018.pdf	959.25	 Download
13	TIN Certificate (ITT 25.1(g))	TIN Certificate upto 2017-2018- RIMI.pdf	959.25	 Download
14	TIN Certificate (ITT 25.1(g))	TIN Certificate 2016-2017- Spectra.pdf	601.88	 Download
15	VAT Certificate (ITT 25.1(g))	VAT Registratin Certificate.pdf	501.99	 Download
16	VAT Certificate (ITT 25.1(g))	VAT Registration 2017.pdf	842.01	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate last 5 years (Part-1).pdf	2527.23	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate last 5 years (Part-2).pdf	1204.04	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Turnover as Payment Certificate 2017 (Final).pdf	8.26	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018(Part) Part-1.pdf	2331.93	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018(Part) Part-2.pdf	2281.73	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 2016-2017 (Part-1)-.pdf	2093.64	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 2016-2017 (Part-2)-.pdf	2046.79	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 2016-2017 (Part-3)-.pdf	2431.67	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 2016-2017 (Part-4)-.pdf	2462.29	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 2016-2017 (Part-5)-.pdf	2289.14	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 2016-2017 (Part-6)-.pdf	2671.60	 Download
28	Average Annual Construction Turnover Certificate	Payment Certificate 2015-2016 (Part-2).pdf	2419.35	 Download




Signed  
A.A.S.

কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
নব্বক পরিদপন ও মহাসড়ক বিভাগ  
নব্বক পরিদপন ও সড়ক মহাসড়ক  
পল্লভাঙ্গা জেলা বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (Part-3).pdf	2481.98	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (Part-4).pdf	2590.45	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (Part-5).pdf	2154.89	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (Part-6).pdf	1873.68	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-3).pdf	2244.99	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-4).pdf	2212.87	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-5).pdf	2171.82	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-6).pdf	868.43	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (Part-1).pdf	2374.74	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (Part-3).pdf	2211.81	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (Part-4).pdf	2351.47	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (Part-5).pdf	1694.96	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-1).pdf	2311.34	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-2).pdf	2458.40	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-5).pdf	2223.85	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-6).pdf	2586.80	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-7).pdf	2502.35	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-8).pdf	2425.63	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-9).pdf	2021.36	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (Part-1).pdf	2172.27	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (Part-2).pdf	2353.25	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary 2016-2017 ( Spectra).pdf	24.61	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary 2016-2017-part-2.pdf	995.41	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-1).pdf	2382.44	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-2).pdf	2492.05	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-3).pdf	2567.69	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-4).pdf	2279.33	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary 2013-2014.pdf	18.14	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary 2014-2015.pdf	22.61	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary 2015-2016.pdf	27.17	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement Part-9.pdf	2457.36	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement Part-10.pdf	2069.05	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাক্রম বিভাগ নতুন পরিচয় ও সোই মর্যাদার প্রোগ্রামার/অফিসার বাংলাদেশ সরকার
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement Part-11.pdf	1191.72	
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary 2012-2013.pdf	16.16	

63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement Part-3.pdf	2496.21	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement Part-4.pdf	1844.39	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement Part-5.pdf	1433.09	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement Part-6.pdf	705.49	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement Part-7.pdf	2728.68	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement Part-8.pdf	2123.98	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement Part-1.pdf	2149.98	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement Part-2.pdf	1590.27	 Download
71	-	National ID- RIM.pdf	319.83	 Download
72	-	Up to List of Ongoing Works 2017.pdf	14.96	 Download
73	-	Tender Capacity.pdf	9.03	 Download
74	-	Incorporation Certificate.pdf	1696.29	 Download
75	-	National ID( Spectra).pdf	452.76	 Download
76	-	2. Tandem Roller-05 Nos.pdf	1942.91	 Download
77	-	Tyre Roller-03 Nos..pdf	1964.36	 Download
78	-	1. Water Tanker-11 Nos..pdf	2661.66	 Download
79	-	2. Wheel Loader-08 Nos..pdf	1520.58	 Download
80	-	5. Drum Truck-10 Nos.pdf	926.96	 Download
81	-	1. Excavator-10 Nos.pdf	2514.64	 Download
82	-	2. Excavator-05 Nos.pdf	726.39	 Download
83	-	4. Excavator-10 Nos.pdf	1154.89	 Download
84	-	1. Motor Grader- 09 Nos.pdf	2078.25	 Download
85	-	Bitumen Distributor-01 No.pdf	497.23	 Download
86	-	Bull Dozer- 12 Nos.pdf	2475.94	 Download
87	-	2. Dump Truck- 10 Nos..pdf	1080.40	 Download
88	-	1. Dump Truck- 04 Nos..pdf	954.75	 Download
89	-	Air Compressor-06 Nos.pdf	2131.47	 Download
90	-	Asphalt Paver-01 No..pdf	710.77	 Download
91	-	Asphalt Batching Plant-02 Nos..pdf	1521.68	 Download
92	-	5. Concrete Batching Plant-60 M3- 03 Nos..pdf	2099.25	 Download
93	-	4. Concrete Batching Plant-30-35M3.pdf	815.02	 Download
94	-	3. Concrete Batching Plant-60 M3.pdf	1894.78	 Download
95	-	Concrete Pump-.pdf	2413.55	 Download
96	-	Concrete Pump-07 Nos. Part-1.pdf	2363.99	 Download
97	-	Transit Mixture-4 Nos Part-1.pdf	1684.07	 Download
98	-	Transit Mixture-4 Nos Part-2.pdf	1864.56	 Download
99	-	Personnel Capabilities for ID No. 165976.pdf	84.76	 Download
100	Financial Capacity Certificates (ITT 16)	Line of Credit SPECTRAID No. 165976.pdf	87.67	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচয় ও সোহ মর্যাদাপূর্ণ  
 নতুন পরিচয় ও সোহ মর্যাদাপূর্ণ

101	Financial Capacity Certificates (ITT 16)	Line of Credit RIM ID No. 165976.pdf	86.26	 Download
102	-	Analysis for ID No. 165976 (Part-1).pdf	2047.01	 Download
103	-	Analysis for ID No. 165976 (Part-2).pdf	2043.06	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার