

# Evaluation Summary


|    |                                                                              |                                                                            |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |                                   |                      |
|----|------------------------------------------------------------------------------|----------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------|----------------------|
| 1  | Tender ID                                                                    | :                                                                          | 120384                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                                   |                      |
| 2  | Package No.                                                                  | :                                                                          | E-GP-04/GZ/2017-18/ PMP Road.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |                                   |                      |
| 3  | Name or Work                                                                 | :                                                                          | Periodic Maintenance of Bhanga-FaridpurGoalchamot Road N804 with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27270m to 32063m under Road Division Faridpur during the year 2017-2018.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |                                   |                      |
| 4  | Procuring Entity                                                             | :                                                                          | Gopalganj Zone                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                   |                      |
| 5  | Budget                                                                       | :                                                                          | Revenue (PMP-Road)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |                                   |                      |
| 6  | Procurement Method                                                           | :                                                                          | OTM - NCT                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |                                   |                      |
| 7  | Invitation and Opening Dated                                                 | :                                                                          | Invitation                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | 17-Sep-17                         | Opening 17-Oct-17 30 |
| 8  | Tender Validity Period (date/day)                                            | :                                                                          | 14-Feb-18 120                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |                                   |                      |
| 9  | Number of Tender Submission                                                  | :                                                                          | 4                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               |                                   |                      |
| 10 | Preliminary Examination and Technical Evaluation Results and Comments of TEC | TER1                                                                       | Tenders Accepted in Preliminary Examination                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |                                   | 4                    |
|    |                                                                              |                                                                            |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |                                   |                      |
|    |                                                                              | TER2                                                                       | Technically Responsive Tenders                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                   | 4                    |
|    |                                                                              |                                                                            |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |                                   |                      |
| 11 | Price Comparison of Lowest 03 Tenderers                                      | Name                                                                       |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 | Quoted Value                      | Point [Turnover]     |
|    |                                                                              | Spectra Engineers Ltd. - Wahid Construction Ltd. JV                        |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 | 102,712,710.983                   | 1000 [3636.80]       |
|    |                                                                              | MIR AKHTER HOSSAIN LIMITED                                                 |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 | 102,712,710.983                   | 1000 [2181.37]       |
|    |                                                                              | MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBALMOZAHAR ENTERPRISE (PVT.) LTD |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 | 102,712,710.987                   | -                    |
| 12 | Name of Winner                                                               | :                                                                          | Spectra Engineers Ltd. - WahidConstruction Ltd. JV<br>[Wahid Construction Ltd. - Lead Partner]                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                   |                      |
| 13 | Recommended Contract Value                                                   | :                                                                          | 102,712,710.983 Taka                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                                   |                      |
| 14 | Official Cost Estimate and % above / less                                    | :                                                                          | Cost Est.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | 114,125,234.425 <sup>1</sup> Taka | 10.000% Less         |
| 15 | Comment of TEC Chairperson                                                   | :                                                                          | "Recommendation for E-GP-04/GZ/2017-18 (PMP Road) (ID No : 120384) 4(Four) Nos. Tenders were received and 4(Four) Nos. Tenders are found technically responsive. Among the 4 Nos. technically responsive tenderer, 2 Nos. quoted prices are same & 10% less than the official cost estimate and they are scored same points (1000) according to past performance evaluation and rating matrix for different aspects. Among them Spectra Engineers Ltd. - Wahid Construction Ltd. JV possessed highest turnover. So, the tender evaluation committee (TEC) unanimously recommending the evaluated price of Tk 102712710.983 in favour of Spectra Engineers Ltd. - Wahid Construction Ltd. JV for kind approval." |                                   |                      |

Remarks of HOPE:

Signature of HOPE:

(Ebne Alam Hasan)  
Chief Engineer, RHD  
Roads and Highways Department

Signed  
AAM  
কাজী আব্দুল আল-হামিদ  
সিনিয়র ইঞ্জিনিয়ার  
পল্লী পরিদপ্তর ও মহাসড়ক বিভাগ  
সড়ক পরিদপ্তর ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 11 Dec, 2017 15:23:49

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**

Print

Save As PDF

**Tender/Proposal Detail**

**Tender/Proposal ID :** 120384 **Invitation Reference No. :** E-GP-04/GZ/2017-18 (PMP Road)

**Closing Date and Time :** 17-Oct-2017 12:30 **Opening Date and Time :** 17-Oct-2017 12:30

**Procuring Entity :** Gopalganj Zone

**Brief :** Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

View Notice

**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Gopalganj Zone

**Tender Package No. and Description :** E-GP-04/GZ/2017-18/ PMP Road

**Lot No. and Description :** 01 & Periodic Maintenance of Bhanga-FaridpurGoalchamot Road N804 with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27270m to 32063m under Road Division Faridpur during the year 2017-2018.

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status                                                                 | Budget Type                      |                                                                                  | Approval Status of Official Estimates |                                                     |
|---------------------------------------------------------------------------------|----------------------------------|----------------------------------------------------------------------------------|---------------------------------------|-----------------------------------------------------|
| Approved                                                                        | Revenue                          |                                                                                  | Approved                              |                                                     |
| Criteria                                                                        | Concord Pragatee Consortium Ltd. | MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV | MIR AKHTER HOSSAIN LIMITED            | Spectra Engineers Ltd. - Wahid Construction Ltd. JV |
| Tender Validity                                                                 | Yes                              | Yes                                                                              | Yes                                   | Yes                                                 |
| Tender Security                                                                 | Yes                              | Yes                                                                              | Yes                                   | Yes                                                 |
| JVCA Partner's Information given or not (If any)                                | NA                               | Yes                                                                              | NA                                    | Yes                                                 |
| Joint Venture Agreement                                                         | NA                               | Yes                                                                              | NA                                    | Yes                                                 |
| Subcontractor's Information given or not (If any)                               | NA                               | NA                                                                               | NA                                    | NA                                                  |
| Tender Contents                                                                 | Yes                              | Yes                                                                              | Yes                                   | Yes                                                 |
| Tenderer Information                                                            | Yes                              | Yes                                                                              | Yes                                   | Yes                                                 |
| Eligibility Declarations                                                        | Yes                              | Yes                                                                              | Yes                                   | Yes                                                 |
| Trade license or Equivalent                                                     | Yes                              | Yes                                                                              | Yes                                   | Yes                                                 |
| Taxation Obligations Documents or Equivalent                                    | Yes                              | Yes                                                                              | Yes                                   | Yes                                                 |
| Legal Capacity                                                                  | Yes                              | Yes                                                                              | Yes                                   | Yes                                                 |
| Litigation History                                                              | No                               | No                                                                               | No                                    | No                                                  |
| Solvency                                                                        | Yes                              | Yes                                                                              | Yes                                   | Yes                                                 |
| Country of Origin                                                               | Yes                              | Yes                                                                              | Yes                                   | Yes                                                 |
| Authorization Letter confirming the signatory of the Tenderer from Organization | Yes                              | Yes                                                                              | Yes                                   |                                                     |
| Accepted in preliminary Evaluation                                              | Yes                              | Yes                                                                              | Yes                                   |                                                     |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নথি পരിশ্রম ও মর্যাদাপূর্ণ বিভাগ  
 নথি পരിশ্রম ও মর্যাদাপূর্ণ  
 বাংলাদেশ সরকার

that no substantial or important information has been omitted.

#### TEC Members

#### TEC Members

|                                      |                                                                                                |                                                                                                |                                                                                                |
|--------------------------------------|------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------|
| Name                                 | Md. Abdul Wahid                                                                                | ACE Gopalganj Zone TEC_TOC                                                                     | AK.Fazul Haque (EE_LGED, Gopalganj)                                                            |
| Committee Role                       | Member Secretary                                                                               | Chairperson                                                                                    | Member                                                                                         |
| Designation                          | Superintending Engineer                                                                        | Additional Chief Engineer                                                                      | Executive Engineer                                                                             |
| PE Office                            | Gopalganj Zone                                                                                 | Gopalganj Zone                                                                                 | Gopalganj Zone                                                                                 |
| Signed Tender Evaluation Report 1 On | 30 Nov 2017 13:19                                                                              | 30 Nov 2017 13:15                                                                              | 30 Nov 2017 13:20                                                                              |
| Comments                             | Tenderers are responsive in preliminary examination. So recommended for Technical examination. | Tenderers are responsive in preliminary examination. So recommended for Technical examination. | Tenderers are responsive in preliminary examination. So recommended for Technical examination. |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোঃমামুন  
পত্নী পরিচয় ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচয় ও সেই মহাপ্রকৃত  
পরিচয়কারী বাংলাদেশ সরকার



Last Login : Monday, 11 Dec, 2017 15:23:49

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 120384 **Invitation Reference No. :** E-GP-04/GZ/2017-18 (PMP Road)

**Closing Date and Time :** 17-Oct-2017 12:30 **Opening Date and Time :** 17-Oct-2017 12:30

**Procuring Entity :** Gopalganj Zone

**Brief :** Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Gopalganj Zone

**Tender Package No. and Description :** E-GP-04/GZ/2017-18/ PMP Road & Periodic Maintenance of Bhanga-FaridpurGoalchamot Road N804 with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27270m to 32063m under Road Division Faridpur during the year 2017-2018.

**Lot No. and Description :** 01 & Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018.

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Revenue     | Approved                              |

**Criteria**

| Name of Tenderer/Consultant                                                     | Tenderer's Qualification | Tenderer's Experience | Turnover | Liquid Asset | Conformity of the Scheduled of Requirements | Eligibility and Conformity of Materials, Equipments and Services | Adequacy of Technical Proposal | Evaluation Status      |
|---------------------------------------------------------------------------------|--------------------------|-----------------------|----------|--------------|---------------------------------------------|------------------------------------------------------------------|--------------------------------|------------------------|
| Concord Pragatee Consortium Ltd.                                                | Yes                      | Yes                   | Yes      | Yes          | Yes                                         | Yes                                                              | Yes                            | Technically Responsive |
| MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL-MOZAHER ENTERPRISE (PVT.) LTD.-JV | Yes                      | Yes                   | Yes      | Yes          | Yes                                         | Yes                                                              | Yes                            | Technically Responsive |
| MIR AKHTER HOSSAIN LIMITED                                                      | Yes                      | Yes                   | Yes      | Yes          | Yes                                         | Yes                                                              | Yes                            | Technically Responsive |
| Spectra Engineers Ltd. - Wahid Construction Ltd. JV                             | Yes                      | Yes                   | Yes      | Yes          | Yes                                         | Yes                                                              | Yes                            | Technically Responsive |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

| Name           | Md. Abdul Wahid         | ACE Gopalganj Zone TEC_TOC | AK.Fazul Haque (EE_L |
|----------------|-------------------------|----------------------------|----------------------|
| Committee Role | Member Secretary        | Chairperson                | Member               |
| Designation    | Superintending Engineer | Additional Chief Engineer  | Executive Engineer   |
| PE Office      | Gopalganj Zone          | Gopalganj Zone             | Gopalganj Zone       |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

|                                      |                                                                                           |                                                                                           |                                                                                           |
|--------------------------------------|-------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------|
| Signed Tender Evaluation Report 2 On | 30 Nov 2017 13:20                                                                         | 30 Nov 2017 13:15                                                                         | 30 Nov 2017 13:21                                                                         |
| Comments                             | All the Tenderers are Technically responsive. It is recommended for financial evaluation. | All the Tenderers are Technically responsive. It is recommended for financial evaluation. | All the Tenderers are Technically responsive. It is recommended for financial evaluation. |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
যোগাযোগ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বতন্ত্র পরিচালক ও সচিব মহাপ্রকল্প  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার





Last Login : Monday, 11 Dec, 2017 15:23:49

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 120384 Invitation Reference No. : E-GP-04/GZ/2017-18 (PMP Road)

Closing Date and Time : 17-Oct-2017 12:30 Opening Date and Time : 17-Oct-2017 12:30

Procuring Entity : Gopalganj Zone

Brief : Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Gopalganj Zone

Tender Package No. and Description : E-GP-04/GZ/2017-18/ PMP Road & Periodic Maintenance of Bhanga-FaridpurGoalchamot Road N804 with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27270m to 32063m under Road Division Faridpur during the year 2017-2018.

Lot No. and Description : 01 & Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018.

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Revenue     | Approved                              |

**Price Evaluation****Evaluation Report Header**

| Rank | Name of Tenderer                                                                | Official Est Cost | Quoted Amount (in BDT) | Deviation Amount | % of Deviaton | Total Points Awarded | Total Turnover of last five (5) years |
|------|---------------------------------------------------------------------------------|-------------------|------------------------|------------------|---------------|----------------------|---------------------------------------|
| L1   | Spectra Engineers Ltd. - Wahid Construction Ltd. JV (Winner)                    | 114125234.425     | 102712710.983          | 11412523.447     | 10.000        | 1000                 | 36368066293.10                        |
| L2   | MIR AKHTER HOSSAIN LIMITED                                                      | 114125234.425     | 102712710.983          | 11412523.447     | 10.000        | 1000                 | 21813708121.440                       |
| L3   | MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL-MOZAHER ENTERPRISE (PVT.) LTD.-JV | 114125234.425     | 102712710.987          | 11412523.443     | 10.000        | 0                    | 0                                     |
| L4   | Concord Pragatee Consortium Ltd.                                                | 114125234.425     | 102755910.987          | 11369323.443     | 9.963         | 0                    | 0                                     |

**Evaluation Report Footer****Post Qualification**

| Name of Tenderer/Consultant                         | Status    |
|-----------------------------------------------------|-----------|
| Spectra Engineers Ltd. - Wahid Construction Ltd. JV | Qualified |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

|                                             |                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                                                                                                                                                                                                                                                                                                                                                                                                                                  |
|---------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| <b>Name</b>                                 | Md. Abdul Wahid                                                                                                                                                                                                                                                                                                                                                                                                                                  | ACE Gopalganj Zone TEC_TOC                                                                                                                                                                                                                                                                                                                                                                                                                       | AK.Fazul Haque (EE_LGED, Gopalganj)                                                                                                                                                                                                                                                                                                                                                                                                              |
| <b>Committee Role</b>                       | Member Secretary                                                                                                                                                                                                                                                                                                                                                                                                                                 | Chairperson                                                                                                                                                                                                                                                                                                                                                                                                                                      | Member                                                                                                                                                                                                                                                                                                                                                                                                                                           |
| <b>Designation</b>                          | Superintending Engineer                                                                                                                                                                                                                                                                                                                                                                                                                          | Additional Chief Engineer                                                                                                                                                                                                                                                                                                                                                                                                                        | Executive Engineer                                                                                                                                                                                                                                                                                                                                                                                                                               |
| <b>PE Office</b>                            | Gopalganj Zone                                                                                                                                                                                                                                                                                                                                                                                                                                   | Gopalganj Zone                                                                                                                                                                                                                                                                                                                                                                                                                                   | Gopalganj Zone                                                                                                                                                                                                                                                                                                                                                                                                                                   |
| <b>Signed Tender Evaluation Report 3 On</b> | 30 Nov 2017 13:48                                                                                                                                                                                                                                                                                                                                                                                                                                | 30 Nov 2017 13:47                                                                                                                                                                                                                                                                                                                                                                                                                                | 30 Nov 2017 13:49                                                                                                                                                                                                                                                                                                                                                                                                                                |
| <b>Comments</b>                             | It is found that among the 4 Nos. technically responsive tenderer, 2 Nos. quoted prices are same & 10% less than the official cost estimate and they scored same points (1000) according to past performance evaluation and rating matrix for different aspects. Among them Spectra Engineers Ltd. - Wahid Construction Ltd. JV possessed highest turnover. So Spectra Engineers Ltd. - Wahid Construction Ltd. JV becomes the winning tenderer. | It is found that among the 4 Nos. technically responsive tenderer, 2 Nos. quoted prices are same & 10% less than the official cost estimate and they scored same points (1000) according to past performance evaluation and rating matrix for different aspects. Among them Spectra Engineers Ltd. - Wahid Construction Ltd. JV possessed highest turnover. So Spectra Engineers Ltd. - Wahid Construction Ltd. JV becomes the winning tenderer. | It is found that among the 4 Nos. technically responsive tenderer, 2 Nos. quoted prices are same & 10% less than the official cost estimate and they scored same points (1000) according to past performance evaluation and rating matrix for different aspects. Among them Spectra Engineers Ltd. - Wahid Construction Ltd. JV possessed highest turnover. So Spectra Engineers Ltd. - Wahid Construction Ltd. JV becomes the winning tenderer. |

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
সিনিয়র  
পরিচালক ও মহাপরিচালক  
পদক পরিচালক ও সিনিয়র  
পরিচালক পদক পরিচালক  
পদক পরিচালক



Last Login : Monday, 11 Dec, 2017 15:23:49

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 120384 Invitation Reference No. : E-GP-04/GZ/2017-18 (PMP Road)

Closing Date and Time : 17-Oct-2017 12:30 Opening Date and Time : 17-Oct-2017 12:30

Procuring Entity : Gopalganj Zone

Brief : Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Gopalganj Zone

Tender Package No. and Description : E-GP-04/GZ/2017-18/ PMP Road & Periodic Maintenance of Bhanga-FaridpurGoalchamot Road N804 with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27270m to 32063m under Road Division Faridpur during the year 2017-2018.

Lot No. and Description : 01 & Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018.

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Revenue     | Approved                              |

**Name of Tenderer/Consultant Recommended for Award**

Spectra Engineers Ltd. - Wahid Construction Ltd. JV

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

| Name                                 | Md. Abdul Wahid                                                                                                                                                                                                                                                                                                                                                                                 | ACE Gopalganj Zone TEC_TOC                                                                                                                                                                                                                                                                                                                                                                      | AK.Fazul Haque (EE_LGED, Gopalganj)                                                                                                                                                                                                                                                                                                                                                             |
|--------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Committee Role                       | Member Secretary                                                                                                                                                                                                                                                                                                                                                                                | Chairperson                                                                                                                                                                                                                                                                                                                                                                                     | Member                                                                                                                                                                                                                                                                                                                                                                                          |
| Designation                          | Superintending Engineer                                                                                                                                                                                                                                                                                                                                                                         | Additional Chief Engineer                                                                                                                                                                                                                                                                                                                                                                       | Executive Engineer                                                                                                                                                                                                                                                                                                                                                                              |
| PE Office                            | Gopalganj Zone                                                                                                                                                                                                                                                                                                                                                                                  | Gopalganj Zone                                                                                                                                                                                                                                                                                                                                                                                  | Gopalganj Zone                                                                                                                                                                                                                                                                                                                                                                                  |
| Signed Tender Evaluation Report 4 On | 30 Nov 2017 13:52                                                                                                                                                                                                                                                                                                                                                                               | 30 Nov 2017 13:56                                                                                                                                                                                                                                                                                                                                                                               | 30 Nov 2017 13:52                                                                                                                                                                                                                                                                                                                                                                               |
| Comments                             | The quoted rate of the successful tenderer Spectra Engineers Ltd.-Wahid Construction Ltd. JV seems to be reasonable and workable in respect of the prevailing market price. After evaluation, it is found that the quoted price of winner responsive tenderer is Tk. 102712710.983 only which is 10% less than the approved estimate. So it is recommended & Forwarded by the TEC for approval. | The quoted rate of the successful tenderer Spectra Engineers Ltd.-Wahid Construction Ltd. JV seems to be reasonable and workable in respect of the prevailing market price. After evaluation, it is found that the quoted price of winner responsive tenderer is Tk. 102712710.983 only which is 10% less than the approved estimate. So it is recommended & Forwarded by the TEC for approval. | The quoted rate of the successful tenderer Spectra Engineers Ltd.-Wahid Construction Ltd. JV seems to be reasonable and workable in respect of the prevailing market price. After evaluation, it is found that the quoted price of winner responsive tenderer is Tk. 102712710.983 only which is 10% less than the approved estimate. So it is recommended & Forwarded by the TEC for approval. |

*Signed*

কাজী আব্দুল আল-মামুন  
সিনিয়র ইঞ্জিনিয়ার  
পল্লী পরিদপ্তর ও মহাসড়ক বিভাগ  
পল্লী পরিদপ্তর ও মহাসড়ক বিভাগ  
পল্লী পরিদপ্তর ও মহাসড়ক বিভাগ



[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
পরিচালনা বিভাগ বাংলাদেশ সরকার

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 120384      **Invitation Reference No. :** E-GP-04/GZ/2017-18 (PMP Road)  
**Closing Date and Time :** 17-Oct-2017 12:30      **Opening Date and Time :** 17-Oct-2017 12:30  
**Procuring Entity :** Gopalganj Zone  
**Brief :** Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)

| S. No. | List of Tenderers                                                                                                                         | Clarification Status | Action                                 |
|--------|-------------------------------------------------------------------------------------------------------------------------------------------|----------------------|----------------------------------------|
| 1      | <a href="#">Concord Pragatee Consortium Ltd.</a>                                                                                          | -                    | <a href="#">View Evaluation Status</a> |
| 2      | <a href="#">MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - MOZAHAR ENTERPRISE (PVT.) LTD.-JV</a><br><a href="#">(JVCA- View Details)</a> | -                    | <a href="#">View Evaluation Status</a> |
| 3      | <a href="#">MR AKHTER HOSSAIN LIMITED</a>                                                                                                 | -                    | <a href="#">View Evaluation Status</a> |
| 4      | <a href="#">Spectra Engineers Ltd. - Wahid Construction Ltd. JV</a><br><a href="#">(JVCA- View Details)</a>                               | -                    | <a href="#">View Evaluation Status</a> |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM

কাজী আব্দুল আল-মামুন  
 সিনিয়র  
 সিনিয়র পরিচালক ও মহাপরিচালক  
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক  
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক

[View All Notifications](#)

## Opening Report


| Tender/Proposal Detail      |                                                                                                                                                                                                                                                 |                            |                               |
|-----------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|-------------------------------|
| Tender/Proposal ID :        | 120384                                                                                                                                                                                                                                          | Invitation Reference No. : | E-GP-04/GZ/2017-18 (PMP Road) |
| Closing Date and Time :     | 17-Oct-2017 12:30                                                                                                                                                                                                                               | Opening Date and Time :    | 17-Oct-2017 12:30             |
| Procuring Entity :          | Gopalganj Zone                                                                                                                                                                                                                                  |                            |                               |
| Brief :                     | Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road). |                            |                               |
| <a href="#">View Notice</a> |                                                                                                                                                                                                                                                 |                            |                               |

| Package No. :                                                                                               | E-GP-04/GZ/2017-18/ PMP Road                                                                                                                                                                                                         |                                                                        |  |
|-------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------|--|
| Package Description :                                                                                       | Periodic Maintenance of Bhanga-FaridpurGoalchamot Road N804 with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27270m to 32063m under Road Division Faridpur during the year 2017-2018.        |                                                                        |  |
| Form Name                                                                                                   |                                                                                                                                                                                                                                      | Action                                                                 |  |
| Tenderer Information Form (e-PW3-2) - Part - 1                                                              |                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Tenderer Information Form (e-PW3-2) - Part - 2<br>Qualification Information of the Tenderer [ITT Clause 31] |                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Tenderer Information Form (e-PW3-2) - Part - 3                                                              |                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| e-Tender Submission Letter (Form e-PW3-1)                                                                   |                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Tenderer Information Form (e-PW3-2) - Part - 4                                                              |                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Subcontractor Information (Form e-PW3-3)                                                                    |                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Personnel Information (Form e-PW3-4)                                                                        |                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Past Performance Evaluation and rating matrix for different aspects                                         |                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Lot No. :                                                                                                   | 01                                                                                                                                                                                                                                   |                                                                        |  |
| Lot Description :                                                                                           | Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018. |                                                                        |  |
| TOR1                                                                                                        | <a href="#">View</a>                                                                                                                                                                                                                 |                                                                        |  |
| TOR2                                                                                                        | <a href="#">View</a>                                                                                                                                                                                                                 |                                                                        |  |
| Form Name                                                                                                   |                                                                                                                                                                                                                                      | Action                                                                 |  |
| Bill of Quantities                                                                                          |                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Schedule of Day works                                                                                       |                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Unconditional Discount Form                                                                                 |                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Bill of Quantities (Salvage items )                                                                         |                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Grand Summary                                                                                               |                                                                                                                                                                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |

Signed

*AAM*

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প



Last Login : Monday, 11 Dec, 2017 15:23:49

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

| Tender/Proposal Detail  |                                                                                                                                                                                                                                                 |                            |                                                                                                 |
|-------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|-------------------------------------------------------------------------------------------------|
| Tender/Proposal ID :    | 120384                                                                                                                                                                                                                                          | Invitation Reference No. : | E-GP-04/GZ/2017-18 (PMP Road)                                                                   |
| Closing Date and Time : | 17-Oct-2017 12:30                                                                                                                                                                                                                               | Opening Date and Time :    | 17-Oct-2017 12:30                                                                               |
| Procuring Entity :      | Gopalganj Zone                                                                                                                                                                                                                                  |                            |                                                                                                 |
| Brief :                 | Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road). |                            |                                                                                                 |
|                         |                                                                                                                                                                                                                                                 |                            |  View Notice |

| Tender Opening Report 1                       |                                                                                                                                                                                                                                                              |                    |                                      |
|-----------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------|--------------------------------------|
| Ministry Name :                               | Ministry of Road Transport and Bridges                                                                                                                                                                                                                       | Division Name :    | Road Transport and Highways Division |
| Organization/Agency Name :                    | Roads & Highways Department (RHD)                                                                                                                                                                                                                            | Procuring Entity : | Gopalganj Zone                       |
| Tender/Proposal Package No. and Description : | E-GP-04/GZ/2017-18/ PMP Road & Periodic Maintenance of Bhanga-FaridpurGoalchamot Road N804 with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27270m to 32063m under Road Division Faridpur during the year 2017-2018. |                    |                                      |
| Lot No. and Description :                     | 01 & Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018.                    |                    |                                      |

| Procurement Data |            |             |                       |
|------------------|------------|-------------|-----------------------|
| Procurement Type | Funding By | Budget Type | Method                |
| NCT              | GOB        | Revenue     | Open Tendering Method |

| Procurement Plan                                                                                                                                                                     |                 |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------|
| Approving Authority                                                                                                                                                                  | Approval Status |
| <b>Name:</b> Obaidul Quader<br><b>Designation:</b> Minister<br><b>Role:</b> Minister<br><b>Office Name:</b> Gopalganj Zone<br><b>Organization:</b> Roads & Highways Department (RHD) | Approved        |

| Advertisement details |                |          |                     |
|-----------------------|----------------|----------|---------------------|
| Newspaper Name        | Newspaper Date | URL Page | URL Publishing Date |
| The Deshkalder Kagoj  | 19-Sep-2017    |          |                     |
| The New Nation        | 19-Sep-2017    |          |                     |
| The Daily Somokal     | 19-Sep-2017    |          |                     |

| Tender/Proposal Date and Time |                          |
|-------------------------------|--------------------------|
| Date and Time of Publishing   | Date and Time of Closing |
| 17-Sep-2017 11:00             | 17-Oct-2017 12:30        |

| Opening Date and Time  |  |
|------------------------|--|
| Original Date and Time |  |
| 17-Oct-2017 12:30      |  |

| Tender/Proposal Document  |                     |                |                  |
|---------------------------|---------------------|----------------|------------------|
| Documents Sold/Downloaded | Nos. of Submissions | Nos. Withdrawn | Nos. Substituted |
| 6                         | 4                   | 0              | 1                |

| TOC Members       |                                            |
|-------------------|--------------------------------------------|
| Committee Members | Md. Abdul Wahid ACE Gopalganj Zone TEC_TOC |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পাবনা পরিষদ ও মহানগরিক বিভাগ  
 পাবনা পল্লিবিদ্যুৎ ও গ্যাস মন্ত্রণালয়  
 বাংলাদেশ সরকার

|                                     |                         |                           |
|-------------------------------------|-------------------------|---------------------------|
| <b>Committee Role</b>               | Member Secretary        | Chairperson               |
| <b>Designation</b>                  | Superintending Engineer | Additional Chief Engineer |
| <b>PE Office</b>                    | Gopalganj Zone          | Gopalganj Zone            |
| <b>Electronically Signed TOR On</b> | 17 Oct 2017 12:35       | 17 Oct 2017 12:39         |
| <b>Comments</b>                     | signed                  | signed                    |


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার





Last Login : Monday, 11 Dec, 2017 15:23:49

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

| Tender/Proposal Detail  |                                                                                                                                                                                                                                                 |                            |                               |
|-------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|-------------------------------|
| Tender/Proposal ID :    | 120384                                                                                                                                                                                                                                          | Invitation Reference No. : | E-GP-04/GZ/2017-18 (PMP Road) |
| Closing Date and Time : | 17-Oct-2017 12:30                                                                                                                                                                                                                               | Opening Date and Time :    | 17-Oct-2017 12:30             |
| Procuring Entity :      | Gopalgonj Zone                                                                                                                                                                                                                                  |                            |                               |
| Brief :                 | Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road). |                            |                               |
|                         |                                                                                                                                                                                                                                                 |                            | <a href="#">View Notice</a>   |

| Tender Opening Report 2              |                                                                                                                                                                                                                                                              |                    |                                      |
|--------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------|--------------------------------------|
| Ministry Name :                      | Ministry of Road Transport and Bridges                                                                                                                                                                                                                       | Division Name :    | Road Transport and Highways Division |
| Organization/Agency Name :           | Roads & Highways Department (RHD)                                                                                                                                                                                                                            | Procuring Entity : | Gopalgonj Zone                       |
| Tender Package No. and Description : | E-GP-04/GZ/2017-18/ PMP Road & Periodic Maintenance of Bhanga-FaridpurGoalchamot Road N804 with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27270m to 32063m under Road Division Faridpur during the year 2017-2018. |                    |                                      |
| Lot No. and Description :            | 01 & Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018.                    |                    |                                      |

| Tender Date and Time        |                          |                          |                      |                               |
|-----------------------------|--------------------------|--------------------------|----------------------|-------------------------------|
| Date and Time of Publishing | Date and Time of Closing | Date and Time of Opening | Tender Validity Date | Tender Security Validity Date |
| 17-Sep-2017 11:00           | 17-Oct-2017 12:30        | 17-Oct-2017 12:30        | 14-Feb-2018          | 14-Mar-2018                   |

| Tender Document |                     |                |                             |
|-----------------|---------------------|----------------|-----------------------------|
| Documents Sold  | Nos. of Submissions | Nos. Withdrawn | Nos. Substituted / Modified |
| 6               | 4                   | 0              | 1                           |

| S. No. | Name of Tenderer / Consultant                                                                                         | Date and Time of Submission | Tender Security Type | Tender Security Amount | Name of Bank & Branch, Date of Issue                                          | Tender Security Valid upto (Date) | Tender Validity upto (Date) |
|--------|-----------------------------------------------------------------------------------------------------------------------|-----------------------------|----------------------|------------------------|-------------------------------------------------------------------------------|-----------------------------------|-----------------------------|
| 1      | <a href="#">Concord Pragatee Consortium Ltd.</a>                                                                      | 17-Oct-2017 10:24           | Pay Order            | 2500000.00             | Bank: Bank Asia Limited<br>Branch: BAL_Faridpur Branch<br>15-Oct-2017 11:51   | 14-Mar-2018                       | 14-Feb-2018                 |
| 2      | <a href="#">MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV (JVCA- View Details)</a> | 17-Oct-2017 00:19           | Bank Guarantee       | 2500000.00             | Bank: AB Bank Limited<br>Branch: Jessore Branch (ABBL)<br>16-Oct-2017 12:53   | 14-Mar-2018                       | 14-Feb-2018                 |
| 3      | <a href="#">MR.AKHTER HOSSAIN LIMITED</a>                                                                             | 17-Oct-2017 10:04           | Bank Guarantee       | 2500000.00             | Bank: Jamuna Bank Limited<br>Branch: Lalmatia Branch JBL<br>15-Oct-2017 17:52 | 14-Mar-2018                       | 14-Feb-2018                 |
| 4      | <a href="#">Spectra Engineers Ltd. - Wahid Construction Ltd. JV (JVCA- View Details)</a>                              | 16-Oct-2017 23:13           | Bank Guarantee       | 2500000.00             | Bank: Standard Bank Limited<br>Branch: 051 Green Road<br>16-Oct-2017 19:32    | 14-Mar-2018                       | 14-Feb-2018                 |

| Official Cost Estimate (In BDT) |  |
|---------------------------------|--|
| 114125234.425                   |  |

| Opening Report Header |                                                     |                                         |                            |                    |          |
|-----------------------|-----------------------------------------------------|-----------------------------------------|----------------------------|--------------------|----------|
| S. No                 | Name of Tenderer                                    | Quoted Amount (in BDT) Without Discount | Discount in Percentage (%) | Discount in Amount | Quoted w |
| 1                     | Spectra Engineers Ltd. - Wahid Construction Ltd. JV | 102712710.983                           | 0.000                      | 0.000              |          |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মহালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

|   |                                                                                  |               |       |       |               |
|---|----------------------------------------------------------------------------------|---------------|-------|-------|---------------|
| 1 | MIR AKHTER HOSSAIN LIMITED                                                       | 102712710.983 | 0.000 | 0.000 | 102712710.983 |
| 2 | Concord Pragatee Consortium Ltd.                                                 | 102755910.987 | 0.000 | 0.000 | 102755910.987 |
| 3 | MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV | 102712710.987 | 0.000 | 0.000 | 102712710.987 |

## Opening Report Footer

## TOC Members

|                              |                         |                            |
|------------------------------|-------------------------|----------------------------|
| Committee Members            | Md. Abdul Wahid         | ACE Gopalganj Zone TEC_TOC |
| Committee Role               | Member Secretary        | Chairperson                |
| Designation                  | Superintending Engineer | Additional Chief Engineer  |
| PE Office                    | Gopalganj Zone          | Gopalganj Zone             |
| Electronically Signed TOR On | 17 Oct 2017 12:36       | 17 Oct 2017 12:41          |
| Comments                     | signed                  | signed                     |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
যোগাযোগ  
স্বতন্ত্র পরিদপ্তর ও মহাপরিদপ্তর বিভাগ  
স্বতন্ত্র পরিদপ্তর ও সোহু মহাপরিদপ্তর  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 120384 **Invitation Reference No. :** E-GP-04/GZ/2017-18 (PMP Road)  
**Closing Date and Time :** 17-Oct-2017 12:30 **Opening Date and Time :** 17-Oct-2017 12:30  
**Procuring Entity :** Gopalganj Zone  
**Brief :** Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)

| Package No                   | Package Description                                                                                                                                                                                                           |
|------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| E-GP-04/GZ/2017-18/ PMP Road | Periodic Maintenance of Bhanga-FaridpurGoalchamot Road N804 with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27270m to 32063m under Road Division Faridpur during the year 2017-2018. |

## Concord Pragatee Consortium Ltd.

## Bill of Quantities

## Bill of Quantities : E-GP-04/GZ/2017-18 (PMP Road)

- 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.
- Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.
- The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.
- For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.
- The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and In that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.
- The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.
- All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/ RUET.

## Bill of Quantities

| Item no. | Group                      | Item Code (if any) | Description of Item                                                | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)                                                   | Total Price In Figures (BDT) | Total Price In Words (BDT)                                                  |
|----------|----------------------------|--------------------|--------------------------------------------------------------------|------------------|----------|-----------------------------|-----------------------------------------------------------------------------|------------------------------|-----------------------------------------------------------------------------|
| 1        | General & Site facilities. | 01/02/04           | Provision, Maintenance and Removal of Sign Boards.                 | L.S              | 2.000    | 9071.001                    | Nine Thousand AND Seventy-One point Zero Zero One                           | 18142.002                    | Eighteen Thousand One Hundred and Forty-Two point Zero Zero Two             |
| 1        | General & Site facilities. | 01/03/01           | Provide and Removed site Laboratory & Equipment                    | L.S              | 1.000    | 553640.834                  | Five Lakh Fifty-Three Thousand Six Hundred and Forty point Eight Three Four | 553640.834                   | Five Lakh Fifty-Three Thousand Six Hundred and Forty point Eight Three Four |
| 1        | General & Site facilities. | 01/03/02           | Maintain Site Laboratory.                                          | Months           | 6.000    | 7000.001                    | Seven Thousand point Zero Zero One                                          | 42000.006                    | Forty-Two Thousand point Zero Zero Six                                      |
| 2        | Earth Work                 | 02/02/03           | Roadway Excavation in Existing Pavement (Not Rain forced Concrete) | cum              | 6.776    | 254.001                     | Two Hundred and Fifty-Four point Zero Zero One                              | 1721.111                     | One Thousand Seven Hundred and Twenty-One                                   |
| 2        | Earth Work                 | 02/06/02           | Embankment fill from borrow pit in contractor's Arranged Land.     | cum              | 1565.200 | 130.001                     | One Hundred and Thirty point Zero Zero One                                  | 203477.565                   |                                                                             |
|          | Debarment                  |                    | Scarify, Mix and Re-compact                                        |                  |          |                             | Thirty-Eight point Zero                                                     |                              |                                                                             |

Signed

MD. Nazrul Islam

কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

|   |                 |           |                                                                                   |       |           |           |                                                           |               |                                                                                                      |
|---|-----------------|-----------|-----------------------------------------------------------------------------------|-------|-----------|-----------|-----------------------------------------------------------|---------------|------------------------------------------------------------------------------------------------------|
| 3 | Pavement Work   | 03/01/01  | Existing Pavement and/or Shoulder.                                                | Sqm   | 1460.000  | 35.001    | thirty-five point zero Zero One                           | 51101.460     | thousand One Hundred and One point Four Six                                                          |
| 3 | Pavement Work   | 03/01/02  | Repair of potholes on the existing Pavement .                                     | cum   | 55.505    | 12603.001 | Twelve Thousand Six Hundred and Three point Zero Zero One | 699529.571    | Six Lakh Ninety-Nine Thousand Five Hundred and Twenty-Nine point Five Seven One                      |
| 3 | Pavement Work   | 03/03/01  | Aggregate Base Type-I                                                             | cum   | 219.000   | 6590.001  | Six Thousand Five Hundred and Ninety point Zero Zero One  | 1443210.219   | Fourteen Lakh Forty-Three Thousand Two Hundred and Ten point Two One Nine                            |
| 3 | Pavement Work   | 03/06/01a | Bituminous Prime Coat (Plant Placed).                                             | sqm   | 1460.000  | 100.001   | One Hundred point Zero Zero One                           | 146001.460    | One Lakh Forty-Six Thousand AND One point Four Six                                                   |
| 3 | Pavement Work   | 03/07/01a | Bituminous Tack Coat (Plant Work).                                                | Sqm   | 85412.700 | 35.001    | Thirty-Five point Zero Zero One                           | 2989529.913   | Twenty-Nine Lakh Eighty-Nine Thousand Five Hundred and Twenty-Nine point Nine One Three              |
| 3 | Pavement Work   | 03/08/01  | Primer Seal.                                                                      | Sqm   | 69911.200 | 95.001    | Ninety-Five point Zero Zero One                           | 6641633.911   | Sixty-Six Lakh Forty-One Thousand Six Hundred and Thirty-Three point Nine One One                    |
| 3 | Pavement Work   | 03/10/01b | DBS-Base Course (Plant Method) (Bitumen Grade 60/70)                              | cum   | 1085.105  | 17500.001 | Seventeen Thousand Five Hundred point Zero Zero One       | 18989338.585  | One Crore Eighty-Nine Lakh Eighty-Nine Thousand Three Hundred and Thirty-Eight point Five Eight Five |
| 3 | Pavement Work   | 03/10/02b | DBS-Wearing Course (Plant Method) (Bitumen Grade 60/70)                           | cum   | 3568.560  | 18500.001 | Eighteen Thousand Five Hundred point Zero Zero One        | 66018363.569  | Six Crore Sixty Lakh Eighteen Thousand Three Hundred and Sixty-Three point Five Six Nine             |
| 3 | Pavement Work   | 03/13/01  | Brick on end edging.                                                              | L.M   | 400.000   | 106.001   | One Hundred and Six point Zero Zero One                   | 42400.400     | Forty-Two Thousand Four Hundred point Four                                                           |
| 6 | Incidental Work | 06/05/01  | Road Marking - Thermoplastic Materials (Indicate if Screed or Spray application). | sqm   | 2421.090  | 750.001   | Seven Hundred and Fifty point Zero Zero One               | 1815819.921   | Eighteen Lakh Fifteen Thousand Eight Hundred and Nineteen point Nine Two One                         |
| 6 | Pavement Work   | 06/10/01  | Traffic Signs                                                                     | Nos.  | 20.000    | 5000.001  | Five Thousand point Zero Zero One                         | 100000.020    | One Lakh point Zero Two                                                                              |
| 6 | Pavement Work   | 06/10/02  | Sign Post                                                                         | Nos.  | 20.000    | 3000.001  | Three Thousand point Zero Zero One                        | 60000.020     | Sixty Thousand point Zero Two                                                                        |
| 6 | Pavement Work   | 06/17/01b | RCC Palisading (3m post, 150mm x 150mm).                                          | Meter | 420.000   | 7000.001  | Seven Thousand point Zero Zero One                        | 2940000.420   | Twenty-Nine Lakh Forty Thousand point Four Two                                                       |
|   |                 |           |                                                                                   |       |           |           | <b>Grand Total:</b>                                       | 102755910.987 | Ten Crore Twenty-Seven Lakh Fifty-Five Thousand Nine Hundred and Ten point Nine Eight Seven          |

This Bill of Quantities is Electronically Signed by Mr. Mritunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

**MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV**  
(JVCA - View Details)

#### Bill of Quantities

**Bill of Quantities : E-GP-04/GZ/2017-18 (PMP Road)**

**1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.**

**2. Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.**

*Signed*  
*AAB*  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পাক পলিমার ও মরাদ্দিক বিভাগ  
পাক পলিমার ও মোহাম্মাদ  
পলিমার ও মোহাম্মাদ

3.The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.

4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.

5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and In that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.

6. The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.

7. All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.

#### Bill of Quantities

| Item no. | Group                      | Item Code (if any) | Description of Item                                                | Measurement Unit | Quantity  | Unit Price In figures (BDT) | Unit Price In Words (BDT)                                             | Total Price In Figures (BDT) | Total Price In Words (BDT)                                                                                                                                |
|----------|----------------------------|--------------------|--------------------------------------------------------------------|------------------|-----------|-----------------------------|-----------------------------------------------------------------------|------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1        | General & Site facilities. | 01/02/04           | Provision, Maintenance and Removal of Sign Boards.                 | L.S              | 2.000     | 494.382                     | Four Hundred and Ninety-Four point Three Eight Two                    | 988.764                      | Nine Hundred and Eighty-Eight point Seven Six Four                                                                                                        |
| 1        | General & Site facilities. | 01/03/01           | Provide and Removed site Laboratory & Equipment                    | L.S              | 1.000     | 26392.674                   | Twenty-Six Thousand Three Hundred and Ninety-Two point Six Seven Four | 26392.674                    | Twenty-Six Thousand Three Hundred and Ninety-Two point Six Seven Four                                                                                     |
| 1        | General & Site facilities. | 01/03/02           | Maintain Site Laboratory.                                          | Months           | 6.000     | 1235.956                    | One Thousand Two Hundred and Thirty-Five point Nine Five Six          | 7415.736                     | Seven Thousand Four Hundred and Fifteen point Seven Three Six                                                                                             |
| 2        | Earth Work                 | 02/02/03           | Roadway Excavation in Existing Pavement (Not Rain forced Concrete) | cum              | 6.776     | 214.644                     | Two Hundred and Fourteen point Six Four Four                          | 1454.428                     | One Thousand Four Hundred and Fifty-Four point Four Two Eight                                                                                             |
| 2        | Earth Work                 | 02/06/02           | Embankment fill from borrow pit in contractor's Arranged Land.     | cum              | 1565.200  | 220.742                     | Two Hundred and Twenty point Seven Four Two                           | 345505.378                   | Three Lakh Forty-Five Thousand Five Hundred and Five point Three Seven Eight                                                                              |
| 3        | Pavement Work              | 03/01/01           | Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.     | Sqm              | 1460.000  | 37.326                      | Thirty-Seven point Three Two Six                                      | 54495.960                    | Fifty-Four Thousand Four Hundred and Ninety-Five point Nine Six                                                                                           |
| 3        | Pavement Work              | 03/01/02           | Repair of potholes on the existing Pavement .                      | cum              | 55.505    | 14328.186                   | Fourteen Thousand Three Hundred and Twenty-Eight point One Eight Six  | 795285.964                   | Seven Lakh Ninety-Five Thousand Two Hundred and Eighty-Five point Nine Six Four                                                                           |
| 3        | Pavement Work              | 03/03/01           | Aggregate Base Type-I                                              | cum              | 219.000   | 6789.722                    | Six Thousand Seven Hundred and Eighty-Nine point Seven Two Two        | 1486949.118                  | Fourteen Lakh Eighty-Six Thousand Nine Hundred and Forty-Nine point One One Eight                                                                         |
| 3        | Pavement Work              | 03/06/01a          | Bituminous Prime Coat (Plant Placed).                              | sqm              | 1460.000  | 110.962                     | One Hundred and Ten point Nine Six Two                                | 162004.520                   | One Lakh Sixty-Two Thousand AND Four point Five Two                                                                                                       |
| 3        | Pavement Work              | 03/07/01a          | Bituminous Tack Coat (Plant Work).                                 | Sqm              | 85412.700 | 40.147                      | Forty point One Four Seven                                            | 3429063.667                  | Thirty-Four Lakh Twenty-Nine Thousand AND Sixty-Three point Six Six Seven                                                                                 |
| 3        | Pavement Work              | 03/08/01           | Primer Seal.                                                       | Sqm              | 69911.200 | 97.807                      | Ninety-Seven point Eight Zero Seven                                   | 6837804.738                  | Sixty-Eight Lakh Thirty-Seven Thousand Eight Hundred and Four point Seven Three Eight                                                                     |
| 3        | Pavement Work              | 03/10/01b          | DBS-Base Course (Plant Method) (Bitumen Grade 60/70)               | cum              | 1085.105  | 18295.307                   | Eighteen Thousand Two Hundred and Ninety-Five point Three Zero Seven  | 19852329.102                 | One Crore Ninety-Eight Lakh Fifty-Two Thousand Three Hundred and Twenty-Nine point C                                                                      |
| 3        | Pavement Work              | 03/10/02b          | DBS-Wearing Course (Plant Method) (Bitumen Grade 60/70)            | cum              | 3568.560  | 18295.307                   | Eighteen Thousand Two Hundred and Ninety-Five point Three Zero Seven  | 65287900.748                 | S L T H S T Signed<br>কাজী আব্দুল আল-মামুন<br>যোগাযোগ<br>সড়ক পরিবহন ও যান্ত্রিক বিভাগ<br>সড়ক পরিবহন ও সেতু মহাপরিদপ্তর<br>গণপ্রজাতন্ত্রী বাংলাদেশ সরকার |

|   |                 |           |                                                                                   |       |          |          |                                                              |               |                                                                                          |
|---|-----------------|-----------|-----------------------------------------------------------------------------------|-------|----------|----------|--------------------------------------------------------------|---------------|------------------------------------------------------------------------------------------|
| 3 | Pavement Work   | 03/13/01  | Brick on end edging.                                                              | L.M   | 400.000  | 83.056   | Eighty-Three point Zero Five Six                             | 33222.400     | Thousand Two Hundred and Twenty-Two point Four                                           |
| 6 | Incidental Work | 06/05/01  | Road Marking - Thermoplastic Materials (Indicate if Screed or Spray application). | sqm   | 2421.090 | 855.899  | Eight Hundred and Fifty-Five point Eight Nine Nine           | 2072208.510   | Twenty Lakh Seventy-Two Thousand Two Hundred and Eight point Five One                    |
| 6 | Pavement Work   | 06/10/01  | Traffic Signs                                                                     | Nos.  | 20.000   | 3084.451 | Three Thousand AND Eighty-Four point Four Five One           | 61689.020     | Sixty-One Thousand Six Hundred and Eighty-Nine point Zero Two                            |
| 6 | Pavement Work   | 06/10/02  | Sign Post                                                                         | Nos.  | 20.000   | 2224.721 | Two Thousand Two Hundred and Twenty-Four point Seven Two One | 44494.420     | Forty-Four Thousand Four Hundred and Ninety-Four point Four Two                          |
| 6 | Pavement Work   | 06/17/01b | RCC Palisading (3m post, 150mm x 150mm).                                          | Meter | 420.000  | 5270.252 | Five Thousand Two Hundred and Seventy point Two Five Two     | 2213505.840   | Twenty-Two Lakh Thirteen Thousand Five Hundred and Five point Eight Four                 |
|   |                 |           |                                                                                   |       |          |          | <b>Grand Total:</b>                                          | 102712710.987 | Ten Crore Twenty-Seven Lakh Twelve Thousand Seven Hundred and Ten point Nine Eight Seven |

This Bill of Quantities is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAML IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV

| S. No. | Mapped Document Name | File Name                       | File Size(In Kb) | Action                                                                                        |
|--------|----------------------|---------------------------------|------------------|-----------------------------------------------------------------------------------------------|
| 1      | -                    | Rate analysis of TID-120384.pdf | 92.90            |  Download |

#### MIR AKHTER HOSSAIN LIMITED

#### Bill of Quantities

#### Bill of Quantities : E-GP-04/GZ/2017-18 (PMP Road)

1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.

2. Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.

3. The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.

4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.


5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and in that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.

6. The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.

7. All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.


#### Bill of Quantities

| Item no. | Group                      | Item Code (if any) | Description of Item                                | Measurement Unit | Quantity | Unit Price<br>In figures (BDT) | Unit Price<br>In Words (BDT)                                                      | Total Price<br>In Figures (BDT) | Total Price<br>In Words (BDT)                                 |
|----------|----------------------------|--------------------|----------------------------------------------------|------------------|----------|--------------------------------|-----------------------------------------------------------------------------------|---------------------------------|---------------------------------------------------------------|
| 1        | General & Site facilities. | 01/02/04           | Provision, Maintenance and Removal of Sign Boards. | L.S              | 2.000    | 8840.001                       | Eight Thousand Eight Hundred and Forty point Zero Zero One                        | 17680.002                       | Seventeen Thousand Six Hundred and Eighty point Zero Zero Two |
| 1        | General & Site facilities. | 01/03/01           | Provide and Removed site Laboratory & Equipment    | L.S              | 1.000    | 134837.769                     | One Lakh Thirty-Four Thousand Eight Hundred and Thirty-Seven point Seven Six Nine | 134837.769                      |                                                               |
|          | General &                  |                    |                                                    |                  |          |                                | Seven Thousand Five                                                               |                                 |                                                               |

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



|              |                  |           |                                                                                   |        |           |           |                                                             |               |                                                                                                   |
|--------------|------------------|-----------|-----------------------------------------------------------------------------------|--------|-----------|-----------|-------------------------------------------------------------|---------------|---------------------------------------------------------------------------------------------------|
| 1            | Site facilities. | 01/03/02  | Maintain Site Laboratory.                                                         | Months | 6.000     | 7500.001  | Hundred point Zero Zero One                                 | 45000.006     | Thousand point Zero Zero Six                                                                      |
| 2            | Earth Work       | 02/02/03  | Roadway Excavation in Existing Pavement (Not Rain forced Concrete)                | cum    | 6.776     | 30.001    | Thirty point Zero Zero One                                  | 203.287       | Two Hundred and Three point Two Eight Seven                                                       |
| 2            | Earth Work       | 02/06/02  | Embankment fill from borrow pit in contractor's Arranged Land.                    | cum    | 1565.200  | 280.001   | Two Hundred and Eighty point Zero Zero One                  | 438257.565    | Four Lakh Thirty-Eight Thousand Two Hundred and Fifty-Seven point Five Six Five                   |
| 3            | Pavement Work    | 03/01/01  | Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.                    | Sqm    | 1460.000  | 25.001    | Twenty-Five point Zero Zero One                             | 36501.460     | Thirty-Six Thousand Five Hundred and One point Four Six                                           |
| 3            | Pavement Work    | 03/01/02  | Repair of potholes on the existing Pavement .                                     | cum    | 55.505    | 10000.001 | Ten Thousand point Zero Zero One                            | 555050.056    | Five Lakh Fifty-Five Thousand AND Fifty point Zero Five Six                                       |
| 3            | Pavement Work    | 03/03/01  | Aggregate Base Type-I                                                             | cum    | 219.000   | 6566.001  | Six Thousand Five Hundred and Sixty-Six point Zero Zero One | 1437954.219   | Fourteen Lakh Thirty-Seven Thousand Nine Hundred and Fifty-Four point Two One Nine                |
| 3            | Pavement Work    | 03/06/01a | Bituminous Prime Coat (Plant Placed).                                             | sqm    | 1460.000  | 110.001   | One Hundred and Ten point Zero Zero One                     | 160601.460    | One Lakh Sixty Thousand Six Hundred and One point Four Six                                        |
| 3            | Pavement Work    | 03/07/01a | Bituminous Tack Coat (Plant Work).                                                | Sqm    | 85412.700 | 35.001    | Thirty-Five point Zero Zero One                             | 2989529.913   | Twenty-Nine Lakh Eighty-Nine Thousand Five Hundred and Twenty-Nine point Nine One Three           |
| 3            | Pavement Work    | 03/08/01  | Primer Seal.                                                                      | Sqm    | 69911.200 | 90.001    | Ninety point Zero Zero One                                  | 6292077.911   | Sixty-Two Lakh Ninety-Two Thousand AND Seventy-Seven point Nine One One                           |
| 3            | Pavement Work    | 03/10/01b | DBS-Base Course (Plant Method) (Bitumen Grade 60/70)                              | cum    | 1085.105  | 16800.001 | Sixteen Thousand Eight Hundred point Zero Zero One          | 18229765.085  | One Crore Eighty-Two Lakh Twenty-Nine Thousand Seven Hundred and Sixty-Five point Zero Eight Five |
| 3            | Pavement Work    | 03/10/02b | DBS-Wearing Course (Plant Method) (Bitumen Grade 60/70)                           | cum    | 3568.560  | 19050.001 | Nineteen Thousand AND Fifty point Zero Zero One             | 67981071.569  | Six Crore Seventy-Nine Lakh Eighty-One Thousand AND Seventy-One point Five Six Nine               |
| 3            | Pavement Work    | 03/13/01  | Brick on end edging.                                                              | L.M    | 400.000   | 103.001   | One Hundred and Three point Zero Zero One                   | 41200.400     | Forty-One Thousand Two Hundred point Four                                                         |
| 6            | Incidental Work  | 06/05/01  | Road Marking - Thermoplastic Materials (Indicate if Screed or Spray application). | sqm    | 2421.090  | 860.001   | Eight Hundred and Sixty point Zero Zero One                 | 2082139.821   | Twenty Lakh Eighty-Two Thousand One Hundred and Thirty-Nine point Eight Two One                   |
| 6            | Pavement Work    | 06/10/01  | Traffic Signs                                                                     | Nos.   | 20.000    | 6000.001  | Six Thousand point Zero Zero One                            | 120000.020    | One Lakh Twenty Thousand point Zero Two                                                           |
| 6            | Pavement Work    | 06/10/02  | Sign Post                                                                         | Nos.   | 20.000    | 2500.001  | Two Thousand Five Hundred point Zero Zero One               | 50000.020     | Fifty Thousand point Zero Two                                                                     |
| 6            | Pavement Work    | 06/17/01b | RCC Palisading (3m post, 150mm × 150mm).                                          | Meter  | 420.000   | 5002.001  | Five Thousand AND Two point Zero Zero One                   | 2100840.420   | Twenty-One Lakh Eight Hundred and Forty point Four Two                                            |
| Grand Total: |                  |           |                                                                                   |        |           |           |                                                             | 102712710.983 | Ten Crore                                                                                         |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিবহন ও মহাসড়ক বিভাগ  
 নতুন পরিবহন ও সড়ক মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Bill of Quantities is Electronically Signed by Mr. Aftabul Islam on behalf of MR AKHTER HOSSAIN LIMITED

Spectra Engineers Ltd. - Wahid Construction Ltd. JV  
(JVCA - View Details)

### Bill of Quantities

Bill of Quantities : E-GP-04/GZ/2017-18 (PMP Road)

1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.

2. Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.

3. The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.

4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.

5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and in that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.

6. The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.

7. All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.

### Bill of Quantities

| Item no. | Group                      | Item Code (if any) | Description of Item                                                | Measurement Unit | Quantity | Unit Price<br>In figures (BDT) | Unit Price<br>In Words (BDT)                                                   | Total Price<br>In Figures (BDT) | Total Price<br>In Words (BDT)                                                  |
|----------|----------------------------|--------------------|--------------------------------------------------------------------|------------------|----------|--------------------------------|--------------------------------------------------------------------------------|---------------------------------|--------------------------------------------------------------------------------|
| 1        | General & Site facilities. | 01/02/04           | Provision, Maintenance and Removal of Sign Boards.                 | L.S              | 2.000    | 6145.249                       | Six Thousand One Hundred and Forty-Five point Two Four Nine                    | 12290.498                       | Twelve Thousand Two Hundred and Ninety point Four Nine Eight                   |
| 1        | General & Site facilities. | 01/03/01           | Provide and Removed site Laboratory & Equipment                    | L.S              | 1.000    | 159542.977                     | One Lakh Fifty-Nine Thousand Five Hundred and Forty-Two point Nine Seven Seven | 159542.977                      | One Lakh Fifty-Nine Thousand Five Hundred and Forty-Two point Nine Seven Seven |
| 1        | General & Site facilities. | 01/03/02           | Maintain Site Laboratory.                                          | Months           | 6.000    | 6145.249                       | Six Thousand One Hundred and Forty-Five point Two Four Nine                    | 36871.494                       | Thirty-Six Thousand Eight Hundred and Seventy-One point Four Nine Four         |
| 2        | Earth Work                 | 02/02/03           | Roadway Excavation in Existing Pavement (Not Rain forced Concrete) | cum              | 6.776    | 232.085                        | Two Hundred and Thirty-Two point Zero Eight Five                               | 1572.608                        | One Thousand Five Hundred and Seventy-Two point Six Zero Eight                 |
| 2        | Earth Work                 | 02/06/02           | Embankment fill from borrow pit in contractor's Arranged Land.     | cum              | 1565.200 | 197.242                        | One Hundred and Ninety-Seven point Two Four Two                                | 308723.178                      | Three Lakh Eight Thousand Seven Hundred and Twenty-Three point One Seven Eight |
| 3        | Pavement Work              | 03/01/01           | Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.     | Sqm              | 1460.000 | 40.713                         | Forty point Seven One Three                                                    | 59440.980                       | Fifty-Nine Thousand Four Hundred and Forty point Nine Eight                    |
| 3        | Pavement Work              | 03/01/02           | Repair of potholes on the existing Pavement .                      | cum              | 55.505   | 14303.387                      | Fourteen Thousand Three Hundred and Three point Three Eight Seven              | 793909.495                      | Seven Lakh Ninety-Three Thousand Nine Hundred and Nine point Four              |
| 3        | Pavement Work              | 03/03/01           | Aggregate Base Type-I                                              | cum              | 219.000  | 4402.764                       | Four Thousand Four Hundred and Two point Seven Six Four                        | 964205.316                      |                                                                                |

Signed  
Aftabul Islam  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচয় ও মহাপ্রকৃতি বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

|   |                 |           |                                                                                   |       |           |           |                                                                |               |                                                                                                 |
|---|-----------------|-----------|-----------------------------------------------------------------------------------|-------|-----------|-----------|----------------------------------------------------------------|---------------|-------------------------------------------------------------------------------------------------|
| 3 | Pavement Work   | 03/06/01a | Bituminous Prime Coat (Plant Placed).                                             | sqm   | 1460.000  | 98.974    | Ninety-Eight point Nine Seven Four                             | 144502.040    | Four thousand Five Hundred and Two point Zero Four                                              |
| 3 | Pavement Work   | 03/07/01a | Bituminous Tack Coat (Plant Work).                                                | Sqm   | 85412.700 | 34.118    | Thirty-Four point One One Eight                                | 2914110.499   | Twenty-Nine Lakh Fourteen Thousand One Hundred and Ten point Four Nine Nine                     |
| 3 | Pavement Work   | 03/08/01  | Primer Seal.                                                                      | Sqm   | 69911.200 | 87.854    | Eighty-Seven point Eight Five Four                             | 6141978.565   | Sixty-One Lakh Forty-One Thousand Nine Hundred and Seventy-Eight point Five Six Five            |
| 3 | Pavement Work   | 03/10/01b | DBS-Base Course (Plant Method) (Bitumen Grade 60/70)                              | cum   | 1085.105  | 18508.913 | Eighteen Thousand Five Hundred and Eight point Nine One Three  | 20084114.041  | Two Crore Eighty-Four Thousand One Hundred and Fourteen point Zero Four One                     |
| 3 | Pavement Work   | 03/10/02b | DBS-Wearing Course (Plant Method) (Bitumen Grade 60/70)                           | cum   | 3568.560  | 18690.813 | Eighteen Thousand Six Hundred and Ninety point Eight One Three | 66699287.639  | Six Crore Sixty-Six Lakh Ninety-Nine Thousand Two Hundred and Eighty-Seven point Six Three Nine |
| 3 | Pavement Work   | 03/13/01  | Brick on end edging.                                                              | L.M   | 400.000   | 100.045   | One Hundred point Zero Four Five                               | 40018.000     | Forty Thousand AND Eighteen                                                                     |
| 6 | Incidental Work | 06/05/01  | Road Marking - Thermoplastic Materials (Indicate if Screed or Spray application). | sqm   | 2421.090  | 767.994   | Seven Hundred and Sixty-Seven point Nine Nine Four             | 1859382.593   | Eighteen Lakh Fifty-Nine Thousand Three Hundred and Eighty-Two point Five Nine Three            |
| 6 | Pavement Work   | 06/10/01  | Traffic Signs                                                                     | Nos.  | 20.000    | 5216.484  | Five Thousand Two Hundred and Sixteen point Four Eight Four    | 104329.680    | One Lakh Four Thousand Three Hundred and Twenty-Nine point Six Eight                            |
| 6 | Pavement Work   | 06/10/02  | Sign Post                                                                         | Nos.  | 20.000    | 2479.667  | Two Thousand Four Hundred and Seventy-Nine point Six Six Seven | 49593.340     | Forty-Nine Thousand Five Hundred and Ninety-Three point Three Four                              |
| 6 | Pavement Work   | 06/17/01b | RCC Palisading (3m post, 150mm x 150mm).                                          | Meter | 420.000   | 5568.662  | Five Thousand Five Hundred and Sixty-Eight point Six Six Two   | 2338838.040   | Twenty-Three Lakh Thirty-Eight Thousand Eight Hundred and Thirty-Eight point Zero Four          |
|   |                 |           |                                                                                   |       |           |           | <b>Grand Total:</b>                                            | 102712710.983 | Ten Crore Twenty-Seven Lakh Twelve Thousand Seven Hundred and Ten point Nine Eight Three        |

This Bill of Quantities is Electronically Signed by Mr. Md. on behalf of Spectra Engineers Ltd. - Wahid Construction Ltd. JV

| S. No. | Mapped Document Name | File Name                      | File Size(In Kb) | Action                                                                                         |
|--------|----------------------|--------------------------------|------------------|------------------------------------------------------------------------------------------------|
| 1      | -                    | Analysis of Rates - 120384.xls | 539.87           |  Download |


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
 নতুন পরিদপ্তর ও নতুন মহাপ্রকল্প  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 120384 **Invitation Reference No. :** E-GP-04/GZ/2017-18 (PMP Road)  
**Closing Date and Time :** 17-Oct-2017 12:30 **Opening Date and Time :** 17-Oct-2017 12:30  
**Procuring Entity :** Gopalganj Zone  
**Brief :** Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)

| Package No                   | Package Description                                                                                                                                                                                                           |
|------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| E-GP-04/GZ/2017-18/ PMP Road | Periodic Maintenance of Bhanga-FaridpurGoalchamot Road N804 with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27270m to 32063m under Road Division Faridpur during the year 2017-2018. |

## Concord Pragatee Consortium Ltd.

## Schedule of Day works

| Item no.     | Group | Item Code (if any) | Description of Item | Measurement Unit | Nominal Quantity | Unit Price in Figures (BDT) | Unit Price in Words (BDT) | Total Price in Figures (BDT) | Total Price in Words (BDT) |
|--------------|-------|--------------------|---------------------|------------------|------------------|-----------------------------|---------------------------|------------------------------|----------------------------|
| .            | .     | .                  | .                   | .                | 1                | 0.001                       | Zero point Zero Zero One  | 0.001                        | Zero point Zero Zero One   |
| Grand Total: |       |                    |                     |                  |                  |                             |                           | 0.001                        | Zero point Zero Zero One   |

This Schedule of Dayworks is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

 MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV  
 (JVCA - View Details)

## Schedule of Day works

| Item no.     | Group | Item Code (if any) | Description of Item | Measurement Unit | Nominal Quantity | Unit Price in Figures (BDT) | Unit Price in Words (BDT) | Total Price in Figures (BDT) | Total Price in Words (BDT) |
|--------------|-------|--------------------|---------------------|------------------|------------------|-----------------------------|---------------------------|------------------------------|----------------------------|
| .            | .     | .                  | .                   | .                | 1                | 0.001                       | Zero point Zero Zero One  | 0.001                        | Zero point Zero Zero One   |
| Grand Total: |       |                    |                     |                  |                  |                             |                           | 0.001                        | Zero point Zero Zero One   |

This Schedule of Dayworks is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV

## MIR AKHTER HOSSAIN LIMITED

## Schedule of Day works

| Item no. | Group | Item Code (if any) | Description of Item | Measurement Unit | Nominal Quantity | Unit Price in Figures (BDT) | Unit Price in Words (BDT) | Total Price in Figures (BDT) | Total Price in Words (BDT) |
|----------|-------|--------------------|---------------------|------------------|------------------|-----------------------------|---------------------------|------------------------------|----------------------------|
|----------|-------|--------------------|---------------------|------------------|------------------|-----------------------------|---------------------------|------------------------------|----------------------------|

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

| Item no. | Group | Item Code (if any) | Description of Item | Measurement Unit | Nominal Quantity | Unit Price in Figures (BDT) | Unit Price in Words (BDT) | Total Price in Figures (BDT) | Total Price in Words (BDT) |
|----------|-------|--------------------|---------------------|------------------|------------------|-----------------------------|---------------------------|------------------------------|----------------------------|
|          |       |                    |                     |                  | 1                | 0.001                       | Zero point Zero Zero One  | 0.001                        | Zero point Zero Zero One   |
|          |       |                    |                     |                  |                  |                             | Grand Total:              | 0.001                        | Zero point Zero Zero One   |

This Schedule of Day works is Electronically Signed by Mr. Aftabul Islam on behalf of MIR AKHTER HOSSAIN LIMITED

|                                                                              |  |  |  |  |  |  |  |  |  |
|------------------------------------------------------------------------------|--|--|--|--|--|--|--|--|--|
| Spectra Engineers Ltd. - Wahid Construction Ltd. JV<br>(JVCA - View Details) |  |  |  |  |  |  |  |  |  |
| Schedule of Day works                                                        |  |  |  |  |  |  |  |  |  |
|                                                                              |  |  |  |  |  |  |  |  |  |

| Item no. | Group | Item Code (if any) | Description of Item | Measurement Unit | Nominal Quantity | Unit Price in Figures (BDT) | Unit Price in Words (BDT) | Total Price in Figures (BDT) | Total Price in Words (BDT) |
|----------|-------|--------------------|---------------------|------------------|------------------|-----------------------------|---------------------------|------------------------------|----------------------------|
|          |       |                    |                     |                  | 1                | 0.001                       | Zero point Zero Zero One  | 0.001                        | Zero point Zero Zero One   |
|          |       |                    |                     |                  |                  |                             | Grand Total:              | 0.001                        | Zero point Zero Zero One   |

This Schedule of Day works is Electronically Signed by Mr. Md. on behalf of Spectra Engineers Ltd. - Wahid Construction Ltd. JV

Signed  
AAS  
কাজী আব্দুল্লাহ আল-মামুন  
যোগাযোগ  
স্বাক্ষর পরিচালনা ও মহাপ্রকল্প বিভাগ  
স্বাক্ষর পরিচালনা ও সচিব মহোদয়ের  
পাশে/স্বাক্ষরী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 120384 **Invitation Reference No. :** E-GP-04/GZ/2017-18 (PMP Road)  
**Closing Date and Time :** 17-Oct-2017 12:30 **Opening Date and Time :** 17-Oct-2017 12:30  
**Procuring Entity :** Gopalganj Zone  
**Brief :** Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)

| Package No                   | Package Description                                                                                                                                                                                                           |
|------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| E-GP-04/GZ/2017-18/ PMP Road | Periodic Maintenance of Bhanga-FaridpurGoalchamot Road N804 with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27270m to 32063m under Road Division Faridpur during the year 2017-2018. |

## Concord Pragatee Consortium Ltd.

## Unconditional Discount Form

## Unconditional Discount

| Discount in Percentage (%) [In figure] | Discount in Percentage (%) [In word] |
|----------------------------------------|--------------------------------------|
| 0.000                                  | Zero                                 |
| 0.000                                  | Zero                                 |

This Unconditional Discount Form is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

## MIR AKHTER HOSSAIN LIMITED

## Unconditional Discount Form

## Unconditional Discount

| Discount in Percentage (%) [In figure] | Discount in Percentage (%) [In word] |
|----------------------------------------|--------------------------------------|
| 0.000                                  | Zero                                 |
| 0.000                                  | Zero                                 |

This Unconditional Discount Form is Electronically Signed by Mr. Aftabul Islam on behalf of MIR AKHTER HOSSAIN LIMITED

 Spectra Engineers Ltd. - Wahid Construction Ltd. JV  
 (JVCA - View Details)

## Unconditional Discount Form

## Unconditional Discount

| Discount in Percentage (%) [In figure] | Discount in Percentage (%) [In word] |
|----------------------------------------|--------------------------------------|
| 0.000                                  | Zero                                 |
| 0.000                                  | Zero                                 |

This Unconditional Discount Form is Electronically Signed by Mr. Md. on behalf of Spectra Engineers Ltd. - Wahid Construction Ltd. JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

কাজী আব্দুল্লাহ আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 120384 **Invitation Reference No. :** E-GP-04/GZ/2017-18 (PMP Road)  
**Closing Date and Time :** 17-Oct-2017 12:30 **Opening Date and Time :** 17-Oct-2017 12:30  
**Procuring Entity :** Gopalganj Zone  
**Brief :** Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)

| Package No                   | Package Description                                                                                                                                                                                                           |
|------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| E-GP-04/GZ/2017-18/ PMP Road | Periodic Maintenance of Bhanga-FaridpurGoalchamot Road N804 with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27270m to 32063m under Road Division Faridpur during the year 2017-2018. |

## Concord Pragatee Consortium Ltd.

## Bill of Quantities (Salvage items )

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

## Salvage materials

| Item No. | Group      | Item Code (if any) | Description of Items of Works                                          | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In words (BDT)                               | Total Price in figures (BDT) | Total Price In words (BDT)                                          | Tenderer Response |
|----------|------------|--------------------|------------------------------------------------------------------------|------------------|----------|-----------------------------|---------------------------------------------------------|------------------------------|---------------------------------------------------------------------|-------------------|
| 1        | Earth Work | 02/02/06           | Deduction of value of materials recovered from Existing Road Pavement. | cum              | 7        | 2212.001                    | Two Thousand Two Hundred and Twelve point Zero Zero One | 15484.007                    | Fifteen Thousand Four Hundred and Eighty-Four point Zero Zero Seven | I AGREE           |
|          |            |                    |                                                                        |                  |          |                             | <b>Grand Total:</b>                                     | 15484.007                    | Fifteen Thousand Four Hundred and Eighty-Four point Zero Zero Seven |                   |

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Mritunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

 MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV  
 (JVCA - View Details)

## Bill of Quantities (Salvage items )

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

## Salvage materials

| Item No. | Group      | Item Code (if any) | Description of Items of Works                                          | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In words (BDT)                               | Total Price in figures (BDT) | Total Price In words (BDT)                                          | Tenderer Response |
|----------|------------|--------------------|------------------------------------------------------------------------|------------------|----------|-----------------------------|---------------------------------------------------------|------------------------------|---------------------------------------------------------------------|-------------------|
| 1        | Earth Work | 02/02/06           | Deduction of value of materials recovered from Existing Road Pavement. | cum              | 7        | 2212.001                    | Two Thousand Two Hundred and Twelve point Zero Zero One | 15484.007                    | Fifteen Thousand Four Hundred and Eighty-Four point Zero Zero Seven | I AGREE           |
|          |            |                    |                                                                        |                  |          |                             | <b>Grand Total:</b>                                     | 15484.007                    | Fifteen Thousand Four Hundred and Eighty-Four point Zero Zero Seven |                   |

All items should be accepted by Tenderer

Signed

MD. MOYENUDDIN (BASHI)

MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV

পদ্ম পাবনা ও মহাপাটক বিভাগ

সড়ক পরিবহন ও সেতু মন্ত্রণালয়

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV

| MIR AKHTER HOSSAIN LIMITED                                                       |            |                    |                                                                        |                  |          |                             |                                                         |                              |                                                                     |                   |
|----------------------------------------------------------------------------------|------------|--------------------|------------------------------------------------------------------------|------------------|----------|-----------------------------|---------------------------------------------------------|------------------------------|---------------------------------------------------------------------|-------------------|
| Bill of Quantities (Salvage items )                                              |            |                    |                                                                        |                  |          |                             |                                                         |                              |                                                                     |                   |
| This form contains items                                                         |            |                    |                                                                        |                  |          |                             |                                                         |                              |                                                                     |                   |
| 1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box |            |                    |                                                                        |                  |          |                             |                                                         |                              |                                                                     |                   |
| Salvage materials                                                                |            |                    |                                                                        |                  |          |                             |                                                         |                              |                                                                     |                   |
| Item No.                                                                         | Group      | Item Code (if any) | Description of Items of Works                                          | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In words (BDT)                               | Total Price in figures (BDT) | Total Price In words (BDT)                                          | Tenderer Response |
| 1                                                                                | Earth Work | 02/02/06           | Deduction of value of materials recovered from Existing Road Pavement. | cum              | 7        | 2212.001                    | Two Thousand Two Hundred and Twelve point Zero Zero One | 15484.007                    | Fifteen Thousand Four Hundred and Eighty-Four point Zero Zero Seven | I AGREE           |
|                                                                                  |            |                    |                                                                        |                  |          |                             | <b>Grand Total:</b>                                     | 15484.007                    | Fifteen Thousand Four Hundred and Eighty-Four point Zero Zero Seven |                   |
| All items should be accepted by Tenderer                                         |            |                    |                                                                        |                  |          |                             |                                                         |                              |                                                                     |                   |

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Aftabul Islam on behalf of MIR AKHTER HOSSAIN LIMITED

| Spectra Engineers Ltd. - Wahid Construction Ltd. JV<br>(JVCA - View Details)     |            |                    |                                                                        |                  |          |                             |                                                         |                              |                                                                     |                   |
|----------------------------------------------------------------------------------|------------|--------------------|------------------------------------------------------------------------|------------------|----------|-----------------------------|---------------------------------------------------------|------------------------------|---------------------------------------------------------------------|-------------------|
| Bill of Quantities (Salvage items )                                              |            |                    |                                                                        |                  |          |                             |                                                         |                              |                                                                     |                   |
| This form contains items                                                         |            |                    |                                                                        |                  |          |                             |                                                         |                              |                                                                     |                   |
| 1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box |            |                    |                                                                        |                  |          |                             |                                                         |                              |                                                                     |                   |
| Salvage materials                                                                |            |                    |                                                                        |                  |          |                             |                                                         |                              |                                                                     |                   |
| Item No.                                                                         | Group      | Item Code (if any) | Description of Items of Works                                          | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In words (BDT)                               | Total Price in figures (BDT) | Total Price In words (BDT)                                          | Tenderer Response |
| 1                                                                                | Earth Work | 02/02/06           | Deduction of value of materials recovered from Existing Road Pavement. | cum              | 7        | 2212.001                    | Two Thousand Two Hundred and Twelve point Zero Zero One | 15484.007                    | Fifteen Thousand Four Hundred and Eighty-Four point Zero Zero Seven | I AGREE           |
|                                                                                  |            |                    |                                                                        |                  |          |                             | <b>Grand Total:</b>                                     | 15484.007                    | Fifteen Thousand Four Hundred and Eighty-Four point Zero Zero Seven |                   |
| All items should be accepted by Tenderer                                         |            |                    |                                                                        |                  |          |                             |                                                         |                              |                                                                     |                   |

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Md. on behalf of Spectra Engineers Ltd. - Wahid Construction Ltd. JV

Signed  
 Aftabul Islam  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

|                         |                                                                                                                                                                                                                                                 |                            |                               |
|-------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|-------------------------------|
| Tender/Proposal ID :    | 120384                                                                                                                                                                                                                                          | Invitation Reference No. : | E-GP-04/GZ/2017-18 (PMP Road) |
| Closing Date and Time : | 17-Oct-2017 12:30                                                                                                                                                                                                                               | Opening Date and Time :    | 17-Oct-2017 12:30             |
| Procuring Entity :      | Gopalganj Zone                                                                                                                                                                                                                                  |                            |                               |
| Brief :                 | Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road). |                            |                               |

[View Notice](#)
[Save As PDF](#)
[Print](#)

#### Tenderer/Consultant Name : Concord Pragatee Consortium Ltd.

| S. No. | Form Name                   | Amount (in BDT)      |
|--------|-----------------------------|----------------------|
| 1      | Bill of Quantities          | 102755910.987        |
| 2      | Unconditional Discount Form | 0.000                |
|        | <b>Grand Total</b>          | <b>102755910.987</b> |

#### Tenderer/Consultant Name : MIR AKHTER HOSSAIN LIMITED

| S. No. | Form Name                   | Amount (in BDT)      |
|--------|-----------------------------|----------------------|
| 1      | Bill of Quantities          | 102712710.983        |
| 2      | Unconditional Discount Form | 0.000                |
|        | <b>Grand Total</b>          | <b>102712710.983</b> |

#### Tenderer/Consultant Name : Spectra Engineers Ltd. - Wahid Construction Ltd. JV

| S. No. | Form Name                   | Amount (in BDT)      |
|--------|-----------------------------|----------------------|
| 1      | Bill of Quantities          | 102712710.983        |
| 2      | Unconditional Discount Form | 0.000                |
|        | <b>Grand Total</b>          | <b>102712710.983</b> |

#### Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV

| S. No. | Form Name          | Amount (in BDT)      |
|--------|--------------------|----------------------|
| 1      | Bill of Quantities | 102712710.987        |
|        | <b>Grand Total</b> | <b>102712710.987</b> |


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোকাদ্দাস  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 120384 **Invitation Reference No. :** E-GP-04/GZ/2017-18 (PMP Road)  
**Closing Date and Time :** 17-Oct-2017 12:30 **Opening Date and Time :** 17-Oct-2017 12:30  
**Procuring Entity :** Gopalganj Zone  
**Brief :** Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)
[Save As PDF](#) | [Print](#)

| Form Name                   | Concord Pragatee Consortium Ltd. Amount in (BDT) | MIR AKHTER HOSSAIN LIMITED Amount in (BDT) | Spectra Engineers Ltd. - Wahid Construction Ltd. JV Amount in (BDT) | MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL-MOZAHER ENTERPRISE (PVT.) LTD.-JV Amount in (BDT) |
|-----------------------------|--------------------------------------------------|--------------------------------------------|---------------------------------------------------------------------|-------------------------------------------------------------------------------------------------|
| Bill of Quantities          | 102755910.987                                    | 102712710.983                              | 102712710.983                                                       | 102712710.987                                                                                   |
| Unconditional Discount Form | 0.000                                            | 0.000                                      | 0.000                                                               | 0                                                                                               |
| Grand Total                 | 102755910.987                                    | 102712710.983                              | 102712710.983                                                       | 102712710.987                                                                                   |


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 120384 **Invitation Reference No. :** E-GP-04/GZ/2017-18 (PMP Road)  
**Closing Date and Time :** 17-Oct-2017 12:30 **Opening Date and Time :** 17-Oct-2017 12:30  
**Procuring Entity :** Gopalganj Zone  
**Brief :** Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)

| Package No                   | Package Description                                                                                                                                                                                                           |
|------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| E-GP-04/GZ/2017-18/ PMP Road | Periodic Maintenance of Bhanga-FaridpurGoalchamot Road N804 with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27270m to 32063m under Road Division Faridpur during the year 2017-2018. |

## Concord Pragatee Consortium Ltd.

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

| Sl. No | Aspects of Evaluation                                                                                                                                                                                         | Measure of Rating                                | Past Performance Rating  |
|--------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------|--------------------------|
| 1. (a) | Number of Court Cases filed against PE(s) during last 5 years                                                                                                                                                 | No. of Court Cases                               | No Case filed            |
| 1. (b) | Number of Court Cases won against PE(s) during last 5 years                                                                                                                                                   | No. of Court Cases                               | Above 5 or No Case filed |
| 2      | Debarred by PE(s) during last 5 years                                                                                                                                                                         | Year Counting Backward from IFT Publication Date | none                     |
| 3      | Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years                                                 | No. of Contracts                                 | none                     |
| 4      | Total number of Completed Contracts during last 5 years                                                                                                                                                       | No. of Contracts                                 | 14.000                   |
| 5      | Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years | No. of Contracts                                 | 0.000                    |
| 6      | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years                                                                                                             | No. of Contracts                                 | 0.000                    |
| 7      | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years                                                                                                      | No. of Contracts                                 | 0.000                    |
| 8      | Declared Insolvent or Bankrupt within last 5 years                                                                                                                                                            | Year Counting Backward from IFT Publication Date | Never bankrupt           |
| 9      | Total Turnover of last five (5) years                                                                                                                                                                         | (In BDT)                                         | 849116302.47             |

Declaration

| Description                                                                                                                                                                                              | Response |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|
| We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4' | I Agree  |

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - MOZAHAR ENTERPRISE (PVT.) LTD.-JV

(JVCA - View Details)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

| Sl. No | Aspects of Evaluation                                         | Measure of Rating  |
|--------|---------------------------------------------------------------|--------------------|
| 1. (a) | Number of Court Cases filed against PE(s) during last 5 years | No. of Court Cases |
| 1. (b) | Number of Court Cases won against PE(s) during last 5 years   | No. of Court Cases |

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন  
মোয়াম্মার  
পবিত্র পবিত্র ও মহাপ্রভু বিভাগ  
পবিত্র পবিত্র ও মহাপ্রভু বিভাগ  
পবিত্র পবিত্র ও মহাপ্রভু বিভাগ

|   |                                                                                                                                                                                                               |                                                  |                |
|---|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------|----------------|
| 2 | Debarred by PE(s) during last 5 years                                                                                                                                                                         | Year Counting Backward from IFT Publication Date | none           |
| 3 | Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years                                                 | No. of Contracts                                 | none           |
| 4 | Total number of Completed Contracts during last 5 years                                                                                                                                                       | No. of Contracts                                 | 198.000        |
| 5 | Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years | No. of Contracts                                 | 0.000          |
| 6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years                                                                                                             | No. of Contracts                                 | 0.000          |
| 7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years                                                                                                      | No. of Contracts                                 | 0.000          |
| 8 | Declared Insolvent or Bankrupt within last 5 years                                                                                                                                                            | Year Counting Backward from IFT Publication Date | Never bankrupt |
| 9 | Total Turnover of last five (5) years                                                                                                                                                                         | (In BDT)                                         | 15376441479.2  |

Declaration

| Description                                                                                                                                                                                              | Response |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|
| We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4' | I Agree  |

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - MS. MD. JAMIL IQBAL-MOZAHER ENTERPRISE (PVT.) LTD.-JV

| S. No. | Mapped Document Name | File Name                                                       | File Size(In Kb) | Action                                                                                       |
|--------|----------------------|-----------------------------------------------------------------|------------------|----------------------------------------------------------------------------------------------|
| 1      | -                    | Bashi_Jamil_MEPL_Past Performance Evaluation for TID-120384.pdf | 1151.65          |  Download |

**MIR AKHTER HOSSAIN LIMITED****Past Performance Evaluation and rating matrix for different aspects**

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

| Sl. No | Aspects of Evaluation                                                                                                                                                                                         | Measure of Rating                                | Past Performance Rating |
|--------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------|-------------------------|
| 1. (a) | Number of Court Cases filed against PE(s) during last 5 years                                                                                                                                                 | No. of Court Cases                               | No Case filed           |
| 1. (b) | Number of Court Cases won against PE(s) during last 5 years                                                                                                                                                   | No. of Court Cases                               | No Case won             |
| 2      | Debarred by PE(s) during last 5 years                                                                                                                                                                         | Year Counting Backward from IFT Publication Date | none                    |
| 3      | Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years                                                 | No. of Contracts                                 | none                    |
| 4      | Total number of Completed Contracts during last 5 years                                                                                                                                                       | No. of Contracts                                 | 26.000                  |
| 5      | Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years | No. of Contracts                                 | 0.000                   |
| 6      | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years                                                                                                             | No. of Contracts                                 | 0.000                   |
| 7      | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years                                                                                                      | No. of Contracts                                 | 0.000                   |
| 8      | Declared Insolvent or Bankrupt within last 5 years                                                                                                                                                            | Year Counting Backward from IFT Publication Date | Never bankrupt          |
| 9      | Total Turnover of last five (5) years                                                                                                                                                                         | (In BDT)                                         | 21813708121.440         |

Declaration

| Description                                                                                                                                                                                              | Response |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|
| We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4' | I Agree  |

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Afiaul Islam on behalf of MIR AKHTER HOSSAIN LIMITED

| S. No. | Mapped Document Name | File Name                             | File Size(In Kb) | Action                                                                                         |
|--------|----------------------|---------------------------------------|------------------|------------------------------------------------------------------------------------------------|
| 1      | -                    | 14 Declaration Arbitration-120384.pdf | 48.82            |  Download |
| 2      | -                    | 15 Declaration Litigation-120384.pdf  | 52.03            |  Download |

**Spectra Engineers Ltd. - Wahid Construction Ltd. JV**  
(JVCA - View Details)

**Past Performance Evaluation and rating matrix for different aspects**

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in IT

*Signed*  
*AAM*  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও মোহাম্মাদ  
মহাপ্রকৃত বিভাগ




| Past Performance Evaluation and rating matrix for different aspects |                                                                                                                                                                                                               |                                                  |                          |
|---------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------|--------------------------|
| Sl. No                                                              | Aspects of Evaluation                                                                                                                                                                                         | Measure of Rating                                | Past Performance Rating  |
| 1.<br>(a)                                                           | Number of Court Cases filed against PE(s) during last 5 years                                                                                                                                                 | No. of Court Cases                               | No Case filed            |
| 1.<br>(b)                                                           | Number of Court Cases won against PE(s) during last 5 years                                                                                                                                                   | No. of Court Cases                               | Above 5 or No Case filed |
| 2                                                                   | Debarred by PE(s) during last 5 years                                                                                                                                                                         | Year Counting Backward from IFT Publication Date | none                     |
| 3                                                                   | Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years                                                 | No. of Contracts                                 | none                     |
| 4                                                                   | Total number of Completed Contracts during last 5 years                                                                                                                                                       | No. of Contracts                                 | 20.000                   |
| 5                                                                   | Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years | No. of Contracts                                 | 0.000                    |
| 6                                                                   | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years                                                                                                             | No. of Contracts                                 | 0.000                    |
| 7                                                                   | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years                                                                                                      | No. of Contracts                                 | 0.000                    |
| 8                                                                   | Declared Insolvent or Bankrupt within last 5 years                                                                                                                                                            | Year Counting Backward from IFT Publication Date | Never bankrupt           |
| 9                                                                   | Total Turnover of last five (5) years                                                                                                                                                                         | (In BDT)                                         | 36368066288.20           |

| Declaration                                                                                                                                                                                              |          |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|
| Description                                                                                                                                                                                              | Response |
| We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4' | I Agree  |

**In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.**  
**In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. on behalf of Spectra Engineers Ltd. - Wahid Construction Ltd. JV

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক বিকাশ  
 নতুন পরিচয় ও মর্যাদাক বিকাশ  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 120384 **Invitation Reference No. :** E-GP-04/GZ/2017-18 (PMP Road)  
**Closing Date and Time :** 17-Oct-2017 12:30 **Opening Date and Time :** 17-Oct-2017 12:30  
**Procuring Entity :** Gopalganj Zone  
**Brief :** Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)

| Package No                   | Package Description                                                                                                                                                                                                           |
|------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| E-GP-04/GZ/2017-18/ PMP Road | Periodic Maintenance of Bhanga-FaridpurGoalchamot Road N804 with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27270m to 32063m under Road Division Faridpur during the year 2017-2018. |

## Concord Pragatee Consortium Ltd.

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

| 4.7                                                                    |           |                                  |                                                                  |
|------------------------------------------------------------------------|-----------|----------------------------------|------------------------------------------------------------------|
| Item of Equipment                                                      | Condition | Owned, leased or to be purchased | Owned, leased or to be purchased (state owner, lessor or seller) |
| Asphalt Batching Plant-02 Nos                                          | Good      | Owned                            | Owned                                                            |
| Pneumatic Tyred Roller (Sakai, Marshall, HAMM, 08 -10 tonne) - 04 Nos. | Good      | Owned                            | Owned                                                            |
| Smooth Wheeled Steel Roller (Sakai, Marshall, 08-10 tonne) - 04 Nos.   | Good      | Owned                            | Owned                                                            |
| Pay Loader (India & USA, 60-80 m3/hour) - 03 Nos.                      | Good      | Owned                            | Owned                                                            |
| Dump Trucks (Ashok Leyland, India, 06-10 tonne) - 20 Nos.              | Good      | Owned                            | Owned                                                            |
| Water Tanker (TATA, 5000-9000 Litres) - 03 Nos.                        | Good      | Owned                            | Owned                                                            |
| Bitumen Pressure Sprayer (China) - 03 Nos.                             | Good      | Owned                            | Owned                                                            |
| Sit-on Type thermoplastic Road Marking Machine (China) - 03 Nos.       | Good      | Owned                            | Owned                                                            |
| Air Compressor - 03 Nos.                                               | Good      | Owned                            | Owned                                                            |
| Asphalt Paver (Barber Greene, England) - 03 Nos.                       | Good      | Owned                            | Owned                                                            |
| Soil Compactor (Sakai, Marshall) - 03 Nos.                             | Good      | Owned                            | Owned                                                            |
| Core Cutter Machine (China) - 03 Nos.                                  | Good      | Owned                            | Owned                                                            |
| Chip/Agreegate Spreader (Truck Mounted) (China)-02 Nos.                | Good      | Owned                            | Owned                                                            |

| 5.                   |                               |
|----------------------|-------------------------------|
| Elements of Activity | Brief description of Activity |
| N/A                  | N/A                           |

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

| S. No. | Mapped Document Name    | File Name                       | File Size(In Kb) |
|--------|-------------------------|---------------------------------|------------------|
| 1      | Work Plan (ITT 25.1(h)) | Work Plan and Method-120384.pdf | 135.34           |

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - MOZAHAR ENTERPRISE (PVT.) LTD.-JV  
 (JVCA - View Details)

Signed  
 AAB

কাজী আব্দুল আল-মামুন  
 মোজাহার  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


| Item of Equipment | Condition | Owned, leased or to be purchased | Owned, leased or to be purchased (state owner, lessor or seller) |
|-------------------|-----------|----------------------------------|------------------------------------------------------------------|
| Document Map      | Good      | Owned                            | Document Map                                                     |

5.

| Elements of Activity | Brief description of Activity |
|----------------------|-------------------------------|
| Document Map         | Document Map                  |

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV

| S. No. | Mapped Document Name    | File Name                                           | File Size(In Kb) | Action                                                                                         |
|--------|-------------------------|-----------------------------------------------------|------------------|------------------------------------------------------------------------------------------------|
| 1      | Work Plan (ITT 25.1(h)) | Bar Chart of TID No-120384.pdf                      | 277.69           |  Download   |
| 2      | -                       | Bashi_Equipments List-2016 Part-1.pdf               | 2738.56          |  Download   |
| 3      | -                       | Bashi_Equipments List-2016 Part-2.pdf               | 2748.34          |  Download |
| 4      | -                       | Jamil_Equipment List-Part-01.pdf                    | 2312.33          |  Download |
| 5      | -                       | Jamil_Equipment List-Part-02.pdf                    | 2345.86          |  Download |
| 6      | -                       | Jamil_Equipment List-Part-03.pdf                    | 2434.06          |  Download |
| 7      | -                       | Jamil_Hired Equipments List and Agreement.pdf       | 2222.23          |  Download |
| 8      | -                       | Jamil_Concrete Batching Plant Documents Part 01.pdf | 2671.00          |  Download |
| 9      | -                       | Jamil_Concrete Batching Plant Documents Part 02.pdf | 2656.71          |  Download |
| 10     | -                       | Jamil_Aspphalt Batch Plant documents.pdf            | 2675.60          |  Download |
| 11     | -                       | Jamil_Concrete Pump Documents Part 01.pdf           | 2741.37          |  Download |
| 12     | -                       | Jamil_Concrete Pump Documents Part 02.pdf           | 2745.06          |  Download |
| 13     | -                       | Jamil_Equipment List-Part-04.pdf                    | 1681.75          |  Download |
| 14     | -                       | MEPL_Equipment List.pdf                             | 434.00           |  Download |
| 15     | -                       | MEPL_Tyre Roller LC.pdf                             | 1228.34          |  Download |
| 16     | -                       | MEPL_PI_DUMP TRUCK 04 UNITS.pdf                     | 528.76           |  Download |
| 17     | -                       | MEPL_Soil Compactor (CASE).pdf                      | 725.75           |  Download |
| 18     | -                       | MEPL_Soil Compactor.pdf                             | 603.12           |  Download |
| 19     | -                       | MEPL_Grader LC Copy.pdf                             | 1596.67          |  Download |
| 20     | -                       | MEPL_LC Papers for Bitumen Sprayer.jpg              | 1303.10          |  Download |
| 21     | -                       | MEPL_Pay Loader.pdf                                 | 2746.67          |  Download |
| 22     | -                       | MEPL_Equipment For Bridge Work.pdf                  | 775.17           |  Download |
| 23     | -                       | MEPL_Equipments..pdf                                | 1588.60          |  Download |
| 24     | -                       | MEPL_Excavator.pdf                                  | 1102.96          |  Download |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোয়াম্মার  
 সড়ক পরিবহন ও মর্যাদিতক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

|    |   |                                                        |         |                                                                                              |
|----|---|--------------------------------------------------------|---------|----------------------------------------------------------------------------------------------|
| 25 | - | MEPL_Dump Truck.pdf                                    | 2477.63 |  Download  |
| 26 | - | MEPL_Dump Truck-2.pdf                                  | 2206.52 |  Download |
| 27 | - | MEPL_Bitumen Distributor -2016.pdf                     | 495.37  |  Download |
| 28 | - | MEPL_Bull Dozer.PDF                                    | 1170.01 |  Download |
| 29 | - | MEPL_Aspphalt Paver LC.pdf                             | 1771.44 |  Download |
| 30 | - | MEPL_BATCH TYPE ASPHALT PLANT.PDF                      | 1091.14 |  Download |
| 31 | - | MEPL_Aspphalt Batching Plant-1.pdf                     | 2470.42 |  Download |
| 32 | - | MEPL_Aspphalt Batching Plant-2.pdf                     | 917.33  |  Download |
| 33 | - | MEPL_Aspphalt Drum Mx Plant (60-90 TPH).pdf            | 20.55   |  Download |
| 34 | - | MEPL_Aspphalt Continious Drum Mx Plant (60-90 TPH).PDF | 2196.39 |  Download |

## MIR AKHTER HOSSAIN LIMITED

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

| Item of Equipment                                            | Condition | Owned, leased or to be purchased | Owned, leased or to be purchased (state owner, lessor or seller) |
|--------------------------------------------------------------|-----------|----------------------------------|------------------------------------------------------------------|
| Asphalt Batch Plant (Model: BATCH-MASTER 2000) =1 No.        | Good      | Owned                            | Owner                                                            |
| Pneumatic Tired Roller, SAKAI, Japan (10-15 Ton) =2 Nos.     | Good      | Owned                            | Owner                                                            |
| Smooth Wheeled Steel Roller (SAKAI, HAMM, 10-12 Ton) =2 Nos. | Good      | Owned                            | Owner                                                            |
| Pay Loader (Caterpillar) = 1 No.                             | Good      | Owned                            | Owner                                                            |
| Dump Truck (SINO, TATA, NISSAN, 10-12 Ton) = 4 Nos.          | Good      | Owned                            | Owner                                                            |
| Water Tanker (SINOTRUK HOWO, CHINA, 4000 Litres) = 1 No.     | Good      | Owned                            | Owner                                                            |
| Bitumen Pressure Sprayer (Phoenix, U.K.) = 1 No.             | Good      | Owned                            | Owner                                                            |
| Sit-on Type Thermoplastic Road Marking, China = 1 No.        | Good      | Owned                            | Owner                                                            |
| Air Compressor (AIRMAN, Japan, UK,) = 2 Nos.                 | Good      | Owned                            | Owner                                                            |
| Asphalt Paver, VOGELE, Germany (7.50m Width) =2 Nos.         | Good      | Owned                            | Owner                                                            |
| Soil Compactor, (SAKAI, Japan) = 1 No.                       | Good      | Owned                            | Owner                                                            |
| Core Cutter Machine (China) = 1 No.                          | Good      | Owned                            | Owner                                                            |
| Chip / Aggregate Spreader (Truck Mounted), China = 1 No.     | Good      | Owned                            | Owner                                                            |

5.

| Elements of Activity | Brief description of Activity |
|----------------------|-------------------------------|
| NA                   | NA                            |

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Aftabul Islam on behalf of MIR AKHTER HOSSAIN LIMITED

| S. No. | Mapped Document Name    | File Name                                  | File Size(In Kb) | Action                                                                                         |
|--------|-------------------------|--------------------------------------------|------------------|------------------------------------------------------------------------------------------------|
| 1      | Work Plan (ITT 25.1(h)) | WP-120384 final.pdf                        | 362.33           |  Download |
| 2      | -                       | 07 Form 4.7 List of Equipment -120384.pdf  | 107.59           |           |
| 3      | -                       | Owner Ship (Asphalt Mxing Plant)-a.pdf     | 778.89           |                                                                                                |
| 4      | -                       | Owner Ship (Concrete Batching Plant)-b.pdf | 1315.36          |                                                                                                |

|    |   |                             |         |                                                                                              |
|----|---|-----------------------------|---------|----------------------------------------------------------------------------------------------|
| 5  | - | Ownership Documents-1-c.pdf | 1629.52 |  Download  |
| 6  | - | Ownership Documents-2-d.pdf | 1722.14 |  Download |
| 7  | - | Ownership Documents-3-e.pdf | 1671.46 |  Download |
| 8  | - | Ownership Documents-4-f.pdf | 2397.74 |  Download |
| 9  | - | Ownership Documents-5-g.pdf | 2134.17 |  Download |
| 10 | - | Ownership Documents-6-h.pdf | 1416.91 |  Download |
| 11 | - | Ownership Documents-7-i.pdf | 2373.05 |  Download |
| 12 | - | Ownership Documents-8-j.pdf | 2227.59 |  Download |

**Spectra Engineers Ltd. - Wahid Construction Ltd. JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 4**

Tenderer / JVCA's profile information will come from the e-GP System.

**A. Tenderer / JVCA Partners (in case of JVCA)**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

4.7

| Item of Equipment                                        | Condition | Owned, leased or to be purchased | Owned, leased or to be purchased (state owner, lessor or seller) |
|----------------------------------------------------------|-----------|----------------------------------|------------------------------------------------------------------|
| Asphalt Batching Plant - 60-80 Ton/Hr - 1 No             | Good      | Owned                            | Owned, Whaid Construction Ltd.                                   |
| Pneumatic Tyre Roller - 10 Ton - 2 Nos                   | Good      | Owned                            | Owned, Whaid Construction Ltd.                                   |
| Smooth Wheel Steel Roller - 10 Ton - 2 Nos               | Good      | Owned                            | Owned, Whaid Construction Ltd.                                   |
| Pay Loader - 1 No                                        | Good      | Owned                            | Owned, Whaid Construction Ltd.                                   |
| Dump Trucks - 20 Ton - 10 Nos                            | Good      | Owned                            | Owned, Whaid Construction Ltd.                                   |
| Water Tanker - 6000 Liter - 1 no                         | Good      | Owned                            | Owned, Whaid Construction Ltd.                                   |
| Bitumen Pressure Sprayer - 1 No                          | Good      | Owned                            | Owned, Whaid Construction Ltd.                                   |
| Sit - on Type Thermoplastic Road Marking Machine - 1 Nos | Good      | Owned                            | Owned, Whaid Construction Ltd.                                   |
| Air Compressor - 2 Nos                                   | Good      | Owned                            | Owned, Whaid Construction Ltd.                                   |
| Asphalt Paver - 3.70m width - 2 Nos                      | Good      | Owned                            | Owned, Whaid Construction Ltd.                                   |
| Soil Compactor - 1 nos                                   | New       | Owned                            | Owned, Whaid Construction Ltd.                                   |
| Core Cutter Machine - 1 Nos                              | Good      | Owned                            | Owned, Whaid Construction Ltd.                                   |
| Total Station Machine - 1 No                             | Good      | Owned                            | Owned, Whaid Construction Ltd.                                   |

5.

| Elements of Activity | Brief description of Activity |
|----------------------|-------------------------------|
| As per JV Agreement  | As per JV Agreement           |

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. on behalf of Spectra Engineers Ltd. - Wahid Construction Ltd. JV

| S. No. | Mapped Document Name    | File Name                                    | File Size(In Kb) | Action                                                                                         |
|--------|-------------------------|----------------------------------------------|------------------|------------------------------------------------------------------------------------------------|
| 1      | Work Plan (ITT 25.1(h)) | Work Plan-120384.pdf                         | 123.59           |  Download |
| 2      | -                       | Methodology - 120384.pdf                     | 98.57            |  Download |
| 3      | -                       | Computerized Auto Batchmix Asphalt Plant.pdf | 2223.98          |  Download |
| 4      | -                       | Asphalt Batch Mix Plant - Woody.pdf          | 1480.85          |                                                                                                |
| 5      | -                       | Equipment 01 (1) - New.pdf                   | 1664.99          |                                                                                                |

*Signed*  
*AAM*  
কাজী আব্দুল আল-মামুন  
স্বাক্ষরিত ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পত্রিকায় ও সোহৃ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 120384 **Invitation Reference No. :** E-GP-04/GZ/2017-18 (PMP Road)  
**Closing Date and Time :** 17-Oct-2017 12:30 **Opening Date and Time :** 17-Oct-2017 12:30  
**Procuring Entity :** Gopalganj Zone  
**Brief :** Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)

| Package No                   | Package Description                                                                                                                                                                                                           |
|------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| E-GP-04/GZ/2017-18/ PMP Road | Periodic Maintenance of Bhanga-FaridpurGoalchamot Road N804 with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27270m to 32063m under Road Division Faridpur during the year 2017-2018. |

## Concord Pragatee Consortium Ltd.

 Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

| Description                                                                           | Tenderer's Response              |
|---------------------------------------------------------------------------------------|----------------------------------|
| 1. Name of the Tenderer / JVCA Partner:                                               | Concord Pragatee Consortium Ltd. |
| 2. Registered e-mail ID of the Tenderer / JVCA Partner:                               | cpcl@dha.com.net                 |
| 4.1 General Experience in Construction Works of Tenderer: [State years of experience] | 35 years                         |

## 4.2 Specific Experience in Construction Works of Tenderer

| Contract No.             | Name of Contract                                                                                                                   | Role in Contract | Award date | Completion date | Total Contract Value | Procuring Entity's Name Address Tel / Fax e-mail                                                                                                                                                                     | Brief description with justifications of the similarity compared to the PE's requirements                                                                                                                                                                                                              |
|--------------------------|------------------------------------------------------------------------------------------------------------------------------------|------------------|------------|-----------------|----------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| EBBIP/Chittagong/CP - 02 | Eastern Bangladesh Bridge Improvement Project, Construction or Replacement of Bridges at Twenty (20) Locations in Chittagong Zone. | Prime Contractor | 12.05.2013 | 27.06.2015      | 2579265642.610       | Project Director,<br>Eastern Bangladesh Bridge Improvement Project,<br>Shetu Bhaban (Level-5), New Airport Road, Banani, Dhaka - 1212.<br><br>Phone: 02-9893769;<br>Fax: +8802-9889295;<br>Email: pdebbip@rhd.gov.bd | The Project included Construction of 20 (twenty) Nos. Bridges and 7.094 km Two Lane approach Road done by MONICO-CPC Joint Venture.<br><br>Road Construction Done by Monico-CPC Joint Venture = 58.65 Crore<br><br>Aggregate Base Type - I = 12,956.98 Cum<br>Aggregate Base Type - II = 11,114.46 Cum |

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Signed

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 পল্লী পরিদপন ও মহাসড়ক বিভাগ  
 সড়ক পরিদপন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

| Financial Year                                              | Amount<br>(Taka or Equivalent Taka) |
|-------------------------------------------------------------|-------------------------------------|
| (June-December) 2012                                        | 608726894.510                       |
| 2013                                                        | 926320699.910                       |
| 2014                                                        | 730124553.560                       |
| 2015                                                        | 427615133.840                       |
| 2016                                                        | 1208421429.770                      |
| (Up to June) 2017                                           | 344372800.740                       |
| Total Last Five (05) Years =                                | 4245581512.340                      |
| Average annual Construction Turnover Last Five (05) Years = | 849116302.470                       |

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

| S. No. | Mapped Document Name                                           | File Name                                                     | File Size(In Kb) | Action                                                                                         |
|--------|----------------------------------------------------------------|---------------------------------------------------------------|------------------|------------------------------------------------------------------------------------------------|
| 1      | General Experience Certificates (ITT 15.1(a))                  | General Experience Certificates-120384.pdf                    | 2499.54          |  Download   |
| 2      | Specific Experience Certificates (ITT 15.1(b))                 | Specific Experience Certificate-120384.rar                    | 2617.22          |  Download   |
| 3      | Financial Capacity Certificates (ITT 16)                       | Financial Capacity Certificate-120384.PDF                     | 47.93            |  Download   |
| 4      | Valid Trade License (ITT 25.1.(f))                             | Valid Trade Licence-120384.pdf                                | 808.36           |  Download   |
| 5      | TIN Certificate (ITT 25.1(g))                                  | TIN Certificate-120384.PDF                                    | 141.61           |  Download   |
| 6      | VAT Certificate (ITT 25.1(g))                                  | VAT Certificate-120384.PDF                                    | 243.31           |  Download   |
| 7      | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Average Annual Turnover Summary Sheet-120384.pdf              | 118.10           |  Download   |
| 8      | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Joint Venture Agreement For Payment Certificate-01-120384.pdf | 2462.04          |  Download   |
| 9      | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Joint Venture Agreement For Payment Certificate-02-120384.pdf | 1387.52          |  Download  |
| 10     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate-2012-120384.pdf                           | 1556.01          |  Download |
| 11     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate-2013-120384.pdf                           | 1368.67          |  Download |
| 12     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate-2014-120384.pdf                           | 1224.51          |  Download |
| 13     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate-2015-120384.pdf                           | 829.63           |  Download |
| 14     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate-2016-120384.rar                           | 2646.59          |  Download |
| 15     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate-2017-120384.pdf                           | 1037.11          |  Download |
| 16     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate (Euro Rate)-120384.pdf                    | 1017.62          |  Download |
| 17     | -                                                              | Ownership Documents of Equipment-01-120384.pdf                | 2774.64          |  Download |
| 18     | -                                                              | Ownership Documents of Equipment-02-120384.pdf                | 2676.83          |  Download |
| 19     | -                                                              | Experience Certificate Stay Order (High Court)-120384.pdf     | 352.66           |  Download |
| 20     | -                                                              | Rate Analysis-120384.pdf                                      | 158.40           |  Download |
| 21     | -                                                              | Tender Capacity-120384.PDF                                    | 122.58           |  Download |

**MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - MOZAHAR ENTERPRISE (PVT.) LTD.-JV**  
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

| 4.1 Qualification Information of the Tenderer           |                                                                                   |
|---------------------------------------------------------|-----------------------------------------------------------------------------------|
| Description                                             | Tenderer's Response                                                               |
| 1. Name of the Tenderer / JVCA Partner:                 | MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - MOZAHAR ENTERPRISE (PVT.) LTD.-JV |
| 2. Registered e-mail ID of the Tenderer / JVCA Partner: | mmbjimejv@gmail.com                                                               |

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
স্বাক্ষরিত ও স্বাক্ষরিত


|                                                                                       |                                                                                                                                                                                                                                                                                                                                         |                  |                       |                                             |                      |                                                                                                            |                                                                                                                                                                                                                                          |
|---------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------|-----------------------|---------------------------------------------|----------------------|------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 4.1 General Experience in Construction Works of Tenderer: [State years of experience] |                                                                                                                                                                                                                                                                                                                                         |                  | 1 years of Experience |                                             |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| 4.2 Specific Experience in Construction Works of Tenderer                             |                                                                                                                                                                                                                                                                                                                                         |                  |                       |                                             |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| Contract No.                                                                          | Name of Contract                                                                                                                                                                                                                                                                                                                        | Role in Contract | Award date            | Completion date                             | Total Contract Value | Procuring Entity's Name<br>Address<br>Tel / Fax<br>e-mail                                                  | Brief description with justifications of the similarity compared to the PE's requirements                                                                                                                                                |
| E-GP-15/GZ/2015-16(PMP Road)                                                          | Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.                                                                                                            | Prime Contractor | 08.05.2016            | 29.10.2016                                  | 252699037.070        | Additional Chief Engineer, RHD<br>Gopalgonj Zone,<br>Gopalgonj<br><br>02668?1965<br>acegopalgonj@gmail.com | DBS Base Course - 3906.335cum, DBS Wearing Course - 7573.48 cum & Base Type- I 4768.720 cum have completed.                                                                                                                              |
| e-GP/RJZ/ADP/07/2014-2015                                                             | Widening of Pavement by Providing ISG, Sub-Base, Aggregate Base Type-I & DBS-Wearing Course at 2nd (P), 3rd, 4th, 5th (P), 6th, 7th (P), 17 (P) to 33rd (P) KM of Naogaon-Badalgachi-Patnitala Road under Road division, Naogaon, during the year 2014-2015                                                                             | Prime Contractor | 08.07.2015            | 24.05.2016                                  | 203333778.730        | Executive Engineer, RHD, Road Division, Naogaon.                                                           | * Earth Works = 24784.55<br>* Sub-Base = 9351.000 Cum<br>* Aggregate base type-I = 9350.940 Cum<br>* DBS - Wearing Course(Plant Method) = 6838.683 Cum<br>* RCC U-Drain & Slab for U-Drain = 390.000 LM<br>* RCC Palisiding = 850.000 LM |
| e-GP/02/ACE Khu/2015-2016(Re-Tender)                                                  | Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kushtia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016 | Prime Contractor | 05.01.2016            | 20.10.2016                                  | 172294466.630        | Additional Chief Engineer, RHD<br>Khulna Zone, Khulna.<br>041-761378<br>acekhu@rhd.gov.bd                  | Aggregate Base Type- I 6303.00 cum & DBS- 6531.80 cum, have completed.                                                                                                                                                                   |
| 4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]                      |                                                                                                                                                                                                                                                                                                                                         |                  |                       |                                             |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| Financial Year                                                                        |                                                                                                                                                                                                                                                                                                                                         |                  |                       | Amount<br>(Taka or Equivalent Taka)         |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| Bashi_2016-2017                                                                       |                                                                                                                                                                                                                                                                                                                                         |                  |                       | 2766279147.850                              |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| Bashi_2015-2016                                                                       |                                                                                                                                                                                                                                                                                                                                         |                  |                       | 1570696069.590                              |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| Bashi_2014-2015                                                                       |                                                                                                                                                                                                                                                                                                                                         |                  |                       | 921711626.960                               |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| Bashi_2013-2014                                                                       |                                                                                                                                                                                                                                                                                                                                         |                  |                       | 711856497.630                               |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| Bashi_2012-2013                                                                       |                                                                                                                                                                                                                                                                                                                                         |                  |                       | 557119111.170                               |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| Bashi_Total=                                                                          |                                                                                                                                                                                                                                                                                                                                         |                  |                       | 6527662453.210                              |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| Jamil_2016-2017                                                                       |                                                                                                                                                                                                                                                                                                                                         |                  |                       | 883306796.210                               |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| Jamil_2015-2016                                                                       |                                                                                                                                                                                                                                                                                                                                         |                  |                       | 945327199.040                               |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| Jamil_2014-2015                                                                       |                                                                                                                                                                                                                                                                                                                                         |                  |                       | 1059044412.590                              |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| Jamil_2013-2014                                                                       |                                                                                                                                                                                                                                                                                                                                         |                  |                       | 784606755.370                               |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| Jamil_2012-2013                                                                       |                                                                                                                                                                                                                                                                                                                                         |                  |                       | 808258499.980                               |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| Jamil_Total=                                                                          |                                                                                                                                                                                                                                                                                                                                         |                  |                       | 4480543663.190                              |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| MEPL_2016-2017                                                                        |                                                                                                                                                                                                                                                                                                                                         |                  |                       | 1724453955.850                              |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| MEPL_2015-2016                                                                        |                                                                                                                                                                                                                                                                                                                                         |                  |                       | 1109331549.340                              |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| MEPL_2014-2015                                                                        |                                                                                                                                                                                                                                                                                                                                         |                  |                       |                                             |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| MEPL_2013-2014                                                                        |                                                                                                                                                                                                                                                                                                                                         |                  |                       |                                             |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| MEPL_2012-2013                                                                        |                                                                                                                                                                                                                                                                                                                                         |                  |                       |                                             |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| MEPL_Total=                                                                           |                                                                                                                                                                                                                                                                                                                                         |                  |                       |                                             |                      |                                                                                                            |                                                                                                                                                                                                                                          |
| Bashi_Jamil_MEPL_Grand Total=                                                         |                                                                                                                                                                                                                                                                                                                                         |                  |                       |                                             |                      |                                                                                                            |                                                                                                                                                                                                                                          |
|                                                                                       |                                                                                                                                                                                                                                                                                                                                         |                  |                       | Signe<br>AAM<br>কাজী আব্দুল্লাহ আল খোররাসান |                      |                                                                                                            |                                                                                                                                                                                                                                          |

Signed  
  
 কাজী আসাদুল আল-মামুন  
 প্রোগ্রামার  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার


## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - MS. MD. JAMIL IQBAL- MOZAHER ENTERPRISE (PVT.) LTD.-JV

| S. No. | Mapped Document Name                                           | File Name                                                                    | File Size(In Kb) | Action                                                                                         |
|--------|----------------------------------------------------------------|------------------------------------------------------------------------------|------------------|------------------------------------------------------------------------------------------------|
| 1      | General Experience Certificates (ITT 15.1(a))                  | Bashi_General Experience (2016-2017).pdf                                     | 1583.43          |  Download   |
| 2      | General Experience Certificates (ITT 15.1(a))                  | Bashi_General Experience (2015-2016).pdf                                     | 1790.38          |  Download   |
| 3      | General Experience Certificates (ITT 15.1(a))                  | Bashi_General Experience (2014-2015).pdf                                     | 2461.81          |  Download   |
| 4      | General Experience Certificates (ITT 15.1(a))                  | Bashi_General Experience (2013-2014).pdf                                     | 1900.20          |  Download   |
| 5      | General Experience Certificates (ITT 15.1(a))                  | Bashi_General Experience (2012-2013).pdf                                     | 1149.05          |  Download   |
| 6      | General Experience Certificates (ITT 15.1(a))                  | Jamil_General Experience-2015-2016.pdf                                       | 887.18           |  Download   |
| 7      | General Experience Certificates (ITT 15.1(a))                  | Jamil_General Experience- 2014-2015 Part-1.pdf                               | 1362.48          |  Download   |
| 8      | General Experience Certificates (ITT 15.1(a))                  | Jamil_General Experience- 2014-2015 Part-2.pdf                               | 1534.04          |  Download   |
| 9      | General Experience Certificates (ITT 15.1(a))                  | Jamil_General Experience-2013-2014.pdf                                       | 2300.19          |  Download   |
| 10     | General Experience Certificates (ITT 15.1(a))                  | Jamil_General Experience-2012-2013.pdf                                       | 1837.93          |  Download   |
| 11     | General Experience Certificates (ITT 15.1(a))                  | Jamil_General Experience-2011-2012.pdf                                       | 1586.47          |  Download   |
| 12     | General Experience Certificates (ITT 15.1(a))                  | MEPL_General Experience -2016-2017.pdf                                       | 841.58           |  Download   |
| 13     | General Experience Certificates (ITT 15.1(a))                  | MEPL_General Experience -2015-2016.pdf                                       | 1154.20          |  Download   |
| 14     | General Experience Certificates (ITT 15.1(a))                  | MEPL_General Experience -2014-2015.pdf                                       | 1217.58          |  Download   |
| 15     | General Experience Certificates (ITT 15.1(a))                  | MEPL_General Experience -2013-2014.pdf                                       | 1471.20          |  Download   |
| 16     | General Experience Certificates (ITT 15.1(a))                  | MEPL_General Experience -2012-2013.pdf                                       | 995.36           |  Download  |
| 17     | Specific Experience Certificates (ITT 15.1(b))                 | Bashi_Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf | 74.37            |  Download |
| 18     | Specific Experience Certificates (ITT 15.1(b))                 | Jamil_Road Work Certificate,RHD,Naogaon,Tk-20,33,33,778 (2016).pdf           | 2616.94          |  Download |
| 19     | Specific Experience Certificates (ITT 15.1(b))                 | MEPL_Road Work Certificate,RHD,Kushtia,Tk-17,22,94,689 (2016).pdf            | 238.67           |  Download |
| 20     | Financial Capacity Certificates (ITT 16)                       | Bashi_Liquid Assets Certificate for TID-120384.jpg                           | 322.96           |  Download |
| 21     | Financial Capacity Certificates (ITT 16)                       | Jamil_Liquid Assets Certificate for TID-120384.pdf                           | 1021.20          |  Download |
| 22     | Financial Capacity Certificates (ITT 16)                       | MEPL_Liquid Assets Certificate for TID-120384.pdf                            | 332.12           |  Download |
| 23     | Valid Trade License (ITT 25.1.(f))                             | Bashi_Tread License (2017-2018).pdf                                          | 1423.27          |  Download |
| 24     | Valid Trade License (ITT 25.1.(f))                             | Bashi_RHD License 2017-2018.pdf                                              | 1912.45          |  Download |
| 25     | Valid Trade License (ITT 25.1.(f))                             | Jamil_Trade License 2017-2018.pdf                                            | 789.12           |  Download |
| 26     | Valid Trade License (ITT 25.1.(f))                             | MEPL_Trade License-2017-2018..PDF                                            | 1356.83          |  Download |
| 27     | TIN Certificate (ITT 25.1(g))                                  | Bashi_TIN Certificate (2016-2017).pdf                                        | 202.96           |  Download |
| 28     | TIN Certificate (ITT 25.1(g))                                  | Jamil_TIN Certificate 2016-2017.pdf                                          | 871.84           |  Download |
| 29     | TIN Certificate (ITT 25.1(g))                                  | MEPL_TIN Certificate -2016-2017.jpg                                          | 1074.82          |  Download |
| 30     | VAT Certificate (ITT 25.1(g))                                  | Bashi_Vat Certificate 11 Digits.jpg                                          | 417.63           |  Download |
| 31     | VAT Certificate (ITT 25.1(g))                                  | Jamil_VAT Certificate.pdf                                                    | 201.06           |  Download |
| 32     | VAT Certificate (ITT 25.1(g))                                  | MEPL_VAT Certificate.jpg                                                     | 732.87           |  Download |
| 33     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Bashi_Turnover 2016-2017 (File 1 of 4 ).pdf                                  | 1326.50          |  Download |
| 34     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Bashi_Turnover 2016-2017 (File 2 of 4 ).pdf                                  | 2533.19          |  Download |
| 35     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Bashi_Turnover 2016-2017 (File 3 of 4 ).pdf                                  | 2133.42          |  Download |
| 36     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Bashi_Turnover 2016-2017 (File 4 of 4 ).pdf                                  | 1793.47          |  Download |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোয়াম্মার  
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ  
 শ্রদ্ধা পরিচালক ও সোহৃ মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

|    |                                                                |                                                           |         |                                                                                                |
|----|----------------------------------------------------------------|-----------------------------------------------------------|---------|------------------------------------------------------------------------------------------------|
| 37 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Bashi_Turnover 2015-2016 (File 1 of 3 ).pdf               | 1592.97 |  Download    |
| 38 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Bashi_Turnover 2015-2016 (File 2 of 3 ).pdf               | 2172.20 |  Download   |
| 39 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Bashi_Turnover 2015-2016 (File 3 of 3 ).pdf               | 2329.39 |  Download   |
| 40 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Bashi_Turnover 2014-2015 (File 1 of 3 ).pdf               | 1607.17 |  Download   |
| 41 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Bashi_Turnover 2014-2015 (File 2 of 3 ).pdf               | 2188.87 |  Download   |
| 42 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Bashi_Turnover 2014-2015 (File 3 of 3 ).pdf               | 1953.17 |  Download   |
| 43 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Bashi_Turnover 2013-2014 (File 1 of 3 ).pdf               | 1713.56 |  Download   |
| 44 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Bashi_Turnover 2013-2014 (File 2 of 3 ).pdf               | 2089.37 |  Download   |
| 45 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Bashi_Turnover 2013-2014 (File 3 of 3 ).pdf               | 1972.33 |  Download   |
| 46 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Bashi_Turnover 2012-2013 (File 1 of 2 ).pdf               | 2217.14 |  Download   |
| 47 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Bashi_Turnover 2012-2013 (File 2 of 2 ).pdf               | 2659.82 |  Download   |
| 48 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Jamil_Payment Certificate 2016-17.pdf                     | 2192.55 |  Download   |
| 49 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Jamil_Payment Certificate 2015-16 Part-1.pdf              | 1902.89 |  Download   |
| 50 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Jamil_Payment Certificate 2015-16 Part-2.pdf              | 1503.36 |  Download   |
| 51 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Jamil_Payment Certificate 2015-16 Part-3.pdf              | 1445.88 |  Download   |
| 52 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Jamil_Payment Certificate 2015-16 Part-4.pdf              | 2097.27 |  Download   |
| 53 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Jamil_Payment Certificate 2015-16 Part-5.pdf              | 2015.21 |  Download  |
| 54 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Jamil_Payment Certificate 2014-15 Part-1.pdf              | 1749.78 |  Download |
| 55 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Jamil_Payment Certificate 2014-15 Part-2.pdf              | 2708.70 |  Download |
| 56 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Jamil_Payment Certificate 2014-15 Part-3.pdf              | 2608.00 |  Download |
| 57 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Jamil_Payment Certificate 2014-15 Part-4.pdf              | 2623.34 |  Download |
| 58 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Jamil_Payment Certificate 2013-14 Part-1.pdf              | 1747.80 |  Download |
| 59 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Jamil_Payment Certificate 2013-14 Part-2.pdf              | 1300.83 |  Download |
| 60 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Jamil_Payment Certificate 2013-14 Part-3.pdf              | 1627.91 |  Download |
| 61 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Jamil_Payment Certificate 2012-13 Part-1.pdf              | 2470.38 |  Download |
| 62 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Jamil_Payment Certificate 2012-13 Part-2.pdf              | 2025.30 |  Download |
| 63 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Jamil_Payment Certificate Summary.pdf                     | 49.93   |  Download |
| 64 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Turnover -2016-2017 Payment Certificate 01 of 06.pdf | 2377.85 |  Download |
| 65 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Turnover -2016-2017 Payment Certificate 02 of 06.pdf | 2070.08 |  Download |
| 66 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Turnover -2016-2017 Payment Certificate 03 of 06.pdf | 2019.57 |  Download |
| 67 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Turnover -2016-2017 Payment Certificate 04 of 06.pdf | 2012.52 |  Download |
| 68 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Turnover -2016-2017 Payment Certificate 05 of 06.pdf | 2099.63 |  Download |
| 69 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Turnover -2016-2017 Payment Certificate 06 of 06.pdf | 1038.15 |  Download |
| 70 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Turnover -2016-2017 Payment Certificate 07 of 07.pdf | 2607.11 |  Download |
| 71 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Turnover -2015-2016 Payment Certificate 01 of 02.pdf | 2481.82 |  Download |

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও সেবা মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




|    |                                                                |                                                              |         |                                                                                                |
|----|----------------------------------------------------------------|--------------------------------------------------------------|---------|------------------------------------------------------------------------------------------------|
| 72 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Turnover -2015-2016 Payment Certificate 02 of 02.pdf    | 2405.09 |  Download    |
| 73 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Turnover -2014-2015 Payment Certificate 01 of 03.pdf    | 2749.51 |  Download   |
| 74 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Turnover -2014-2015 Payment Certificate 02 of 03.pdf    | 2802.14 |  Download   |
| 75 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Turnover -2014-2015 Payment Certificate 03 of 03.pdf    | 788.41  |  Download   |
| 76 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Turnover -2013-2014 Payment Certificate 01 of 03.pdf    | 1985.81 |  Download   |
| 77 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Turnover -2013-2014 Payment Certificate 02 of 03.pdf    | 1969.76 |  Download   |
| 78 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Turnover -2013-2014 Payment Certificate 03 of 03.pdf    | 316.87  |  Download   |
| 79 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Turnover -2012-2013 Payment Certificate 01 of 03.pdf    | 1605.83 |  Download   |
| 80 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Turnover -2012-2013 Payment Certificate 02 of 03.pdf    | 997.97  |  Download   |
| 81 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Turnover -2012-2013 Payment Certificate 03 of 03.pdf    | 630.14  |  Download   |
| 82 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Summary of Turnover Last 5 Years (BDMS Format 2017).pdf | 823.92  |  Download   |
| 83 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MEPL_Summary of Turnover TDMS Format-2017 (Final).xls        | 345.56  |  Download   |
| 84 | -                                                              | Bashi_Man Power-2017.pdf                                     | 2751.10 |  Download   |
| 85 | -                                                              | Jamil_Man Power-Part- 1.pdf                                  | 1828.76 |  Download   |
| 86 | -                                                              | Jamil_Man Power-Part- 2.pdf                                  | 1348.98 |  Download   |
| 87 | -                                                              | Jamil_Personnel Information Part 1.pdf                       | 1808.59 |  Download   |
| 88 | -                                                              | Jamil_Personnel Information Part 2.pdf                       | 2135.45 |  Download |
| 89 | -                                                              | MEPL_Personnel Capability Part-1..pdf                        | 1685.26 |  Download |
| 90 | -                                                              | MEPL_Personnel Capability Part-2.pdf                         | 1731.09 |  Download |
| 91 | -                                                              | Bashi_Tender Capacity for TID-120384.pdf                     | 2331.16 |  Download |
| 92 | -                                                              | Jamil_Tender Capacity for TID-120384.pdf                     | 201.42  |  Download |
| 93 | -                                                              | MEPL_Tender Capacity for TID-120384.pdf                      | 433.10  |  Download |
| 94 | -                                                              | Bashi_Methodology of Road Work.pdf                           | 1583.36 |  Download |

**MIR AKHTER HOSSAIN LIMITED****Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]****Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

| Description                                                                           | Tenderer's Response             |
|---------------------------------------------------------------------------------------|---------------------------------|
| 1. Name of the Tenderer / JVCA Partner:                                               | MIR AKHTER HOSSAIN LTD.         |
| 2. Registered e-mail ID of the Tenderer / JVCA Partner:                               | msmiraktherhossainltd@gmail.com |
| 4.1 General Experience in Construction Works of Tenderer: [State years of experience] | 36 Years                        |

**4.2 Specific Experience in Construction Works of Tenderer**


| Contract No. | Name of Contract | Role in Contract | Award date | Completion date | Total Contract Value | Procuring Entity's Name Address Tel / Fax e-mail | Brief description with justifications of the similarity |
|--------------|------------------|------------------|------------|-----------------|----------------------|--------------------------------------------------|---------------------------------------------------------|
|              |                  |                  |            |                 |                      |                                                  |                                                         |

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 ম্যানেজার  
 শ্রদ্ধা পরিচালনা ও মর্যাদা বিতরণ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

| 01(One)/<br>2010-<br>2011/SE/DRC                                  | Construction of Embankment, Flexible Pavement, Road Median, Service Lane, Footpath, Side Drain, RCC Box Culvert, Intersection and surfacing on existing pavement of Nabinagar-DEPZ-Chandra Road under Manikganj Road Division under Dhaka Road Circle during the year 2010-2011. | Prime Contractor | 11.05.2011                          | 30.12.2013 | 597684997.960 | Executive Engineer,<br>RHD,<br>Manikganj Road<br>Division<br><br>Telephone & Fax :<br>7710377<br><br>e-mail :<br>eeman@rhd.gov.bd | Aggregate<br>Base Type,<br>Asphalt<br>Concrete<br>Work, Box<br>Culverts,<br>Concrete<br>Side Drain &<br>Footpath and<br>Incidental<br>work.<br><br>Earthwork =<br>3,50,197.00<br>Cum<br><br>Aggregate<br>Base Type =<br>31,955.26<br>Cum<br><br>Dense<br>Bituminous<br>Wearing<br>Course =<br>8,898.661<br>cum<br><br>Dense<br>Bituminous<br>Base Course<br>= 6,096.624<br>cum<br><br>Box Culverts<br>= 9 Nos. |
|-------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------|-------------------------------------|------------|---------------|-----------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)] |                                                                                                                                                                                                                                                                                  |                  |                                     |            |               |                                                                                                                                   |                                                                                                                                                                                                                                                                                                                                                                                                                |
| Financial Year                                                    |                                                                                                                                                                                                                                                                                  |                  | Amount<br>(Taka or Equivalent Taka) |            |               |                                                                                                                                   |                                                                                                                                                                                                                                                                                                                                                                                                                |
| 2011-2012                                                         |                                                                                                                                                                                                                                                                                  |                  | 3080010906.620                      |            |               |                                                                                                                                   |                                                                                                                                                                                                                                                                                                                                                                                                                |
| 2012-2013                                                         |                                                                                                                                                                                                                                                                                  |                  | 3547467667.320                      |            |               |                                                                                                                                   |                                                                                                                                                                                                                                                                                                                                                                                                                |
| 2013-2014                                                         |                                                                                                                                                                                                                                                                                  |                  | 3307105701.500                      |            |               |                                                                                                                                   |                                                                                                                                                                                                                                                                                                                                                                                                                |
| 2014-2015                                                         |                                                                                                                                                                                                                                                                                  |                  | 4306617979.000                      |            |               |                                                                                                                                   |                                                                                                                                                                                                                                                                                                                                                                                                                |
| 2015-2016                                                         |                                                                                                                                                                                                                                                                                  |                  | 7572505867.000                      |            |               |                                                                                                                                   |                                                                                                                                                                                                                                                                                                                                                                                                                |
| Total Amount =                                                    |                                                                                                                                                                                                                                                                                  |                  | 21813708121.440                     |            |               |                                                                                                                                   |                                                                                                                                                                                                                                                                                                                                                                                                                |
| Average Annual Construction Turnover =                            |                                                                                                                                                                                                                                                                                  |                  | 4362741624.290                      |            |               |                                                                                                                                   |                                                                                                                                                                                                                                                                                                                                                                                                                |

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Aftabul Islam on behalf of MR AKHTER HOSSAIN LIMITED

| S. No. | Mapped Document Name                                           | File Name                                     | File Size(In Kb) | Action                                                                                                                                                                                                                                                              |
|--------|----------------------------------------------------------------|-----------------------------------------------|------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1      | General Experience Certificates (ITT 15.1(a))                  | 08 From 2.1 General Experience -120384.pdf    | 258.18           |  Download                                                                                                                                                                      |
| 2      | General Experience Certificates (ITT 15.1(a))                  | 16 General Experience Certificates-120384.pdf | 1547.57          |  Download                                                                                                                                                                      |
| 3      | Specific Experience Certificates (ITT 15.1(b))                 | 02 From 4.2 Specific Experience-120384.pdf    | 103.74           |  Download                                                                                                                                                                      |
| 4      | Specific Experience Certificates (ITT 15.1(b))                 | 17 Specific Experience Certificate-120384.pdf | 1203.05          |  Download                                                                                                                                                                      |
| 5      | Financial Capacity Certificates (ITT 16)                       | BG-147-2017.pdf                               | 2629.79          |  Download                                                                                                                                                                      |
| 6      | Financial Capacity Certificates (ITT 16)                       | Assurance Credit Commitments.pdf              | 1486.70          |  Download                                                                                                                                                                      |
| 7      | Financial Capacity Certificates (ITT 16)                       | 03 Form 2.4 (Liquid Assets ) -120384.pdf      | 189.20           |  Download                                                                                                                                                                      |
| 8      | Financial Capacity Certificates (ITT 16)                       | 04 Form 4.5 Tenderer Bankers -120384.pdf      | 119.09           |  Download                                                                                                                                                                      |
| 9      | Financial Capacity Certificates (ITT 16)                       | 22 BANK solvency Certificates -120384.pdf     | 1352.63          |  Download                                                                                                                                                                      |
| 10     | Valid Trade License (ITT 25.1(f))                              | 20 Trade Licence-120384.pdf                   | 957.34           |  Download                                                                                                                                                                      |
| 11     | TIN Certificate (ITT 25.1(g))                                  | 19 Income Tax Certificate -120384.pdf         | 796.90           |  Download                                                                                                                                                                      |
| 12     | VAT Certificate (ITT 25.1(g))                                  | 21 VAT Certificate-120384.pdf                 | 343.11           |  Download                                                                                                                                                                      |
| 13     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | 05 Form 2.3 Average Turnover-120384.pdf       | 105.01           |  <p>Signed<br/>Aftabul Islam<br/>কাজী আব্দুল আল-মামুন<br/>মোহাম্মাদ<br/>পদক পরিচালক ও মহাপ্রকৃত বিভাগ<br/>সড়ক পরিবহন ও সেতু মন্ত্রণালয়<br/>গণপ্রজাতন্ত্রী বাংলাদেশ সরকার</p> |
| 14     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Auditors Report June- 2012".pdf               | 1762.34          |                                                                                                                                                                                                                                                                     |



|    |                                                                |                                   |         |                                                                                              |
|----|----------------------------------------------------------------|-----------------------------------|---------|----------------------------------------------------------------------------------------------|
| 15 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Auditors Report June-2013".pdf    | 1966.61 |  Download  |
| 16 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Auditors Report June-2016".pdf    | 2343.92 |  Download |
| 17 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Auditors Report June-2014".pdf    | 1915.92 |  Download |
| 18 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Auditors Report June-2015".pdf    | 1924.40 |  Download |
| 19 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificates -13a".pdf    | 2099.72 |  Download |
| 20 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificates -12a".pdf    | 2012.41 |  Download |
| 21 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificates -15a".pdf    | 1603.18 |  Download |
| 22 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificates -14a".pdf    | 1719.64 |  Download |
| 23 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificates -15b".pdf    | 1717.23 |  Download |
| 24 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificates -15c".pdf    | 2546.14 |  Download |
| 25 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificates -16b".pdf    | 2710.92 |  Download |
| 26 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificates -16a".pdf    | 2594.98 |  Download |
| 27 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificates -16c".pdf    | 2484.56 |  Download |
| 28 | -                                                              | 09 Methodology of Road-120384.pdf | 212.09  |  Download |

**Spectra Engineers Ltd. - Wahid Construction Ltd. JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

| Description                                                                           | Tenderer's Response                                                                                                                                     |
|---------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1. Name of the Tenderer / JVCA Partner:                                               | Spectra Engineers Ltd.                                                                                                                                  |
| 2. Registered e-mail ID of the Tenderer / JVCA Partner:                               | selwdjv@gmail.com                                                                                                                                       |
| 4.1 General Experience in Construction Works of Tenderer: [State years of experience] | WCL = 1992 ( The firm was established in the year 1992 as proprietorship and subsequently it was converted into a Private Limited Co. in the year 2016) |

**4.2 Specific Experience in Construction Works of Tenderer**

| Contract No. | Name of Contract                                | Role in Contract | Award date | Completion date | Total Contract Value | Procuring Entity's Name Address Tel / Fax e-mail                                                     | Brief description with justifications of the similarity compared to the PE's requirements                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |
|--------------|-------------------------------------------------|------------------|------------|-----------------|----------------------|------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| WI - 01      | Joydebpur – Mymensingh Road Improvement Project | Prime Contractor | 26-11-2013 | 31-10-2015      | 1510613890.000       | Tanim Shahriar, Major, Project Officer, 17, ECB, Special Works Organization - West, Bangladesh Army. | ? Embankment Fill = 213986.113 cum, Improve subgrade = 65882.029 Cum, Sub-Base = 78994.935 cum, Aggregate Base Type – I = 26574.693 cum, Aggregate Base Type – II = 43499.725 cum, Rigid pavement (Concrete Class – 30) = 4297.775cum, Dense Bituminous Surfacing-Wearing Course = 16187.823 cum, 40 mm Thick Dense Bituminous Surfacing-Wearing Course = 5950.731 cum, High Yield Deformed Mild Steel Reinforcing Bars = 53.404 Tonne, Concrete Class – 30 = 632.78 cum, Concrete Kerb = 13508.00 Lin. M, Construction of RCC Drain with slab = 2066.97 Lin. M, Box Culverts = 14 nos ( Different Size). Concrete Class – 30 = 1676.712 cum, Total Length of Road 7.25 Km ( 4- Lane Road) |

**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**

| Financial Year      | Amount (Taka or Equivalent Taka) |
|---------------------|----------------------------------|
| FY 2016-2017 ( WCL) | 5947646358.690                   |
| FY 2015-2016(WCL)   |                                  |
| FY 2014-2015 (WCL)  |                                  |
| FY 2013-2014 (WCL)  |                                  |
| FY 2012-2013 (WCL)  |                                  |

**4.1 Qualification Information of the Tenderer**


*Signed*  
*AAS*  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পল্লী পরিদপন ও মহাসড়ক বিভাগ  
পল্লী পরিদপন ও চৌহদ্দী মহাসড়ক  
পল্লী পরিদপন ও চৌহদ্দী মহাসড়ক

| Description                                                                           |                                                                                                                                                                           |                  |            |                 |                                  | Tenderer's Response                                                                                              |                                                                                                                                                                                                                                  |
|---------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------|------------|-----------------|----------------------------------|------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1. Name of the Tenderer / JVCA Partner:                                               |                                                                                                                                                                           |                  |            |                 |                                  | Spectra Engineers Ltd. - Wahid Construction Ltd. JV                                                              |                                                                                                                                                                                                                                  |
| 2. Registered e-mail ID of the Tenderer / JVCA Partner:                               |                                                                                                                                                                           |                  |            |                 |                                  | selwcljv@gmail.com                                                                                               |                                                                                                                                                                                                                                  |
| 4.1 General Experience in Construction Works of Tenderer: [State years of experience] |                                                                                                                                                                           |                  |            |                 |                                  | Spectra = 25 years & WCL= 23 years                                                                               |                                                                                                                                                                                                                                  |
| 4.2 Specific Experience in Construction Works of Tenderer                             |                                                                                                                                                                           |                  |            |                 |                                  |                                                                                                                  |                                                                                                                                                                                                                                  |
| Contract No.                                                                          | Name of Contract                                                                                                                                                          | Role in Contract | Award date | Completion date | Total Contract Value             | Procuring Entity's Name Address Tel / Fax e-mail                                                                 | Brief description with justifications of the similarity compared to the PE's requirements                                                                                                                                        |
| Contract Package No. 01                                                               | Construction of Road from Daudkandi Toll Plaza to Kutubpur. Chainage Km 39+267 to Km 61+267, Contract Package No. 01 under 4-Laning of Dhaka - Chittagong Highway Project | Prime Contractor | 10-01-2010 | 31-05-2016      | 2806406371.420                   | Project Director (ACE), RHD, 4-Laning of DHaka - Chittagong Highway Project, 132/4, New Bailey Road, Dhaka-1000. | Earth Emabnkment work = 2868631.20 cum, Improved Subgrade = 93662.75 cum, Subbase = 92396.97 cum, Aggregate Bse Course = 105724.98 cum, Asphalt Bituminous Work = 75916.32 cum & RCC ( STructure & Pavement etc.) = 24053.47 cum |
| 4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]                      |                                                                                                                                                                           |                  |            |                 |                                  |                                                                                                                  |                                                                                                                                                                                                                                  |
| Financial Year                                                                        |                                                                                                                                                                           |                  |            |                 | Amount (Taka or Equivalent Taka) |                                                                                                                  |                                                                                                                                                                                                                                  |
| FY 2016 -2017 ( Spectra)                                                              |                                                                                                                                                                           |                  |            |                 | 8120922107.590                   |                                                                                                                  |                                                                                                                                                                                                                                  |
| FY 2015 -2016 ( Spectra)                                                              |                                                                                                                                                                           |                  |            |                 | 6313012826.250                   |                                                                                                                  |                                                                                                                                                                                                                                  |
| FY 2014 -2015 ( Spectra)                                                              |                                                                                                                                                                           |                  |            |                 | 4207083924.710                   |                                                                                                                  |                                                                                                                                                                                                                                  |
| FY 2013 -2014 ( Spectra)                                                              |                                                                                                                                                                           |                  |            |                 | 3680114919.210                   |                                                                                                                  |                                                                                                                                                                                                                                  |
| FY 2012 -2013 ( Spectra)                                                              |                                                                                                                                                                           |                  |            |                 | 2887643210.380                   |                                                                                                                  |                                                                                                                                                                                                                                  |


This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. on behalf of Spectra Engineers Ltd. - Wahid Construction Ltd. JV

| S. No. | Mapped Document Name                           | File Name                                      | File Size(In Kb) | Action                                                                                         |
|--------|------------------------------------------------|------------------------------------------------|------------------|------------------------------------------------------------------------------------------------|
| 1      | General Experience Certificates (ITT 15.1(a))  | General Work Experience -WCL.pdf               | 28.38            |  Download |
| 2      | General Experience Certificates (ITT 15.1(a))  | List of Completion Cert.pdf                    | 1316.52          |  Download |
| 3      | General Experience Certificates (ITT 15.1(a))  | General Expreience Certificate of Part-4.pdf   | 1843.53          |  Download |
| 4      | General Experience Certificates (ITT 15.1(a))  | General Expreience Certificate of Part-3.pdf   | 2378.82          |  Download |
| 5      | General Experience Certificates (ITT 15.1(a))  | General Expreience Certificate of Part-2.pdf   | 2409.49          |  Download |
| 6      | General Experience Certificates (ITT 15.1(a))  | General Expreience Certificate of Part-1.pdf   | 2259.76          |  Download |
| 7      | General Experience Certificates (ITT 15.1(a))  | General Expreience Certificate of Part-6.pdf   | 2640.51          |  Download |
| 8      | General Experience Certificates (ITT 15.1(a))  | General Expreience Certificate of Part-5.pdf   | 2472.38          |  Download |
| 9      | Specific Experience Certificates (ITT 15.1(b)) | Specific Work Certificate JMRIP - Attested.jpg | 2669.90          |  Download |
| 10     | Specific Experience Certificates (ITT 15.1(b)) | Specific Experience Certificate 2017.pdf       | 2370.84          |  Download |
| 11     | Financial Capacity Certificates (ITT 16)       | Spectra Line of Credit-120384.jpg              | 753.84           |  Download |
| 12     | Valid Trade License (ITT 25.1.(f))             | Trade License - 17-18- Attested.pdf            | 675.33           |  Download |
| 13     | Valid Trade License (ITT 25.1.(f))             | Trade Licence upto 2016-2017, SEL.pdf          | 1247.72          |  Download |
| 14     | TIN Certificate (ITT 25.1(g))                  | Income Tax Cert - Attested.jpg                 | 314.89           |  Download |
| 15     | TIN Certificate (ITT 25.1(g))                  | TIN Certificate 2016-2017.pdf                  | 601.88           |  Download |
| 16     | VAT Certificate (ITT 25.1(g))                  | VAT Certificate - Attested.pdf                 | 1151.09          |  Download |
| 17     | VAT Certificate (ITT 25.1(g))                  | VAT Registration 2017.pdf                      | 842.01           |  Download |
| 18     | -                                              | Civil Revisional Jurisdiction.pdf              | 933.25           |  Download |
| 19     | -                                              | Incorporation Certificate-Attested.pdf         | 786.06           |  Download |
| 20     | -                                              | Office Order - RHD - PWD.pdf                   | 2052.45          |  Download |
| 21     | -                                              | Letter of Undertaking.pdf                      | 1121.25          |  Download |
| 22     | -                                              | Memorandum Articles of Association_ WCL .pdf   | 2436.92          |  Download |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মহাপ্রকৃত বিভাগ  
 নতুন পরিচয় ও সেই মহাপ্রকৃত  
 নতুন পরিচয় ও সেই মহাপ্রকৃত

|    |                                                                |                                            |         |                                                                                                |
|----|----------------------------------------------------------------|--------------------------------------------|---------|------------------------------------------------------------------------------------------------|
| 23 | -                                                              | Incorporation Certificate.pdf              | 1696.29 |  Download    |
| 24 | -                                                              | List of Ongoing Work - WCL.pdf             | 19.19   |  Download   |
| 25 | -                                                              | List of Ongoing Works 2017.pdf             | 10.99   |  Download   |
| 26 | Financial Capacity Certificates (ITT 16)                       | Line of Credit -120384-WCL.jpg             | 2305.20 |  Download   |
| 27 | TIN Certificate (ITT 25.1(g))                                  | Tax Certificate - Attested.pdf             | 2051.49 |  Download   |
| 28 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | FY 2016-2017 Part-3.pdf                    | 2016.96 |  Download   |
| 29 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | FY b2016-2017 Part-4.pdf                   | 2050.06 |  Download   |
| 30 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | FY 2016-2017 Part-2.pdf                    | 2416.80 |  Download   |
| 31 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | FY 2016-2017 Part-1.pdf                    | 2662.82 |  Download   |
| 32 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | FY 2015-2016 Part-1.pdf                    | 1631.14 |  Download   |
| 33 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | FY 2015-2016 Part-2.pdf                    | 1402.56 |  Download   |
| 34 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | FY 2014-2015.pdf                           | 2356.69 |  Download   |
| 35 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | FY 2013-2014 Part-1.pdf                    | 1500.44 |  Download   |
| 36 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | FY 2013-2014 Part-2.pdf                    | 1803.19 |  Download   |
| 37 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | FY 2012-2013 Part-2.pdf                    | 2228.18 |  Download   |
| 38 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | FY 2012-2013 Part-1.pdf                    | 1519.33 |  Download   |
| 39 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2015-2016 (Part-5).pdf | 2154.89 |  Download   |
| 40 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2015-2016 (Part-6).pdf | 1873.68 |  Download   |
| 41 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2015-2016 (Part-2).pdf | 2419.35 |  Download |
| 42 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2015-2016 (Part-3).pdf | 2481.98 |  Download |
| 43 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2015-2016 (Part-4).pdf | 2590.45 |  Download |
| 44 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2014-2015 (Part-4).pdf | 2212.87 |  Download |
| 45 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2014-2015 (Part-5).pdf | 2171.82 |  Download |
| 46 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2014-2015 (Part-6).pdf | 868.43  |  Download |
| 47 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2012-2013 (Part-1).pdf | 2382.44 |  Download |
| 48 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2012-2013 (Part-7).pdf | 2502.35 |  Download |
| 49 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2012-2013 (Part-6).pdf | 2586.80 |  Download |
| 50 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2012-2013 (Part-5).pdf | 2223.85 |  Download |
| 51 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2013-2014 (Part-2).pdf | 2353.25 |  Download |
| 52 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2013-2014 (Part-1).pdf | 2172.27 |  Download |
| 53 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2012-2013 (Part-9).pdf | 2021.36 |  Download |
| 54 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2013-2014 (Part-4).pdf | 2351.47 |  Download |
| 55 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2012-2013 (Part-8).pdf | 2425.63 |  Download |
| 56 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2013-2014 (Part-3).pdf | 2211.81 |  Download |
| 57 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2014-2015 (Part-2).pdf | 2458.40 |  Download |
| 58 | Average Annual Construction Turnover Certificate               | Payment Certificate 2014-2015 (Part-1).pdf | 2311.34 |  Download |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাক্রম বিভাগ  
 নতুন পরিচালন ও সোহ মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

|    | (ITT 31.1(c))                                                  |                                            |         |  Download  |
|----|----------------------------------------------------------------|--------------------------------------------|---------|----------------------------------------------------------------------------------------------|
| 59 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2013-2014 (Part-5).pdf | 1694.96 |  Download |
| 60 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2014-2015 (Part-3).pdf | 2244.99 |  Download |
| 61 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2015-2016 (Part-1).pdf | 2374.74 |  Download |
| 62 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate Summary 2013-2014.pdf  | 18.14   |  Download |
| 63 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate Summary 2012-2013.pdf  | 16.16   |  Download |
| 64 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate Summary 2015-2016.pdf  | 27.17   |  Download |
| 65 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate Summary 2014-2015.pdf  | 22.61   |  Download |
| 66 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2012-2013 (Part-4).pdf | 2279.33 |  Download |
| 67 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2012-2013 (Part-3).pdf | 2567.69 |  Download |
| 68 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2012-2013 (Part-2).pdf | 2492.05 |  Download |
| 69 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | FY 2016-2017 Part-1 - Payment.pdf          | 2001.93 |  Download |
| 70 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | FY 2016-2017 Part-2 payment.pdf            | 2022.97 |  Download |
| 71 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | FY 2016-2017 Part-3-payment.pdf            | 1741.83 |  Download |
| 72 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | FY 2016-2017 Part-4 -payment.pdf           | 1171.57 |  Download |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



### কারিগরি সক্ষমতার প্রত্যয়ন পত্র

প্রত্যয়ন করা যাচ্ছে যে, ঠিকাদার Spectra Engineers Ltd. - Wahid Construction Ltd. JV এর ৮০-১২০ টন ধারন ক্ষমতা বিশিষ্ট Asphalt Batch plant সহ প্রয়োজনীয় যন্ত্রপাতি ফরিদপুর জেলায় স্ট্যাক ইয়ার্ডে স্থাপন করা আছে।  
“Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road). Tender No. **E-GP-04/GZ/2017-18 (PMP Road) & Tender ID No. : 120384**” নামক কাজটি Spectra Engineers Ltd. - Wahid Construction Ltd. JV -কে Award প্রদান করা হলে উক্ত প্লান্ট ও যন্ত্রপাতি দ্বারা কাজ সম্পন্ন করা সম্ভব।

১৩/০৫/১৮  
(খায়রুল ইসলাম খান)  
পরিচিতি নং ০০০৩০২  
অতিরিক্ত প্রধান প্রকৌশলী (চঃদাঃ), সওজ  
গোপালগঞ্জ জোন, গোপালগঞ্জ।  
ও  
চেয়ারপার্সন, দরপত্র মূল্যায়ন কমিটি।

Signed  
AAM



|   |               |           |                                          |       |         |          |                                                                |               |                                                                                          |
|---|---------------|-----------|------------------------------------------|-------|---------|----------|----------------------------------------------------------------|---------------|------------------------------------------------------------------------------------------|
| 6 | Pavement Work | 06/10/01  | Traffic Signs                            | Nos.  | 20.000  | 5216.484 | Five Thousand Two Hundred and Sixteen point Four Eight Four    | 104329.680    | One Lakh Four Thousand Three Hundred and Twenty-Nine point Six Eight                     |
| 6 | Pavement Work | 06/10/02  | Sign Post                                | Nos.  | 20.000  | 2479.667 | Two Thousand Four Hundred and Seventy-Nine point Six Six Seven | 49593.340     | Forty-Nine Thousand Five Hundred and Ninety-Three point Three Four                       |
| 6 | Pavement Work | 06/17/01b | RCC Palisading (3m post, 150mm x 150mm). | Meter | 420.000 | 5568.662 | Five Thousand Five Hundred and Sixty-Eight point Six Six Two   | 2338838.040   | Twenty-Three Lakh Thirty-Eight Thousand Eight Hundred and Thirty-Eight point Zero Four   |
|   |               |           |                                          |       |         |          | <b>Grand Total:</b>                                            | 102712710.983 | Ten Crore Twenty-Seven Lakh Twelve Thousand Seven Hundred and Ten point Nine Eight Three |

১৬/০১/১৭

(খান্নুরুল ইসলাম খান)  
পরিচিতি নং-০০০৩০২  
অতিরিক্ত প্রধান প্রকৌশলী (সঃ দাঃ) সড়ক  
প্রোগ্রামিং জোন, প্রোগ্রামিং জোন।

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Bill of Quantities

Bill of Quantities : E-GP-04/GZ/2017-18 (PMP Road)

1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.

2. Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.

3. The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.

4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.

5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and in that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.

6. The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.

7. All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.

Bill of Quantities

| Item no. | Group                      | Item Code (if any) | Description of Item                                                | Measurement Unit | Quantity  | Unit Price In figures (BDT) | Unit Price In Words (BDT)                                                      | Total Price In Figures (BDT) | Total Price In Words (BDT)                                                           |
|----------|----------------------------|--------------------|--------------------------------------------------------------------|------------------|-----------|-----------------------------|--------------------------------------------------------------------------------|------------------------------|--------------------------------------------------------------------------------------|
| 1        | General & Site facilities. | 01/02/04           | Provision, Maintenance and Removal of Sign Boards.                 | L.S              | 2.000     | 6145.249                    | Six Thousand One Hundred and Forty-Five point Two Four Nine                    | 12290.498                    | Twelve Thousand Two Hundred and Ninety point Four Nine Eight                         |
| 1        | General & Site facilities. | 01/03/01           | Provide and Removed site Laboratory & Equipment                    | L.S              | 1.000     | 159542.977                  | One Lakh Fifty-Nine Thousand Five Hundred and Forty-Two point Nine Seven Seven | 159542.977                   | One Lakh Fifty-Nine Thousand Five Hundred and Forty-Two point Nine Seven Seven       |
| 1        | General & Site facilities. | 01/03/02           | Maintain Site Laboratory.                                          | Months           | 6.000     | 6145.249                    | Six Thousand One Hundred and Forty-Five point Two Four Nine                    | 36871.494                    | Thirty-Six Thousand Eight Hundred and Seventy-One point Four Nine Four               |
| 2        | Earth Work                 | 02/02/03           | Roadway Excavation in Existing Pavement (Not Rain forced Concrete) | cum              | 6.776     | 232.085                     | Two Hundred and Thirty-Two point Zero Eight Five                               | 1572.608                     | One Thousand Five Hundred and Seventy-Two point Six Zero Eight                       |
| 2        | Earth Work                 | 02/06/02           | Embankment fill from borrow pit in contractor's Arranged Land.     | cum              | 1565.200  | 197.242                     | One Hundred and Ninety-Seven point Two Four Two                                | 308723.178                   | Three Lakh Eight Thousand Seven Hundred and Twenty-Three point One Seven Eight       |
| 3        | Pavement Work              | 03/01/01           | Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.     | Sqm              | 1460.000  | 40.713                      | Forty point Seven One Three                                                    | 59440.980                    | Fifty-Nine Thousand Four Hundred and Forty point Nine Eight                          |
| 3        | Pavement Work              | 03/01/02           | Repair of potholes on the existing Pavement                        | cum              | 55.505    | 14303.387                   | Fourteen Thousand Three Hundred and Three point Three Eight Seven              | 793909.495                   | Seven Lakh Ninety-Three Thousand Nine Hundred and Nine point Four Nine Five          |
| 3        | Pavement Work              | 03/03/01           | Aggregate Base Type-I                                              | cum              | 219.000   | 4402.764                    | Four Thousand Four Hundred and Two point Seven Six Four                        | 964205.316                   | Nine Lakh Sixty-Four Thousand Two Hundred and Five point Three One Six               |
| 3        | Pavement Work              | 03/06/01a          | Bituminous Prime Coat (Plant Placed).                              | sqm              | 1460.000  | 98.974                      | Ninety-Eight point Nine Seven Four                                             | 144502.040                   | One Lakh Forty-Four Thousand Five Hundred and Two point Zero Four                    |
| 3        | Pavement Work              | 03/07/01a          | Bituminous Tack Coat (Plant Work).                                 | Sqm              | 85412.700 | 34.118                      | Thirty-Four point One One Eight                                                | 2914110.499                  | Twenty-Nine Lakh Fourteen Thousand One Hundred and Ten point Four Nine Nine          |
| 3        | Pavement Work              | 03/08/01           | Primer Seal.                                                       | Sqm              | 69911.200 | 87.854                      | Eighty-Seven point Eight Five Four                                             | 6141978.565                  | Sixty-One Lakh Forty-One Thousand Nine Hundred and Seventy-Eight point Five Six Five |
| 3        | Pavement Work              | 03/10/01b          | DBS-Base Course (Plant Method) (Bitumen Grade 60/70)               | cum              | 1085.105  | 18508.913                   | Eighteen Thousand Five Hundred and Eight point Nine One Three                  | 20084114.041                 | Two Crore Eighty-Four Thousand One and Fourteen po Four One                          |
| 3        | Pavement Work              | 03/10/02b          | DBS-Wearing Course (Plant Method) (Bitumen Grade 60/70)            | cum              | 3568.560  | 18690.813                   | Eighteen Thousand Six Hundred and Ninety point Eight One Three                 | 66699287.639                 | Six Crore Sixty-Nine Thousand Two Hundred and Eighty-Seven po Three Nine             |
| 3        | Pavement Work              | 03/13/01           | Brick on end edging.                                               | L.M              | 400.000   | 100.045                     | One Hundred point Zero Four Five                                               | 40018.000                    | Forty Thousand Eighteen                                                              |
| 6        | Incidental                 | 06/05/01           | Road Marking - Thermoplastic Materials (Indicate if ...)           |                  |           |                             | Seven Hundred and                                                              |                              | Eighteen Lakh Fifty-Nine                                                             |

Signed

AAH

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



## আর্থিক যোগ্যতার প্রত্যয়ন পত্র

Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road). Tender No. E-GP-04/GZ/2017-18 (PMP Road) & Tender ID No. : 120384 কাজের দরপত্র মূল্যায়ন প্রতিবেদন অনুমোদনের বিষয়ে নিম্নোক্ত প্রত্যয়ন প্রদান করা হলঃ

বর্ণিত (দরপত্র ID No: 120384) কাজের জন্য আর্থিক সক্ষমতার স্বপক্ষে ঠিকাদার UCB bank Ltd. & Standard Bank Ltd. হতে ইস্যুকৃত Liquid Assets সার্টিফিকেট দাখিল করেছেন। সংশ্লিষ্ট ব্যাংক হতে Liquid Assets ডকুমেন্ট যাচাই করা হয়েছে। যাচাইয়ে ব্যাংক কর্তৃপক্ষ সঠিক বলে উল্লেখ করেছেন। সুতরাং আর্থিক যোগ্যতা থাকায় বর্ণিত (দরপত্র ID No: 120384) কাজের সুপারিশকৃত ঠিকাদার Spectra Engineers Ltd. - Wahid Construction Ltd. JV কাজটি নির্ধারিত সময়ের মধ্যে সমাপ্ত করতে সক্ষম বলে দরপত্র মূল্যায়ন কমিটি মনে করেন।

(খায়রুল ইসলাম খান)

পরিচিতি নং ০০০৩০২

অতিরিক্ত প্রধান প্রকৌশলী (চঃদাঃ), সওজ

গোপালগঞ্জ জোন, গোপালগঞ্জ।

ও

চেয়ারম্যান, দরপত্র মূল্যায়ন কমিটি।

Signed  
A.A.

কাজী আব্দুল্লাহ আল-মামুন  
প্রকৌশলী  
পল্লী পরিদপ্তর ও মহাপ্রকৌশল বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Tender No : E-GP-04/GZ/2017-18 (PMP Road)  
ID No: 120384

Signed  
AAS  
কাজী আব্দুল্লাহ আল-মাহমুদ  
প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

| Sl.                                                 | Name of Tenderer                              | Liquid Asset<br>(Tk. 4.00 core)                        | Specific Experience<br>(Similar work)<br>(Total Tk : 7.00 core)       |                                                                          | Turnover<br>(Average in last 5 years)<br>(Tk. : 10.00 crore) | Tender Security<br>(Tk. 0.25 crore) | Tender Capacity<br>(Tk. 9.00 crore)  | Remarks    |
|-----------------------------------------------------|-----------------------------------------------|--------------------------------------------------------|-----------------------------------------------------------------------|--------------------------------------------------------------------------|--------------------------------------------------------------|-------------------------------------|--------------------------------------|------------|
|                                                     |                                               |                                                        | Required                                                              | Actual                                                                   |                                                              |                                     |                                      |            |
| 1                                                   | 2                                             | 3                                                      | 4                                                                     | 5                                                                        | 6                                                            | 7                                   | 8                                    | 9          |
| Spectra Engineers Ltd. - Wahid Construction Ltd. JV |                                               |                                                        |                                                                       |                                                                          |                                                              |                                     |                                      |            |
| a)                                                  | Wahid Construction Ltd<br>(Lead Partner 75 %) | Required<br>Tk. 1.60 crore<br>Actual<br>Tk. 4.00 Crore | Tk. 7.00 Crore<br>a) DBS base course/<br>wearing course : 2900.00 cum | Tk. 151.06 Crore<br>a) DBS base course/<br>wearing course : 22138.00 cum | Tk. 223.18 crore                                             | Tk. 0.25 crore                      | Tk. 591.42 crore                     | Responsive |
| b)                                                  | Spectra Engineers Ltd.<br>(Partner 25 %)      | Required<br>Tk. 1.00 crore<br>Actual<br>Tk. 2.00 Crore | Tk. 3.00 Crore<br>a) DBS base course/<br>wearing course : 1000.00 cum | Tk. 390.05 Crore<br>a) DBS base course/<br>wearing course : 75916.00 cum | Tk. 504.17 crore<br>Tk. 727.35 crore                         |                                     | Tk. 391.81 crore<br>Tk. 983.23 crore | Responsive |

(স্বাক্ষর) ইমরান খান  
পরিচিতি নং ০০০০০২  
১৫/০১/২০১৭

অতিরিক্ত প্রদান প্রকৌশলী (ডিসাইন), সড়ক  
প্রোগ্রামার জোন, ঢাকা

৯  
কম্পিউটার, দরপত্র প্রস্তুতকরণ কর্মসূচি।



### Evaluation Summary for Approval

|    |                                                                              |      |                                                                                                                                                                                                                                                 |                      |               |                |                  |                 |
|----|------------------------------------------------------------------------------|------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------|---------------|----------------|------------------|-----------------|
|    | Tender ID                                                                    | :    | 120384                                                                                                                                                                                                                                          |                      |               |                |                  |                 |
| 2  | Package No.                                                                  | :    | E-GP-04/GZ/2017-18 (PMP Road)                                                                                                                                                                                                                   |                      |               |                |                  |                 |
| 3  | Name or Work                                                                 | :    | Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road). |                      |               |                |                  |                 |
| 4  | Procuring Entity                                                             | :    | Additional Chief Engineer, RHD, Gopalgonj Zone                                                                                                                                                                                                  |                      |               |                |                  |                 |
| 5  | Budget Head                                                                  | :    | Revenue                                                                                                                                                                                                                                         |                      |               |                |                  |                 |
| 6  | Procurement Method                                                           | :    | OTM - NCT                                                                                                                                                                                                                                       |                      |               |                |                  |                 |
| 7  | Invitation and Opening Dates                                                 | :    | Invitation                                                                                                                                                                                                                                      | 17-Sep-17            | Opening       | 17-Oct-17      | 30               |                 |
| 8  | Tender Validity Period                                                       | :    | 14-Feb-18                                                                                                                                                                                                                                       |                      |               |                | 120              |                 |
| 9  | Number of Tender Submission                                                  | :    | 4(Four)                                                                                                                                                                                                                                         |                      |               |                |                  |                 |
| 10 | Preliminary Examination and Technical Evaluation Results and Comments of TEC | TER1 | Tenders Accepted in Preliminary Examination                                                                                                                                                                                                     |                      |               |                | 4(Four)          |                 |
|    |                                                                              |      | Comments of TEC: After priliminary examination responsive tenderers are recommended for Technical Examination.                                                                                                                                  |                      |               |                |                  |                 |
|    |                                                                              | TER2 | Technically Responsive Tenders                                                                                                                                                                                                                  |                      | 4(Four)       |                |                  |                 |
|    |                                                                              |      | Comments of TEC: Technically responsive Tenderers are recommended for financial evaluation.<br>Reasons for non-responsiveness : N/A                                                                                                             |                      |               |                |                  |                 |
| 11 | Price Comparison of Lowest Tenderers                                         |      | Name                                                                                                                                                                                                                                            |                      | Quoted Value  | Points Awarded | Highest Turnover | Rank            |
|    |                                                                              |      | Spectra Engineers Ltd. - Wahid Construction Ltd. JV                                                                                                                                                                                             |                      | 102712710.983 | 1000.00        | 36368066293.10   | 1 <sup>st</sup> |
| 12 | Name of Winner                                                               | :    | Spectra Engineers Ltd. - Wahid Construction Ltd. JV<br>If JV, Lead Partner :Spectra Engineers Ltd.                                                                                                                                              |                      |               |                |                  |                 |
| 13 | Recommended Contract Value                                                   | :    | 102,712,710.983 Taka Only                                                                                                                                                                                                                       |                      |               |                |                  |                 |
| 14 | Official Cost Estimate and                                                   | :    | Cost Est.                                                                                                                                                                                                                                       | 114,125,234.425 Taka | Above/Below   | (-) 10.00%     |                  |                 |
| 15 | DPP Information                                                              | :    | DPP Package Cost : N/A                                                                                                                                                                                                                          |                      | Package No.   | N/A            |                  |                 |
|    |                                                                              |      | Project Duration up to : N/A                                                                                                                                                                                                                    |                      |               |                |                  |                 |
| 16 | Comment of TEC Chairperson                                                   | :    | Recommended and Forwarded for kind Approval.                                                                                                                                                                                                    |                      |               |                |                  |                 |

(Khairul Islam Khan)

Additional Chief Engineer(CC)Pun

Gopalganj Zone, Gopalganj

&

Chairperson of TEC.

Signed  
AAM

কাজী আব্দুল আল-মামুন  
যোগাযোগ  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



| Item Code                   | Description of Item                                                               | Unit  | Quantity | Estimated Rate as per RHD Schedule of Rate 2015 | Amount (Taka) | Spectra Engineers Ltd. |
|-----------------------------|-----------------------------------------------------------------------------------|-------|----------|-------------------------------------------------|---------------|------------------------|
|                             |                                                                                   |       |          |                                                 |               | Quoted Rate            |
| 06/05/01                    | Road Marking - Thermoplastic Materials (Indicate if Screed or Spray application). | sqm   | 2421.090 | 1069.00                                         | 2588145.210   | 767.90                 |
| 06/10/01                    | Traffic Signs                                                                     | Nos.  | 20.000   | 6901.00                                         | 138020.000    | 5216.48                |
| 06/10/02                    | Sign Post                                                                         | Nos.  | 20.000   | 3073.00                                         | 61460.000     | 2479.66                |
| 06/17/01b                   | RCC Palisading (3m post, 150mm x 150mm).                                          | Meter | 420.000  | 6602.00                                         | 2772840.000   | 5568.66                |
| Sub Total =                 |                                                                                   |       |          |                                                 | 5560465.210   |                        |
| Unconditional Discount Form |                                                                                   |       |          |                                                 |               |                        |
| N/A                         | N/A                                                                               |       | 0.000    | 0.000                                           | -             | -                      |
| Grand Total                 |                                                                                   |       |          |                                                 | 114125234.425 |                        |

সর্বনিম্ন দরদাতা Spectra Engineers Ltd. - Wahid Construction Ltd. JV এর উদ্ধৃত দর প্রাক্কলিত মূল্য হতে 10% নিম্ন দর যা বর্তমান ব্যবহৃত মালামাল (যেমন-পাথর, বিটুমিন, মাটি, বালি, সিমেন্ট ইত্যাদি) বর্তমান বাজার দরের সাথে সংজ্ঞাতিপূর্ণ। দরদাতার সংশ্লিষ্ট ডকুমেন্ট পর্যালোচনা করে নিম্নলিখিত রয়েছে বিধায় দরদাতাকে যন্ত্রপাতি ভাড়া করতে হবে না। সার্বিক বিবেচনায় সর্বনিম্ন দরদাতা Spectra Engineers Ltd. -Wahid Construction Ltd. কে স্পেসিফিকেশন অনুযায়ী কাজের গুনগত মান বজায় রেখে কাজটি সমাপ্ত করা সম্ভব বলে TEC একমত পোষন করেন।

(স্বাক্ষর)  
পরিচালক  
অতিরিক্ত প্রধান  
মোপালগঞ্জ  
চেয়ারম্যান দফা

Signed  
A.A.H.


কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মদ  
পতন পরিদর্শন ও মর্যাদাপূর্ণ বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Periodic Maintenance of Bhangra-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

Invitation Reference/Tender : E-GP-04/GZ/2017-18(PMP Road) / ID : 120384

| Item Code                               | Description of Item                                                | Unit  | Quantity  | Estimated Rate<br>as per RHD<br>Schedule of<br>Rate 2015 | Amount (Taka) | Spectra Engineers Ltd. - Wahid Construction Ltd. JV |               |                                     | Remarks                                                                                                 |
|-----------------------------------------|--------------------------------------------------------------------|-------|-----------|----------------------------------------------------------|---------------|-----------------------------------------------------|---------------|-------------------------------------|---------------------------------------------------------------------------------------------------------|
|                                         |                                                                    |       |           |                                                          |               | Quoted Rate                                         | Amount (Taka) | Dif of Quoted<br>rate & SoR<br>2015 |                                                                                                         |
| Division :1- General & Site Facilities. |                                                                    |       |           |                                                          |               |                                                     |               |                                     |                                                                                                         |
| 01/02/04                                | Provision, Maintenance and Removal of Sign Boards.                 | L.S   | 2.000     | 8,849.00                                                 | 17698.00      | 6145.249                                            | 12290.498     | -30.554                             | Rate is Justified<br>with respect to<br>current market<br>price of labor,<br>materials and<br>equipment |
| 01/03/01                                | Provide and Removed site Laboratory & Equipment                    | L.s   | 1.000     | 331843.00                                                | 331843.00     | 159542.977                                          | 159542.977    | -51.922                             |                                                                                                         |
| 01/03/02                                | Maintain Site Laboratory.                                          | month | 6.000     | 7699.00                                                  | 46194.00      | 6145.249                                            | 36871.494     | -20.181                             |                                                                                                         |
|                                         |                                                                    |       |           | Sub Total =                                              | 395735.00     |                                                     | 208704.969    | -47.261                             |                                                                                                         |
| Division : 2- Earth Works               |                                                                    |       |           |                                                          |               |                                                     |               |                                     |                                                                                                         |
| 02/02/03                                | Roadway Excavation in Existing Pavement (Not Rain forced Concrete) | cum   | 6.776     | 265.00                                                   | 1795.64       | 232.085                                             | 1572.608      | -12.421                             | Rate is Justified<br>with respect to<br>current market<br>price of labor,<br>materials and<br>equipment |
| 02/06/02                                | Embankment fill from borrow pit in contractor's Arranged Land.     | cum   | 1565.200  | 309.00                                                   | 483646.80     | 197.242                                             | 308723.178    | -36.168                             |                                                                                                         |
|                                         |                                                                    |       |           | Sub Total =                                              | 485442.44     |                                                     | 310295.786    | -36.080                             |                                                                                                         |
| Division : 3- Pavement Work             |                                                                    |       |           |                                                          |               |                                                     |               |                                     |                                                                                                         |
| 03/01/01                                | Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.     | sqm   | 1460.000  | 48.00                                                    | 70080.00      | 40.713                                              | 59440.980     | -15.181                             | Rate is Justified<br>with respect to<br>current market<br>price of labor,<br>materials and<br>equipment |
| 03/01/02                                | Repair of potholes on the existing Pavement .                      | cum   | 55.505    | 15733.00                                                 | 873260.165    | 14303.387                                           | 793909.495    | -9.087                              |                                                                                                         |
| 03/03/01                                | Aggregate Base Type-I                                              | cum   | 219.000   | 6566.00                                                  | 1437954.00    | 4402.764                                            | 964205.316    | -32.946                             |                                                                                                         |
| 03/06/01a                               | Bituminous Prime Coat (Plant Placed).                              | sqm   | 1460.000  | 123.00                                                   | 179580.00     | 98.974                                              | 144502.040    | -19.533                             |                                                                                                         |
| 03/07/01a                               | Bituminous Tack Coat (Plant Work).                                 | sqm   | 85412.700 | 46.00                                                    | 3928984.20    | 34.118                                              | 2914110.499   | -25.830                             |                                                                                                         |
| 03/08/01                                | Primer Seal.                                                       | sqm   | 69911.200 | 111.00                                                   | 7760143.20    | 87.854                                              | 6141978.565   | -20.852                             |                                                                                                         |
| 03/10/01b                               | DBS-Base Course (Plant Method) (Bitumen Grade 60/70)               | cum   | 1085.105  | 19906.00                                                 | 21600100.13   | 18508.913                                           | 20084114.041  | -7.018                              |                                                                                                         |
| 03/10/02b                               | DBS-Wearing Course (Plant Method) (Bitumen Grade 60/70)            | cum   | 3568.560  | 20118.00                                                 | 71792290.08   | 18690.813                                           | 66699287.639  | -7.094                              |                                                                                                         |
|                                         | on end edging.                                                     | L.M   | 400.000   | 103.00                                                   | 41200.00      | 100.045                                             | 40018.000     | -2.869                              |                                                                                                         |
|                                         |                                                                    |       |           | Sub Total =                                              | 107683591.775 |                                                     | 97841572.575  | -9.140                              |                                                                                                         |

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 প্রোগ্রামার  
 নগর পরিবহন ও মহাসড়ক বিভাগ  
 নগর পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার





**Standard Bank Limited**

Ref: SBL/GRN/CR/2017/1216

Date: October 16, 2017

**Green Road Branch**

Castle Green (1st Floor)

142 Green Road, Dhaka, Bangladesh

Phone : +88-02-9102771, 9120366

Fax : +88-02-9120371, SWIFT : SDBLBDDH122

Email : greenroad@standardbankbd.com

Web : www.standardbankbd.com

**"Letter of Commitment for Bank's undertaking for Line of Credit (PW3-7)"**

Invitation Reference no: E-GP-04/GZ/2017-18 (PMP Road)

Tender Package No: E-GP-04/GZ/2017-18 PMP Road

Tender ID: 120384

Date: 16.10. 2017

To

Additional Chief Engineer, RHD

Sarak Bhaban, Gopalganj Zone

Gopalganj.

Dear Sir/Madam,

We have been informed that WAHID CONSTRUCTION LTD. (hereinafter called "the Tenderer") intends to submit to you its Tender (hereinafter called "the Tender") for the execution of the work of "Periodic Maintenance of Bhanga-faridpur (Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch: 27+270m to 32+063m under road Division, Faridpur during the year 2017-2018" Invitation for Tenders (hereinafter called "the IFT").

Furthermore, we understand that, according to your conditions, the Tenderers Financial Capacity i.e. Liquid Asset must be substantiated by a Letter of Commitment of Bank's Undertaking for Line of Credit.

At the request of, and arrangement with, the Tenderer, we Standard Bank Limited, Green Road Branch, Dhaka-1205 do hereby agree and undertake that WAHID CONSTRUCTION LTD., Chandrashila Suvasu Tower, (4<sup>th</sup> Floor), 69/1, Green Road, Panthapath, Dhaka-1205 will be provided by us with a revolving line of credit, in case awarded the Contract, for execution of the works of "Periodic Maintenance of Bhanga-faridpur (Goalchamot) Road (N804) with Dense Bituminous Surfacing-Wearing Course including necessary repair works from Ch: 27+270m to 32+063m under road Division, Faridpur during the year 2017-2018" for an amount not less BDT 4.00 Crore (Taka four crore) only for the sole purpose of the execution of the above contract. This Revolving line of credit will be maintained by us until issuance of "Taking-Over Certificate" by the Procuring Entity.

In witness whereof, authorised representative of the Bank has hereunto signed and sealed this Letter of Commitment.

Thanking you.

Yours truly,

**Sultana Shahana Chowdhury**  
Executive Officer

Sultana Shahana Chowdhury  
Executive Officer, PA# 601  
Standard Bank Limited  
Green Road Branch, Dhaka.  
Tel: 9120366, 9102771

**সত্যায়িত**

৩০/১০/১৭

(এ.কে.এম শামসুজ্জোহা)  
উপ-বিভাগীয় প্রকৌশলী, সওজ  
উটিরাপাড়া সড়ক উপ-বিভাগ  
গোপালগঞ্জ।

**Biplab Bairagi**  
SEO & 2<sup>nd</sup> M

Biplab Bairagi  
SEO & 2<sup>nd</sup> Man, PA # 601  
Standard Bank Limited  
Green Road Branch, Dhaka  
Tel: 9120366, 9102771

**Signed**

কাজী আব্দুল আল-মামুন  
সিনিয়র প্রকৌশলী  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার





Letter of Commitment for Bank's Undertaking for Line of Credit (Form PW3A-7)

Invitation for Tender No E-GP-04/GZ/2017-18 (PMP Road) Dated: 17-Sep-2017  
Tender Package No E-GP-04/GZ/2017-18/ PMP Road  
Tender/ Proposal ID No 120384

To:

The Additional Chief Engineer, RHD  
Gopalganj Zone, Sarak Bhaban  
Gopalganj


CREDIT COMMITMENT No: UCB/Banani/ADV/2017/6709 Dated 16-10-2017

We have been informed that Spectra Engineers Limited (hereinafter called "the Tenderer") intends to submit to you its Tender (hereinafter called "the Tender") for the execution of the Works of Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018, Package No. E-GP-04/GZ/2017-18/ PMP Road under the above Invitation for Tenders (hereinafter called "the IFT")

Furthermore, we understand that, according to your conditions, the Tenderer's Financial Capacity i.e. Liquid Asset must be substantiated by a Letter of Commitment of Bank's Undertaking for Line of Credit.

At the request of, and arrangement with, the Tenderer, we United Commercial Bank Ltd. Banani Branch, Dhaka do hereby agree and undertake that Spectra Engineers Limited, House # 17, Road # 105, Block-CEN(F), Gulshan-2, Dhaka-1212, Bangladesh will be provided by us with a revolving line of credit, in case awarded the Contract, for execution of the Works viz. Periodic Maintenance of Bhanga-Faridpur(Goalchamot) Road (N804) with Dense Bituminous Surfacing Wearing Course including necessary repair works from Ch. 27+270m to 32+063m under Road Division, Faridpur during the year 2017-2018, Package No. E-GP-04/GZ/2017-18/ PMP Road for an amount not less than Tk. 2.00 (Two) Crore only for the sole purpose of the execution of the above Contract. This Revolving Line of Credit will be maintained by us until issuance of "Taking-Over Certificate" by the Procuring Entity.

In witness whereof, authorized representative of the bank has hereunto signed and sealed this Letter of Commitment.

  
Signature

Saleh Hossain  
Senior Executive Officer  
United Commercial Bank Ltd.  
Banani Branch, Dhaka

Credit Commitment  
is Valid & Continue  
27-11-17

  
Signature  
Md. Shafiqul Islam  
Assistant Vice President  
United Commercial Bank Ltd.  
Banani Branch, Dhaka

সত্যায়িত

  
05/10/17

(এ কে এম শামসুজ্জোহা)  
উপ-বিভাগীয় প্রকৌশলী, সওভ  
উচ্চশিক্ষা সড়ক উপ-বিভাগ  
গোপালগঞ্জ।

United Commercial Bank Limited  
Banani Branch, Sherif Plaza (1st & 2nd Floor), 39, Kemal Ataturk Avenue, Banani, Dhaka-120, Bangladesh  
Phone: +88-02-2810764, 9893856, 9890437, Mobile: +88-0282-254365  
Fax: +88-02-9623777, E-mail: ucb@ucb.com.bd

Signed  
AAM

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার