



Last Login : Monday, 29 Jan, 2018 14:26:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 125177 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/04/2017-2018

**Closing Date and Time :** 19-Nov-2017 13:00 **Opening Date and Time :** 19-Nov-2017 13:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

**Tender Package No. and Description :** e-GP/RJZ/PMPRoad/04/2017-2018

**Lot No. and Description :** Single Lot & Periodic Maintenance Program PMP Providing DBS Wearing Course at Ch. 15050 to 23000 km of Ahamedpur-Baraigram-Curudaspur Road Z-6015 under RHD Road Division Natore during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type						Approval Status of Official Estimates	
Approved	Revenue						Approved	
Criteria	Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.	M.A.H. CONSTRUCTION LTD.	M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)	MD. MOYENUDDIN (BASHI)	Mir Habibul Alam & Mir Shariful Alam JV.	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	SHAMIM ENTERPRISE (PVT) LTD	
Tender Validity	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	NA	Yes	NA	Yes	Yes	Yes	NA
Joint Venture Agreement	Yes	NA	Yes	NA	Yes	Yes	Yes	NA
Subcontractor's Information given or not (If any)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Tender Contents	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Litigation History	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Solvency	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম এনালিস্ট ও মাস্টার  
 সফটওয়্যার ইঞ্জিনিয়ার  
 বাংলাদেশ সরকার

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

#### TEC Members

#### TEC Members

Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 1 On	10 Jan 2018 15:15	10 Jan 2018 15:19	10 Jan 2018 23:16
Comments	signed	Signed	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 14:26:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 125177 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/04/2017-2018

**Closing Date and Time :** 19-Nov-2017 13:00 **Opening Date and Time :** 19-Nov-2017 13:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

**Tender Package No. and Description :** e-GP/RJZ/PMPRoad/04/2017-2018 & Periodic Maintenance Program PMP Providing DBS Wearing Course at Ch. 15050 to 23000 km of Ahamedpur-Baraigram-Curudaspur Road Z-6015 under RHD Road Division Natore during the year 2017-2018.

**Lot No. and Description :** Single Lot & Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MAH. CONSTRUCTION LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MS. MA. ENGINEERING - S. Ananta Bikash Tripura & MS. Shahid Brothers (JV)	Yes	Yes	Yes	Yes	No	Yes	Yes	Technically Non-responsive
MD. MOYENUDDIN (BASHI)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Mr Habibur Alam & Mr Shariful Alam JV.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
SHAMMENTERPRISE (PVT) LTD	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

<b>Name</b>	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
<b>Signed Tender Evaluation Report 2 On</b>	10 Jan 2018 15:17	10 Jan 2018 15:19	10 Jan 2018 23:17
<b>Comments</b>	Signed	Signed	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 14:26:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 125177 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/04/2017-2018

**Closing Date and Time :** 19-Nov-2017 13:00 **Opening Date and Time :** 19-Nov-2017 13:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

**Tender Package No. and Description :** e-GP/RJZ/PMPRoad/04/2017-2018 & Periodic Maintenance Program PMP Providing DBS Wearing Course at Ch. 15050 to 23000 km of Ahamedpur-Baraigram-Curudaspur Road Z-6015 under RHD Road Division Natore during the year 2017-2018.

**Lot No. and Description :** Single Lot & Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-MS Saleh Ahmed (JV) ( <b>Winner</b> )	64857691.740	58371922.566	6485769.174	10.000	1000	328.820
L2	Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.	64857691.740	58371922.566	6485769.174	10.000	1000	197.750
L3	MD. MOYENUDDIN (BASHI)	64857691.740	58371922.566	6485769.174	10.000	1000	130.550
L4	Mr Habibul Alam & Mr Shariful Alam JV.	64857691.740	58371922.566	6485769.174	10.000	1000	81.790
L5	SHAMMENTERPRISE (PVT) LTD	64857691.740	58371922.566	6485769.174	10.000	1000	80.330
L6	MAH. CONSTRUCTION LTD.	64857691.740	58371922.566	6485769.174	10.000	1000	36.110

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-MS Saleh Ahmed (JV)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

**TEC Members**

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 মহোদয়  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

TEC Members			
Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 3 On	16 Jan 2018 15:46	16 Jan 2018 15:52	21 Jan 2018 16:11
Comments	signed	signed	sign

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
পতন্য পরিচালক ও মহাপ্রকল্প পরিচালক  
পতন্য পরিচালক ও পৌর মহাপ্রকল্প  
পতন্য পরিচালক ও পৌর মহাপ্রকল্প



Last Login : Monday, 29 Jan, 2018 14:26:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 125177 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/04/2017-2018

**Closing Date and Time :** 19-Nov-2017 13:00 **Opening Date and Time :** 19-Nov-2017 13:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

**Tender Package No. and Description :** e-GP/RJZ/PMPRoad/04/2017-2018 & Periodic Maintenance Program PMP Providing DBS Wearing Course at Ch. 15050 to 23000 km of Ahamedpur-Baraigram-Curudaspur Road Z-6015 under RHD Road Division Natore during the year 2017-2018.

**Lot No. and Description :** Single Lot & Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 4 On	24 Jan 2018 15:54	24 Jan 2018 15:55	21 Jan 2018 16:12
Comments	Signed	Signed	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ  
সকল পরিচয় ও মোহাম্মাদ  
পদক পরিচয় ও মোহাম্মাদ

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 125177 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/04/2017-2018  
**Closing Date and Time :** 19-Nov-2017 13:00 **Opening Date and Time :** 19-Nov-2017 13:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">Ataur Rahman Khan Ltd &amp; Mahabub Brothers (Pvt) Ltd JV.</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">MAH. CONSTRUCTION LTD.</a>	-	<a href="#">View Evaluation Status</a>
3	<a href="#">MS ISMAIL HOSSAIN</a>	-	<a href="#">Seek Clarification from Tenderer</a> <a href="#">No Question Posted yet</a> <a href="#">Evaluate Tenderer/Consultant</a>
4	<a href="#">M/S. MA ENGINEERING - S. Ananta Bikash Tripura &amp; M/S. Shahid Brothers (JV)</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
5	<a href="#">MD. MOYENUDDIN (BASHI)</a>	-	<a href="#">View Evaluation Status</a>
6	<a href="#">Mr Habibul Alam &amp; Mr Shariful Alam JV.</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
7	<a href="#">RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
8	<a href="#">SHAMMINTERPRISE (PVT) LTD</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	125177	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/04/2017-2018
Closing Date and Time :	19-Nov-2017 13:00	Opening Date and Time :	19-Nov-2017 13:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.		
<a href="#">View Notice</a>			

Package No. :	e-GP/RJZ/PMPRoad/04/2017-2018		
Package Description :	Periodic Maintenance Program PMP Providing DBS Wearing Course at Ch. 15050 to 23000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	Single Lot		
Lot Description :	Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Bill of Quantities		Canceled Form	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (Fixed rates items )		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 সিনিয়র প্রোগ্রামার  
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ  
 সিস্টেম পরিচালনা ও সফটওয়্যার  
 বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 14:26:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 125177 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/04/2017-2018  
**Closing Date and Time :** 19-Nov-2017 13:00 **Opening Date and Time :** 19-Nov-2017 13:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Nature during the year 2017-2018.

View Notice

## Tender Opening Report 1

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division  
**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone  
**Tender/Proposal Package No. and Description :** e-GP/RJZ/PMPRoad/04/2017-2018 & Periodic Maintenance Program PMP Providing DBS Wearing Course at Ch. 15050 to 23000 km of Ahamedpur-Baraigram-Curudaspur Road Z-6015 under RHD Road Division Nature during the year 2017-2018.  
**Lot No. and Description :** Single Lot & Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Nature during the year 2017-2018.

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> Md. Abu Rawshan <b>Designation:</b> Additional Chief Engineer <b>Role:</b> AO <b>Office Name:</b> Rajshahi Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Sun, Dhaka	12-Oct-2017		
The Daily Somokal, Dhaka	12-Oct-2017		
The Daily Amader Rajshahi, Rajshahi	12-Oct-2017		

## Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
11-Oct-2017 20:00	19-Nov-2017 13:00

## Opening Date and Time

Original Date and Time
19-Nov-2017 13:00

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
10	8	0	2

## TOC Members

Committee Members	Md. Altaf Hossain	Md. Habibur Rahman
-------------------	-------------------	--------------------

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

Committee Role	Member	Chairperson
Designation	Assistant Engineer	Superintending Engineer
PE Office	Rajshahi Zone	Rajshahi Zone
Electronically Signed TOR On	19 Nov 2017 13:07	19 Nov 2017 13:04
Comments	Signed	signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল্লাহ আল-মামুন  
যোগাযোগ  
স্বত্ব পরিচয় ও মহাপ্রকৃতি বিভাগ  
স্বত্ব পরিচয় ও সোহ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 14:26:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	125177	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/04/2017-2018
Closing Date and Time :	19-Nov-2017 13:00	Opening Date and Time :	19-Nov-2017 13:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.		
			<a href="#">View Notice</a>

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rajshahi Zone
Tender Package No. and Description :	e-GP/RJZ/PMPRoad/04/2017-2018 & Periodic Maintenance Program PMP Providing DBS Wearing Course at Ch. 15050 to 23000 km of Ahamedpur-Baraigram-Curudaspur Road Z-6015 under RHD Road Division Natore during the year 2017-2018.		
Lot No. and Description :	Single Lot & Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
11-Oct-2017 20:00	19-Nov-2017 13:00	19-Nov-2017 13:00	19-Mar-2018	16-Apr-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
10	8	0	2

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">Ataur Rahman Khan Ltd &amp; Mahabub Brothers (Pvt) Ltd JV. (JVCA - View Details)</a>	19-Nov-2017 12:50	Pay Order	1300000.00	Bank: Southeast Bank Limited Branch: Sirajganj 16-Nov-2017 15:38	16-Apr-2018	19-Mar-2018
2	<a href="#">MAH. CONSTRUCTION LTD.</a>	18-Nov-2017 14:51	Pay Order	1300000.00	Bank: Pubali Bank Ltd. Branch: SIRAJGONJ 16-Nov-2017 12:16	16-Apr-2018	19-Mar-2018
3	<a href="#">M/S ISMAIL HOSSAIN</a>	19-Nov-2017 10:42	Pay Order	1300000.00	Bank: Jamuna Bank Limited Branch: Sirajgonj Branch JBL 15-Nov-2017 14:52	16-Apr-2018	19-Mar-2018
4	<a href="#">M/S. MA ENGINEERING - S. Ananta Bikash Tripura &amp; M/S. Shahid Brothers (JV) (JVCA - View Details)</a>	19-Nov-2017 11:21	Bank Guarantee	1300000.00	Bank: National Bank Limited Branch: Rajshahi Branch 12-Nov-2017 15:05	16-Apr-2018	19-Mar-2018
5	<a href="#">MD. MOYENUDDIN (BASHI)</a>	18-Nov-2017 17:48	Bank Guarantee	1300000.00	Bank: Pubali Bank Ltd. Branch: NEW MARKET (RAJSHAHI) 16-Nov-2017 13:53	16-Apr-2018	19-Mar-2018
6	<a href="#">Mr Habibul Alam &amp; Mr Shariful Alam JV. (JVCA - View Details)</a>	17-Nov-2017 12:32	Bank Guarantee	1300000.00	Bank: Shahjalal Islami Bank Limited Branch: Dhanmondi(SJIBL) 05-Nov-2017 13:47	16-Apr-2018	19-Mar-2018
7	<a href="#">RAB-RC (PVT) LIMITED-PTSL- MATREE (PVT) LTD- M/S Saleh Ahmed (JV) (JVCA - View Details)</a>	19-Nov-2017 11:32	Pay Order	1300000.00	Bank: Southeast Bank Limited Branch: Notore 15-Nov-2017 15:46	16-Apr-2018	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

8	SHAMMENTERPRISE (PVT) LTD	19-Nov-2017 11:43	Bank Guarantee	1300000.00	Bank: SBAC Bank Limited Branch: Rajshahi Branch 16-Nov-2017 15:19	16-Apr-2018	19-Mar-2018
---	---------------------------	-------------------	----------------	------------	---	-------------	-------------

## Official Cost Estimate (In BDT)

64857691.740

## Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	58371922.566	0.000	0.000	58371922.566
1	Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.	58371922.566	0.000	0.000	58371922.566
1	MD. MOYENUDDIN (BASHI)	58371922.566	0.000	0.000	58371922.566
1	Mr Habibul Alam & Mr Shariful Alam JV.	58371922.566	0.000	0.000	58371922.566
1	SHAMMENTERPRISE (PVT) LTD	58371922.566	0.000	0.000	58371922.566
1	MAH. CONSTRUCTION LTD.	58371922.566	0.000	0.000	58371922.566
2	M/S ISMAIL HOSSAIN	58344922.566	0.000	0.000	58344922.566
3	M/S. MA. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)	58374922.567	0.000	0.000	58374922.567

## Opening Report Footer

## TOC Members

Committee Members	Md. Altaf Hossain	Md. Habibur Rahman
Committee Role	Member	Chairperson
Designation	Assistant Engineer	Superintending Engineer
PE Office	Rajshahi Zone	Rajshahi Zone
Electronically Signed TOR On	19 Nov 2017 13:08	19 Nov 2017 13:06
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও মোহাম্মাদ  
পত্নী পরিচালক ও মোহাম্মাদ  
পত্নী পরিচালক ও মোহাম্মাদ


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 125177  
**Closing Date and Time :** 19-Nov-2017 13:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.

**Invitation Reference No. :** e-GP/RJZ/PMP(Road)/04/2017-2018  
**Opening Date and Time :** 19-Nov-2017 13:00

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/04/2017-2018	Periodic Maintenance Program PMP Providing DBS Wearing Course at Ch. 15050 to 23000 km of Ahamedpur-Baraigram-Curudaspur Road Z-6015 under RHD Road Division Natore during the year 2017-2018.

Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.
[\(JVCA - View Details\)](#)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	-	-	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
Grand Total:								0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Sheikh on behalf of Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.

M.A.H. CONSTRUCTION LTD.

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	-	-	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
Grand Total:								0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mrs. Anowara Akter Moni on behalf of M.A.H. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID 125177.pdf	109.72	<a href="#">Download</a>

M/S ISMAIL HOSSAIN

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	-	-	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One

Signed

*(Signature)*

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
স্বাক্ষরিত ও স্বাক্ষরিত

								<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

<b>M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura &amp; M/S. Shahid Brothers (JV)</b> (JVCA - View Details)										
<b>Schedule of Day works</b>										
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)	
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One	
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One	

This Schedule of Day works is Electronically Signed by Mr. Md on behalf of M/S. MA. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)

<b>MD. MOYENUDDIN (BASHI)</b>										
<b>Schedule of Day works</b>										
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)	
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One	
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One	

This Schedule of Day works is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

<b>Mir Habibul Alam &amp; Mir Shariful Alam JV.</b> (JVCA - View Details)										
<b>Schedule of Day works</b>										
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)	
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One	
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One	

This Schedule of Day works is Electronically Signed by Mr. Mir on behalf of Mir Habibul Alam & Mir Shariful Alam JV.

<b>RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)</b> (JVCA - View Details)										
<b>Schedule of Day works</b>										
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	To	
							Zero point Zero Zero		Zero	

Signed  
AAB

কাজী আব্দুল আল-মামুন  
আব্দুল মামুন  
স্বাক্ষরিত ও সত্যায়িত  
স্বাক্ষরিত ও সত্যায়িত  
স্বাক্ষরিত ও সত্যায়িত

-	--	-	-	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

SHAMIM ENTERPRISE (PVT) LTD									
Schedule of Day works									
.									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	-	-	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md. Haque on behalf of SHAMIM ENTERPRISE (PVT) LTD

Signed  
 AAB  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 125177 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/04/2017-2018  
**Closing Date and Time :** 19-Nov-2017 13:00 **Opening Date and Time :** 19-Nov-2017 13:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/04/2017-2018	Periodic Maintenance Program PMP Providing DBS Wearing Course at Ch. 15050 to 23000 km of Ahamedpur-Baraigram-Curudaspur Road Z-6015 under RHD Road Division Natore during the year 2017-2018.

## M.A.H. CONSTRUCTION LTD.

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID 125177.pdf	109.72	<a href="#">Download</a>

## M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura &amp; M/S. Shahid Brothers (JV)

[\(JVCA - View Details\)](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md on behalf of M/S. MA ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)

## Mir Habibul Alam &amp; Mir Shariful Alam JV.

[\(JVCA - View Details\)](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mir on behalf of Mir Habibul Alam & Mir Shariful Alam JV.

## SHAMIM ENTERPRISE (PVT) LTD

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

Signed

কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

This Unconditional Discount Form is Electronically Signed by Mr. Md. Haque on behalf of SHAMMENTERPRISE (PVT) LTD

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	125177	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/04/2017-2018
Closing Date and Time :	19-Nov-2017 13:00	Opening Date and Time :	19-Nov-2017 13:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
e-GP/RJZ/PMPRoad/04/2017-2018	Periodic Maintenance Program PMP Providing DBS Wearing Course at Ch. 15050 to 23000 km of Ahamedpur-Baraigram-Curudaspur Road Z-6015 under RHD Road Division Natore during the year 2017-2018.

[Ataur Rahman Khan Ltd & Mahabub Brothers \(Pvt\) Ltd JV.](#)
[\(JVCA - View Details\)](#)

## Bill of Quantities

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	No.	1.000	7851.894	Seven Thousand Eight Hundred and Fifty-One point Eight Nine Four	7851.894	Seven Thousand Eight Hundred and Fifty-One point Eight Nine Four
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	6.000	807.301	Eight Hundred and Seven point Three Zero One	4843.806	Four Thousand Eight Hundred and Forty-Three point Eight Zero Six
3	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	900.001	Nine Hundred point Zero Zero One	5400.006	Five Thousand Four Hundred point Zero Zero Six
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	295658.701	Two Lakh Ninety-Five Thousand Six Hundred and Fifty-Eight point Seven Zero One	295658.701	Two Lakh Ninety-Five Thousand Six Hundred and Fifty-Eight point Seven Zero One
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	6929.101	Six Thousand Nine Hundred and Twenty-Nine point One Zero One	41574.606	Forty-One Thousand Five Hundred and Seventy-Four point Six Zero Six
6	Earth work	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cum	265.780	238.501	Two Hundred and Thirty-Eight point Five Zero One	63388.796	Sixty-Three Thousand Three Hundred and Eighty-Eight point Seven Nine Six
7	Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	3915.000	233.101	Two Hundred and Thirty-Three point One Zero One	912590.415	Nine Lakh Twelve Thousand Five Hundred and Ninety point Four One Five
8	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	43505.000	43.201	Forty-Three point Two Zero One	1879459.505	Eighteen Lakh Seventy-Nine Thousand Four
9	Pavement Work	03/03/01	Aggregate Base Type I	Cum	2520.380	5909.401	Five Thousand Nine Hundred and Nine point Four Zero One	14893936.092	

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পবিত্র মন্দির ও মসজিদ বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

									Zero Nine Two
10	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	43505.000	110.701	One Hundred and Ten point Seven Zero One	4816047.005	Forty-Eight Lakh Sixteen Thousand AND Forty-Seven point Zero Zero Five
11	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	368.000	41.401	Forty-One point Four Zero One	15235.568	Fifteen Thousand Two Hundred and Thirty-Five point Five Six Eight
12	Pavement Work	03/10/02b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1763.720	18106.201	Eighteen Thousand One Hundred and Six point Two Zero One	31934268.828	Three Crore Nineteen Lakh Thirty-Four Thousand Two Hundred and Sixty-Eight point Eight Two Eight
13	Pavement Work	03/13/01	Brick on End Edging	L.M	15820.000	92.701	Ninety-Two point Seven Zero One	1466529.820	Fourteen Lakh Sixty-Six Thousand Five Hundred and Twenty-Nine point Eight Two
14	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	318.000	962.101	Nine Hundred and Sixty-Two point One Zero One	305948.118	Three Lakh Five Thousand Nine Hundred and Forty-Eight point One One Eight
15	Incidental	06/17/01(b)	RCC Palisiding (3m post, 150mm X 150mm)	L.M	250.000	5941.801	Five Thousand Nine Hundred and Forty-One point Eight Zero One	1485450.250	Fourteen Lakh Eighty-Five Thousand Four Hundred and Fifty point Two Five
16	Incidental	06/10/01	Traffic Signs	Nos.	16.000	6210.901	Six Thousand Two Hundred and Ten point Nine Zero One	99374.416	Ninety-Nine Thousand Three Hundred and Seventy-Four point Four One Six
17	Incidental	06/10/02	Sign Post	Nos	16.000	2765.699	Two Thousand Seven Hundred and Sixty-Five point Six Nine Nine	44251.184	Forty-Four Thousand Two Hundred and Fifty-One point One Eight Four
18	Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos.	9.000	7790.395	Seven Thousand Seven Hundred and Ninety point Three Nine Five	70113.555	Seventy Thousand One Hundred and Thirteen point Five Five Five
							<b>Grand Total:</b>	58341922.565	Five Crore Eighty-Three Lakh Forty-One Thousand Nine Hundred and Twenty-Two point Five Six Five

This Bill of Quantities is Electronically Signed by Mr. Sheikh on behalf of Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.


M.A.H. CONSTRUCTION LTD.									
Bill of Quantities									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	No.	1.000	8852.039	Eight Thousand Eight Hundred and Fifty-Two point Zero Three Nine	8852.039	Eight Thousand Eight Hundred and Fifty-Two point Zero Three Nine
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	6.000	897.206	Eight Hundred and Ninety-Seven point Two Zero Six	5383.236	Five Thousand Three Hundred and Eighty-Three point Two Zero Six
3	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	996.759	Nine Hundred and Ninety-Six point Seven Five Nine	5980.554	Nine Thousand Nine Hundred and Eighty point Five Five Four

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সচিব পরিদপ্তর ও মহাপ্রকল্প নির্বাহী  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	146852.409	One Lakh Forty-Six Thousand Eight Hundred and Fifty-Two point Four Zero Nine	146852.409	Six Thousand Eight Hundred and Fifty-Two point Four Zero Nine
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	7698.768	Seven Thousand Six Hundred and Ninety-Eight point Seven Six Eight	46192.608	Forty-Six Thousand One Hundred and Ninety-Two point Six Zero Eight
6	Earth work	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cum	265.780	205.661	Two Hundred and Five point Six Six One	54660.581	Fifty-Four Thousand Six Hundred and Sixty point Five Eight One
7	Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	3915.000	142.084	One Hundred and Forty-Two point Zero Eight Four	556258.860	Five Lakh Fifty-Six Thousand Two Hundred and Fifty-Eight point Eight Six
8	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	43505.000	40.359	Forty point Three Five Nine	1755818.295	Seventeen Lakh Fifty-Five Thousand Eight Hundred and Eighteen point Two Nine Five
9	Pavement Work	03/03/01	Aggregate Base Type I	Cum	2520.380	6208.268	Six Thousand Two Hundred and Eight point Two Six Eight	15647194.502	One Crore Fifty-Six Lakh Forty-Seven Thousand One Hundred and Ninety-Four point Five Zero Two
10	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	43505.000	113.738	One Hundred and Thirteen point Seven Three Eight	4948171.690	Forty-Nine Lakh Forty-Eight Thousand One Hundred and Seventy-One point Six Nine
11	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	368.000	47.518	Forty-Seven point Five One Eight	17486.624	Seventeen Thousand Four Hundred and Eighty-Six point Six Two Four
12	Pavement Work	03/10/02b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1763.720	17979.278	Seventeen Thousand Nine Hundred and Seventy-Nine point Two Seven Eight	31710412.194	Three Crore Seventeen Lakh Ten Thousand Four Hundred and Twelve point One Nine Four
13	Pavement Work	03/13/01	Brick on End Edging	L.M	15820.000	99.184	Ninety-Nine point One Eight Four	1569090.880	Fifteen Lakh Sixty-Nine Thousand AND Ninety point Eight Eight
14	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	318.000	1058.686	One Thousand AND Fifty-Eight point Six Eight Six	336662.148	Three Lakh Thirty-Six Thousand Six Hundred and Sixty-Two point One Four Eight
15	Incidental	06/17/01(b)	RCC Palisiding (3m post, 150mm X 150mm)	L.M	250.000	5217.014	Five Thousand Two Hundred and Seventeen point Zero One Four	1304253.500	Thirteen Lakh Four Thousand Two Hundred and Fifty-Three point Five
16	Incidental	06/10/01	Traffic Signs	Nos.	16.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	110419.792	One Lakh Ten Thousand Four Hundred and Nineteen point Seven Nine Two
17	Incidental	06/10/02	Sign Post	Nos	16.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	49162.000	Forty-Nine Thousand One Hundred and Sixty-Two
18	Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos.	9.000	7674.517	Seven Thousand Six Hundred and Seventy-Four point Five One Seven	69070.653	Sixty-Nine Thousand AND Seventy point Six Five Three
							<b>Grand Total:</b>	58341922.565	

Signed  
  
 কাজী আনওয়ার আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদপ্তর ও যন্ত্রাঙ্ক বিভাগ  
 নতুন পরিদপ্তর ও সোহা মহাপলয়  
 বাংলাদেশ সরকার

This Bill of Quantities is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID 125177.pdf	109.72	 Download

## M/S ISMAIL HOSSAIN

## Bill of Quantities


## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	No.	1.000	7988.823	Seven Thousand Nine Hundred and Eighty-Eight point Eight Two Three	7988.823	Seven Thousand Nine Hundred and Eighty-Eight point Eight Two Three
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	6.000	798.882	Seven Hundred and Ninety-Eight point Eight Eight Two	4793.292	Four Thousand Seven Hundred and Ninety-Three point Two Nine Two
3	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	891.061	Eight Hundred and Ninety-One point Zero Six One	5346.366	Five Thousand Three Hundred and Forty-Six point Three Six Six
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	273284.431	Two Lakh Seventy-Three Thousand Two Hundred and Eighty-Four point Four Three One	273284.431	Two Lakh Seventy-Three Thousand Two Hundred and Eighty-Four point Four Three One
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	6759.774	Six Thousand Seven Hundred and Fifty-Nine point Seven Seven Four	40558.644	Forty Thousand Five Hundred and Fifty-Eight point Six Four Four
6	Earth work	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cum	265.780	236.491	Two Hundred and Thirty-Six point Four Nine One	62854.578	Sixty-Two Thousand Eight Hundred and Fifty-Four point Five Seven Eight
7	Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	3915.000	223.109	Two Hundred and Twenty-Three point One Zero Nine	873471.735	Eight Lakh Seventy-Three Thousand Four Hundred and Seventy-One point Seven Three Five
8	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	43505.000	43.571	Forty-Three point Five Seven One	1895556.355	Eighteen Lakh Ninety-Five Thousand Five Hundred and Fifty-Six point Three Five Five
9	Pavement Work	03/03/01	Aggregate Base Type I	Cum	2520.380	5791.591	Five Thousand Seven Hundred and Ninety-One point Five Nine One	14597010.125	One Crore Forty-Five Lakh Ninety-Seven Thousand AND Ten point One Two Five
10	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	43505.000	109.025	One Hundred and Nine point Zero Two Five	4743132.625	Forty-Seven Lakh Forty-Three Thousand One Hundred and Thirty-Two point Six Two Five
11	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	368.000	39.841	Thirty-Nine point Eight Four One	14661.488	Fourteen Thousand Six Hundred and Sixty-One point Four Eight Eight
12	Pavement Work	03/10/02b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1763.720	18221.991	Eighteen Thousand Two Hundred and Twenty-One point Nine Nine One	32138489.967	Three Crore Twenty-One Lakh Thirty-Eight -
13	Pavement Work	03/13/01	Brick on End Edging	L.M	15820.000	100.844	One Hundred point Eight Four Four	1595352.080	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার

									Two point Zero Eight
14	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	318.000	1026.257	One Thousand AND Twenty-Six point Two Five Seven	326349.726	Three Lakh Twenty-Six Thousand Three Hundred and Forty-Nine point Seven Two Six
15	Incidental	06/17/01(b)	RCC Palisiding (3m post, 150mm X 150mm)	L.M	250.000	6097.248	Six Thousand AND Ninety-Seven point Two Four Eight	1524312.000	Fifteen Lakh Twenty-Four Thousand Three Hundred and Twelve
16	Incidental	06/10/01	Traffic Signs	Nos.	16.000	6134.433	Six Thousand One Hundred and Thirty-Four point Four Three Three	98150.928	Ninety-Eight Thousand One Hundred and Fifty point Nine Two Eight
17	Incidental	06/10/02	Sign Post	Nos	16.000	2703.911	Two Thousand Seven Hundred and Three point Nine One One	43262.576	Forty-Three Thousand Two Hundred and Sixty-Two point Five Seven Six
18	Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos.	9.000	7816.314	Seven Thousand Eight Hundred and Sixteen point Three One Four	70346.826	Seventy Thousand Three Hundred and Forty-Six point Eight Two Six
							<b>Grand Total:</b>	58314922.565	Five Crore Eighty-Three Lakh Fourteen Thousand Nine Hundred and Twenty-Two point Five Six Five

This Bill of Quantities is Electronically Signed by Mr. MD Rony on behalf of MS ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis of TID-129151.pdf	301.16	 Download

**M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)**  
(JVCA - View Details)

#### Bill of Quantities

#### Bill of Quantities


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	No.	1.000	7964.101	Seven Thousand Nine Hundred and Sixty-Four point One Zero One	7964.101	Seven Thousand Nine Hundred and Sixty-Four point One Zero One
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	6.000	807.301	Eight Hundred and Seven point Three Zero One	4843.806	Four Thousand Eight Hundred and Forty-Three point Eight Zero Six
3	General & Site Facilities	01/02/07	Progress Photographs	Mnths	6.000	900.001	Nine Hundred point Zero Zero One	5400.006	Five Thousand Four Hundred point Zero Zero Six
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	298546.409	Two Lakh Ninety-Eight Thousand Five Hundred and Forty-Six point Four Zero Nine	298546.409	Two Lakh Ninety-Eight Thousand Five Hundred and Forty-Six point Four Zero Nine
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	6929.101	Six Thousand Nine Hundred and Twenty-Nine point One Zero One	41574.606	Forty-One Thousand Five Hundred and Seventy-Four point Six Zero Six
6	Earth work	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cum	265.780	238.501	Two Hundred and Thirty-Eight point Five Zero One	63388.796	

*Signed*  
*AAM*  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও সীল মোহাম্মাদ  
মোহাম্মাদুল আল-মামুন সরকার



7	Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	3915.000	233.101	Two hundred and Thirty-Three point One Zero One	912590.415	thousand five Hundred and Ninety point Four One Five
8	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	43505.000	43.201	Forty-Three point Two Zero One	1879459.505	Eighteen Lakh Seventy-Nine Thousand Four Hundred and Fifty-Nine point Five Zero Five
9	Pavement Work	03/03/01	Aggregate Base Type I	Cum	2520.380	5909.401	Five Thousand Nine Hundred and Nine point Four Zero One	14893936.092	One Crore Forty-Eight Lakh Ninety-Three Thousand Nine Hundred and Thirty-Six point Zero Nine Two
10	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	43505.000	110.701	One Hundred and Ten point Seven Zero One	4816047.005	Forty-Eight Lakh Sixteen Thousand AND Forty-Seven point Zero Zero Five
11	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	368.000	41.401	Forty-One point Four Zero One	15235.568	Fifteen Thousand Two Hundred and Thirty-Five point Five Six Eight
12	Pavement Work	03/10/02b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1763.720	18106.201	Eighteen Thousand One Hundred and Six point Two Zero One	31934268.828	Three Crore Nineteen Lakh Thirty-Four Thousand Two Hundred and Sixty-Eight point Eight Two Eight
13	Pavement Work	03/13/01	Brick on End Edging	L.M	15820.000	92.701	Ninety-Two point Seven Zero One	1466529.820	Fourteen Lakh Sixty-Six Thousand Five Hundred and Twenty-Nine point Eight Two
14	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	318.000	962.101	Nine Hundred and Sixty-Two point One Zero One	305948.118	Three Lakh Five Thousand Nine Hundred and Forty-Eight point One One Eight
15	Incidental	06/17/01(b)	RCC Palisiding (3m post, 150mm X 150mm)	L.M	250.000	5941.801	Five Thousand Nine Hundred and Forty-One point Eight Zero One	1485450.250	Fourteen Lakh Eighty-Five Thousand Four Hundred and Fifty point Two Five
16	Incidental	06/10/01	Traffic Signs	Nos.	16.000	6210.901	Six Thousand Two Hundred and Ten point Nine Zero One	99374.416	Ninety-Nine Thousand Three Hundred and Seventy-Four point Four One Six
17	Incidental	06/10/02	Sign Post	Nos	16.000	2765.701	Two Thousand Seven Hundred and Sixty-Five point Seven Zero One	44251.216	Forty-Four Thousand Two Hundred and Fifty-One point Two One Six
18	Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos.	9.000	7790.401	Seven Thousand Seven Hundred and Ninety point Four Zero One	70113.609	Seventy Thousand One Hundred and Thirteen point Six Zero Nine
							<b>Grand Total:</b>	58344922.566	Five Crore Eighty-Three Lakh Forty-Four Thousand Nine Hundred and Twenty-Two point Five Six Six

This Bill of Quantities is Electronically Signed by Mr. Md on behalf of MS. MA ENGINEERING - S. Ananta Bikash Tripura & MS. Shahid Brothers (JV)


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis-125177.pdf	294.97	 Download

MD. MOYENUDDIN (BASHI)

Bill of Quantities

Bill of Quantities

Item No	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In BDT	Unit Price	Total Price In BDT
---------	-------	--------------------	---------------------	------------------	----------	-------------------	------------	--------------------

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মহাকাঙ্ক্ষা বিভাগ  
 নতুন পরিচয় ও নতুন মহাকাঙ্ক্ষা  
 নতুন পরিচয় ও নতুন মহাকাঙ্ক্ষা




Sl. No.	Category	Date	Description	Unit	Quantity	Amount (BDT)	Amount in Words (BDT)	Amount (BDT)	Amount in Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	No.	1.000	991.826	Nine Hundred and Ninety-One point Eight Two Six	991.826	Nine Hundred and Ninety-One point Eight Two Six
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	6.000	494.382	Four Hundred and Ninety-Four point Three Eight Two	2966.292	Two Thousand Nine Hundred and Sixty-Six point Two Nine Two
3	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3707.868	Three Thousand Seven Hundred and Seven point Eight Six Eight
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	26335.379	Twenty-Six Thousand Three Hundred and Thirty-Five point Three Seven Nine	26335.379	Twenty-Six Thousand Three Hundred and Thirty-Five point Three Seven Nine
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	1235.956	One Thousand Two Hundred and Thirty-Five point Nine Five Six	7415.736	Seven Thousand Four Hundred and Fifteen point Seven Three Six
6	Earth work	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cum	265.780	214.645	Two Hundred and Fourteen point Six Four Five	57048.348	Fifty-Seven Thousand AND Forty-Eight point Three Four Eight
7	Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	3915.000	164.512	One Hundred and Sixty-Four point Five One Two	644064.480	Six Lakh Forty-Four Thousand AND Sixty-Four point Four Eight
8	Pavement Work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	43505.000	37.326	Thirty-Seven point Three Two Six	1623867.630	Sixteen Lakh Twenty-Three Thousand Eight Hundred and Sixty-Seven point Six Three
9	Pavement Work	03/03/01	Aggregate Base Type I	Cum	2520.380	6678.857	Six Thousand Six Hundred and Seventy-Eight point Eight Five Seven	16833257.606	One Crore Sixty-Eight Lakh Thirty-Three Thousand Two Hundred and Fifty-Seven point Six Zero Six
10	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	43505.000	108.737	One Hundred and Eight point Seven Three Seven	4730603.185	Forty-Seven Lakh Thirty Thousand Six Hundred and Three point One Eight Five
11	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	368.000	38.973	Thirty-Eight point Nine Seven Three	14342.064	Fourteen Thousand Three Hundred and Forty-Two point Zero Six Four
12	Pavement Work	03/10/02b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1763.720	17986.812	Seventeen Thousand Nine Hundred and Eighty-Six point Eight One Two	31723700.061	Three Crore Seventeen Lakh Twenty-Three Thousand Seven Hundred point Zero Six One
13	Pavement Work	03/13/01	Brick on End Edging	L.M	15820.000	77.989	Seventy-Seven point Nine Eight Nine	1233785.980	Twelve Lakh Thirty-Three Thousand Seven Hundred and Eighty-Five point Nine Eight
14	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	318.000	812.023	Eight Hundred and Twelve point Zero Two Three	258223.314	Two Lakh Fifty-Eight Thousand Two Hundred and Twenty-Three point Three One Four
15	Incidental	06/17/01(b)	RCC Palisading (3m post, 150mm X 150mm)	L.M	250.000	4232.187	Four Thousand Two Hundred and Thirty-Two point One Eight Seven	1058046.750	Ten Lakh Fifty-Eight Thousand AND Forty-Six point Seven Five
16	Incidental	06/10/01	Traffic Signs	Nos.	16.000	2776.006	Two Thousand Seven Hundred and Seventy-Six point Zero Zero Six	44416.096	Forty-Four Thousand Four Hundred and Sixteen point Zero Nine Six
17	Incidental	06/10/02	Sign Post	Nos	16.000	1853.933	One Thousand Eight Hundred and Fifty-Three point Nine Three Three	29662.928	Twenty-Nine Thousand Six Hundred and Sixty-Two point Nine Two Eight

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নথি প্রকৃতি ও মর্যাদা বিচার  
 নথি প্রকৃতি ও মর্যাদা  
 নথি প্রকৃতি ও মর্যাদা

18	Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos.	9.000	5498.558	Five Thousand Four Hundred and Ninety-Eight point Five Five Eight	49487.022	Forty-Nine Thousand Four Hundred and Eighty-Seven point Zero Two Two
<b>Grand Total:</b>								58341922.565	Five Crore Eighty-Three Lakh Forty-One Thousand Nine Hundred and Twenty-Two point Five Six Five

This Bill of Quantities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis of TID-125177.pdf	86.21	 Download

**Mir Habibul Alam & Mir Shariful Alam JV.**  
(JVCA - View Details)


### Bill of Quantities

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	No.	1.000	7988.824	Seven Thousand Nine Hundred and Eighty-Eight point Eight Two Four	7988.824	Seven Thousand Nine Hundred and Eighty-Eight point Eight Two Four
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	6.000	768.156	Seven Hundred and Sixty-Eight point One Five Six	4608.936	Four Thousand Six Hundred and Eight point Nine Three Six
3	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	860.335	Eight Hundred and Sixty point Three Three Five	5162.010	Five Thousand One Hundred and Sixty-Two point Zero One
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	172627.048	One Lakh Seventy-Two Thousand Six Hundred and Twenty-Seven point Zero Four Eight	172627.048	One Lakh Seventy-Two Thousand Six Hundred and Twenty-Seven point Zero Four Eight
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	6759.772	Six Thousand Seven Hundred and Fifty-Nine point Seven Seven Two	40558.632	Forty Thousand Five Hundred and Fifty-Eight point Six Three Two
6	Earth work	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cum	265.780	235.363	Two Hundred and Thirty-Five point Three Six Three	62554.778	Sixty-Two Thousand Five Hundred and Fifty-Four point Seven Seven Eight
7	Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	3915.000	213.037	Two Hundred and Thirteen point Zero Three Seven	834039.855	Eight Lakh Thirty-Four Thousand AND Thirty-Nine point Eight Five Five
8	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	43505.000	42.817	Forty-Two point Eight One Seven	1862753.585	Eighteen Lakh Sixty-Two Thousand Seven Hundred and Fifty-Three point Five Eight Five
9	Pavement Work	03/03/01	Aggregate Base Type I	Cum	2520.380	5559.149	Five Thousand Five Hundred and Fifty-Nine point One Four Nine	14011167.957	One Crore Forty Lakh Eleven Thousand One Hundred and Sixty-Seven point Nine Five Seven
10	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	43505.000	120.578	One Hundred and Twenty point Five Seven Eight	5245745.890	Fifty-Two Lakh Forty-Five
11	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	368.000	45.939	Forty-Five point Nine Three Nine	16905.552	

*Signed*  
*AASHI*  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পাবনা পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
পাবনা পরিদপ্তর ও পোস্ত মহাপ্রদায়  
পাবনা জেলা পরিদপ্তর

12	Pavement Work	03/10/02b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1763.720	18453.685	Eighteen Thousand Four Hundred and Fifty-Three point Six Eight Five	32547133.308	Three Crore Twenty-Five Lakh Forty-Seven Thousand One Hundred and Thirty-Three point Three Zero Eight
13	Pavement Work	03/13/01	Brick on End Edging	L.M	15820.000	94.883	Ninety-Four point Eight Eight Three	1501049.060	Fifteen Lakh One Thousand AND Forty-Nine point Zero Six
14	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	318.000	972.881	Nine Hundred and Seventy-Two point Eight Eight One	309376.158	Three Lakh Nine Thousand Three Hundred and Seventy-Six point One Five Eight
15	Incidental	06/17/01(b)	RCC Palisiding (3m post, 150mm X 150mm)	L.M	250.000	6003.409	Six Thousand AND Three point Four Zero Nine	1500852.250	Fifteen Lakh Eight Hundred and Fifty-Two point Two Five
16	Incidental	06/10/01	Traffic Signs	Nos.	16.000	6134.433	Six Thousand One Hundred and Thirty-Four point Four Three Three	98150.928	Ninety-Eight Thousand One Hundred and Fifty point Nine Two Eight
17	Incidental	06/10/02	Sign Post	Nos	16.000	2765.362	Two Thousand Seven Hundred and Sixty-Five point Three Six Two	44245.792	Forty-Four Thousand Two Hundred and Forty-Five point Seven Nine Two
18	Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos.	9.000	8555.778	Eight Thousand Five Hundred and Fifty-Five point Seven Seven Eight	77002.002	Seventy-Seven Thousand AND Two point Zero Zero Two
							<b>Grand Total:</b>	58341922.565	Five Crore Eighty-Three Lakh Forty-One Thousand Nine Hundred and Twenty-Two point Five Six Five

This Bill of Quantities is Electronically Signed by Mr. Mr on behalf of Mr Habibul Alam & Mr Shariful Alam JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID-125177.rar	2480.77	 Download

**RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
(JVCA - View Details)

**Bill of Quantities**

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	No.	1.000	8603.349	Eight Thousand Six Hundred and Three point Three Four Nine	8603.349	Eight Thousand Six Hundred and Three point Three Four Nine
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	6.000	860.335	Eight Hundred and Sixty point Three Three Five	5162.010	Five Thousand One Hundred and Sixty-Two point Zero One
3	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	768.156	Seven Hundred and Sixty-Eight point One Five Six	4608.936	Four Thousand Six Hundred and Eight point Nine Three Six
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	211354.362	Two Lakh Eleven Thousand Three Hundred and Fifty-Four point Three Six Two	211354.362	Two Lakh Eleven Thousand Three Hundred and Fifty-Four point Three
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	7374.297	Seven Thousand Three Hundred and Seventy-Four point Two Nine Seven	44245.782	
	Earth		Roadway Excavation in Existing				Two Hundred and		

*Signed*  
*AAM*  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক  
পল্লব পরিচালক ও পল্লব পরিচালক  
পল্লব পরিচালক ও পল্লব পরিচালক

6	Earth work	02/02/03	Pavement ( not reinforced concrete)	Cum	265.780	265.065	Sixty-Five point Zero Six Five	70448.976	Four Hundred and Forty-Eight point Nine Seven Six
7	Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	3915.000	230.766	Two Hundred and Thirty point Seven Six Six	903448.890	Nine Lakh Three Thousand Four Hundred and Forty-Eight point Eight Nine
8	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	43505.000	47.119	Forty-Seven point One One Nine	2049912.095	Twenty Lakh Forty-Nine Thousand Nine Hundred and Twelve point Zero Nine Five
9	Pavement Work	03/03/01	Aggregate Base Type I	Cum	2520.380	5658.545	Five Thousand Six Hundred and Fifty-Eight point Five Four Five	14261683.647	One Crore Forty-Two Lakh Sixty-One Thousand Six Hundred and Eighty-Three point Six Four Seven
10	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	43505.000	121.029	One Hundred and Twenty-One point Zero Two Nine	5265366.645	Fifty-Two Lakh Sixty-Five Thousand Three Hundred and Sixty-Six point Six Four Five
11	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	368.000	46.123	Forty-Six point One Two Three	16973.264	Sixteen Thousand Nine Hundred and Seventy-Three point Two Six Four
12	Pavement Work	03/10/02b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1763.720	18067.914	Eighteen Thousand AND Sixty-Seven point Nine One Four	31866741.280	Three Crore Eighteen Lakh Sixty-Six Thousand Seven Hundred and Forty-One point Two Eight
13	Pavement Work	03/13/01	Brick on End Edging	L.M	15820.000	97.341	Ninety-Seven point Three Four One	1539934.620	Fifteen Lakh Thirty-Nine Thousand Nine Hundred and Thirty-Four point Six Two
14	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	318.000	976.919	Nine Hundred and Seventy-Six point Nine One Nine	310660.242	Three Lakh Ten Thousand Six Hundred and Sixty point Two Four Two
15	Incidental	06/17/01(b)	RCC Palisading (3m post, 150mm X 150mm)	L.M	250.000	6253.256	Six Thousand Two Hundred and Fifty-Three point Two Five Six	1563314.000	Fifteen Lakh Sixty-Three Thousand Three Hundred and Fourteen
16	Incidental	06/10/01	Traffic Signs	Nos.	16.000	6134.433	Six Thousand One Hundred and Thirty-Four point Four Three Three	98150.928	Ninety-Eight Thousand One Hundred and Fifty point Nine Two Eight
17	Incidental	06/10/02	Sign Post	Nos	16.000	2796.088	Two Thousand Seven Hundred and Ninety-Six point Zero Eight Eight	44737.408	Forty-Four Thousand Seven Hundred and Thirty-Seven point Four Zero Eight
18	Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos.	9.000	8508.459	Eight Thousand Five Hundred and Eight point Four Five Nine	76576.131	Seventy-Six Thousand Five Hundred and Seventy-Six point One Three One
							<b>Grand Total:</b>	58341922.565	Five Crore Eighty-Three Lakh Forty-One Thousand Nine Hundred and Twenty-Two point Five Six Five


This Bill of Quantities is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-MS Saleh Ahmed (JV)

SHAMIM ENTERPRISE (PVT) LTD								
Bill of Quantities								
Bill of Quantities								
Item	Item Code	Measurement	Unit Price	Unit Price	Total Price			

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	In figures (BDT)	In Words (BDT)	In Figures (BDT)	In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	No.	1.000	8092.703	Eight Thousand AND Ninety-Two point Seven Zero Three	8092.703	Eight Thousand AND Ninety-Two point Seven Zero Three
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	6.000	2035.001	Two Thousand AND Thirty-Five point Zero Zero One	12210.006	Twelve Thousand Two Hundred and Ten point Zero Zero Six
3	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	1068.781	One Thousand AND Sixty-Eight point Seven Eight One	6412.686	Six Thousand Four Hundred and Twelve point Six Eight Six
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	305112.851	Three Lakh Five Thousand One Hundred and Twelve point Eight Five One	305112.851	Three Lakh Five Thousand One Hundred and Twelve point Eight Five One
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	7120.002	Seven Thousand One Hundred and Twenty point Zero Zero Two	42720.012	Forty-Two Thousand Seven Hundred and Twenty point Zero One Two
6	Earth work	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cum	265.780	232.708	Two Hundred and Thirty-Two point Seven Zero Eight	61849.132	Sixty-One Thousand Eight Hundred and Forty-Nine point One Three Two
7	Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	3915.000	222.038	Two Hundred and Twenty-Two point Zero Three Eight	869278.770	Eight Lakh Sixty-Nine Thousand Two Hundred and Seventy-Eight point Seven Seven
8	Pavement Work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	43505.000	41.601	Forty-One point Six Zero One	1809851.505	Eighteen Lakh Nine Thousand Eight Hundred and Fifty-One point Five Zero Five
9	Pavement Work	03/03/01	Aggregate Base Type I	Cum	2520.380	6302.816	Six Thousand Three Hundred and Two point Eight One Six	15885491.390	One Crore Fifty-Eight Lakh Eighty-Five Thousand Four Hundred and Ninety-One point Three Nine
10	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	43505.000	125.055	One Hundred and Twenty-Five point Zero Five Five	5440517.775	Fifty-Four Lakh Forty Thousand Five Hundred and Seventeen point Seven Seven Five
11	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	368.000	35.005	Thirty-Five point Zero Zero Five	12881.840	Twelve Thousand Eight Hundred and Eighty-One point Eight Four
12	Pavement Work	03/10/02b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1763.720	17315.038	Seventeen Thousand Three Hundred and Fifteen point Zero Three Eight	30538878.821	Three Crore Five Lakh Thirty-Eight Thousand Eight Hundred and Seventy-Eight point Eight Two One
13	Pavement Work	03/13/01	Brick on End Edging	L.M	15820.000	91.426	Ninety-One point Four Two Six	1446359.320	Fourteen Lakh Forty-Six Thousand Three Hundred and Fifty-Nine point Three Two
14	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	318.000	1068.751	One Thousand AND Sixty-Eight point Seven Five One	339862.818	Three Lakh Thirty-Nine Thousand Eight Hundred and Sixty-Two point Eight One Eight
15	Incidental	06/17/01(b)	RCC Palisading (3m post, 150mm X 150mm)	L.M	250.000	5495.593	Five Thousand Four Hundred and Ninety-Five point Five Nine Three	1373898.250	Thirteen Lakh Seventy-Three Thousand Eight Hundred and Ninety-Five point Five Nine Three
16	Incidental	06/10/01	Traffic Signs	Nos.	16.000	5625.009	Five Thousand Six Hundred and Twenty-Five point Zero Zero Nine	90000.144	Nine Thousand and Four point Four Four
17	Incidental	06/10/02	Sign Post	Nos	16.000	2500.006	Two Thousand Five Hundred point Zero	40000.096	Forty Thousand and Nine point Six

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম এনালিস্ট ও যন্ত্রাংশিক বিভাগ  
 সিস্টেম এনালিস্ট ও সফটওয়্যার  
 বাংলাদেশ সরকার

							Zero Six		point zero nine six
18	Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos.	9.000	6500.494	Six Thousand Five Hundred point Four Nine Four	58504.446	Fifty-Eight Thousand Five Hundred and Four point Four Four Six
							Grand Total:	58341922.565	Five Crore Eighty-Three Lakh Forty-One Thousand Nine Hundred and Twenty-Two point Five Six Five

This Bill of Quantities is Electronically Signed by Mr. Md. Haque on behalf of SHAMMENTERPRISE (PVT) LTD

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
পরিচালক মহাপ্রকৃত পরিচালক



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 125177 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/04/2017-2018  
**Closing Date and Time :** 19-Nov-2017 13:00 **Opening Date and Time :** 19-Nov-2017 13:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/04/2017-2018	Periodic Maintenance Program PMP Providing DBS Wearing Course at Ch. 15050 to 23000 km of Ahamedpur-Baraigram-Curudaspur Road Z-6015 under RHD Road Division Natore during the year 2017-2018.

[Ataur Rahman Khan Ltd & Mahabub Brothers \(Pvt\) Ltd JV.](#)  
[\(JVCA - View Details\)](#)

## Bill of Quantities (Fixed rates items )

This form contains items  
 1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

## Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	General & Site Facilities	01/03/03	Spacial or Additional Tests	L.S	1	30000.001	Thirty Thousand point Zero Zero One	30000.001	Thirty Thousand point Zero Zero One	I AGREE
Grand Total:								30000.001	Thirty Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items ) is Electronically Signed by Mr. Sheikh on behalf of Ataur Rahman Khan Ltd &amp; Mahabub Brothers (Pvt) Ltd JV.

[M.A.H. CONSTRUCTION LTD.](#)

## Bill of Quantities (Fixed rates items )

This form contains items  
 1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

## Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	General & Site Facilities	01/03/03	Spacial or Additional Tests	L.S	1	30000.001	Thirty Thousand point Zero Zero One	30000.001	Thirty Thousand point Zero Zero One	I AGREE
Grand Total:								30000.001	Thirty Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items ) is Electronically Signed by Mrs. Anowara Akter Moni on behalf of M.A.H. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID 125177.pdf	109.72	<a href="#">Download</a>

[M/S ISMAIL HOSSAIN](#)

## Bill of Quantities (Fixed rates items )

This form contains items  
 1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

## Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price words (BDT)
1	General & Site	01/03/03	Spacial or	L.S	1	30000.001	Thirty Thousand	30000.001	Thirty Thousand

Signed  
 A.A.H.  
 কাজী আব্দুল আল-মামুন  
 মোস্তাফিজ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Facilities	01/03/03	Additional Tests	L.S	30000.001	point Zero Zero One	30000.001	point Zero Zero One	I AGREE
<b>Grand Total:</b>						30000.001	Thirty Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items ) is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

<b>M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura &amp; M/S. Shahid Brothers (JV)</b> (JVCA - View Details)										
<b>Bill of Quantities (Fixed rates items )</b>										
<b>This form contains items</b>										
<b>1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box</b>										
Fixed Rate items										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	General & Site Facilities	01/03/03	Spacial or Additional Tests	L.S	1	30000.001	Thirty Thousand point Zero Zero One	30000.001	Thirty Thousand point Zero Zero One	I AGREE
						<b>Grand Total:</b>		30000.001	Thirty Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items ) is Electronically Signed by Mr. Md on behalf of M/S. MA ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)

<b>MD. MOYENUDDIN (BASHI)</b>										
<b>Bill of Quantities (Fixed rates items )</b>										
<b>This form contains items</b>										
<b>1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box</b>										
Fixed Rate items										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	General & Site Facilities	01/03/03	Spacial or Additional Tests	L.S	1	30000.001	Thirty Thousand point Zero Zero One	30000.001	Thirty Thousand point Zero Zero One	I AGREE
						<b>Grand Total:</b>		30000.001	Thirty Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items ) is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

<b>Mir Habibul Alam &amp; Mir Shariful Alam JV.</b> (JVCA - View Details)										
<b>Bill of Quantities (Fixed rates items )</b>										
<b>This form contains items</b>										
<b>1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box</b>										
Fixed Rate items										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	General & Site Facilities	01/03/03	Spacial or Additional Tests	L.S	1	30000.001	Thirty Thousand point Zero Zero One	30000.001	Thirty Thousand point Zero Zero One	I AGREE
						<b>Grand Total:</b>		30000.001	Thirty Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items ) is Electronically Signed by Mr. Mr on behalf of Mr Habibul Alam & Mr Shariful Alam JV.

<b>RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)</b> (JVCA - View Details)										
<b>Bill of Quantities (Fixed rates items )</b>										
<b>This form contains items</b>										
<b>1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box</b>										
Fixed Rate items										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price words (BDT)	Tenderer Response
1	General & Site Facilities	01/03/03	Spacial or Additional Tests	L.S	1	30000.001	Thirty Thousand point Zero Zero One	30000.001	Thirty Thousan point Zero Zerc	

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পতন পত্রিকার ও মাসিক বিজ্ঞান  
পত্রিকার পত্রিকার ও মাসিক  
পত্রিকার পত্রিকার ও মাসিক



								<b>Grand Total:</b>	30000.001	Thirty Thousand point Zero Zero One	
--	--	--	--	--	--	--	--	---------------------	-----------	-------------------------------------	--

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items ) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)

SHAMIM ENTERPRISE (PVT) LTD										
Bill of Quantities (Fixed rates items )										
This form contains items										
1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box										
Fixed Rate items										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	General & Site Facilities	01/03/03	Spacial or Additional Tests	L.S	1	30000.001	Thirty Thousand point Zero Zero One	30000.001	Thirty Thousand point Zero Zero One	I AGREE
							<b>Grand Total:</b>	30000.001	Thirty Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items ) is Electronically Signed by Mr. Md. Haque on behalf of SHAMMENTERPRISE (PVT) LTD

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 125177
 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/04/2017-2018  
**Closing Date and Time :** 19-Nov-2017 13:00
 **Opening Date and Time :** 19-Nov-2017 13:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.

[View Notice](#)
[Save As PDF](#)
[Print](#)

## Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	58341922.565
2	Bill of Quantities (Fixed rates items )	30000.001
	<b>Grand Total</b>	<b>58371922.566</b>

## Tenderer/Consultant Name : M/S ISMAIL HOSSAIN

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	58314922.565
2	Bill of Quantities (Fixed rates items )	30000.001
	<b>Grand Total</b>	<b>58344922.566</b>

## Tenderer/Consultant Name : SHAMIM ENTERPRISE (PVT) LTD

S. No.	Form Name	Amount (in BDT)
1	Unconditional Discount Form	0.000
2	Bill of Quantities	58341922.565
3	Bill of Quantities (Fixed rates items )	30000.001
	<b>Grand Total</b>	<b>58371922.566</b>

## Tenderer/Consultant Name : M.A.H. CONSTRUCTION LTD.


S. No.	Form Name	Amount (in BDT)
1	Unconditional Discount Form	0.000
2	Bill of Quantities	58341922.565
3	Bill of Quantities (Fixed rates items )	30000.001
	<b>Grand Total</b>	<b>58371922.566</b>

## Tenderer/Consultant Name : Mir Habibul Alam &amp; Mir Shariful Alam JV.

S. No.	Form Name	Amount (in BDT)
1	Unconditional Discount Form	0.000
2	Bill of Quantities	58341922.565
3	Bill of Quantities (Fixed rates items )	30000.001
	<b>Grand Total</b>	<b>58371922.566</b>

## Tenderer/Consultant Name : Ataur Rahman Khan Ltd &amp; Mahabub Brothers (Pvt) Ltd JV.

S. No.	Form Name	Amount
1	Bill of Quantities	
2	Bill of Quantities (Fixed rates items )	
	<b>Grand Total</b>	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
 বাংলাদেশ সরকার

**Tenderer/Consultant Name : RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	58341922.565
2	Bill of Quantities (Fixed rates items )	30000.001
	<b>Grand Total</b>	<b>58371922.566</b>

**Tenderer/Consultant Name : M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)**

S. No.	Form Name	Amount (in BDT)
1	Unconditional Discount Form	0.000
2	Bill of Quantities	58344922.566
3	Bill of Quantities (Fixed rates items )	30000.001
	<b>Grand Total</b>	<b>58374922.567</b>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 125177  
**Closing Date and Time :** 19-Nov-2017 13:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.

**Invitation Reference No. :** e-GP/RJZ/PMP(Road)/04/2017-2018  
**Opening Date and Time :** 19-Nov-2017 13:00

[View Notice](#)
[Save As PDF](#)
[Print](#)


Form Name	MD. MOYENUDDIN (BASHI) Amount in (BDT)	M/S ISMAIL HOSSAIN Amount in (BDT)	SHAMIM ENTERPRISE (PVT) LTD Amount in (BDT)	M.A.H. CONSTRUCTION LTD. Amount in (BDT)	Mir Habibul Alam & Mir Shariful Alam JV. Amount in (BDT)	Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV. Amount in (BDT)	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) Amount in (BDT)	M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV) Amount in (BDT)
Unconditional Discount Form	0	0	0.000	0.000	0.000	0	0	0.000
Bill of Quantities	58341922.565	58314922.565	58341922.565	58341922.565	58341922.565	58341922.565	58341922.565	58344922.566
Bill of Quantities (Fixed rates items )	30000.001	30000.001	30000.001	30000.001	30000.001	30000.001	30000.001	30000.001
Grand Total	58371922.566	58344922.566	58371922.566	58371922.566	58371922.566	58371922.566	58371922.566	58374922.567

[Home](#) | 
 [About e-GP](#) | 
 [Contact Us](#) | 
 [RSS Feed](#) | 
 [Terms and Conditions](#) | 
 [Service Level](#) | 
 [Disclaimer and Privacy Policy](#) | 
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক বিকাশ  
 নতুন পরিচয় ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 125177 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/04/2017-2018  
**Closing Date and Time :** 19-Nov-2017 13:00 **Opening Date and Time :** 19-Nov-2017 13:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/04/2017-2018	Periodic Maintenance Program PMP Providing DBS Wearing Course at Ch. 15050 to 23000 km of Ahamedpur-Baraigram-Curudaspur Road Z-6015 under RHD Road Division Natore during the year 2017-2018.

[Ataur Rahman Khan Ltd & Mahabub Brothers \(Pvt\) Ltd JV.](#)  
[\(JVCA - View Details\)](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	28.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	9,888,083,142.41

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Sheikh on behalf of Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.

[M.A.H. CONSTRUCTION LTD.](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases
1.	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases

Signed  
 A.A.H.  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 পূর্বক পরিচয় ও মর্যাদাক বিতরণ  
 সাক্ষর পদ্ধতিতে ও সঠিক মর্যাদায়  
 প্রাপ্তকাজকর্তা বাংলাদেশ সরকার

(b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	37.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	1805693745.05
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree


In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

M/S ISMAIL HOSSAIN			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	43.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2419235328.60
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV) (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	
1.	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	



কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
পতন পরিষদ ও মহাপ্রকৃতি বিভাগ  
সকল পরিচালক ও সচিব মহোদয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

(b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	667.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	8370541051.70
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md on behalf of MS. MA. ENGINEERING - S. Ananta Bikash Tripura & MS. Shahid Brothers (JV)

MD. MOYENUDDIN (BASHI)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6527662453.21
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Mir Habibul Alam & Mir Shariful Alam JV. (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	
1			

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচালক ও মহাপ্রকৃত বিভাগ  
পদক পরিচালক ও মোহাম্মাদ  
পদক পরিচালক ও মোহাম্মাদ



1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	47.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	4.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	3608527450.65




Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mr on behalf of Mr Habibul Alam &amp; Mr Shariful Alam JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Payment Turnover JV.rar	634.28	 Download
2	-	Affidavit-Past Performance-Mr Habibul Alam.rar	919.93	 Download
3	-	Affidavit-Past Performance-Mr Shariful Alam.rar	926.63	 Download

**RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
**(JVCA - View Details)**

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	150.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	17000000000.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LTD MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

<b>SHAMIM ENTERPRISE (PVT) LTD</b>
Past Performance Evaluation and rating matrix for different aspects
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in IT

*Signed*  
*AAB*  
 কাজী আব্দুল আল-মামুন  
 মোকাদ্দাস  
 সচিব পরিচালক ও মহাপ্রকৃতি বিভাগ  
 সচিব পরিচালক ও সচিব মহাপ্রকৃতি  
 বাংলাদেশ সরকার




Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	-
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	80.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4016782794.68

Declaration	
Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

**In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.**  
**In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Haque on behalf of SHAMMINTERPRISE (PVT) LTD

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 শ্রমিক পরিষদ ও মহাপ্রকৃত বিভাগ  
 শ্রমিক পরিষদ ও শ্রম মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 125177 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/04/2017-2018  
**Closing Date and Time :** 19-Nov-2017 13:00 **Opening Date and Time :** 19-Nov-2017 13:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/04/2017-2018	Periodic Maintenance Program PMP Providing DBS Wearing Course at Ch. 15050 to 23000 km of Ahamedpur-Baraigram-Curudaspur Road Z-6015 under RHD Road Division Natore during the year 2017-2018.

[Ataur Rahman Khan Ltd & Mahabub Brothers \(Pvt\) Ltd JV.](#)  
[\(JVCA - View Details\)](#)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
1 Asphalt Plant 1 No.	Good	Owned	Owned
2 Motor Grader, 120 HP 1 No.	Good	Owned	Owned
3 Pneumatic Tired Roller, 10 tonne 1 No.	Good	Owned	Owned
4 Smooth Wheeled Steel Roller, 8-10 tonne 1 No.	Good	Owned	Owned
5 Pay Loader 1 No.	Good	Owned	Owned
6 Dump Trucks, 6-10 tonne 2 nos.	Good	Owned	Owned
7 Water Tanker, 3000 litres 1 No.	Good	Owned	Owned
8 Bitumen Pressure Sprayer. 1 No.	Good	Owned	Owned
9 Chip/Aggregate Spreader (Truck Mounted) or Rare wheel attached 1 No.	Good	Owned	Owned
10 Sit-on Type Thermoplastic Road Marking Machine 1 No.	Good	Owned	Owned
11 Air Compressor 1 No.	Good	Owned	Owned
12 Mixer Machine with hopper 4 nos.	Good	Owned	Owned
13 Asphalt Paver / Paver Machine/Finisher 1 No.	Good	Owned	Owned
14 Bitumen Reservoir with heating arrangement/ Dican ter 1 No.	Good	Owned	Owned
5 Electric Generator.30 KVA 2 nos .	Good	Owned	Owned
16 Water Pump 2 nos .	Good	Owned	Owned
17 Excavator 1 No.	Good	Owned	Owned

5.	
Elements of Activity	Brief description of Activity
Construction of Road, Surface Drain, Land Development, building work, protective work etc.	Construction of Road, Surface Drain, Land Development, building work etc.

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Sheikh on behalf of Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan For 6 Months.pdf	10.88	 Download

### M.A.H. CONSTRUCTION LTD.

#### Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

#### A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Owned	Owned
Motor Grader, 120 HP	Good	Owned	Owned
Pneumatic Tired Roller, 10 tonne	Good	Owned	Owned
Smooth Wheeled Steel Roller, 8-10 tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Dump Trucks, 6-10 tonne	Good	Owned	Owned
Water Tanker, 3000 litres	Good	Owned	Owned
Bitumen Pressure Sprayer.	Good	Owned	Owned
Chip/Aggregate Spreader (Truck Mounted) or Rare wheel attached	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Mixer Machine with hopper	Good	Owned	Owned
Asphalt Paver / Paver Machine/Finisher	Good	Owned	Owned
Bitumen Reservoir with heating arrangement/ Dican ter	Good	Owned	Owned
Electric Generator.30 KVA	Good	Owned	Owned
Water Pump	Good	Owned	Owned
Excavator	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
All Elements of Activities is Good	All Elements of Activities is Good

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mrs. Anowara Akter Moni on behalf of M.A.H. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Program-Tender ID No.-125177.pdf	35.82	 Download

### M/S ISMAIL HOSSAIN

#### Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

#### A. Tenderer / JVCA Partners (in case of JVCA)


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Signed  
A.A.H.

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচয় ও মহাপ্রতিষ্ঠান বিভাগ  
স্বাক্ষর পত্রিকায় ও সেই মহাপ্রতিষ্ঠান  
পরিচয়পত্রী বাংলাদেশ সরকার

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Separate Sheet Uploaded	New	Owned	Separate Sheet Uploaded
5.			
Elements of Activity		Brief description of Activity	
N/A		N/A	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Barchart PMP Rajshahi ID- 125177 .pdf	95.87	 Download

M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)  
(JVCA - View Details)

#### Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

#### A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Leased	Leased
Motor Grader, 120 HP	Good	Owned	Owned
Pneumatic Tired Roller, 10 tonne	Good	Leased	Leased
Smooth Wheeled Steel Roller, 8-10 tonne	Good	Leased	Leased
Pay Loader	Good	Owned	Owned
Dump Trucks, 6-10 tonne	Good	Owned	Owned
Water Tanker, 3000 litres	Good	Owned	Owned
Bitumen Pressure Sprayer.	Good	Leased	Leased
Chip/Aggregate Spreader (Truck Mounted) or Rare wheel attached	Good	Leased	Leased
Sit-on Type Thermoplastic Road Marking Machine	Good	Leased	Leased
Air Compressor	Good	Owned	Owned
Mixer Machine with hopper	Good	Owned	Owned
Asphalt Paver / Paver Machine/Finisher	Good	Leased	Leased
Bitumen Reservoir with heating arrangement/ Dican ter	Good	Leased	Leased
Electric Generator.30 KVA	Good	Owned	Owned
Water Pump	Good	Owned	Owned
Excavator	Good	Owned	Owned
5.			
Elements of Activity		Brief description of Activity	
-		-	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md on behalf of M/S. MA. ENGINEERING - S. Ananta Bikash Tripura & M/ (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Equipment for ID-125177.rar	1532.96
2	Work Plan (ITT 25.1(h))	Work Plan ID-125177.pdf	208.53

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
পদক পরিচালক ও মহাপ্রকৃতি বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

MD. MOYENUDDIN (BASHI)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up




4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-125177.pdf	377.11	 Download
2	-	Equipments List-2016 Part-1.pdf	2738.56	 Download
3	-	Equipments List-2016 Part-2.pdf	2748.34	 Download

Mir Habibul Alam & Mir Shariful Alam JV.  
(JVCA - View Details)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7





Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant, 120 T/H	New	Owned	CHINA
Motor Grader, 120 HP	Good	Owned	JAPAN
Pneumatic Tired Roller, 10 Tonne	Good	Owned	SAKAI
Smooth Wheeled Road, 8-10 Tonne	Good	Owned	DYNAPAC
Pay Loader	Good	Owned	CUTTERPILLAR
Dump Truck, 6-10 Tonne	Good	Owned	TATA
Water Tanker, 3000 Liters	Good	Owned	WILSON ENGINEERING (PVT.) INDUSTRIES
Bitumen Pressure Sprayer	Good	Owned	WILSON ENGINEERING (PVT.) INDUSTRIES
Chip/Aggregate Spreader	Good	Owned	JAPAN
Sit-On Thermoplastic Road Marking Machine	Good	Owned	CHINA
Air Compressor	Good	Owned	CHINA
Mixture Machine with Hopper	Good	Owned	CHINA

Signed  
AASHI

কাজী আব্দুল আল-মামুন  
মোঃআমার  
শহীদ পরিবার ও মহাপ্রাণিক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Asphalt Paver	Good	Owned	WILSON ENGINEERING (PVT.) INDUSTRIES
Bitumen Reservoir	Good	Owned	WILSON ENGINEERING (PVT.) INDUSTRIES
Concrete Vibrator Machine	Good	Owned	CHINA
Electric Generator 30 KVA	Good	Owned	CHINA
Concrete Mixing Plant	Good	Owned	CHINA
Water Pump Machine	New	Owned	CHINA
Excavator	Good	Owned	CAT
Stone Crusher, 40 Tonne	Good	Owned	JAPAN
Steel Shutter	Good	Owned	COMPANY GODOWN & STACKYARD
Necessary Survey & Laboratory Equipment	Good	Owned	AS REQUIRED
5.			
Elements of Activity		Brief description of Activity	
(a) Mr Habibul Alam, Uttor Borgacha, Natore. (b) Mr Shariful Alam, Uttor Borgacha, Natore.		(a) Lead Partner (b) Partner	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mr on behalf of Mr Habibul Alam & Mr Shariful Alam JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Equipment List 406-17 Mr Habibul Alam.pdf	674.82	 Download
2	-	List of Equipment.rar	2063.76	 Download
3	-	Asphalt Batch Plant and Generator.rar	2713.21	 Download
4	Work Plan (ITT 25.1(h))	Work Plan Tender ID-125177.pdf	256.68	 Download

**RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 4**

Tenderer / JVCA's profile information will come from the e-GP System.

**A. Tenderer / JVCA Partners (in case of JVCA)**

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
All Partners Accept all activity	All Partners Accept all activity

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-125177.doc	89.66	 Download

**SHAMIM ENTERPRISE (PVT) LTD**

**Tenderer Information Form (e-PW3-2) - Part - 4**

Tenderer / JVCA's profile information will come from the e-GP System.

**A. Tenderer / JVCA Partners (in case of JVCA)**

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোঃমামুন  
পতন্য পরিচয় ও মর্যাদা বিতরণ  
সকল পরিচয় ও সোহ মর্যাদায়  
পাশতাকারী বাংলাদেশ সরকার

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant-1 No.	Good	Owned	Owned
Motor Grader, 120 HP-1 No.	Good	Owned	Owned
Pneumatic Tired Roller, 10 tonne-1 No.	Good	Owned	Owned
Smooth Wheeled Steel Roller, 8-10 tonne-1 No.	Good	Owned	Owned
Pay Loader-1 No.	Good	Owned	Owned
Dump Trucks, 6-10 tonne-2 Nos.	Good	Owned	Owned
Water Tanker, 3000 litres-1 No.	Good	Owned	Owned
Bitumen Pressure Sprayer.-1 No.	Good	Owned	Owned
Chip/Aggregate Spreader (Truck Mounted) or Rare wheel attached-1 No.	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine-1 No.	Good	Owned	Owned
Air Compressor-1 No.	Good	Owned	Owned
Mixer Machine with hopper-4 Nos.	Good	Owned	Owned
Asphalt Paver / Paver Machine/Finisher-1 No.	Good	Owned	Owned
Bitumen Reservoir with heating arrangement/ Dican ter-1 No.	Good	Owned	Owned
Electric Generator.30 KVA-2 Nos.	Good	Owned	Owned
Water Pump-2 Nos.	Good	Owned	Owned
Excavator-1 No.	New	Owned	Owned

5.

Elements of Activity	Brief description of Activity
All machines are in good condition.	All machines are in good condition.

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Haque on behalf of SHAMMENTERPRISE (PVT) LTD

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan of ID-125177.pdf	13.45	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও মোহাম্মাদ  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 125177  
**Closing Date and Time :** 19-Nov-2017 13:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Program (PMP) Providing DBS Wearing Course at Ch. 15+050 to 23+000 km of Ahamedpur-Baraigram-Curudaspur Road (Z-6015) under RHD Road Division Natore during the year 2017-2018.

**Invitation Reference No. :** e-GP/RJZ/PMP(Road)/04/2017-2018  
**Opening Date and Time :** 19-Nov-2017 13:00

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/04/2017-2018	Periodic Maintenance Program PMP Providing DBS Wearing Course at Ch. 15050 to 23000 km of Ahamedpur-Baraigram-Curudaspur Road Z-6015 under RHD Road Division Natore during the year 2017-2018.

[Ataur Rahman Khan Ltd & Mahabub Brothers \(Pvt\) Ltd JV.](#)  
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mbpl.ark@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	40

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Memo No-PD/Purbachal/RAJUK/623/2014(Part-1)/93 Stha, Dated: 25.01.2014	Construction of Road	Prime Contractor	25.01.2015	18.07.2016	1261084811.031	Project Director, Purbachal New Town Project, Rajuk, rajuk Bhaban, Dhaka. Ph: 9554969	Construction of Purbachal Link Road (Rest work) from Kanchan, Bridge to Balu Bridge (Chainage from 0+000 km to 6+380 km) (Package # 01, Lot # 01)

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 (ARKL)	398724574.900
2013-2014 (ARKL)	917574395.760
2014-2015 (ARKL)	972729140.270
2015-2016 (ARKL)	1192662283.770
2016-2017 (ARKL)	1272063205.650

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mbpl.ark@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	40

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity PE's requirements
						Executive	


Signed  
 AAR  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিক্রয়  
 সিস্টেম পরিচালনা ও সফটওয়্যার  
 পরিচালনা করা হয়।




































Memo No: 396, Date: 02.09.2014	Construction of Road	Prime Contractor	13.06.2011	30.03.2014	136454360.250	Executive Engineer, (C.C.), RHD, Road Division, Satkhira	Re-Construction of Flexible pavement from ch: 10+890 to 14+690 and 4 nos RCC Box Culvert of size 1x3.00m, Height 2.00m & Width= 12.30m at ch: 11+200, 11+700, 12+200 & 13+445 of Link to Bhomra Land Port Road (N-715) under road Division Satkhira during the year 10-11.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year					Amount (Taka or Equivalent Taka)		
2012-2013 (MBPL)					284051790.001		
2013-2014 (MBPL)					424462926.001		
2014-2015 (MBPL)					1112408823.000		
2015-2016 (MBPL)					1677652639.000		
2016-2017 (MBPL)					1635753364.060		

















This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Sheikh on behalf of Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience certificate of ARKL Part-1.pdf	1475.54	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience certificate of ARKL Part-2.pdf	1806.28	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of ARKL Part-3.pdf	772.93	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exp. mbpl 8-15072017183237.pdf	148.13	 Download
5	General Experience Certificates (ITT 15.1(a))	General Exp. mbpl 5-15072017183059.pdf	1001.10	 Download
6	General Experience Certificates (ITT 15.1(a))	General Exp. mbpl 6-15072017183137.pdf	501.77	 Download
7	General Experience Certificates (ITT 15.1(a))	General Exp. mbpl 7-15072017183204.pdf	670.42	 Download
8	General Experience Certificates (ITT 15.1(a))	General Exp. mbpl 2-15072017182915.pdf	705.97	 Download
9	General Experience Certificates (ITT 15.1(a))	General Exp. mbpl 3-15072017182955.pdf	650.89	 Download
10	General Experience Certificates (ITT 15.1(a))	General Exp. mbpl 4-15072017183021.pdf	747.92	 Download
11	General Experience Certificates (ITT 15.1(a))	General Exp. mbpl 1-15072017182844.pdf	299.32	 Download
12	Specific Experience Certificates (ITT 15.1(b))	Link Road Work Completion Certificate.pdf	702.33	 Download
13	Valid Trade License (ITT 25.1.(f))	Trade License ARKL- pdf.pdf	1113.58	 Download
14	Valid Trade License (ITT 25.1.(f))	Trade Lisence MB-15072017163556.pdf	168.50	 Download
15	Valid Trade License (ITT 25.1.(f))	Trade Lisence ARK-15072017162050.pdf	2119.74	 Download
16	TIN Certificate (ITT 25.1(g))	TIN MB-15072017163814.pdf	122.36	 Download
17	General Experience Certificates (ITT 15.1(a))	TIN ARK-15072017162528.pdf	130.08	 Download
18	VAT Certificate (ITT 25.1(g))	VAT ARK-15072017162146.pdf	101.13	 Download
19	VAT Certificate (ITT 25.1(g))	VAT MB-15072017163837.pdf	174.77	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 10-15072017182647.pdf	1018.12	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 11-15072017182715.pdf	513.52	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 7-15072017182517.pdf	393.38	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 8-15072017182548.pdf	408.01	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 9-15072017182618.pdf	354.00	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 6-15072017182436.pdf	650.53	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 5-15072017182406.pdf	561.28	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 1-15072017182152.pdf	256.94	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 2-15072017182231.pdf	526.00	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিচয় ও নতুন মহাপ্রকৃতি  
 নতুন পরিচয় ও নতুন মহাপ্রকৃতি

29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 3-15072017182253.pdf	424.93	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 4-15072017182317.pdf	505.89	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover list as payment cert of ARKL.pdf	470.61	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover with paymnt cert-2016-2017 part-4..pdf	1565.43	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of ARKL FY-2016-2017.pdf	2640.53	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover- payment cert 2016-2017 part-2.pdf	735.96	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover with Payment certi-2016-2017 part-3.pdf	216.63	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of ARKL FY-2014-2015.pdf	2728.51	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of ARKL FY-2015-2016.pdf	2392.65	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of ARKL FY-2012-2013.pdf	2118.93	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of ARKL FY-2013-2014.pdf	2591.54	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 1-2016-2017.pdf	262.16	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2015-2016- MBPL.pdf	1380.40	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015- MBPL.pdf	1639.20	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014- MBPL.pdf	772.74	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2012-2013- MBPL.pdf	1489.81	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn over 2016-2017-MBPL.pdf	1129.78	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certficate of ARKL2016-2017 (part-5).pdf	448.50	 Download
47	-	Key personnel of ARKL Part-2.pdf	1441.87	 Download
48	-	List of Key Personnel list of ARKL Part-1.pdf	244.84	 Download
49	-	List of Key Personnel list of ARKL Part-2.pdf	244.42	 Download
50	-	Key Personnel of ARKL Part-1.pdf	1628.76	 Download
51	-	ABC Lisence -MBPL.pdf	573.44	 Download
52	-	Employee 123682.pdf	778.64	 Download
53	-	Equipment MBPL-.pdf	48.80	 Download
54	-	ABC Licence-109260-1.pdf	404.76	 Download
55	-	Audit-109260-1.pdf	2126.74	 Download
56	-	N I D-109260-2.pdf	30.70	 Download
57	-	Equipment 115494.pdf	44.56	 Download
58	-	NID card of Authorized Person.pdf	266.79	 Download
59	-	Technical Personnel BIODATA Part-04.pdf	2154.76	 Download
60	-	Technical Personnel BIO-DATA Part-03.pdf	2301.60	 Download
61	-	Technical Personnel BIODATA Part-02.pdf	2555.96	 Download
62	-	Technical Personnel BIODATA-Part-01.pdf	2673.08	 Download
63	-	Equipment with ownership details Part-05.pdf	1579.87	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিদর্শন ও মহাপ্রকৃত বিভাগ নতুন পরিদর্শন ও সেতু মহাপ্রকৃত বাংলাদেশ সরকার
64	-	Equipment with ownership details Part-03.pdf	1579.87	
65	-	Equipment with ownership details Part-04.pdf	2064.01	

66	-	Equipment with ownership details Part-01.pdf	2098.00	 Download
67	-	Equipment with ownership details Part-02.pdf	1754.23	 Download
68	-	Picture of Authorized Person-.JPG	81.42	 Download
69	-	Audit Report last 5 years (2012-2016) (ARKL).pdf	851.37	 Download
70	-	ABC License Update (ARKL).pdf	1799.96	 Download
71	-	General Expeence Certificate-Part (ARKL)-06.pdf	2024.70	 Download
72	-	General Expeence Certificate (ARKL)-Part-04.pdf	2736.91	 Download
73	-	General Expeence Certificate (ARKL)-Part-05.pdf	2713.16	 Download
74	-	General Expeence Certificate- (ARKL)Part-03-.pdf	2341.18	 Download
75	-	NID MB-15072017164801.pdf	46.02	 Download
76	-	ABC LISENCE-15072017163921.pdf	385.84	 Download
77	-	Work Plan For 6 Months.pdf	10.88	 Download
78	-	Analysis_125177.pdf	195.18	 Download
79	-	Joint Venture and POA.pdf	1534.82	 Download
80	Financial Capacity Certificates (ITT 16)	Credit Commitment of ARKL-125177.jpg	459.37	 Download
81	Financial Capacity Certificates (ITT 16)	Credit Commitment of MBPL-125177.pdf	85.83	 Download

**M.A.H. CONSTRUCTION LTD.****Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]****Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MAH CONSTRUCTION LTD.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mah.constructionltd2015@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	19 Years

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DZ(e-GP)-09/PMP(Road)/2014-2015.	Periodic Maintenance (PMP) of Itakhola-Motkhola-Katiadi Road(R-211) (Ch. 16+000m to 32+700m) and remaining portion of Tongi-Kaligonj-Ghorashal-Panchdona Road(R-301) (Ch. 24-360 m to 25+762m) with DBS wearing course under Narsingdi Road Division.	Prime Contractor	16 April 2015	17 December 2015	144155403.670	Executive Engineer RHD Narsingdi Road Division, Narsingdi.	Copy Enclosed

**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	199447749.470
2013-2014	307570038.810
2014-2015	348714549.480
2015-2016	452442124.222
2016-2017	

This Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------

*Signed*  
*AAH*  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1	General Experience Certificates (ITT 15.1(a))	Authorized Late ID-124497.jpg	245.93	 Download
2	General Experience Certificates (ITT 15.1(a))	Authorized Late 124490.jpg	247.24	 Download
3	General Experience Certificates (ITT 15.1(a))	Authorized Late ID-124486.jpg	247.32	 Download
4	General Experience Certificates (ITT 15.1(a))	Authorized Late ID-124485.jpg	247.31	 Download
5	General Experience Certificates (ITT 15.1(a))	Authorized Late ID-124493.jpg	247.27	 Download
6	General Experience Certificates (ITT 15.1(a))	Authorized Late-124489.jpg	247.31	 Download
7	General Experience Certificates (ITT 15.1(a))	Authorized Late Tender ID-124495.jpg	247.45	 Download
8	General Experience Certificates (ITT 15.1(a))	MAHNBCEBE Munshigonj Bridge.pdf	1011.79	 Download
9	General Experience Certificates (ITT 15.1(a))	with IPC Khagrachari(7).pdf	2756.01	 Download
10	General Experience Certificates (ITT 15.1(a))	with IPC Khagrachari(8).pdf	2756.01	 Download
11	General Experience Certificates (ITT 15.1(a))	MAHCL- Certificate Gazipur New(4).zip	1056.92	 Download
12	General Experience Certificates (ITT 15.1(a))	MAHCL- Gopalganj WC- Page-03.jpg	465.03	 Download
13	General Experience Certificates (ITT 15.1(a))	MAHCL-Certificate LGED Netrokona(1).jpg	267.03	 Download
14	General Experience Certificates (ITT 15.1(a))	MAHCL-Certificate LGED Netrokona(2).jpg	267.03	 Download
15	General Experience Certificates (ITT 15.1(a))	MAHCL-LGED Netrakona.jpg	266.72	 Download
16	General Experience Certificates (ITT 15.1(a))	MAHCL-Noakhali.jpg	283.11	 Download
17	General Experience Certificates (ITT 15.1(a))	Certificate Dhaka City Corporation.jpg	370.46	 Download
18	General Experience Certificates (ITT 15.1(a))	Certificate Food.jpg	748.75	 Download
19	General Experience Certificates (ITT 15.1(a))	Certificate RHD Laxmipur.jpg	331.76	 Download
20	General Experience Certificates (ITT 15.1(a))	MAH Comilla City Corporation Certificate(3).pdf	584.59	 Download
21	General Experience Certificates (ITT 15.1(a))	MAH LGED Natroikona.jpg	154.08	 Download
22	General Experience Certificates (ITT 15.1(a))	MAH- RHD Gopalganj(1).pdf	2246.65	 Download
23	General Experience Certificates (ITT 15.1(a))	Certificate RHD-Chandpur(1).pdf	726.29	 Download
24	General Experience Certificates (ITT 15.1(a))	MAH Electrical Licence.pdf	1979.79	 Download
25	General Experience Certificates (ITT 15.1(a))	Comilla City Corporation Work Order-1.jpg	167.78	 Download
26	General Experience Certificates (ITT 15.1(a))	Comilla City Corporation Work Order-2.jpg	164.96	 Download
27	General Experience Certificates (ITT 15.1(a))	MAH Experience Certificate 10 Years 1-3.pdf	873.65	 Download
28	General Experience Certificates (ITT 15.1(a))	Work Certificate RHD Sylhet.jpg	538.91	 Download
29	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-01.zip	1324.95	 Download
30	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-02.zip	1923.22	 Download
31	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-03.zip	1914.74	 Download
32	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2014-2015.zip	1222.47	 Download
33	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2011-2012.zip	1497.65	 Download
34	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2012-2013.zip	2401.38	 Download
35	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2013-2014.zip	1757.12	 Download
36	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate CMS.zip	1319.08	 Download
37	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate BWDB.zip	1313.95	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচয় ও নতুন মর্যাদায় বাংলাদেশ সরকার
38	General Experience Certificates (ITT 15.1(a))	MAHCL- Dhaka City Corporation Certificate.zip	640.30	
39	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate RHD.zip	2321.05	



40	General Experience Certificates (ITT 15.1(a))	MAHCL-General Work Certificate LGED.zip	1265.81	 Download
41	General Experience Certificates (ITT 15.1(a))	MAHCL-Page-202 Food Godown.jpg	207.63	 Download
42	General Experience Certificates (ITT 15.1(a))	MAHCL-Page-113 Chandpur Pourashava.jpg	168.01	 Download
43	General Experience Certificates (ITT 15.1(a))	MAHCL-RHD Laxmipur.jpg	331.76	 Download
44	General Experience Certificates (ITT 15.1(a))	MAHCL-Page-209 RHD Work Certificate Bhola.jpg	539.57	 Download
45	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate LGED.zip	1265.81	 Download
46	General Experience Certificates (ITT 15.1(a))	MAHCL- New General Work Certificate BWDB.zip	1313.95	 Download
47	General Experience Certificates (ITT 15.1(a))	MAHCL- New Dhaka City Corporation Certificate.zip	640.30	 Download
48	General Experience Certificates (ITT 15.1(a))	MAHCL-New Page-113 Chandpur Pourashava.jpg	425.68	 Download
49	General Experience Certificates (ITT 15.1(a))	MAHCL-New Work Certificate CMS.zip	1319.08	 Download
50	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate RHD.zip	2693.67	 Download
51	General Experience Certificates (ITT 15.1(a))	MAH-New Page-207 Work Certificate Chittagong.jpg	522.99	 Download
52	General Experience Certificates (ITT 15.1(a))	MAHCL-New Page-209 RHD Work Certificate Bhola.jpg	539.57	 Download
53	General Experience Certificates (ITT 15.1(a))	MAHCL-New Page-202 Food Godown.jpg	207.63	 Download
54	General Experience Certificates (ITT 15.1(a))	MAHCL-New Page-131 Chittagong .jpg	176.45	 Download
55	General Experience Certificates (ITT 15.1(a))	MAH-Page-210 RHD Work Certificate Sirajganj.jpg	577.76	 Download
56	Valid Trade License (ITT 25.1.(f))	MAH Tender Licence 2017-2018.pdf	867.59	 Download
57	TIN Certificate (ITT 25.1(g))	MAHCL-New TIN-16-17.zip	1378.17	 Download
58	VAT Certificate (ITT 25.1(g))	MAH.C.L VAT.zip	911.97	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2016-2017.pdf	1697.92	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAH 5 Year Turn Over.pdf	162.70	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL - Original General Annual Turn Over 2012-2016.zip	369.73	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- List of On-going Works (Tender Capacity).pdf	60.54	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2011-12 New....zip	1170.99	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2012-2013 New....zip	1360.50	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2013-14 New....zip	2191.18	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2014-2015 New....zip	1726.30	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2015-2016 New....zip	1651.72	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL New- Audit Report 2015 New.zip	1902.27	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2016 New.zip	2140.27	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Audit Report 2010.zip	1120.89	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Audit Report 2011.zip	1207.19	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL-Payment Certificate 2011-12.zip	1646.51	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL-Payment Certificate 2010-11 File-2.zip	1239.09	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL-Payment Certificate 2010-11 File-1.zip	1239.16	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাক্রম বিভাগ নতুন পরিচয় ও সোহ মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL-Payment Certificate 2009-10.zip	2292.61	
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2010.zip	1120.89	

77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2013.zip	1525.15	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2012.zip	1045.16	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2011.zip	1207.19	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2014.zip	925.78	 Download
81	-	MAHCL New Bio-Data File-2.zip	2224.78	 Download
82	-	MAHCL New Bio-Data File-1.zip	2376.29	 Download
83	-	MAHCL-New Major Work.zip	2065.86	 Download
84	-	Organization Chart Page-2.jpg	549.09	 Download
85	-	Organization Chart Page-1.jpg	519.78	 Download
86	-	New List of Equipment.zip	1792.51	 Download
87	-	Work In Hand.jpg	358.26	 Download
88	-	MAHCL-New-01 List of Machinery.zip	1758.57	 Download
89	-	MAHCL--List of Equipment Page-1 (5 files merged).pdf	1365.00	 Download
90	-	MAHCL- Bio-Data Doc- 01.zip	2305.66	 Download
91	-	MAHCL- Bio-Data Doc- 03.zip	2302.58	 Download
92	-	MAHCL- Bio-Data Doc- 02.zip	2252.84	 Download
93	-	MAHCL-Organization Chart Page-1.jpg	506.03	 Download
94	-	UCBL LC New 30-10-2016.pdf	117.99	 Download
95	-	MAHCL- Major Work New.zip	2144.05	 Download
96	-	MAHCL-LC Document.zip	2084.40	 Download
97	-	MAHCL-Declaration Page-02.jpg	1421.88	 Download
98	-	MAHCL-Declaration Page-01.jpg	1426.30	 Download
99	-	Lecuit Certificate.pdf	586.62	 Download
100	-	MAHCL Bio-Data File-2.zip	2224.78	 Download
101	-	MAHCL Bio-Data File-1.zip	2376.29	 Download
102	-	MAHCL-New Bio-Data File-3.zip	1843.10	 Download
103	Specific Experience Certificates (ITT 15.1(b))	MAHCL- Specific Certificate (Narsingdi).pdf	2667.74	 Download
104	Financial Capacity Certificates (ITT 16)	Credit Line. MAH. Tender ID 125177.jpg	609.08	 Download

## M/S ISMAIL HOSSAIN

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MS Ismail Hossain
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msislamihossain@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	37 yrs

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procurement Entity Name Address Tel / Fax
--------------	------------------	------------------	------------	-----------------	----------------------	---


















Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোসাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



						Registered e-mail	compared to the PE's requirements
1	Periodic Maintenance Programm (PMP) by providing DBS Wearing Course at 16+000 to 25+00 km Hatikamrul - Bonpara (N-507) road and at Ch 0+000 to 8+200 km of Kadda - Kamarkhand-Belkuchi (Tamai) Z-5408 road 15-16	Prime Contractor	04-02-2016	19-06-2016	108377502.750	Executive Engineer, RHD, Road Division Sirajganj	DBS Base / Wearing Course , Aggregate Base type-1, Carpeting etc.
2	PMP 2009-10/02/Overlay	Prime Contractor	19-04-2010	29-05-2011	158136761.140	Executive Engineer, RHD, Road Division Pirojpur	DBS Base / Wearing Course , Aggregate Base type-1, Carpeting etc.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2012-2013 to 2016-2017		483847065.720					

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	Liquid Asset ID-125177.jpg	428.43	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience (Work Certificate).pdf	2053.45	 Download
3	Specific Experience Certificates (ITT 15.1(b))	Work Certificate PMP Sirajgonj (Item Wise).pdf	1947.41	 Download
4	Valid Trade License (ITT 25.1.(f))	Trade Licence-2017-18.pdf	1574.38	 Download
5	TIN Certificate (ITT 25.1(g))	TIN new.pdf	812.59	 Download
6	VAT Certificate (ITT 25.1(g))	VAT..pdf	1205.91	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turn Over .pdf	2737.10	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2015-2016).pdf	1145.00	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2016-2017).pdf	2189.51	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-2013).pdf	1645.74	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2014-2015).pdf	2738.67	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2013-2014).pdf	1526.00	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV ARK-IH JV.pdf	2658.81	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement RBP-09 (IH-SEHA JV).PDF	1197.37	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement RBP-10 (IH-SEHA).PDF	1217.46	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint Venture Agreement Ismail-Swandhi.pdf	2376.73	 Download
17	Specific Experience Certificates (ITT 15.1(b))	WC PMP Pirojpur-15.81.pdf	1804.03	 Download

**M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)**  
**(JVCA - View Details)**

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Res
1. Name of the Tenderer / JVCA Partner:	M/S. Shahid Brothers
2. Registered e-mail ID of the Tenderer / JVCA Partner:	shahid.brothers.bd@gmail.
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	10
4.2 Specific Experience in Construction Works of Tenderer	

*Signed*  
*AAB*  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
46.207.014.09.10.714.2012	Construction of side walk & Road improvement at khilgaon area (Package No. DCC-W3A)	Prime Contractor	17-10-2012	16-08-2013	277499082.680	Dhaka South City Corporation	similar work

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	664500000.000
2015-2016	421100000.000
2014-2015	365100000.000
2013-2014	529700000.000
2012-2013	182600000.000

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	S. Ananta Bikash Tripura
2. Registered e-mail ID of the Tenderer / JVCA Partner:	S.Anantabikastrupura@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	10

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
OTM-01/egp/Dev/se/ranga/rhd/2015-16. Memo No. 1297	Construction of flexible pavement from 2nd KM to 10th KM and construction of a 30.50m long & 10.25m width PC Girder Bridge, 3nos R.C.C Box culvert (2.00mx2.00m) R.C.C Retaining wall & Road side drain at different KM of aziznagar-Gazalia-Lama Road During the year 2015-2016	Prime Contractor	24-12-2015	20-6-2017	113421852.550	Rangamati Road Circle Rangamati	similar work

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	1440938002.000
2015-2016	1410135307.000
2014-2015	724961528.000
2013-2014	548645752.000
2012-2013	288003433.000

## 4.1 Qualification Information of the Tenderer


Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MS. MA. ENGINEERING
2. Registered e-mail ID of the Tenderer / JVCA Partner:	maengineering1958@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	10

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DZ(e-GP)-12/Dev/2015-2016	Improvement by Widening, Strengthening and Surfacing work (Ch. 0+000 to 17+590) of Baniajuri-Zhitka-Harirampur Zilla Road (Z5064) under Manikganj Road Division during the year 2015-2016.	Prime Contractor	12-11-2015	09-11-2016	158380331.650	Manikganj, (Division Office)	

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	


Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নথি পরিদর্শন ও মহাপ্রকৃতি বিভাগ  
 নথি পরিদর্শন ও স্টাফ মহাপ্রকৃতি  
 নথি পরিদর্শন ও স্টাফ মহাপ্রকৃতি

2015-2016	349903797.790
2014-2015	605554412.460
2013-2014	252001283.400
2012-2013	206404909.810

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md on behalf of M/S. MA. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience SB.pdf	139.53	 Download
2	General Experience Certificates (ITT 15.1(a))	Genarel Exprince Certificate Ananta.zip.pdf	1214.01	 Download
3	General Experience Certificates (ITT 15.1(a))	General Exparience MAE 01.zip	1946.09	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exparience MAE 02.zip	2094.85	 Download
5	General Experience Certificates (ITT 15.1(a))	General Exparience MAE 03.zip	1803.78	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Similar Certificate Case Project Road Work.pdf	214.58	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Road work Ananta.jpg	166.29	 Download
8	Specific Experience Certificates (ITT 15.1(b))	Completion Certificate ZE-MAE(JV) Baniajuri-Zhitka-Harirampur Road work.jpg	366.59	 Download
9	Valid Trade License (ITT 25.1.(f))	Trade licence SB-17-18.pdf	1803.04	 Download
10	Valid Trade License (ITT 25.1.(f))	MAE-Trade License (2017-18).jpg	2764.91	 Download
11	Valid Trade License (ITT 25.1.(f))	Ananta Trade License -2017-2018.jpg	136.38	 Download
12	TIN Certificate (ITT 25.1(g))	SB_TIN_2016-2017.pdf	800.62	 Download
13	TIN Certificate (ITT 25.1(g))	Ananta E-Tin certificate 2017-2018.jpg	695.26	 Download
14	TIN Certificate (ITT 25.1(g))	MAE_TIN 2016-2017.pdf	811.91	 Download
15	VAT Certificate (ITT 25.1(g))	SB_VAT.jpg	1218.46	 Download
16	VAT Certificate (ITT 25.1(g))	Ananta_Vat.gif	1413.71	 Download
17	VAT Certificate (ITT 25.1(g))	MAE_VAT.jpg	2312.85	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Total Turnover SB.pdf	2354.56	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SB Payment Certificate 2012-2013.pdf	57.61	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SB Payment Certificate 2013-2014.pdf	863.30	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SB Payment Certificate 2014-2015.pdf	1058.11	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SB Payment Certificate 2015-2016.pdf	1409.29	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SB Payment Certificate 2015-2016-2.pdf	2228.40	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SB Payment Certificate 2016-2017.pdf	824.78	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Total Turnover Ananta.xlsx	53.75	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta 2012-2013 Turnover-Medium Rejulation.zip	1481.63	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta 2013-14 Turnover MC-Part-1.zip	1811.21	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta 2013-14 Turnover MC-Part-2.zip	1332.46	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta 2014-15 Turnover M-C Part-1.zip	2147.21	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta 2014-15 Turnover M-C Part-2.zip	1966.41	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta 2015-16 Turnover MC Part-1.1.zip	2427.89	 Download
32	Average Annual Construction Turnover Certificate	Ananta 2015-16 Turnover MC Part-2.1 (16.10.17).zip	2316.19	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মহাসড়ক বিভাগ  
 নতুন পরিচয় ও সোহা মহাসড়ক  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	(ITT 31.1(c))			
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta 2016-17 Turnover MC Part-1.zip	2483.73	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta 2016-17 Turnover MC Part-2 (16.10.17).zip	2552.12	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Total Turnover MAE (2016-2017).xlsx	35.70	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-01 (S01-S09).rar	2743.25	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-02 (S10-S15).rar	2445.42	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-03 (S16-S23).rar	2587.85	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-04-(S24-S30).rar	2274.36	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-05 (S31-S38).rar	2628.02	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-06 (S39-S50).rar	2537.19	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-07 S50-S51).rar	2551.26	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-08 (S51-S55).rar	2078.21	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-09 (S56-S60).rar	2274.10	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-10 (S61-S62).rar	2667.51	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates-11(S68-S72).rar	2506.46	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates-12(S73-S77).rar	2384.77	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates-13(S78-S82).rar	2421.17	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates-14(S83-S87).rar	2097.35	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates-15(S88-S90).rar	2258.63	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates-16(S91-S92).rar	1697.03	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates (12-13).rar	0.14	 Download
53	Financial Capacity Certificates (ITT 16)	Liquid Asset ID 125177.pdf	425.35	 Download

## MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Mbyenuddin Bashi
2. Registered e-mail ID of the Tenderer / JVCA Partner:	md.moyenuddin@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	38 years of Experience

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to
E-GP-15/GZ/2015-16(PMP)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Menda(Digri) Road under Faridpur Road	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer RHD Gopalganj Zone, Gopalganj	Signed AAB কাজী আব্দুল আল-মামুন প্রোগ্রামার সড়ক পরিবহন ও যান্ত্রিক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার







Road)	Faridpur Road under Faridpur Road Division, Faridpur during the year 2015-2016.					02668?1965 acegopalgonj@gmail.com	& Base Type-I 4768.720 cum have completed.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2016-2017		2766279147.850					
2015-2016		1570696069.590					
2014-2015		921711626.960					
2013-2014		711856497.630					
2012-2013		557119111.170					
Total=		6527662453.210					

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience (2016-2017).pdf	1583.43	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience (2015-2016).pdf	1790.38	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience (2014-2015).pdf	2461.81	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience (2013-2014).pdf	1900.20	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience (2012-2013).pdf	1149.05	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience (2011-2012).pdf	365.78	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience (2010-2011).pdf	1023.32	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience (2009-2010).pdf	515.80	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience (2008-2009).pdf	236.88	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience (2007-2008).pdf	172.74	 Download
11	Specific Experience Certificates (ITT 15.1(b))	Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	 Download
12	Financial Capacity Certificates (ITT 16)	Liquid Assets Certificate for TID-125177.jpg	426.21	 Download
13	Valid Trade License (ITT 25.1.(f))	Tread License (2017-2018).pdf	1423.27	 Download
14	Valid Trade License (ITT 25.1.(f))	RHD License 2017-2018.pdf	1912.45	 Download
15	TIN Certificate (ITT 25.1(g))	TIN Certificate (2016-2017).pdf	202.96	 Download
16	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digits.jpg	417.63	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 1 of 4 ).pdf	1326.50	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 2 of 4 ).pdf	2533.19	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 3 of 4 ).pdf	2133.42	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 4 of 4 ).pdf	1793.47	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 1 of 3 ).pdf	1592.97	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 2 of 3 ).pdf	2172.20	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 3 of 3 ).pdf	2329.39	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 1 of 3 ).pdf	1607.17	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 2 of 3 ).pdf	2188.87	 <p>Signed MD. BASHI কাজী আব্দুল আল-মামুন মোহাম্মাদ পাক পবিত্র ও মহাশয়ক বিভাগ পাক পবিত্র ও মহাশয়ক পাক পবিত্র ও মহাশয়ক</p>
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 3 of 3 ).pdf	1953.17	
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 1 of 3 ).pdf	1713.56	



28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 2 of 3 ).pdf	2089.37	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 3 of 3 ).pdf	1972.33	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 1 of 2 ).pdf	2217.14	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 2 of 2 ).pdf	2659.82	 Download
32	-	Methodology of Road Work.pdf	1583.36	 Download
33	-	Tender Capacity for TID-125177.pdf	2331.16	 Download

**Mir Habibul Alam & Mir Shariful Alam JV.**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mr Habibul Alam & Mir Shariful Alam JV.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mhamasajv@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	4090131687.75

**4.2 Specific Experience in Construction Works of Tenderer**



Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/PMP(Road)/01/2015-2016	Repair existing damaged pavement and 40mm thick DBS-Wearing Course at LRP 8+000 to 28+000 Km. of Naogaon-Atrai-Natore Road and LRP 0+000 to 19+000 of Manda-Buanatoyr-Shibpur-Porsha Road under RHD, Naogaon.	Prime Contractor	07-11-2015	03-04-2016	108240366.040	Executive Engineer, RHD, Road Division, Naogaon.	100% Complete
e-GP/RJZ/ADP/01/2015-2016	Construction of Potnitola-Sapahar-Rahonpur Road under RHD, Nawabgonj.	Prime Contractor	04-01-2016	01-01-2017	373305844.390	Executive Engineer, RHD, Road Division, Nawabgonj.	100% Complete
24-PRC/Pab/2010-2011/WD-12	Construction of Road Embankment by Earth Filling & Flexible pavement, Surfacing with DBS Wearing Course & CC Block protective work at 11th km(p), 12th km. & 13th km. of Badherhat-Khairchar Road under RHD, Pabna.	Prime Contractor	16-06-2011	28-06-2015	203610468.600	Executive Engineer, RHD, Road Division, Pabna.	100% Complete

**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	1294027623.680
2015-2016	648604394.670
2014-2015	735705180.020
2013-2014	477894302.000
2012-2013	452298950.280
Grand total Payment Certificate Amount:	3608527450.650

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mir on behalf of Mr Habibul Alam & Mir Shariful Alam JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Turnover General work 2012-2013 to 2016-2017 JV.rar	503.50	 Download
2	General Experience Certificates (ITT 15.1(a))	2012-2013 to 2016-2017 Completion Certificate-Mir Habibul Alam.rar	2277.28	 <p>কাজী আব্দুল আল-মামুন মোহাম্মাদ পদক পরিচালক ও মহাপ্রকৃত বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার</p>
3	General Experience Certificates (ITT 15.1(a))	2012-2013 to 2016-2017-Completion Certificate-JV.rar	2673.97	
4	General Experience Certificates (ITT 15.1(a))	2012-2013 to 2016-2017 Completion Certificate-Mir Shariful Alam.rar	1984.43	

5	Specific Experience Certificates (ITT 15.1(b))	Specific Experience-Potnitola-Sapahar-Rohopur Road.rar	467.14	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Certificate Badherhat-Koiyechor Road.jpg	156.57	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Similar-PMP Work.rar	295.35	 Download
8	Financial Capacity Certificates (ITT 16)	Financial 11195 LAC 02-11-2017 Mr Habibul Alam.pdf	126.35	 Download
9	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018.rar	901.50	 Download
10	TIN Certificate (ITT 25.1(g))	TIN-Mr Habibul Alam and Mr Shariful Alam JV.rar	1153.64	 Download
11	VAT Certificate (ITT 25.1(g))	VAT.rar	281.48	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Turnover JV.rar	634.28	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2013-2014 2012-2013 Mr Shariful Alam.rar	2013.03	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2016-2017 2015-2016 2014-2015 Mr Shariful Alam.rar	1592.02	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2014-2015 2013-2014 2012-2013 JV.rar	2593.11	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2016-2017 2015-2016 JV.rar	2157.28	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2014-2015 2013-2014 2012-2013 Mr Habibul Alam.rar	1882.80	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2015-2016 Mr Habibul Alam.rar	2098.69	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2016-2017.rar	2348.76	 Download
20	-	Audit Report-Mr Habibul Alam 2013 2014 2015 2016 2017.rar	2373.06	 Download
21	-	Tender Capacity-12-Mr Habibul Alam.pdf	205.21	 Download
22	-	Tender Capacity-12-Mr Shariful Alam.pdf	197.13	 Download
23	-	Audit Report-Mr Shariful Alam 2013 2014 2015 2016 2017.rar	2395.95	 Download
24	Financial Capacity Certificates (ITT 16)	Financial Tender ID-125177-JV.pdf	213.31	 Download
25	Financial Capacity Certificates (ITT 16)	Financial Tender ID-125177-Mr Habibul Alam.pdf	207.38	 Download
26	-	Joint Venture Deed ID-125177.rar	2358.46	 Download
27	Financial Capacity Certificates (ITT 16)	Financial Tender ID-125177-Mr Shariful Alam.jpg	599.63	 Download

**RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rabrcmplsajv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Construction of Purbachal Link Road(rest work from Kanchan bridge to Balu Bridge)(Chainage 0+000km to 06+380km) Package #01, lot-01	Prime Contractor	25/01/2015	31/12/2016	1460000000.000	Purbachal New Town Project, RAJUK Bhaban, Dhaka	n/a

**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**

*Signed*  
*AAM*  
কাজী আব্দুল আল-মামুন  
যোগাযোগ  
সকল পরিচয় ও যোগাযোগ বিভাগ  
সকল পরিচয় ও সোহৃ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Financial Year	Amount (Taka or Equivalent Taka)
2012-13, 2013-14, 2014-15, 2015-16, 2016-17	5264126895.670

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	LA- 125177.jpg	178.32	 Download
2	Financial Capacity Certificates (ITT 16)	Credit Line ID-125177 RABRC.pdf	738.96	 Download
3	Financial Capacity Certificates (ITT 16)	Credit Line ID-125177 SA.pdf	628.87	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exp 10Years SA.pdf	71.65	 Download
5	General Experience Certificates (ITT 15.1(a))	Turnover_(A)_SA.pdf	2101.34	 Download
6	General Experience Certificates (ITT 15.1(a))	Turnover_(D)_SA2016-17.zip	1906.52	 Download
7	General Experience Certificates (ITT 15.1(a))	Work Completion DC-SA.jpg	358.64	 Download
8	General Experience Certificates (ITT 15.1(a))	Turnover_(C)_SA.pdf	2460.67	 Download
9	General Experience Certificates (ITT 15.1(a))	Turnover_(B)_SA.pdf	2074.95	 Download
10	General Experience Certificates (ITT 15.1(a))	Work Completion 2014-15 RAB-RC.pdf	889.73	 Download
11	General Experience Certificates (ITT 15.1(a))	Work Completion 2015-16 RAB-RC.pdf	2026.68	 Download
12	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	 Download
13	General Experience Certificates (ITT 15.1(a))	Work Completion 2012-13 RAB-RC.pdf	656.24	 Download
14	General Experience Certificates (ITT 15.1(a))	Work Completion 2013-14 RAB-RC.pdf	1712.29	 Download
15	General Experience Certificates (ITT 15.1(a))	6.1.1 G.Ex 2012-2013.pdf	2577.28	 Download
16	General Experience Certificates (ITT 15.1(a))	6.1.2 G.Ex 2013-2014.pdf	381.32	 Download
17	General Experience Certificates (ITT 15.1(a))	6.0.9 G. Ex. Part-2 (2011-2012).pdf	1785.25	 Download
18	General Experience Certificates (ITT 15.1(a))	6.1.0 G. Ex. Part-3 (2011-2012).pdf	1849.94	 Download
19	General Experience Certificates (ITT 15.1(a))	6.0.6 G. Ex. Part- 3 (2010-2011).pdf	2530.88	 Download
20	General Experience Certificates (ITT 15.1(a))	6.0.7 G. Ex. Part- 4 (2010-2011).pdf	2415.02	 Download
21	General Experience Certificates (ITT 15.1(a))	6.0.8 G. Ex. Part-1 (2011-2012).pdf	789.94	 Download
22	General Experience Certificates (ITT 15.1(a))	6.0.4 G. Ex. 2016-2017.pdf	526.68	 Download
23	General Experience Certificates (ITT 15.1(a))	6.0.5 G. Ex. Part- 1 (2010-2011).pdf	1578.21	 Download
24	General Experience Certificates (ITT 15.1(a))	6.0.1 G. Ex. Part- 2 (2010-2011).pdf	2347.23	 Download
25	General Experience Certificates (ITT 15.1(a))	6.0.0 G.Ex. Cer. 2005.jpg	139.21	 Download
26	General Experience Certificates (ITT 15.1(a))	6.0.2 G. Ex. 2014-2015.pdf	310.34	 Download
27	General Experience Certificates (ITT 15.1(a))	6.0.3 G. Ex. 2015-2016.pdf	243.19	 Download
28	General Experience Certificates (ITT 15.1(a))	Work Completion 2016-17 RAB-RC.PDF	1183.95	 Download
29	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	 Download
30	Specific Experience Certificates (ITT 15.1(b))	Similar RHD Noakhali (20.14 Crore).jpg	369.05	 Download
31	Specific Experience Certificates (ITT 15.1(b))	S.N Work 40 Crore RHD.pdf	455.32	 Download
32	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 SA.pdf	612.32	 Download
33	Valid Trade License (ITT 25.1.(f))	Trade Liacence 2017-18 (PMPL).pdf	1439.67	 Download
34	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
35	TIN Certificate (ITT 25.1(g))	TIN Certificate_16-17_SA.pdf	89.93	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন প্রতিষ্ঠান ও মহাসড়ক বিভাগ  
 নতুন প্রতিষ্ঠান ও সোহা মহাসড়ক  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

36	TIN Certificate (ITT 25.1(g))	TIN 2016-17 RAB-RC.jpg	699.34	 Download
37	TIN Certificate (ITT 25.1(g))	TIN PMPL.PDF	108.09	 Download
38	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
39	VAT Certificate (ITT 25.1(g))	VAT Certificate_New_SA.pdf	103.63	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover details of __PMPL__ As Per (RHD) TDMS List.pdf	131.38	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13(1)_SAPDF	811.36	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16(1)_SAPDF	1190.09	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2014-15_SA.pdf	1455.11	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_SA.pdf	1089.01	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14(1)_SAPDF	577.65	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_SA.pdf	1325.29	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_SA.pdf	1668.52	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SA.pdf	1572.49	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17(1)_SAPDF	1524.50	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1). RAB-RC.zip	2625.12	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	 <p>কাজী আব্দুল আল-মামুন মোহাম্মাদ পাক পাবনা ও মহাপাক বিভাগ পাক পাবনা ও পোহ মহাপাক পাবনা বিভাগ বাংলাদেশ সরকার</p>
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	


71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017.pdf	1339.75	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015.pdf	1681.86	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016.pdf	1381.33	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (Part-1).pdf	1732.68	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (Part-2).pdf	2053.99	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014.pdf	2732.34	 Download
79	-	past performce ...pdf	195.04	 Download
80	-	Tender Capacity Saleh Ahmed.docx	21.69	 Download
81	-	Tender Capacity RABRC.pdf	252.80	 Download
82	-	Equipment List_SA.pdf	291.32	 Download
83	-	Manpower List with CV and Certificate_SA.pdf	811.20	 Download
84	-	Asphalt Batching Plant LC Document.pdf	1661.65	 Download
85	-	Asphalt Batching Plant Hire RAB RC.pdf	1609.75	 Download
86	-	Asphalt Batching Plant Ownership RAB-RC.PDF	1556.32	 Download
87	-	RAB RC Equipment.PDF	1274.26	 Download
88	-	Equipment PMPL.PDF	1076.14	 Download
89	-	Manpower PMPL CV-Part02.PDF	303.04	 Download
90	-	Manpower PMPL CV-Part03.PDF	336.72	 Download
91	-	Manpower LIST.pdf	994.55	 Download
92	-	Manpower PMPL CV-Part-01.PDF	929.61	 Download
93	-	Tender Capacity for PMPL.pdf	259.72	 Download
94	TIN Certificate (ITT 25.1(g))	Income Tax Cer..pdf	470.53	 Download
95	-	RAB RC Staff.pdf	1576.62	 Download
96	-	Analysis ID-125177.xls	253.87	 Download
97	Specific Experience Certificates (ITT 15.1(b))	Similar All DBS RAB RC.PDF	345.88	 Download
98	VAT Certificate (ITT 25.1(g))	VAT PMPL.PDF	101.67	 Download

**SHAMIM ENTERPRISE (PVT) LTD****Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]****Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	SHAMIM ENTERPRISE (PVT) LTD
2. Registered e-mail ID of the Tenderer / JVCA Partner:	shamimenterprise.pvt.ltd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	15 Years.

**4.2 Specific Experience in Construction Works of Tenderer**

Contract	Name of Contract	Role in	Award	Completion	Total Contract	Procurement Entity Name

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 শ্রদ্ধা পরিষদ ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


No.	Name of Contract	Contract	date	date	Value	Address Tel / Fax e-mail	On the similarity compared to the PE's requirements
-	Joydebpur-Mymensingh Road (N3) Improvement Project, Contract Package No. WM-4, Construction of Roymoni-Mymensingh Road Section, Ch. 59+850- Ch. 87+179, 27.329Km, 4 Lanes.	Prime Contractor	27-01-2011	30-09-2015	2621407151.010	-	Sir, This is a similar nature of work as per your requirements.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2012-13 to 2017-18		450000000.000					

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Haque on behalf of SHAMMENTERPRISE (PVT) LTD

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificate-SEPL.pdf	840.82	 Download
2	General Experience Certificates (ITT 15.1(a))	General Information -SEPL.pdf	1559.05	 Download
3	Specific Experience Certificates (ITT 15.1(b))	4 Lane Completion of Work Similar-2-(MSEPL).pdf	2403.18	 Download
4	Specific Experience Certificates (ITT 15.1(b))	Similar-Construction of Road (4 Lane) work- 26214.07 Lac (14-15) JV Agreement.pdf	2100.97	 Download
5	Specific Experience Certificates (ITT 15.1(b))	Similar-Construction of Road (4 Lane) work- 26214.07 Lac (14-15).pdf	798.92	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Similar-PMP Work, RDH Mymen (14-15).jpg	268.94	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Similar -Bridge work 659.21 Lac (SEPL).jpg	179.84	 Download
8	Financial Capacity Certificates (ITT 16)	liquid assets SHAMMENTERPRISE (PVT) LTD 15-11-2017.pdf	206.15	 Download
9	Valid Trade License (ITT 25.1(f))	Trade licence 2017-2018 SEPL.jpg	568.91	 Download
10	TIN Certificate (ITT 25.1(g))	Update TIN Certificate-2015 -SEPL.pdf	212.80	 Download
11	VAT Certificate (ITT 25.1(g))	Update VAT Certificate -SEPL.jpg	258.33	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	workexp7-(MSEPL).zip	1405.44	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	workexp6-(MSEPL).zip	2012.47	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	workexp5-(MSEPL).zip	2442.05	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	workexp4-(MSEPL).zip	2371.21	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	workexp3-(MSEPL).zip	2509.68	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	workexp2-(MSEPL).zip	2232.73	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	workexp-(MSEPL).zip	1940.20	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	work exp1-(MSEPL).zip	2343.60	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SEL-Native Holding JV Agreement-(MSEPL).zip	2401.61	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SEL TOMA JV Agreement-(MSEPL).zip	1050.98	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SEL Payment Certificate 2013-2014-(MSEPL).zip	2052.00	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SEL PAYMENT CERTIFICATE 2012-2013-(MSEPL).zip	2235.49	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SEL general information-Oth-(MSEPL).zip	2394.47	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAJSHAHI RAILWAY WORKS JOINT VENTURE AGREEMENT-(MSEPL).zip	2521.11	 <p>Signed Md. Haque কাজী আব্দুল আল-মামুন মোহাম্মাদ পাক পবিত্র ও মর্যাদাপূর্ণ বিভাগ পাক পবিত্র ও মর্যাদাপূর্ণ পাক পবিত্র ও মর্যাদাপূর্ণ</p>
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT CERTIFICATE 2015-2016-(MSEPL).zip	2218.49	
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-(MSEPL).zip	2220.02	

28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NEW WORK CERTIFICATE-(MSEPL).zip	2581.54	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV AGREEMENT SEL TOMA JV-(MSEPL).zip	1144.34	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DIRECTOR LIST SEPL-(MSEPL).pdf	2388.80	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	COMPLETION CERTIFICATE 2016 SEPL-(MSEPL).pdf	2750.42	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4 LANE JOINT VENTURE AGREEMENT-(MSEPL).zip	2017.78	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4 LANE JOINT VENTURE AGREEMENT SIMILAR NATURE OF WORK-(MSEPL).zip	2017.78	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4 LANE BRIDGE DRAWING1-(MSEPL).zip	1510.33	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4 LANE BRIDGE DRAWING-(MSEPL).zip	972.13	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2017 (MSEPL).pdf	1250.18	 Download
37	-	equipment list1-(MSEPL).zip	2447.51	 Download
38	-	equipment list2-(MSEPL).zip	2447.60	 Download
39	-	equipment3-(MSEPL).zip	2399.36	 Download
40	-	equipment4-(MSEPL).zip	2404.49	 Download
41	-	equipment5-(MSEPL).zip	2459.73	 Download
42	-	equipment6-(MSEPL).zip	2458.56	 Download
43	-	equipment7-(MSEPL).zip	2492.38	 Download
44	-	equipment8-(MSEPL).zip	1878.01	 Download
45	-	equipment9-(MSEPL).zip	1398.74	 Download
46	-	SEL Manpower Lists-(MSEPL).zip	1670.58	 Download
47	Financial Capacity Certificates (ITT 16)	Audit Report-2015 (MSEPL).pdf	570.26	 Download
48	Financial Capacity Certificates (ITT 16)	Audit Report-2012 (MSEPL).pdf	495.69	 Download
49	Financial Capacity Certificates (ITT 16)	Audit Report-2013 (MSEPL).pdf	748.24	 Download
50	Financial Capacity Certificates (ITT 16)	Audit Report-2014 (MSEPL).pdf	507.52	 Download
51	Financial Capacity Certificates (ITT 16)	Audit Report-2016 (MSEPL).pdf	757.47	 Download
52	-	(SEL) Past Performance Evaluation and rating matrix .jpg	460.00	 Download
53	-	(SEL) Batching Plant.pdf	878.87	 Download
54	Financial Capacity Certificates (ITT 16)	(SEL) AUDIT REPORT 2016.pdf	1849.41	 Download
55	Financial Capacity Certificates (ITT 16)	(SEL) AUDIT REPORT2012.zip	667.93	 Download
56	Financial Capacity Certificates (ITT 16)	(SEL) audit report2013.zip	1608.30	 Download
57	Financial Capacity Certificates (ITT 16)	(SEL) audit report 2014.zip	747.42	 Download
58	Financial Capacity Certificates (ITT 16)	(SEL) Audit Report 2015.zip	874.48	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Mbgbazar Fly Over.pdf	2399.86	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Rupsha Bridge.pdf	2143.62	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Narail Hospital.pdf	2183.61	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SEL TOMA JV.pdf	878.79	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Pakshi Bridge.pdf	1963.90	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) PBRMC DINAJPUR.pdf	2022.17	 Download
65	Average Annual Construction Turnover Certificate	(SEL) Kanchan Bridge.pdf	2318.15	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাক্রম বিভাগ  
 নতুন পরিচালন ও সেবা মন্ত্রণালয়  
 বাংলাদেশ সরকার



	(ITT 31.1(c))			 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Kornofully Bridge.pdf	2385.06	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Mega Shopping Mall.pdf	2291.10	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Bangabandhu Bridge.pdf	2652.14	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) BRT BUS DEPO.pdf	2177.67	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) PAYMENT CERTIFICATE 2017_2.pdf	2765.67	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) RAJSHAHI RAILWAY WORKS JOINT VENTURE AGREEMENT.zip	2521.20	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Bangabandhu Bridge Operation and Maintenance.pdf	1994.98	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Payment Certificate 2014-2015.zip	2220.25	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Payment Certificate 2012-2013.zip	2300.48	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) PAYMENT CERTIFICATE 2015-2016.zip	2249.39	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Payment Certificate 2013-2014.zip	2086.21	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) TURNOVER TOP SHEET.JPG	220.62	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) 4 LANE JOINT VENTURE AGREEMENT.zip	2017.92	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Native Holding JV Agreement.zip	2401.64	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	To Whom It may Concern (Modhupur-Tangail Road).jpg	1059.82	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	121811 Kurigram road division.pdf	40.30	 Download
82	-	CORREC-SL-122-Rate for RHD-ID-125177-rajzone-c19-11-17-.pdf	68.32	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
সিনিয়র প্রোগ্রামার  
পল্লী পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
পল্লী পরিদপ্তর ও পল্লী মহাপ্রকল্প  
পল্লী পরিদপ্তর ও পল্লী মহাপ্রকল্প  
পল্লী পরিদপ্তর ও পল্লী মহাপ্রকল্প