

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 16 Jul, 2018 15:01:58 BST

Last Login : Monday, 16 Jul, 2018 12:33:02

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 203096 **Invitation Reference No. :** E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 **Opening Date and Time :** 28-Jun-2018 12:00

Procuring Entity : Gopalganj Zone

Brief : Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Gopalganj Zone

Tender Package No. and Description : E-GP-19/GZ/2017-18 PMP-Road

Lot No. and Description : 1 & Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.

Procurement Data


Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Mohammed Eunus & Brothers (Pvt.) Ltd.	SSECL-SE JV
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	Yes
Joint Venture Agreement	NA	Yes
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	NA	NA
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেএমএস
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TEC Members			
Name	ACE Gopalganj Zone TEC_TOC	SE Gopalganj Road Circle	A.K.Fazul Haque (EE_LGED, Gopalganj)
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone
Signed Tender Evaluation Report 1 On	09 Jul 2018 12:50	09 Jul 2018 12:53	09 Jul 2018 12:56
Comments	02 nos. Tenderers are received and found responsive in preliminary examination. So recommended for Technical examination	02 nos. Tenderers are received and found responsive in preliminary examination. So recommended for Technical examination	02 nos. Tenderers are received and found responsive in preliminary examination. So recommended for Technical examination.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
A.A.S.M.
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 16 Jul, 2018 15:01:59 BST

Last Login : Monday, 16 Jul, 2018 12:33:02

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Tender Evaluation Report 2 - Technical Responsiveness Report

[Print](#)[Save As PDF](#)

Tender/Proposal Detail

Tender/Proposal ID :	203096	Invitation Reference No. :	E-GP-19/GZ/2017-18(PMP-Road).
Closing Date and Time :	28-Jun-2018 12:00	Opening Date and Time :	28-Jun-2018 12:00
Procuring Entity :	Gopalganj Zone		
Brief :	Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.		

[View Notice](#)

Technical Responsiveness Report

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Gopalganj Zone
Tender Package No. and Description :	E-GP-19/GZ/2017-18 PMP-Road & Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.		
Lot No. and Description :	1 & Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division during the year 2017-18.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria


Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Mohammed Eunus & Brothers (Pvt.) Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
SSECL-SE JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	ACE Gopalganj Zone TEC_TOC	SE Gopalganj Road Circle	AK.Fazul Haque (EE_LGED, Gopalganj)
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone
Signed Tender Evaluation Report 2 On	09 Jul 2018 12:51	09 Jul 2018 12:53	09 Jul 2018 12:57
Comments	All the Tenderers are Technically responsive. It is recommended for	All the Tenderers are Technically responsive. It is recommended for	All the Tenderers are Technically responsive. It is recommended for

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেনারেল
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	financial evaluation.	financial evaluation.	financial evaluation.
--	-----------------------	-----------------------	-----------------------

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 16 Jul, 2018 15:01:59 BST

Last Login : Monday, 16 Jul, 2018 12:33:02

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

[Print](#)[Save As PDF](#)

Tender/Proposal Detail

Tender/Proposal ID :	203096	Invitation Reference No. :	E-GP-19/GZ/2017-18(PMP-Road).
Closing Date and Time :	28-Jun-2018 12:00	Opening Date and Time :	28-Jun-2018 12:00
Procuring Entity :	Gopalganj Zone		
Brief :	Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.		

[View Notice](#)

Financial Evaluation and Price Comparison

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Gopalganj Zone
Tender Package No. and Description :	E-GP-19/GZ/2017-18 PMP-Road & Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.		
Lot No. and Description :	1 & Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division during the year 2017-18.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	Mohammed Eunus & Brothers (Pvt.) Ltd. (Winner)	150124802.406	149999661.719	125140.691	0.084
L2	SSECL-SE JV	150124802.406	155061538.033	-4936735.623	-3.289

Evaluation Report Footer

Post Qualification


Name of Tenderer/Consultant	Status
Mohammed Eunus & Brothers (Pvt.) Ltd.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	ACE Gopalganj Zone TEC_TOC	SE Gopalganj Road Circle	AK.Fazul Haque (EE_LGED, Gopalganj)
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone
Signed Tender Evaluation	09 Jul 2018 13:03	09 Jul 2018 13:05	09 Jul 2018 13:06

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেনারেল
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAAN

কাজী আবদুল্লাহ আল মামুন
নির্বাহক প্রোগ্রামার
সভক পরিষদ ও সভাপতি বিভাগ
সভক পরিষদ ও সভাপতি বিভাগ
নগরসভাকাজী বাহাদুর নগরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 16 Jul, 2018 15:01:59 BST

Last Login : Monday, 16 Jul, 2018 12:33:02

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID :	203096	Invitation Reference No. :	E-GP-19/GZ/2017-18(PMP-Road).
Closing Date and Time :	28-Jun-2018 12:00	Opening Date and Time :	28-Jun-2018 12:00
Procuring Entity :	Gopalganj Zone		
Brief :	Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.		

[View Notice](#)**Final Evaluation Report**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Gopalganj Zone
Tender Package No. and Description :	E-GP-19/GZ/2017-18 PMP-Road & Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.		
Lot No. and Description :	1 & Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division during the year 2017-18.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award


Mohammed Eunus & Brothers (Pvt.) Ltd.

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE Gopalganj Zone TEC_TOC	SE Gopalganj Road Circle	AK.Fazul Haque (EE_LGED, Gopalganj)
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone
Signed Tender Evaluation Report 4 On	09 Jul 2018 19:46	09 Jul 2018 19:48	09 Jul 2018 19:49
Comments	<p>The quoted rate of the successful tenderer Mohammed Eunus & Brothers (Pvt.) Ltd seems to be reasonable and workable in respect of the prevailing market price. After evaluation, it is found that the quoted price of winner responsive tenderer is Tk 149999661.719 only which is 0.084% less than the approved estimate. So it is recommended & Forwarded by the TEC for approval.</p> <p>The quoted rate of the successful tenderer Mohammed Eunus & Brothers (Pvt.) Ltd seems to be reasonable and workable in respect of the prevailing market price. After evaluation, it is found that the quoted price of winner responsive tenderer is Tk 149999661.719 only which is 0.084 % less than the approved estimate. So it is recommended & Forwarded by the TEC for approval.</p> <p>The quoted rate of the successful tenderer Mohammed Eunus & Brothers (Pvt.) Ltd seems to be reasonable and workable in respect of the prevailing market price. After evaluation, it is found that the quoted price of winner responsive tenderer is Tk 149999661.719 only which is 0.084 % less than the approved estimate. So it is recommended & Forwarded by the TEC for approval.</p>		

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেএমএস
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Monday, 16 Jul, 2018 15:02:00 BST
Last Login : Monday, 16 Jul, 2018 12:33:02
Welcome, MD. Nazrul Islam | Logout

e-GP

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail			
Tender/Proposal ID :	203096	Invitation Reference No. :	E-GP-19/GZ/2017-18(PMP-Road).
Closing Date and Time :	28-Jun-2018 12:00	Opening Date and Time :	28-Jun-2018 12:00
Procuring Entity :	Gopalganj Zone		
Brief :	Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.		
			View Notice


S. No.	List of Tenderers	Clarification Status	Action
1	Mohammed Eunus & Brothers (Pvt.) Ltd.	-	View Evaluation Status
2	SSECL-SE JV (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সফটওয়্যার পরিদপ্তর ও সফটওয়্যার বিভাগ
 সফটওয়্যার পরিদপ্তর ও সফটওয়্যার বিভাগ
 ন্যাশনাল ইন্সটিটিউট অফ গভারনেন্স
 ঢাকা

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 16 Jul, 2018 15:02:01 BST

Last Login : Monday, 16 Jul, 2018 12:33:02

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	203096	Invitation Reference No. :	E-GP-19/GZ/2017-18(PMP-Road).
Closing Date and Time :	28-Jun-2018 12:00	Opening Date and Time :	28-Jun-2018 12:00
Procuring Entity :	Gopalganj Zone		
Brief :	Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.		
			View Notice

Package No. :	E-GP-19/GZ/2017-18 PMP-Road		
Package Description :	Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division during the year 2017-18.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities (Salvage items)		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নন্দীগ্রাম-৩৩৩ বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 16 Jul, 2018 15:02:03 BST

Last Login : Monday, 16 Jul, 2018 12:33:02

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	203096	Invitation Reference No. :	E-GP-19/GZ/2017-18(PMP-Road).
Closing Date and Time :	28-Jun-2018 12:00	Opening Date and Time :	28-Jun-2018 12:00
Procuring Entity :	Gopalganj Zone		
Brief :	Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.		

[View Notice](#)

Tender Opening Report 1

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Gopalganj Zone
Tender/Proposal Package No. and Description :	E-GP-19/GZ/2017-18 PMP-Road & Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.		
Lot No. and Description :	1 & Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division during the year 2017-18.		

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Gopalganj Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Dhaka Protidin	31-May-2018		
The Daily New Nation	31-May-2018		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
29-May-2018 22:20	28-Jun-2018 12:00

Opening Date and Time


Original Date and Time
28-Jun-2018 12:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	0

TOC Members

Committee Members	ACE Gopalganj Zone TEC_TOC	SE Gopalganj Road Circle
Committee Role	Chairperson	Member Secretary

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেলা সচিব
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নসরাতগঞ্জ জেলা বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Gopalganj Zone	Gopalganj Zone
Electronically Signed TOR On	28 Jun 2018 12:07	28 Jun 2018 12:04
Comments	Signed	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 16 Jul, 2018 15:02:04 BST

Last Login : Monday, 16 Jul, 2018 12:33:02

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	203096	Invitation Reference No. :	E-GP-19/GZ/2017-18(PMP-Road).
Closing Date and Time :	28-Jun-2018 12:00	Opening Date and Time :	28-Jun-2018 12:00
Procuring Entity :	Gopalganj Zone		
Brief :	Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.		

[View Notice](#)

Tender Opening Report 2

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Gopalganj Zone
Tender Package No. and Description :	E-GP-19/GZ/2017-18 PMP-Road & Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.		
Lot No. and Description :	1 & Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division during the year 2017-18.		

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
29-May-2018 22:20	28-Jun-2018 12:00	28-Jun-2018 12:00	26-Oct-2018	23-Nov-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Mohammed Eunus & Brothers (Pvt.) Ltd.	28-Jun-2018 10:32	Pay Order	3200000.00	Bank: Social Islami Bank Limited Branch: Angaria Bazar Branch 27-Jun-2018 15:36	23-Nov-2018	26-Oct-2018
2	SSECL-SE JV (JVCA- View Details)	28-Jun-2018 11:24	Pay Order	3200000.00	Bank: Bank Asia Limited Branch: BAL_Gopalganj Branch 27-Jun-2018 18:29	23-Nov-2018	26-Oct-2018

Official Cost Estimate (In BDT)

150124802.406


Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Mohammed Eunus & Brothers (Pvt.) Ltd.	149999661.719	0.000	0.000	149999661.719
2	SSECL-SE JV	155061538.033	0.000	0.000	155061538.033

Opening Report Footer

TOC Members

Committee Members	ACE Gopalganj Zone TEC_TOC	SE Gopalganj Road Circle
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেনারেল
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নতুনগাজী বাসোপেন সড়ক

PE Office	Gopalganj Zone	Gopalganj Zone
Electronically Signed TOR On	28 Jun 2018 12:08	28 Jun 2018 12:05
Comments	Signed	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মৎস্যজীবী বিভাগ
সরকারি পরিবহন ও মৎস্যজীবী
নগরস্বাস্থ্যসেবা বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 16 Jul, 2018 15:02:06 BST

Last Login : Monday, 16 Jul, 2018 12:33:02

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 203096 **Invitation Reference No. :** E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 **Opening Date and Time :** 28-Jun-2018 12:00

Procuring Entity : Gopalganj Zone

Brief : Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

[View Notice](#)

Package No	Package Description
E-GP-19/GZ/2017-18 PMP-Road	Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.

Mohammed Eunus & Brothers (Pvt.) Ltd.

Bill of Quantities

Bill of Quantities : E-GP-19/GZ/2017-18 (PMP-Road)

- 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.
- Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.
- The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.
- For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.
- The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and in that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.
- The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.
- All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.
- Site laboratory shall be maintained by the contractor at his own cost.

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Board.	L.S	1.000	10000.001	Ten Thousand point Zero Zero One	10000.001	Ten Thousand point Zero Zero One
1	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cum	1318.130	230.001	Two Hundred and Thirty point Zero Zero One	303171.218	Three Lakh Three Thousand One Hundred and Seventy-One point Two One Eight
2	Earth Work	02/06/02	Embankment fill from Borrow pit in contractors Arranged Land.	cum	11587.990	250.001	Two Hundred and Fifty point Zero Zero One	2897009.088	Twenty-Eight Lakh Nineteen Thousand Seven Hundred and Seven point Zero Zero One
2	Earth Work	02/08/01	Improved Sub-grade.	Cum	742.500	700.001	Seven Hundred point Zero Zero One	519750.743	Five Lakh Nineteen Thousand Seven Hundred and Fifty point Zero Zero One

Signed
AAH
 কাজী আবদুল্লাহ আল মামুন
 নির্মিতা প্রোগ্রামার
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিজ্ঞান
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নথীভুক্তকৃত বাংলাদেশ সরকার

							Zero Zero One		point Seven Four Three
3	Pavement Work	03/01/01	Scarify, Mix & Re-compact of Existing Pavement.	sqm	27500.000	45.001	Forty-Five point Zero Zero One	1237527.500	Twelve Lakh Thirty-Seven Thousand and Five Hundred and Twenty-Seven point Five
3	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	cum	37.970	14500.001	Fourteen Thousand Five Hundred point Zero Zero One	550565.038	Five Lakh Fifty Thousand Five Hundred and Sixty-Five point Zero Three Eight
3	Pavement Work	03/02/01	Sub-base	cum	495.000	3500.001	Three Thousand Five Hundred point Zero Zero One	1732500.495	Seventeen Lakh Thirty-Two Thousand Five Hundred point Four Nine Five
3	Pavement Work	03/03/01	Aggregate Base Type-I	cum	4620.000	5000.001	Five Thousand point Zero Zero One	23100004.620	Two Crore Thirty-One Lakh AND Four point Six Two
3	Pavement Work	03/06/01a	Bituminous Prime Coat (plant Placed)	sqm	29975.000	115.001	One Hundred and Fifteen point Zero Zero One	3447154.975	Thirty-Four Lakh Forty-Seven Thousand One Hundred and Fifty-Four point Nine Seven Five
3	Pavement Work	03/07/01a	Bituminous Tack Coat (plant work)	sqm	67187.560	45.001	Forty-Five point Zero Zero One	3023507.388	Thirty Lakh Twenty-Three Thousand Five Hundred and Seven point Three Eight Eight
3	Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	cum	1498.750	18128.005	Eighteen Thousand One Hundred and Twenty-Eight point Zero Zero Five	27169347.494	Two Crore Seventy-One Lakh Sixty-Nine Thousand Three Hundred and Forty-Seven point Four Nine Four
3	Pavement Work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Bitumen Grade 60/70)	cum	3397.350	23628.001	Twenty-Three Thousand Six Hundred and Twenty-Eight point Zero Zero One	80272589.197	Eight Crore Two Lakh Seventy-Two Thousand Five Hundred and Eighty-Nine point One Nine Seven
3	Pavement Work	03/13/01	Brick on End Edging	Meter	10900.000	100.001	One Hundred point Zero Zero One	1090010.900	Ten Lakh Ninety Thousand AND Ten point Nine
6	Incidental Work	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sqm	432.390	754.001	Seven Hundred and Fifty-Four point Zero Zero One	326022.492	Three Lakh Twenty-Six Thousand AND Twenty-Two point Four Nine Two
6	Incidental Work	06/10/01	Traffic Sign	Nos.	37.000	5000.001	Five Thousand point Zero Zero One	185000.037	One Lakh Eighty-Five Thousand point Zero Three Seven
6	Incidental Work	06/10/02	Sign Post	Nos	37.000	2500.001	Two Thousand Five Hundred point Zero Zero One	92500.037	Ninety-Two Thousand Five Hundred point Zero Three Seven
6	Incidental Work	06/17/01a	RCC Palisiding (4m post, 200mmx200mm)	Meter	275.000	10000.001	Ten Thousand point Zero Zero One	2750000.275	Twenty-Seven Lakh Fifty Thousand point Two Seven Five
6	Incidental Work	06/17/01b	RCC Palisiding (3m post, 150mmx150mm)	Meter	215.000	6000.001	Six Thousand point Zero Zero One	1290000.215	Twelve Lakh Ninety Thousand point Two One Five
							Grand Total:	149999661.719	Fourteen Crore Ninety-Nine Lakh Ninety-Nine Thousand Six Hundred and Sixty-One point Seven One Nine

This Bill of Quantities is Electronically Signed by Mr. Mohammed Eunus on behalf of Mohammed Eunus & Brothers (Pvt.) Ltd.

SSECL-SE JV (JVCA - View Details)
Bill of Quantities
Bill of Quantities : E-GP-19/GZ/2017-18 (PMP-Road)

Signed
AASUN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জেএমএম
সকল পরিদর্শন ও মর্যাদাপূর্ণ বিভাগ
সকল পরিদর্শন ও পেমেন্ট মন্ত্রণালয়
নগরস্বাস্থ্য বাহাদুরপুর সরকার

1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.

2. Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.

3. The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.

4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.

5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and In that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.

6. The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.

7. All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.

8. Site laboratory shall be maintained by the contractor at his own cost.

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Board.	L.S	1.000	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One
1	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cum	1318.130	265.001	Two Hundred and Sixty-Five point Zero Zero One	349305.768	Three Lakh Forty-Nine Thousand Three Hundred and Five point Seven Six Eight
2	Earth Work	02/06/02	Embankment fill from Borrow pit in contractors Arranged Land.	cum	11587.990	300.001	Three Hundred point Zero Zero One	3476408.588	Thirty-Four Lakh Seventy-Six Thousand Four Hundred and Eight point Five Eight Eight
2	Earth Work	02/08/01	Improved Sub-grade.	Cum	742.500	916.001	Nine Hundred and Sixteen point Zero Zero One	680130.742	Six Lakh Eighty Thousand One Hundred and Thirty point Seven Four Two
3	Pavement Work	03/01/01	Scarify, Mix & Re-compact of Existing Pavement.	sqm	27500.000	48.001	Forty-Eight point Zero Zero One	1320027.500	Thirteen Lakh Twenty Thousand AND Twenty-Seven point Five
3	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	cum	37.970	15733.001	Fifteen Thousand Seven Hundred and Thirty-Three point Zero Zero One	597382.048	Five Lakh Ninety-Seven Thousand Three Hundred and Eighty-Two point Zero Four Eight
3	Pavement Work	03/02/01	Sub-base	cum	495.000	4361.001	Four Thousand Three Hundred and Sixty-One point Zero Zero One	2158695.495	Twenty-One Lakh Fifty-Eight Thousand Six Hundred and Ninety-Five point Four Nine Five
3	Pavement Work	03/03/01	Aggregate Base Type-I	cum	4620.000	6900.001	Six Thousand Nine Hundred point Zero Zero One	31878004.620	Three Crore Eighteen Lakh Seventy-Eight Thousand AND Four point Six Two
3	Pavement Work	03/06/01a	Bituminous Prime Coat (plant Placed)	sqm	29975.000	145.001	One Hundred and Forty-Five point Zero Zero One	4346404.975	Forty-Three Lakh Forty-Six Thousand Four Hundred and Four point Nine
3	Pavement Work	03/07/01a	Bituminous Tack Coat (plant work)	sqm	67187.560	40.001	Forty point Zero Zero One	2687569.588	Twenty-Six Lakh Eight Hundred and Eighty point Nine

Signed
A.A.M.
T E H N
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

									Eight Eight
3	Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	cum	1498.750	21200.001	Twenty-One Thousand Two Hundred point Zero Zero One	31773501.499	Three Crore Seventeen Lakh Seventy-Three Thousand Five Hundred and One point Four Nine Nine
3	Pavement Work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Bitumen Grade 60/70)	cum	3397.350	20500.001	Twenty Thousand Five Hundred point Zero Zero One	69645678.397	Six Crore Ninety-Six Lakh Forty-Five Thousand Six Hundred and Seventy-Eight point Three Nine Seven
3	Pavement Work	03/13/01	Brick on End Edging	Meter	10900.000	103.001	One Hundred and Three point Zero Zero One	1122710.900	Eleven Lakh Twenty-Two Thousand Seven Hundred and Ten point Nine
6	Incidental Work	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sqm	432.390	1069.001	One Thousand AND Sixty-Nine point Zero Zero One	462225.342	Four Lakh Sixty-Two Thousand Two Hundred and Twenty-Five point Three Four Two
6	Incidental Work	06/10/01	Traffic Sign	Nos.	37.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	255337.037	Two Lakh Fifty-Five Thousand Three Hundred and Thirty-Seven point Zero Three Seven
6	Incidental Work	06/10/02	Sign Post	Nos	37.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	113701.037	One Lakh Thirteen Thousand Seven Hundred and One point Zero Three Seven
6	Incidental Work	06/17/01a	RCC Palisiding (4m post, 200mmx200mm)	Meter	275.000	10037.001	Ten Thousand AND Thirty-Seven point Zero Zero One	2760175.275	Twenty-Seven Lakh Sixty Thousand One Hundred and Seventy-Five point Two Seven Five
6	Incidental Work	06/17/01b	RCC Palisiding (3m post, 150mmx150mm)	Meter	215.000	6602.001	Six Thousand Six Hundred and Two point Zero Zero One	1419430.215	Fourteen Lakh Nineteen Thousand Four Hundred and Thirtypoint Two One Five
							Grand Total:	155061538.033	Fifteen Crore Fifty Lakh Sixty-One Thousand Five Hundred and Thirty-Eight point Zero Three Three

This Bill of Quantities is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAH
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 16 Jul, 2018 15:02:07 BST

Last Login : Monday, 16 Jul, 2018 12:33:02

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 203096 **Invitation Reference No. :** E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 **Opening Date and Time :** 28-Jun-2018 12:00

Procuring Entity : Gopalganj Zone

Brief : Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

[View Notice](#)

Package No	Package Description
E-GP-19/GZ/2017-18 PMP-Road	Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.

Mohammed Eunus & Brothers (Pvt.) Ltd.

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mohammed Eunus on behalf of Mohammed Eunus & Brothers (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকার পরিবহন ও মহাসড়ক বিভাগ
সরকার পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 16 Jul, 2018 15:02:08 BST

Last Login : Monday, 16 Jul, 2018 12:33:02

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 203096 Invitation Reference No. : E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 Opening Date and Time : 28-Jun-2018 12:00

Procuring Entity : Gopalganj Zone

Brief : Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

[View Notice](#)

Package No	Package Description
E-GP-19/GZ/2017-18 PMP-Road	Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.

Mohammed Eunus & Brothers (Pvt.) Ltd.

Bill of Quantities (Salvage items)

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
2	Earth Work	02/02/06	Deduction of Value of Pavement Materials Recovered from existing Road Pavement	cum	1318	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	2915417.318	Twenty-Nine Lakh Fifteen Thousand Four Hundred and Seventeen point Three One Eight	I AGREE
							Grand Total:	2915417.318	Twenty-Nine Lakh Fifteen Thousand Four Hundred and Seventeen point Three One Eight	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Mohammed Eunus on behalf of Mohammed Eunus & Brothers (Pvt.) Ltd.

SSECL-SE JV
(JVCA - View Details)

Bill of Quantities (Salvage items)

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
2	Earth Work	02/02/06	Deduction of Value of Pavement Materials Recovered from existing Road Pavement	cum	1318	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	2915417.318	Twenty-Nine Lakh Fifteen Thousand Four Hundred and Seventeen point Three One E	I AGREE
							Grand Total:	2915417.318	Twenty-Nine Lakh Fifteen Thousand Hundred and Seven point Three One E	

Signed
AASIN

কাজী আবদুল্লাহ আল মামুন
সিনিয়র জেএমএস
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :

203096

Invitation Reference No. :

E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time :

28-Jun-2018 12:00

Opening Date and Time :

28-Jun-2018 12:00

Procuring Entity :

Gopalganj Zone

Brief :

Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

View Notice

Save As PDF

Print

Tenderer/Consultant Name : Mohammed Eunus & Brothers (Pvt.) Ltd.		
S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	149999661.719
2	Unconditional Discount Form	0.000
	Grand Total	149999661.719
Tenderer/Consultant Name : SSECL-SE JV		
S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	155061538.033
	Grand Total	155061538.033

[View All Notifications](#)

[Go back to Dashboard](#)

Comparative Report

Tender/Proposal Detail			
Tender/Proposal ID :	203096	Invitation Reference No. :	E-GP-19/GZ/2017-18(PMP-Road).
Closing Date and Time :	28-Jun-2018 12:00	Opening Date and Time :	28-Jun-2018 12:00
Procuring Entity :	Gopalganj Zone		
Brief :	Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.		
			View Notice

[Save As PDF](#)

[Print](#)

Form Name	Mohammed Eunus & Brothers (Pvt.) Ltd. Amount in (BDT)	SSECL-SE JV Amount in (BDT)
Bill of Quantities	149999661.719	155061538.033
Unconditional Discount Form	0.000	0
Grand Total	149999661.719	155061538.033

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)
[Help](#)

Monday, 16 Jul, 2018 15:02:11 BST

Last Login : Monday, 16 Jul, 2018 12:33:02

 Welcome, MD. Nazrul Islam | [Logout](#)
[View All Notifications](#)

Individual Report

Print

Save As PDF

Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 203096 **Invitation Reference No. :** E-GP-19/GZ/2017-18(PMP-Road).
Closing Date and Time : 28-Jun-2018 12:00 **Opening Date and Time :** 28-Jun-2018 12:00
Procuring Entity : Gopalganj Zone
Brief : Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

[View Notice](#)

Package No	Package Description
E-GP-19/GZ/2017-18 PMP-Road	Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.

Mohammed Eunus & Brothers (Pvt.) Ltd.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	270.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	7179621260.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mohammed Eunus on behalf of Mohammed Eunus & Brothers (Pvt.) Ltd.


SSECL-SE JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জ্যেষ্ঠ
 সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ
 সচিব পরিদপ্তর ও সড়ক মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	75.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	16.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4757521898

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Tender_Capacity_format_-_ACE_Gopalganj_Zone_-_Copy(1).xls	401.66	Download
2	-	Past_performance_evaluation_Matrix-Sardar_Ent[1].pdf	351.85	Download

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিদপ্তর ও মহানগর বিজ্ঞান
সরকারি পরিদপ্তর ও দেশের মহানগর
নগরসংসদ বাহাদুর নগরসংসদ

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 16 Jul, 2018 15:02:12 BST

Last Login : Monday, 16 Jul, 2018 12:33:02

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 203096 **Invitation Reference No. :** E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 **Opening Date and Time :** 28-Jun-2018 12:00

Procuring Entity : Gopalganj Zone

Brief : Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

[View Notice](#)

Package No	Package Description
E-GP-19/GZ/2017-18 PMP-Road	Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.

Mohammed Eunus & Brothers (Pvt.) Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Owned, leased or to be purchased (state owner, lessor or seller)	Owned, leased or to be purchased	Condition	Item of Equipment
Please Find Mapped Documents	Good	Owned	Please Find Mapped Documents

5.

Elements of Activity	Brief description of Activity
Please Find Mapped Documents	Please Find Mapped Documents

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	CV of proposed personnel-sheet-05.pdf	988.71	Download
2	-	CV-Eng Nasir Uddin-sheet-05.pdf	2499.16	Download
3	-	Resume of all engineers-02.rar	1354.56	Download
4	-	Resume of all engineers-01.rar	2252.36	Download
5	-	Personal Capabilities.pdf	558.78	Download
6	-	Equipments.pdf	1784.27	Download
7	Work Plan (ITT 25.1(h))	Work Plan 203096.doc	1168.66	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mohammed Eunus on behalf of Mohammed Eunus & Brothers (Pvt.) Ltd.

SSECL-SE JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

Signed
AASUN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জ্যেষ্ঠ
সকল পরিবেশ ও মনোবৃত্তিক বিভাগ
সকল পরিবেশ ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching plant	Good	Leased	LEASED
Pneumatic Tired Roller, 10 tonne	Good	Owned	OWNED
Smooth Wheeled Steel Roller, 8-10 tonne	Good	Owned	OWNED
Pay Loader	Good	Owned	OWNED
Dump Trucks, 6-10 tonne	Good	Owned	OWNED
Bitumen Pressure Sprayer	Good	Owned	OWNED
Sit-on Type Thermoplastic Road Marking/ Painting Machine	Good	Owned	OWNED
Air Compressor	Good	Owned	OWNED
Asphalt Paver / Paver Machine/Finisher (Capacity 3.70 meter width)	Good	Owned	OWNED
Core Cutter Machine	Good	Owned	OWNED

Elements of Activity	Brief description of Activity
Details as per JV agreement	Details as per JV agreement

Signed
AAAN

কাজী আবদুল্লাহ আল মামুন
সিনিয়র জ্যেষ্ঠাধার
সরকার পরিবহন ও মহাসড়ক বিকাশ
সরকার পরিবহন ও সেতু মন্ত্রণালয়
দক্ষিণাঞ্চলীয় বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মর্যাদাপূর্ণ বিভাগ
সরকারি পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 16 Jul, 2018 15:02:14 BST

Last Login : Monday, 16 Jul, 2018 12:33:02

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 203096 **Invitation Reference No. :** E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 **Opening Date and Time :** 28-Jun-2018 12:00

Procuring Entity : Gopalganj Zone

Brief : Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

[View Notice](#)

Package No	Package Description
E-GP-19/GZ/2017-18 PMP-Road	Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.

Mohammed Eunus & Brothers (Pvt.) Ltd.
Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mohammed Eunus & Brothers (Pvt.) Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mebl.bd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	33 yrs

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Please Find Mapped Documents	Please Find Mapped Documents	Prime Contractor	Please Find Mapped Documents	Please Find Mapped Documents	500.000	Please Find Mapped Documents	Please Find Mapped Documents

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
2013-2014	848733795.000
2014-2015	1013476998.000
2015-2016	1467318499.000
2016-2017	1648415428.000
2017-2018	2201676540.000

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience - 1996-2018.jpg	948.48	Download
2	Valid Trade License (ITT 25.1.(f))	Trade Liscence 2017-2018.pdf	1953.35	Download
3	TIN Certificate (ITT 25.1(g))	TIN - 2017 - 2018.jpg	613.72	Download
4	VAT Certificate (ITT 25.1(g))	VAT (11 Digit) Certificate.jpg	897.16	Download
5	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBR - 2017 - 2018.jpg	727.38	 Md. Nazrul Islam জাজী আবদুল্লাহ আল মামুন নির্মিত্ত প্রোগ্রামার সফটওয়্যার ও মালিকানাধীন সফটওয়্যার ও সফটওয়্যার মালিকানাধীন
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2015-2016 (5).pdf	1849.91	
7	Average Annual Construction Turnover Certificate	Revised Turnover 2014-2015 (11).pdf	1531.82	

	(ITT 31.1(c))			Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2014–2015 (6).pdf	1074.50	Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2014–2015 (7).pdf	2022.21	Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2014–2015 (8).pdf	2014.70	Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2014–2015 (9).pdf	1662.50	Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2014–2015 (10).pdf	1922.93	Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2014–2015 (2).pdf	902.03	Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2014–2015 (3).pdf	1129.18	Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2014–2015 (1).pdf	2029.93	Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2014–2015 (5).pdf	1988.37	Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2014–2015 (4).pdf	2093.00	Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (21).pdf	2154.48	Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (22).pdf	1169.85	Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (23).pdf	1058.04	Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (24).pdf	1979.18	Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (18).pdf	1251.43	Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (19).pdf	2124.65	Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (20).pdf	1871.05	Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (6).pdf	779.34	Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (5).pdf	1160.17	Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (4).pdf	631.29	Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (3).pdf	1244.27	Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (9).pdf	1974.39	Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (8).pdf	1180.82	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (7).pdf	1096.23	Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (13).pdf	1224.13	Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (12).pdf	1053.83	Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (11).pdf	1618.19	Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (10).pdf	1328.64	Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (17).pdf	1870.48	Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (16).pdf	1942.14	Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (15).pdf	1186.04	Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (14).pdf	1111.03	Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2015-2016 (11).pdf	1657.43	Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (1).pdf	1967.19	Download

Signed

 কাজী আবদুল্লাহ আল মামুন
 নির্মিত জেলায়
 সড়ক পরিবহন ও মৎস্যজীবী বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2016-2017 (2).pdf	2248.42	Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2015-2016 (7).pdf	1725.86	Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2015-2016 (8).pdf	1938.58	Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2015-2016 (9).pdf	2060.10	Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2015-2016 (2).pdf	2021.86	Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2015-2016 (1).pdf	1964.86	Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2015-2016 (6).pdf	1963.69	Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2015-2016 (4).pdf	2133.98	Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2015-2016 (3).pdf	2077.74	Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2015-2016 (10).pdf	2039.78	Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2012-2013 (3).pdf	2214.57	Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2013-2014 (4).pdf	1842.15	Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2013-2014 (3).pdf	1748.95	Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2013-2014 (2).pdf	1952.35	Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2013-2014 (1).pdf	2148.03	Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2013-2014 (8).pdf	1196.49	Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2013-2014 (7).pdf	1935.19	Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2013-2014 (6).pdf	2022.42	Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2013-2014 (5).pdf	1730.13	Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2012-2013 (2).pdf	2155.58	Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover of Last 05 Years 2012-2017.pdf	2709.63	Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2012-2013 (1).pdf	1850.90	Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2012-2013 (6).pdf	1777.39	Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2012-2013 (5).pdf	1893.78	Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Revised Turnover 2012-2013 (4).pdf	2219.90	Download
67	-	Audited Balance Sheet - 2017 (B).pdf	1808.96	Download
68	-	Audited Balance Sheet - 2017 (C).pdf	1968.17	Download
69	-	Audited Balance Sheet - 2017 (A).pdf	2250.53	Download
70	-	Audited Balance Sheet - 2016 D.pdf	1737.01	Download
71	-	Audited Balance Sheet- 2013 A.pdf	2556.52	Download
72	-	Audited Balance Sheet- 2013 B.pdf	1998.07	Download
73	-	Audited Balance Sheet - 2014 A.pdf	2105.28	Download
74	-	Audited Balance Sheet - 2014 B.pdf	2308.95	Download
75	-	Audited Balance Sheet - 2014 C.pdf	2424.15	 কাজী আবদুল্লাহ আল মামুন নির্মিতা প্রোগ্রামার সফটওয়্যার ও মালিকানাধীন সফটওয়্যার ও সফটওয়্যার নথীভুক্তকৃত বাংলাদেশ সরকার
76	-	Audited Balance Sheet - 2015 B.pdf	2016.02	
77	-	Audited Balance Sheet - 2015 A.pdf	1663.02	

78	-	Audited Balance Sheet - 2015 C.pdf	2240.38	Download
79	-	Audited Balance Sheet - 2016 A.pdf	1783.14	Download
80	-	Audited Balance Sheet - 2016 C.pdf	1447.24	Download
81	-	Audited Balance Sheet - 2016 B.pdf	2417.21	Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 14-15 4.pdf	442.67	Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 14-15 3.pdf	1062.98	Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 14-15 2.pdf	1875.12	Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 14-15 1.pdf	2065.85	Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 15-16 4.pdf	1670.63	Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 15-16 3.pdf	2068.57	Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 15-16 2.pdf	2417.55	Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 15-16 1.pdf	2295.38	Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 15-16 7.pdf	1806.71	Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 15-16 6.pdf	1588.68	Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 15-16 5.pdf	1741.99	Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 16-17 4.pdf	612.37	Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 16-17 3.pdf	2130.56	Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 16-17 2.pdf	1982.63	Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 16-17 1.pdf	1868.13	Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 11-12.pdf	1811.88	Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 13-14 2.pdf	1691.65	Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 13-14 1.pdf	2064.63	Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WTEXNEW 12-13.pdf	1968.94	Download
101	Financial Capacity Certificates (ITT 16)	Solvency 350 Crore SJIBL - 08-11-17.pdf	1710.33	Download
102	-	NOA -- 113836.pdf	65.71	Download
103	-	NOA -- 113835.pdf	65.71	Download
104	-	NOA -- 90229.pdf	49.29	Download
105	Financial Capacity Certificates (ITT 16)	203096.pdf	210.98	Download
106	Specific Experience Certificates (ITT 15.1(b))	RHD-Netrakona Tk. 8.95 Crore (C-504).jpg	897.09	Download
107	Specific Experience Certificates (ITT 15.1(b))	Tangail RHD - 12.35 Crore - e-gp-97.jpg	871.09	Download
108	Specific Experience Certificates (ITT 15.1(b))	Specific B.baria.pdf	1676.11	Download
109	-	Tender Capacity RHD Shairi 096.xls	246.34	Download
110	-	Asphalt Deed - CCC - 110662.pdf	2003.78	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mohammed Eunus on behalf of Mohammed Eunus & Brothers (Pvt.) Ltd.

SSECL-SE JV (JVCA - View Details)
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]

Signed
A.A.M.
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জেএমএস
সকল পরিষদ ও মহাপ্রকৃতি বিভাগ
সকল পরিষদ ও পোর্ট কর্তৃক
নথীভুক্ত করা হয়েছে

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	SSECL-SE JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	ssecl.se.jv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20


4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
M(e-GP)-07IPIIP(Road)/2014-2015	Repair or existing pavement by providing DBS wearing Course of (1) Dhaka Sylhet Road,(2) Kishore-Katiadi-Bhairab Bazar Road under Kishoregonj Road Division in 2014-15	Prime Contractor	-	21.04.2015	137337809.500	XEN,Kishoregonj Road Division	Same type work
E-GP-17/GZ/2013-2014,Tender ID 7089,S-N (JV).	Widening and strengthening of Existing Pavement including hardshoulder with surfacing at 20th (P),21st (P),25th (P),26th & 27th (P)km of 4 laining of Madaripur(Mostofapur)-Shariatpur Road via Kazirtack Bridge.(Shariatpur Part)(07322-80963) under Shariatpur Road Division	Prime Contractor	-	25.10.2015	77414647.470	XEN,Shariatpur Road Division	Same type work

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
2016-2017(SSECL)	256876000.000
2015-2016(SSECL)	660841000.000
2014-2015(SSECL)	1294558000.000
2013-2014(SSECL)	285352000.000
2012-2013(SSECL)	1269836000.000
2016-2017(SE)	230322357.000
2015-2016(SE)	181288945.000
2014-2015(SE)	211042924.000
2013-2014(SE)	182060973.000
2012-2013(SE)	185342699.000

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp Certificate SSECL.pdf	306.75	Download
2	Valid Trade License (ITT 25.1.(f))	Trade Licence SSECL-2017-18.pdf	2444.13	Download
3	TIN Certificate (ITT 25.1(g))	Tin Certificate SSECL Final.pdf	399.36	Download
4	VAT Certificate (ITT 25.1(g))	VAT SSECL Final.pdf	644.74	Download
5	Average Annual Construction Turnover Certificate (ITT 31.1(c))	00. SSECL-G exp. and Turnover List.pdf	1439.74	Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	01. SSECL-G exp. and Turnover 2012-2013.pdf	104.05	Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	02. SSECL-G exp. and Turnover 2012-2013.pdf	233.31	Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	03. SSECL-G exp. and Turnover 2012-2013.pdf	1975.89	Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	04. SSECL-G exp. and Turnover 2012-2013.pdf	239.47	Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	05. SSECL-G exp. and Turnover 2012-2013.pdf	167.51	Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	06. SSECL-G exp. and Turnover 2012-2013.pdf	1032.50	Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	07. SSECL-G exp. and Turnover 2012-2013.pdf	166.48	Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	08. SSECL-G exp. and Turnover 2012-2013.pdf	2096.01	Download
14	Average Annual Construction Turnover Certificate	09. SSECL-G exp. and Turnover 2012-2013.pdf	265.75	Download

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সফটওয়্যার ও মাল্টিমিডিয়া বিভাগ
 সফটওয়্যার ও সিস্টেম মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	(ITT 31.1(c))			Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10. SSECL-G exp. and Turnover 2012-2013.pdf	243.14	Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11. SSECL-G exp. and Turnover 2012-2013.pdf	188.24	Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12-13-14. SSECL-G exp. and Turnover 2012-2013.pdf	1762.42	Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15. SSECL-G exp. and Turnover 2013-2014.pdf	556.93	Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16. SSECL-G exp. and Turnover 2013-2014.pdf	280.82	Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	17. SSECL-G exp. and Turnover 2013-2014.pdf	175.59	Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	18. SSECL-G exp. and Turnover 2013-2014.pdf	861.09	Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	19. SSECL-G exp. and Turnover 2013-2014.pdf	1437.03	Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20. SSECL-G exp. and Turnover 2013-2014.pdf	391.31	Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	21. SSECL-G exp. and Turnover 2014-2015.pdf	832.18	Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	22-23. SSECL-G exp. and Turnover 2014-2015.pdf	1593.58	Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	24. SSECL-G exp. and Turnover 2014-2015.pdf	1266.44	Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	25. SSECL-G exp. and Turnover 2014-2015.pdf	1180.46	Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	26. SSECL-G exp. and Turnover 2014-2015.pdf	1335.48	Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	27. SSECL-G exp. and Turnover 2014-2015.pdf	578.92	Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	28. SSECL-G exp. and Turnover 2014-2015.pdf	210.97	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	29. SSECL-G exp. and Turnover 2014-2015.pdf	871.13	Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	30. SSECL-G exp. and Turnover 2014-2015.pdf	137.70	Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	31. SSECL-G exp. and Turnover 2014-2015.pdf	2071.58	Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	32. SSECL-G exp. and Turnover 2014-2015.pdf	1044.65	Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	33. SSECL-G exp. and Turnover 2015-2016.pdf	517.17	Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	34. SSECL-G exp. and Turnover 2015-2016.pdf	1534.43	Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	35. SSECL-G exp. and Turnover 2015-2016.pdf	2181.37	Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	36. SSECL-G exp. and Turnover 2015-2016.pdf	1995.51	Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	37. SSECL-G exp. and Turnover 2015-2016.pdf	1873.58	Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	38. SSECL-G exp. and Turnover 2015-2016.pdf	2680.89	Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	39. SSECL-G exp. and Turnover 2016-2017.pdf	2227.07	Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	40. SSECL-G exp. and Turnover 2016-2017.pdf	2040.88	Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	41. SSECL-G exp. and Turnover 2016-2017.pdf	418.69	Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	42. SSECL-G exp. and Turnover 2016-2017.pdf	615.14	Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	43. SSECL-G exp. and Turnover 2016-2017.pdf	372.67	Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	44. SSECL-G exp. and Turnover 2016-2017.pdf	834.59	Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	45. SSECL-G exp. and Turnover 2016-2017.pdf	1907.55	Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	46. SSECL-G exp. and Turnover 2016-2017.pdf	918.87	Download

Signed
 AA
 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সফটওয়্যার ও মাল্টিমিডিয়া বিভাগ
 সফটওয়্যার ও সার্ভিস মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	47. SSECL-G exp. and Turnover 2016-2017.pdf	310.25	Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	48. SSECL-G exp. and Turnover 2016-2017.pdf	1790.10	Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	49. SSECL-G exp. and Turnover 2016-2017.pdf	1662.66	Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	50. SSECL-G exp. and Turnover 2016-2017.pdf	856.38	Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	51. SSECL-G exp. and Turnover 2016-2017.pdf	2268.39	Download
54	-	SSECL-Equipment 14.pdf	2632.96	Download
55	-	SSECL-Equipment 11.pdf	2308.50	Download
56	-	SSECL-Equipment 12.pdf	2280.76	Download
57	-	SSECL-Equipment 13.pdf	2587.47	Download
58	-	SSECL-Equipment 9.pdf	1148.24	Download
59	-	SSECL-Equipment 10.pdf	2347.71	Download
60	-	SSECL-Equipment 8.pdf	2632.14	Download
61	-	SSECL-Equipment 6.pdf	2286.67	Download
62	-	SSECL-Equipment 7.pdf	2641.81	Download
63	-	SSECL-Equipment 5.pdf	2001.55	Download
64	-	SSECL-Equipment 4.pdf	2685.83	Download
65	-	SSECL-Equipment 3.pdf	2022.40	Download
66	-	SSECL-Equipment 1.pdf	2319.31	Download
67	-	SSECL-Equipment 2.pdf	2114.74	Download
68	-	Audit Report - SSECL 2015.pdf	1137.12	Download
69	-	Audit Report-SSECL-2016.pdf	1079.76	Download
70	-	Audit report- SSECL-2013.PDF	272.80	Download
71	-	Audit Report- SSCL 2014.PDF	504.49	Download
72	-	Nid Chairman-SSECL.pdf	227.90	Download
73	-	Others-SSECL.pdf	546.46	Download
74	-	Certificate of Incorporation-SSECL.pdf	219.47	Download
75	-	Memorandum of Article-SSECL.pdf	1996.87	Download
76	-	Auditor's Report-SSECL- 2017.pdf	2075.38	Download
77	-	SSECL-Tender Capacity - Ongoing Works.pdf	370.42	Download
78	Specific Experience Certificates (ITT 15.1(b))	Sim-1.pdf	1662.66	Download
79	Specific Experience Certificates (ITT 15.1(b))	Sim-2.pdf	1335.48	Download
80	Financial Capacity Certificates (ITT 16)	SSECLMeghna Bank Certificate.pdf	453.68	Download
81	Financial Capacity Certificates (ITT 16)	SSECLModhumoti Bank Certificate.pdf	243.48	Download
82	Financial Capacity Certificates (ITT 16)	Assurance Letter 203096.pdf	581.71	Download
83	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE 20 YEARS.pdf	417.85	Download
84	Valid Trade License (ITT 25.1.(f))	Trade License 17-18.pdf	808.50	Download
85	TIN Certificate (ITT 25.1(g))	TIN 2017-2018 SE.jpg	718.67	 সাক্ষী আবদুল্লাহ আল মামুন নির্মিত জেলায় সাক্ষী পরিবহন ও মালবাহী বিভাগ সাক্ষী পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
86	VAT Certificate (ITT 25.1(g))	VAT===.pdf	734.70	
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17...payment certificate.pdf	1230.01	

88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17...1.57 crore.pdf	301.80	Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 Tk.380 lac.pdf	394.92	Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 tk.8965077.pdf	227.56	Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 tk.52 lac-1.pdf	238.87	Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV AGREEMENT for PG girder bridge.pdf	2331.24	Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2012-2013.....pdf	1267.77	Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2013-2014 (1).pdf	209.28	Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2013-2014.pdf	1948.97	Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2014-2015.pdf	1802.35	Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 15-16.pdf	646.08	Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT CERTIFICATE 2014-2015.pdf	515.05	Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2011-2012 (4).pdf	2197.74	Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2012-2013 (5).pdf	1836.32	Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2013-2014 (1).pdf	758.26	Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2012-2013 (6).pdf	2097.81	Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2013-2014 (7).pdf	2176.13	Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (10).pdf	261.65	Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2013-2014(8).pdf	2237.91	Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2014-2015 (9).pdf	2177.25	Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (11).pdf	245.66	Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (14).jpg	685.47	Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016...pdf	1128.90	Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2014-2015.pdf	2177.24	Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover,,,,,,,,,,,,, 2015-2016.pdf	2525.32	Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 15-16-1.pdf	646.08	Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2015-2016 SARDAR.pdf	1390.10	Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2011-2012.pdf	982.93	Download
115	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2010-2011.pdf	827.28	Download
116	Specific Experience Certificates (ITT 15.1(b))	Similar_Work_for_ROAD_S-N_(iv)_7.74_CRORE[1].pdf	1579.05	Download
117	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary last 5 Years-SE.pdf	202.18	Download
118	Financial Capacity Certificates (ITT 16)	LIQUID 203096 SE.pdf	330.58	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV

Signed
 AAS
 কাজী আবদুল্লাহ আল মামুন
 নির্মিত জেলায়
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার