



Last Login : Monday, 8 Jan, 2018 10:00:12

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 126272 **Invitation Reference No. :** 10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

Closing Date and Time : 09-Nov-2017 12:30 **Opening Date and Time :** 09-Nov-2017 12:30

Procuring Entity : Sylhet Zone

Brief : Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

Tender Package No. and Description : 10/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018

Lot No. and Description : 1 & Periodic Maintenance work under PMPRoad-Major providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1.000 - 4.000 Ch. 5.425 - 7.000 Ch. 11.760 - 13.000 of Golapganj-Dhakadaskin-Vadeshwar Road R-251 and providing Resectioning Strengthening & DBS-Wearing Course from Ch. 0.000 - 3.100 Ch. 7.700 - 9.400 Ch. 11.850 - 12.000 Ch. 12.100 - 12.250 Ch. 14.370 - 14.470 Ch. 15.250 - 15.330 and Ch. 15.738 - 15.838 of Daudabad-Daudpur-BhadeswarDhaka Dakshin Road Z-2832 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type				Approval Status of Official Estimates
Approved	Revenue				Approved
Criteria	M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV	Pubali Construction Company Ltd.	Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV	Taher Brothers Ltd. & Md. Muhibur Rahman JV	
Tender Validity	Yes	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	Yes	NA	Yes	Yes	
Joint Venture Agreement	Yes	NA	Yes	Yes	
Subcontractor's Information given or not (If any)	Yes	Yes	Yes	Yes	
Tender Contents	Yes	No	Yes	No	
Tenderer Information	Yes	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	Yes	
Litigation History	Yes	Yes	Yes	Yes	
Solvency	Yes	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	No	Yes	Yes	

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md. Shah Nowaz	Chandan Kumar Basak	A S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
Signed Tender Evaluation Report 1 On	24 Dec 2017 23:03	26 Dec 2017 11:08	26 Dec 2017 13:58
Comments	e-Signed.	e-Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAS
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকল্প
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 10:00:12

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 126272 **Invitation Reference No. :** 10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

Closing Date and Time : 09-Nov-2017 12:30 **Opening Date and Time :** 09-Nov-2017 12:30

Procuring Entity : Sylhet Zone

Brief : Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

Tender Package No. and Description : 10/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMPRoad-Major providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1.000 - 4.000 Ch. 5.425 - 7.000 Ch. 11.760 - 13.000 of Golapganj-Dhakadaskin-Vadeshwar Road R-251 and providing Resectioning Strengthening & DBS-Wearing Course from Ch. 0.000 - 3.100 Ch. 7.700 - 9.400 Ch. 11.850 - 12.000 Ch. 12.100 - 12.250 Ch. 14.370 - 14.470 Ch. 15.250 - 15.330 and Ch. 15.738 - 15.838 of Daudabad-Daudpur-BhadeswarDhaka Dakshin Road Z-2832 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Pubali Construction Company Ltd.	Yes	Yes	No	Yes	No	NA	NA	Technically Non-responsive
Rana Builders (Pvt.) Ltd, Chiduzzaman Chowdhury & M/S Janmabumi Nimata (RCN) JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Taher Brothers Ltd. & Md. Muhibur Rahman JV	Yes	Yes	Yes	Yes	No	NA	NA	Technically

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সড়ক যোগাযোগ
 বাংলাদেশ সরকার

TEC Members

TEC Members

Name	Md. Shah Nowaz	Chandan Kumar Basak	A. S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
Signed Tender Evaluation Report 2 On	24 Dec 2017 23:03	26 Dec 2017 11:09	26 Dec 2017 13:58
Comments	e-Signed.	e-Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 10:00:12

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 126272 **Invitation Reference No. :** 10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

Closing Date and Time : 09-Nov-2017 12:30 **Opening Date and Time :** 09-Nov-2017 12:30

Procuring Entity : Sylhet Zone

Brief : Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

Tender Package No. and Description : 10/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMPRoad-Major providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1.000 - 4.000 Ch. 5.425 - 7.000 Ch. 11.760 - 13.000 of Golapganj-Dhakadaskin-Vadeshwar Road R-251 and providing Resectioning Strengthening & DBS-Wearing Course from Ch. 0.000 - 3.100 Ch. 7.700 - 9.400 Ch. 11.850 - 12.000 Ch. 12.100 - 12.250 Ch. 14.370 - 14.470 Ch. 15.250 - 15.330 and Ch. 15.738 - 15.838 of Daudabad-Daudpur-BhadeswarDhaka Dakshin Road Z-2832 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV (Winner)	107638705.090	96874834.581	10763870.509	10.000
L2	M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV	107638705.090	101417149.791	6221555.299	5.780

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	Md. Shah Nowaz	Chandan Kumar Basak	A. S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
Signed Tender Evaluation Report 3 On	26 Dec 2017 14:34	26 Dec 2017 15:06	26 Dec 2017 19:42
Comments	e-Signed.	e-Signed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh (BDT))
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination (BDT))

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAS
কাজী আব্দুল্লাহ আল-মাহমুদ
আব্দুল্লাহ আল-মাহমুদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 10:00:12

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 126272 **Invitation Reference No. :** 10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

Closing Date and Time : 09-Nov-2017 12:30 **Opening Date and Time :** 09-Nov-2017 12:30

Procuring Entity : Sylhet Zone

Brief : Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

Tender Package No. and Description : 10/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMPRoad-Major providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1.000 - 4.000 Ch. 5.425 - 7.000 Ch. 11.760 - 13.000 of Golapganj-Dhakadaskin-Vadeshwar Road R-251 and providing Resectioning Strengthening & DBS-Wearing Course from Ch. 0.000 - 3.100 Ch. 7.700 - 9.400 Ch. 11.850 - 12.000 Ch. 12.100 - 12.250 Ch. 14.370 - 14.470 Ch. 15.250 - 15.330 and Ch. 15.738 - 15.838 of Daudabad-Daudpur-BhadeswarDhaka Dakshin Road Z-2832 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Rana Builders (Pvt.) Ltd, Chiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Shah Nowaz	Chandan Kumar Basak	A. S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
Signed Tender Evaluation Report 4 On	26 Dec 2017 22:14	27 Dec 2017 11:03	26 Dec 2017 19:43
Comments	e-Signed.	e-Signed	Signed

Signed

কাজী আব্দুল আল-মামুন
মোহাম্মদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	126272	Invitation Reference No. :	10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	09-Nov-2017 12:30	Opening Date and Time :	09-Nov-2017 12:30
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV (JVCA- View Details) (Sub Contractor/Consultant - View Details)	-	View Evaluation Status
2	Pubali Construction Company Ltd.	-	View Evaluation Status
3	Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV (JVCA- View Details)	-	View Evaluation Status
4	Taher Brothers Ltd. & Md. Muhibur Rahman JV (JVCA- View Details)	-	View Evaluation Status

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	126272	Invitation Reference No. :	10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	09-Nov-2017 12:30	Opening Date and Time :	09-Nov-2017 12:30
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470 , Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.		
<div> View Notice</div>			

Package No. :	10/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018		
Package Description :	Periodic Maintenance work under PMPRoad-Major providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1.000 - 4.000 Ch. 5.425 - 7.000 Ch. 11.760 - 13.000 of Golapganj-Dhakadaskin-Vadeshwar Road R-251 and providing Resectioning Strengthening & DBS-Wearing Course from Ch. 0.000 - 3.100 Ch. 7.700 - 9.400 Ch. 11.850 - 12.000 Ch. 12.100 - 12.250 Ch. 14.370 - 14.470 Ch. 15.250 - 15.330 and Ch. 15.738 - 15.838 of Daudabad-Daudpur-BhadeswarDhaka Dakshin Road Z-2832 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470 , Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities (DIVISION 1 :General & Site Facilities)		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities (DIVISION 2 :Earthwork)		Individual Report Comparative Report	
Bill of Quantities(DIVISION 3 :Pavement Work)		Individual Report Comparative Report	
Bill of Quantities (DIVISION 4 :Foundation work)		Individual Report Comparative Report	
Bill of Quantities (DIVISION 5 :Structures)		Individual Report Comparative Report	
Bill of Quantities (DIVISION 6 :Incidental)		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	



Last Login : Monday, 8 Jan, 2018 10:00:12

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)
Tender/Proposal Detail

Tender/Proposal ID : 126272 **Invitation Reference No. :** 10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

Closing Date and Time : 09-Nov-2017 12:30 **Opening Date and Time :** 09-Nov-2017 12:30

Procuring Entity : Sylhet Zone

Brief : Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Tender Opening Report 1**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

Tender/Proposal Package No. and Description : 10/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMPRoad-Major providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1.000 - 4.000 Ch. 5.425 - 7.000 Ch. 11.760 - 13.000 of Golapganj-Dhakadaskin-Vadeshwar Road R-251 and providing Resectioning Strengthening & DBS-Wearing Course from Ch. 0.000 - 3.100 Ch. 7.700 - 9.400 Ch. 11.850 - 12.000 Ch. 12.100 - 12.250 Ch. 14.370 - 14.470 Ch. 15.250 - 15.330 and Ch. 15.738 - 15.838 of Daudabad-Daudpur-BhadeswarDhaka Dakshin Road Z-2832 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Obaidul Quader Designation: Mnister Role: Minister Office Name: Sylhet Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Daily Sangbad	11-Oct-2017		
Daily Bonik Barta	11-Oct-2017	www.epaper.bonikbarta.net/index.php?viewdate=2017-10-11	11-Oct-2017
Dhaka Tribune	12-Oct-2017		
Daily Sylhet Bani	11-Oct-2017		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time
10-Oct-2017 23:00	09-Nov-2017

Opening Date and Time

Original Date and Time

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

09-Nov-2017 12:30

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
6	4	0	1

TOC Members

Committee Members	Md. Shah Nowaz	Chandan Kumar Basak
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Sylhet Zone	Sylhet Zone
Electronically Signed TOR On	09 Nov 2017 14:01	09 Nov 2017 13:44
Comments	e-Signed.	e-Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)

Help

Last Login : Monday, 8 Jan, 2018 10:00:12
 Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	126272	Invitation Reference No. :	10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	09-Nov-2017 12:30	Opening Date and Time :	09-Nov-2017 12:30
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Sylhet Zone
Tender Package No. and Description :	10/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMPRoad-Major providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1.000 - 4.000 Ch. 5.425 - 7.000 Ch. 11.760 - 13.000 of Golapganj-Dhakadaskin-Vadeshwar Road R-251 and providing Resectioning Strengthening & DBS-Wearing Course from Ch. 0.000 - 3.100 Ch. 7.700 - 9.400 Ch. 11.850 - 12.000 Ch. 12.100 - 12.250 Ch. 14.370 - 14.470 Ch. 15.250 - 15.330 and Ch. 15.738 - 15.838 of Daudabad-Daudpur-BhadeswarDhaka Dakshin Road Z-2832 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.		
Lot No. and Description :	1 & Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
10-Oct-2017 23:00	09-Nov-2017 12:30	09-Nov-2017 12:30	09-Mar-2018	06-Apr-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
6	4	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV (JVCA - View Details) (Sub Contractor/Consultant - View Details)	09-Nov-2017 06:18	Bank Guarantee	2500000.00	Bank: Pubali Bank Ltd. Branch: SYLHET STADIUM 08-Nov-2017 11:23	06-Apr-2018	09-Mar-2018
2	Pubali Construction Company Ltd.	08-Nov-2017 21:38	Bank Guarantee	2500000.00	Bank: ONE Bank Limited Branch: 062 Moghbazar Branch 07-Nov-2017 13:07	06-Apr-2018	09-Mar-2018
3	Rana Builders (Pvt.) Ltd. Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV (JVCA - View Details)	09-Nov-2017 11:51	Bank Guarantee	2500000.00	Bank: Dhaka Bank Limited Branch: HEAD OFFICE 08-Nov-2017 17:06	06-Apr-2018	09-Mar-2018
4	Taher Brothers Ltd. & Md. Muhibur Rahman JV (JVCA - View Details)	08-Nov-2017 23:58	Bank Guarantee	2500000.00	Bank: Southeast Bank Limited Branch: Kulaura Branch 08-Nov-2017 15:13	06-Apr-2018	

Signed
AAB

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সিস্টেম পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লী পরিচালক ও পল্লী পরিচালক
পল্লী পরিচালক ও পল্লী পরিচালক

Official Cost Estimate (In BDT)					
107638705.090					

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV	96874834.581	0.000	0.000	96874834.581
2	Taher Brothers Ltd. & Md. Muhibur Rahman JV	96900079.577	0.000	0.000	96900079.577
3	Pubali Construction Company Ltd.	96939101.777	0.000	0.000	96939101.777
4	M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV	101417149.791	0.000	0.000	101417149.791
Opening Report Footer					

TOC Members		
Committee Members	Md. Shah Nowaz	Chandan Kumar Basak
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Sylhet Zone	Sylhet Zone
Electronically Signed TOR On	09 Nov 2017 14:01	09 Nov 2017 13:47
Comments	e-Signed.	e-Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)
 Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126272 **Invitation Reference No. :** 10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 09-Nov-2017 12:30 **Opening Date and Time :** 09-Nov-2017 12:30
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
10/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1.000 - 4.000 Ch. 5.425 - 7.000 Ch. 11.760 - 13.000 of Golapganj-Dhakadaskin-Vadeshwar Road R-251 and providing Resectioning Strengthening & DBS-Wearing Course from Ch. 0.000 - 3.100 Ch. 7.700 - 9.400 Ch. 11.850 - 12.000 Ch. 12.100 - 12.250 Ch. 14.370 - 14.470 Ch. 15.250 - 15.330 and Ch. 15.738 - 15.838 of Daudabad-Daudpur-BhadeswarDhaka Dakshin Road Z-2832 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV
(JVCA - View Details)
(Sub Contractor/Consultant - View Details)

Bill of Quantities (DIVISION 1 :General & Site Facilities)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	1.000	7999.885	Seven Thousand Nine Hundred and Ninety-Nine point Eight Eight Five	7999.885	Seven Thousand Nine Hundred and Ninety-Nine point Eight Eight Five
2	General & Site Facilities	01/02/05	Provision ,Maintenance of survey equipment	Month	6.000	2000.893	Two Thousand point Eight Nine Three	12005.358	Twelve Thousand AND Five point Three Five Eight
3	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	1000.447	One Thousand point Four Four Seven	6002.682	Six Thousand AND Two point Six Eight Two
4	General & Site Facilities	01/03/01	Provide and Remove site Laboratory & Equipment.	Lump Sum	1.000	67597.739	Sixty-Seven Thousand Five Hundred and Ninety-Seven point Seven Three Nine	67597.739	Sixty-Seven Thousand Five Hundred and Ninety-Seven point Seven Three Nine
5	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	36871.494	Thirty-Six Thousand Eight Hundred and Seventy-One point Four Nine Four
							Grand Total:	130477.158	One Lakh Thirty Thousand Four Hundred and Seventy-Seven point One Five Eight

This Bill of Quantities (DIVISION 1 :General & Site Facilities) is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of 126272.pdf	467.56	Download

Pubali Construction Company Ltd.

Bill of Quantities (DIVISION 1 :General & Site Facilities)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
	General &		Provision, Maintenance				Seventy Two Thousand Two		Seventy


Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 বাংলাদেশ সরকার

1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	1.000	72231.301	Seventy-two thousand two Hundred and Thirty-One point Three Zero One	72231.301	Two Hundred and Thirty-One point Three Zero One
2	General & Site Facilities	01/02/05	Provision ,Maintenance of survey equipment	Month	6.000	807.301	Eight Hundred and Seven point Three Zero One	4843.806	Four Thousand Eight Hundred and Forty-Three point Eight Zero Six
3	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	900.001	Nine Hundred point Zero Zero One	5400.006	Five Thousand Four Hundred point Zero Zero Six
4	General & Site Facilities	01/03/01	Provide and Remove site Laboratory & Equipment.	Lump Sum	1.000	298538.708	Two Lakh Ninety-Eight Thousand Five Hundred and Thirty-Eight point Seven Zero Eight	298538.708	Two Lakh Ninety-Eight Thousand Five Hundred and Thirty-Eight point Seven Zero Eight
5	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	6929.101	Six Thousand Nine Hundred and Twenty-Nine point One Zero One	41574.606	Forty-One Thousand Five Hundred and Seventy-Four point Six Zero Six
							Grand Total:	422588.427	Four Lakh Twenty-Two Thousand Five Hundred and Eighty-Eight point Four Two Seven


This Bill of Quantities (DIVISION 1 :General & Site Facilities) is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construction Company Ltd.

Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV (JVCA - View Details)									
Bill of Quantities (DIVISION 1 :General & Site Facilities)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	1.000	11184.353	Eleven Thousand One Hundred and Eighty-Four point Three Five Three	11184.353	Eleven Thousand One Hundred and Eighty-Four point Three Five Three
2	General & Site Facilities	01/02/05	Provision ,Maintenance of survey equipment	Month	6.000	501.452	Five Hundred and One point Four Five Two	3008.712	Three Thousand AND Eight point Seven One Two
3	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	202.793	Two Hundred and Two point Seven Nine Three	1216.758	One Thousand Two Hundred and Sixteen point Seven Five Eight
4	General & Site Facilities	01/03/01	Provide and Remove site Laboratory & Equipment.	Lump Sum	1.000	57506.523	Fifty-Seven Thousand Five Hundred and Six point Five Two Three	57506.523	Fifty-Seven Thousand Five Hundred and Six point Five Two Three
5	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	1000.447	One Thousand point Four Four Seven	6002.682	Six Thousand AND Two point Six Eight Two
							Grand Total:	78919.028	Seventy-Eight Thousand Nine Hundred and Nineteen point Zero Two Eight

This Bill of Quantities (DIVISION 1 :General & Site Facilities) is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis 126272.pdf	183.67	 Download

Taher Brothers Ltd. & Md. Muhibur Rahman JV (JVCA - View Details)									
Bill of Quantities (DIVISION 1 :General & Site Facilities)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	1.000	8849.159	Eight Thousand Eight Hundred and Forty-Nine point One Five Nine	8849.159	Eight Thousand Eight Hundred and Forty-Nine point One Five Nine
2	General & Site Facilities	01/02/05	Provision ,Maintenance of survey equipment	Month	6.000	897.206	Eight Hundred and Ninety-Seven point Two Zero Six	5383.236	Five Thousand Three Hundred and Eighty-Three point Two Zero Six

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সিনিয়র পরিচালক ও ব্যবস্থাপক নির্মাতা
 সিনিয়র পরিচালক ও সিনিয়র নির্মাতা
 বাংলাদেশ সরকার

3	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	1000.447	One Thousand point Four Four Seven	6002.682	Six Thousand AND Two point Six Eight Two
4	General & Site Facilities	01/03/01	Provide and Remove site Laboratory & Equipment.	Lump Sum	1.000	248501.153	Two Lakh Forty-Eight Thousand Five Hundred and One point One Five Three	248501.153	Two Lakh Forty-Eight Thousand Five Hundred and One point One Five Three
5	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	13261.447	Thirteen Thousand Two Hundred and Sixty-One point Four Four Seven	79568.682	Seventy-Nine Thousand Five Hundred and Sixty-Eight point Six Eight Two
							Grand Total:	348304.912	Three Lakh Forty-Eight Thousand Three Hundred and Four point Nine One Two

This Bill of Quantities (DIVISION 1 :General & Site Facilities) is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	PMP 17-18 3 nos.xlsx	189.90	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126272 **Invitation Reference No. :** 10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 09-Nov-2017 12:30 **Opening Date and Time :** 09-Nov-2017 12:30
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
10/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1.000 - 4.000 Ch. 5.425 - 7.000 Ch. 11.760 - 13.000 of Golapganj-Dhakadaskin-Vadeshwar Road R-251 and providing Resectioning Strengthening & DBS-Wearing Course from Ch. 0.000 - 3.100 Ch. 7.700 - 9.400 Ch. 11.850 - 12.000 Ch. 12.100 - 12.250 Ch. 14.370 - 14.470 Ch. 15.250 - 15.330 and Ch. 15.738 - 15.838 of Daudabad-Daudpur-BhadeswarDhaka Dakshin Road Z-2832 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV
(JVCA - View Details)
(Sub Contractor/Consultant - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	Daily labor	Lump Sum	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
Grand Total:								0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

Pubali Construction Company Ltd.

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	Daily labor	Lump Sum	1	550.001	Five Hundred and Fifty point Zero Zero One	550.001	Five Hundred and Fifty point Zero Zero One
Grand Total:								550.001	Five Hundred and Fifty point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construction Company Ltd.

Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
----------	-------	--------------------	---------------------	------------------	------------------	-----------------------------	---------------------------	------------------------------	----------------------------

Signed

AAH

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

1	N/A	N/A	Daily labor	Lump Sum	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & MS Janmabumi Nirmata (RCN) JV

Taher Brothers Ltd. & Md. Muhibur Rahman JV (JVCA - View Details)									
Schedule of Day works									
.									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	Daily labor	Lump Sum	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV



[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126272 **Invitation Reference No. :** 10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 09-Nov-2017 12:30 **Opening Date and Time :** 09-Nov-2017 12:30
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
10/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1.000 - 4.000 Ch. 5.425 - 7.000 Ch. 11.760 - 13.000 of Golapganj-Dhakadaskin-Vadeshwar Road R-251 and providing Resectioning Strengthening & DBS-Wearing Course from Ch. 0.000 - 3.100 Ch. 7.700 - 9.400 Ch. 11.850 - 12.000 Ch. 12.100 - 12.250 Ch. 14.370 - 14.470 Ch. 15.250 - 15.330 and Ch. 15.738 - 15.838 of Daudabad-Daudpur-BhadeswarDhaka Dakshin Road Z-2832 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

Pubali Construction Company Ltd.

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construction Company Ltd.

Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV

(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV

Taher Brothers Ltd. & Md. Muhibur Rahman JV

(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Signed

আব্দুল হামিদ

কাজী আব্দুল হামিদ-মামুন

সহকারী পরিচালক ও মহাপরিচালক বিভাগ

সড়ক পরিবহন ও সেতু মন্ত্রণালয়

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও মহাপ্রাণক বিভাগ
স্বাক্ষরিত ও মোহাম্মাদ
মহাপ্রাণকাজী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126272 **Invitation Reference No. :** 10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 09-Nov-2017 12:30 **Opening Date and Time :** 09-Nov-2017 12:30
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
10/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1.000 - 4.000 Ch. 5.425 - 7.000 Ch. 11.760 - 13.000 of Golapganj-Dhakadaskin-Vadeshwar Road R-251 and providing Resectioning Strengthening & DBS-Wearing Course from Ch. 0.000 - 3.100 Ch. 7.700 - 9.400 Ch. 11.850 - 12.000 Ch. 12.100 - 12.250 Ch. 14.370 - 14.470 Ch. 15.250 - 15.330 and Ch. 15.738 - 15.838 of Daudabad-Daudpur-BhadeswarDhaka Dakshin Road Z-2832 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV
(JVCA - View Details)
(Sub Contractor/Consultant - View Details)

Bill of Quantities (DIVISION 2 :Earthwork)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cu. metre	536.250	216.722	Two Hundred and Sixteen point Seven Two Two	116217.173	One Lakh Sixteen Thousand Two Hundred and Seventeen point One Seven Three
2	Earth Work	02/05/01	Excavation and Backfill for Structures	Cu. metre	910.350	261.481	Two Hundred and Sixty-One point Four Eight One	238039.228	Two Lakh Thirty-Eight Thousand AND Thirty-Nine point Two Two Eight
3	Earth Work	02/07/01	Preparation of Sub grade 300 mm Depth	Sq. metre	825.000	52.063	Fifty-Two point Zero Six Three	42951.975	Forty-Two Thousand Nine Hundred and Fifty-One point Nine Seven Five
4	Earth Work	02/08/01	Improved Sub grade	Cu. metre	247.500	585.724	Five Hundred and Eighty-Five point Seven Two Four	144966.690	One Lakh Forty-Four Thousand Nine Hundred and Sixty-Six point Six Nine
5	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cu. metre	3358.500	201.619	Two Hundred and One point Six One Nine	677137.412	Six Lakh Seventy-Seven Thousand One Hundred and Thirty-Seven point Four One Two
Grand Total:								1219312.478	Twelve Lakh Nineteen Thousand Three Hundred and Twelve point Four Seven Eight

This Bill of Quantities (DIVISION 2 :Earthwork) is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of 126272.pdf	467.56	Download

Pubali Construction Company Ltd.

Bill of Quantities (DIVISION 2 :Earthwork)


Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
----------	-------	--------------------	---------------------	------------------	----------	-----------------------	---------------------------	------------------------------	----------------------------

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোসাম্মার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

						(BDT)			
1	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cu. metre	536.250	238.501	Two Hundred and Thirty-Eight point Five Zero One	127896.161	One Lakh Twenty-Seven Thousand Eight Hundred and Ninety-Six point One Six One
2	Earth Work	02/05/01	Excavation and Backfill for Structures	Cu. metre	910.350	324.001	Three Hundred and Twenty-Four point Zero Zero One	294954.310	Two Lakh Ninety-Four Thousand Nine Hundred and Fifty-Four point Three One
3	Earth Work	02/07/01	Preparation of Sub grade 300 mm Depth	Sq. metre	825.000	62.101	Sixty-Two point One Zero One	51233.325	Fifty-One Thousand Two Hundred and Thirty-Three point Three Two Five
4	Earth Work	02/08/01	Improved Sub grade	Cu. metre	247.500	824.401	Eight Hundred and Twenty-Four point Four Zero One	204039.248	Two Lakh Four Thousand AND Thirty-Nine point Two Four Eight
5	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cu. metre	3358.500	233.101	Two Hundred and Thirty-Three point One Zero One	782869.709	Seven Lakh Eighty-Two Thousand Eight Hundred and Sixty-Nine point Seven Zero Nine
							Grand Total:	1460992.753	Fourteen Lakh Sixty Thousand Nine Hundred and Ninety-Two point Seven Five Three

This Bill of Quantities (DIVISION 2 :Earthwork) is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construction Company Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Division 2 Earth Work.jpg	180.17	 Download

Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV
(JVCA - View Details)

Bill of Quantities (DIVISION 2 :Earthwork)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cu. metre	536.250	227.783	Two Hundred and Twenty-Seven point Seven Eight Three	122148.634	One Lakh Twenty-Two Thousand One Hundred and Forty-Eight point Six Three Four
2	Earth Work	02/05/01	Excavation and Backfill for Structures	Cu. metre	910.350	284.832	Two Hundred and Eighty-Four point Eight Three Two	259296.811	Two Lakh Fifty-Nine Thousand Two Hundred and Ninety-Six point Eight One One
3	Earth Work	02/07/01	Preparation of Sub grade 300 mm Depth	Sq. metre	825.000	55.922	Fifty-Five point Nine Two Two	46135.650	Forty-Six Thousand One Hundred and Thirty-Five point Six Five
4	Earth Work	02/08/01	Improved Sub grade	Cu. metre	247.500	865.528	Eight Hundred and Sixty-Five point Five Two Eight	214218.180	Two Lakh Fourteen Thousand Two Hundred and Eighteen point One Eight
5	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cu. metre	3358.500	208.208	Two Hundred and Eight point Two Zero Eight	699266.568	Six Lakh Ninety-Nine Thousand Two Hundred and Sixty-Six point Five Six Eight
							Grand Total:	1341065.843	Thirteen Lakh Forty-One Thousand AND Sixty-Five point Eight Four Three

This Bill of Quantities (DIVISION 2 :Earthwork) is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & MS Janmabumi Nirmata (RCN) JV

Taher Brothers Ltd. & Md. Muhibur Rahman JV
(JVCA - View Details)

Bill of Quantities (DIVISION 2 :Earthwork)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cu. metre	536.250	265.065	Two Hundred and Sixty-Five point Zero Six Five	142141.106	One Lakh Forty-Two Thousand One Hundred and Forty-One point One Zero Six

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2	Earth Work	02/05/01	Excavation and Backfill for Structures	Cu. metre	910.350	359.804	Three Hundred and Fifty-Nine point Eight Zero Four	327547.571	Three Lakh Twenty-Seven Thousand Five Hundred and Forty-Seven point Five Seven One
3	Earth Work	02/07/01	Preparation of Sub grade 300 mm Depth	Sq. metre	825.000	68.581	Sixty-Eight point Five Eight One	56579.325	Fifty-Six Thousand Five Hundred and Seventy-Nine point Three Two Five
4	Earth Work	02/08/01	Improved Sub grade	Cu. metre	247.500	915.529	Nine Hundred and Fifteen point Five Two Nine	226593.428	Two Lakh Twenty-Six Thousand Five Hundred and Ninety-Three point Four Two Eight
5	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cu. metre	3358.500	213.713	Two Hundred and Thirteen point Seven One Three	717755.111	Seven Lakh Seventeen Thousand Seven Hundred and Fifty-Five point One One One
							Grand Total:	1470616.541	Fourteen Lakh Seventy Thousand Six Hundred and Sixteen point Five Four One

This Bill of Quantities (DIVISION 2 :Earthwork) is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126272 **Invitation Reference No. :** 10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 09-Nov-2017 12:30 **Opening Date and Time :** 09-Nov-2017 12:30
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
10/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1.000 - 4.000 Ch. 5.425 - 7.000 Ch. 11.760 - 13.000 of Golapganj-Dhakadaskin-Vadeshwar Road R-251 and providing Resectioning Strengthening & DBS-Wearing Course from Ch. 0.000 - 3.100 Ch. 7.700 - 9.400 Ch. 11.850 - 12.000 Ch. 12.100 - 12.250 Ch. 14.370 - 14.470 Ch. 15.250 - 15.330 and Ch. 15.738 - 15.838 of Daudabad-Daudpur-BhadeswarDhaka Dakshin Road Z-2832 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

Bill of Quantities(DIVISION 3 :Pavement Work)

Bill of Quantities


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sq. metre	31576.000	34.168	Thirty-Four point One Six Eight	1078888.768	Ten Lakh Seventy-Eight Thousand Eight Hundred and Eighty-Eight point Seven Six Eight
2	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cu. metre	12.280	15540.966	Fifteen Thousand Five Hundred and Forty point Nine Six Six	190843.062	One Lakh Ninety Thousand Eight Hundred and Forty-Three point Zero Six Two
3	Pavement Work	03/02/01	Sub-Base	Cu. metre	165.000	3981.322	Three Thousand Nine Hundred and Eighty-One point Three Two Two	656918.130	Six Lakh Fifty-Six Thousand Nine Hundred and Eighteen point One Three
4	Pavement Work	03/03/01	Aggregate Base Type-I	Cu. metre	4860.150	5307.467	Five Thousand Three Hundred and Seven point Four Six Seven	25795085.740	Two Crore Fifty-Seven Lakh Ninety-Five Thousand AND Eighty-Five point Seven Four
5	Pavement Work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sq. metre	32401.000	111.312	One Hundred and Eleven point Three One Two	3606620.112	Thirty-Six Lakh Six Thousand Six Hundred and Twenty point One One Two
6	Pavement Work	03/07/01 (a)	Bituminous Tack Coat (Plant Work)	Sq. metre	24557.500	41.812	Forty-One point Eight One Two	1026798.190	Ten Lakh Twenty-Six Thousand Seven Hundred and Ninety-Eight point One Nine
7	Pavement Work	03/07/01 (b)	Bituminous Tack Coat (Labour intensive work)	Sq. metre	491.150	40.144	Forty point One Four Four	19716.726	Nineteen Thousand Seven Hundred and Sixteen point Seven Two Six
8	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cu. metre	2598.170	20736.258	Twenty Thousand Seven Hundred and Thirty-Six point Two Five Eight	53876323.448	Five Crore Eighty-Six Lakh Three Thousand Seven Hundred and Thirty-Six point Two Five Eight
							Sixteen Thousand		

Signed

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম এনালিস্ট ও মাস্টার টেকনিশিয়ান
 সিস্টেম এনালিস্ট ও সফটওয়্যার ইঞ্জিনিয়ার
 বাংলাদেশ সরকার

9	Pavement Work	03/11/01	Premix Bituminous Carpeting	Cu. metre	12.280	16593.254	One Hundred and Ninety-Three point Two Five Four	203765.159	Thousand Seven Hundred and Sixty-Five point One Five Nine
10	Pavement Work	03/13/01	Brick on End Edging	Lin. Metre	13460.000	116.956	One Hundred and Sixteen point Nine Five Six	1574227.760	Fifteen Lakh Seventy-Four Thousand Two Hundred and Twenty-Seven point Seven Six
							Grand Total:	88029187.095	Eight Crore Eighty Lakh Twenty-Nine Thousand One Hundred and Eighty-Seven point Zero Nine Five


This Bill of Quantities(DIVISION 3 :Pavement Work) is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of 126272.pdf	467.56	 Download

Pubali Construction Company Ltd.


Bill of Quantities(DIVISION 3 :Pavement Work)

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sq. metre	31576.000	43.201	Forty-Three point Two Zero One	1364114.776	Thirteen Lakh Sixty-Four Thousand One Hundred and Fourteen point Seven Seven Six
2	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cu. metre	12.280	14159.701	Fourteen Thousand One Hundred and Fifty-Nine point Seven Zero One	173881.128	One Lakh Seventy-Three Thousand Eight Hundred and Eighty-One point One Two Eight
3	Pavement Work	03/02/01	Sub-Base	Cu. metre	165.000	3924.901	Three Thousand Nine Hundred and Twenty-Four point Nine Zero One	647608.665	Six Lakh Forty-Seven Thousand Six Hundred and Eight point Six Six Five
4	Pavement Work	03/03/01	Aggregate Base Type-I	Cu. metre	4860.150	5909.401	Five Thousand Nine Hundred and Nine point Four Zero One	28720575.270	Two Crore Eighty-Seven Lakh Twenty Thousand Five Hundred and Seventy-Five point Two Seven
5	Pavement Work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sq. metre	32401.000	110.701	One Hundred and Ten point Seven Zero One	3586823.101	Thirty-Five Lakh Eighty-Six Thousand Eight Hundred and Twenty-Three point One Zero One
6	Pavement Work	03/07/01 (a)	Bituminous Tack Coat (Plant Work)	Sq. metre	24557.500	41.401	Forty-One point Four Zero One	1016705.058	Ten Lakh Sixteen Thousand Seven Hundred and Five point Zero Five Eight
7	Pavement Work	03/07/01 (b)	Bituminous Tack Coat (Labour intensive work)	Sq. metre	491.150	39.601	Thirty-Nine point Six Zero One	19450.031	Nineteen Thousand Four Hundred and Fifty point Zero Three One
8	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cu. metre	2598.170	18106.201	Eighteen Thousand One Hundred and Six point Two Zero One	47042988.252	Four Crore Seventy Lakh Forty-Two Thousand Nine Hundred and Eighty-Eight point Two Five Two
9	Pavement Work	03/11/01	Premix Bituminous Carpeting	Cu. metre	12.280	14601.601	Fourteen Thousand Six Hundred and One point Six Zero One	179307.660	One Lakh Seventy-
10	Pavement Work	03/13/01	Brick on End Edging	Lin. Metre	13460.000	92.701	Ninety-Two point Seven Zero One	1247755.460	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদর্শন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

									Four Six
								Grand Total:	83999209.401
									Eight Crore Thirty-Nine Lakh Ninety-Nine Thousand Two Hundred and Nine point Four Zero One

This Bill of Quantities(DIVISION 3 :Pavement Work) is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construction Company Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Division 3 Pavement Work ID 126272.pdf	1066.98	 Download

Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV
(JVCA - View Details)

Bill of Quantities(DIVISION 3 :Pavement Work)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sq. metre	31576.000	38.285	Thirty-Eight point Two Eight Five	1208887.160	Twelve Lakh Eight Thousand Eight Hundred and Eighty-Seven point One Six
2	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cu. metre	12.280	16020.051	Sixteen Thousand AND Twenty point Zero Five One	196726.226	One Lakh Ninety-Six Thousand Seven Hundred and Twenty-Six point Two Two Six
3	Pavement Work	03/02/01	Sub-Base	Cu. metre	165.000	4210.111	Four Thousand Two Hundred and Ten point One One One	694668.315	Six Lakh Ninety-Four Thousand Six Hundred and Sixty-Eight point Three One Five
4	Pavement Work	03/03/01	Aggregate Base Type-I	Cu. metre	4860.150	4967.205	Four Thousand Nine Hundred and Sixty-Seven point Two Zero Five	24141361.381	Two Crore Forty-One Lakh Forty-One Thousand Three Hundred and Sixty-One point Three Eight One
5	Pavement Work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sq. metre	32401.000	116.378	One Hundred and Sixteen point Three Seven Eight	3770763.578	Thirty-Seven Lakh Seventy Thousand Seven Hundred and Sixty-Three point Five Seven Eight
6	Pavement Work	03/07/01 (a)	Bituminous Tack Coat (Plant Work)	Sq. metre	24557.500	43.917	Forty-Three point Nine One Seven	1078491.728	Ten Lakh Seventy-Eight Thousand Four Hundred and Ninety-One point Seven Two Eight
7	Pavement Work	03/07/01 (b)	Bituminous Tack Coat (Labour intensive work)	Sq. metre	491.150	40.946	Forty point Nine Four Six	20110.628	Twenty Thousand One Hundred and Ten point Six Two Eight
8	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cu. metre	2598.170	19943.324	Nineteen Thousand Nine Hundred and Forty-Three point Three Two Four	51816146.117	Five Crore Eighteen Lakh Sixteen Thousand One Hundred and Forty-Six point One One Seven
9	Pavement Work	03/11/01	Premix Bituminous Carpeting	Cu. metre	12.280	16389.576	Sixteen Thousand Three Hundred and Eighty-Nine point Five Seven Six	201263.993	Two Lakh One Thousand Two Hundred and Sixty-Three point Nine Nine Three
10	Pavement Work	03/13/01	Brick on End Edging	Lin. Metre	13460.000	100.659	One Hundred point Six Five Nine	1354870.140	Thirteen Lakh Fifty-Four Thousand Eight Hundred and Seventy point One F
							Grand Total:	84483289.266	

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাবনা পল্লীশিল্প ও মহাসড়ক বিভাগ
পাবনা পল্লীশিল্প ও মহাসড়ক বিভাগ
পাবনা পল্লীশিল্প ও মহাসড়ক বিভাগ

This Bill of Quantities(DIVISION 3 :Pavement Work) is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & MS Janmabumi Nirmata (RCN) JV

Taher Brothers Ltd. & Md. Muhibur Rahman JV (JVCA - View Details)									
Bill of Quantities(DIVISION 3 :Pavement Work)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sq. metre	31576.000	47.733	Forty-Seven point Seven Three Three	1507217.208	Fifteen Lakh Seven Thousand Two Hundred and Seventeen point Two Zero Eight
2	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cu. metre	12.280	13055.336	Thirteen Thousand AND Fifty-Five point Three Three Six	160319.526	One Lakh Sixty Thousand Three Hundred and Nineteen point Five Two Six
3	Pavement Work	03/02/01	Sub-Base	Cu. metre	165.000	4360.669	Four Thousand Three Hundred and Sixty point Six Six Nine	719510.385	Seven Lakh Nineteen Thousand Five Hundred and Ten point Three Eight Five
4	Pavement Work	03/03/01	Aggregate Base Type-I	Cu. metre	4860.150	5754.718	Five Thousand Seven Hundred and Fifty-Four point Seven One Eight	27968792.688	Two Crore Seventy-Nine Lakh Sixty-Eight Thousand Seven Hundred and Ninety-Two point Six Eight Eight
5	Pavement Work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sq. metre	32401.000	98.129	Ninety-Eight point One Two Nine	3179477.729	Thirty-One Lakh Seventy-Nine Thousand Four Hundred and Seventy-Seven point Seven Two Nine
6	Pavement Work	03/07/01 (a)	Bituminous Tack Coat (Plant Work)	Sq. metre	24557.500	33.464	Thirty-Three point Four Six Four	821792.180	Eight Lakh Twenty-One Thousand Seven Hundred and Ninety-Two point One Eight
7	Pavement Work	03/07/01 (b)	Bituminous Tack Coat (Labour intensive work)	Sq. metre	491.150	15325.514	Fifteen Thousand Three Hundred and Twenty-Five point Five One Four	7527126.201	Seventy-Five Lakh Twenty-Seven Thousand One Hundred and Twenty-Six point Two Zero One
8	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cu. metre	2598.170	15522.786	Fifteen Thousand Five Hundred and Twenty-Two point Seven Eight Six	40330836.902	Four Crore Three Lakh Thirty Thousand Eight Hundred and Thirty-Six point Nine Zero Two
9	Pavement Work	03/11/01	Premix Bituminous Carpeting	Cu. metre	12.280	13236.817	Thirteen Thousand Two Hundred and Thirty-Six point Eight One Seven	162548.113	One Lakh Sixty-Two Thousand Five Hundred and Forty-Eight point One One Three
10	Pavement Work	03/13/01	Brick on End Edging	Lin. Metre	13460.000	102.871	One Hundred and Two point Eight Seven One	1384643.660	Thirteen Lakh Eighty-Four Thousand Six Hundred and Forty-Three point Six Six
							Grand Total:	83762264.592	Eight Crore Thirty-Seven Lakh Sixty-Two Thousand Two Hundred and Sixty-Four point Five Nine Two

This Bill of Quantities(DIVISION 3 :Pavement Work) is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman

Signed
AAR

কাজী আব্দুল্লাহ আল-মাহমুদ
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বত্ব পরিচয় ও মর্যাদাক্রম বিভাগ
স্বত্ব পরিচয় ও সৌহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126272 **Invitation Reference No. :** 10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 09-Nov-2017 12:30 **Opening Date and Time :** 09-Nov-2017 12:30
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
10/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1.000 - 4.000 Ch. 5.425 - 7.000 Ch. 11.760 - 13.000 of Golapganj-Dhakadaskin-Vadeshwar Road R-251 and providing Resectioning Strengthening & DBS-Wearing Course from Ch. 0.000 - 3.100 Ch. 7.700 - 9.400 Ch. 11.850 - 12.000 Ch. 12.100 - 12.250 Ch. 14.370 - 14.470 Ch. 15.250 - 15.330 and Ch. 15.738 - 15.838 of Daudabad-Daudpur-BhadeswarDhaka Dakshin Road Z-2832 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV
(JVCA - View Details)
(Sub Contractor/Consultant - View Details)

Bill of Quantities (DIVISION 4 :Foundation work)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation Works	04/07/05	Sand Filling	Cu. metre	130.050	766.927	Seven Hundred and Sixty-Six point Nine Two Seven	99738.856	Ninety-Nine Thousand Seven Hundred and Thirty-Eight point Eight Five Six
							Grand Total:	99738.856	Ninety-Nine Thousand Seven Hundred and Thirty-Eight point Eight Five Six

This Bill of Quantities (DIVISION 4 :Foundation work) is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of 126272.pdf	467.56	Download

Pubali Construction Company Ltd.

Bill of Quantities (DIVISION 4 :Foundation work)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation Works	04/07/05	Sand Filling	Cu. metre	130.050	1057.501	One Thousand AND Fifty-Seven point Five Zero One	137528.005	One Lakh Thirty-Seven Thousand Five Hundred and Twenty-Eight point Zero Zero Five
							Grand Total:	137528.005	One Lakh Thirty-Seven Thousand Five Hundred and Twenty-Eight point Zero Zero Five

This Bill of Quantities (DIVISION 4 :Foundation work) is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construction Company Ltd.

Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV
(JVCA - View Details)

Bill of Quantities (DIVISION 4 :Foundation work)

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 পাবলি কনস্ট্রাকশন ওয়ার্কস প্রাইভেট লিমিটেড
 পাবলি কনস্ট্রাকশন ওয়ার্কস প্রাইভেট লিমিটেড
 পাবলি কনস্ট্রাকশন ওয়ার্কস প্রাইভেট লিমিটেড

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation Works	04/07/05	Sand Filling	Cu. metre	130.050	1090.474	One Thousand AND Ninety point Four Seven Four	141816.144	One Lakh Forty-One Thousand Eight Hundred and Sixteen point One Four Four
							Grand Total:	141816.144	One Lakh Forty-One Thousand Eight Hundred and Sixteen point One Four Four

This Bill of Quantities (DIVISION 4 :Foundation work) is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV

Taher Brothers Ltd. & Md. Muhibur Rahman JV (JVCA - View Details)									
Bill of Quantities (DIVISION 4 :Foundation work)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation Works	04/07/05	Sand Filling	Cu. metre	130.050	1174.664	One Thousand One Hundred and Seventy-Four point Six Six Four	152765.053	One Lakh Fifty-Two Thousand Seven Hundred and Sixty-Five point Zero Five Three
							Grand Total:	152765.053	One Lakh Fifty-Two Thousand Seven Hundred and Sixty-Five point Zero Five Three

This Bill of Quantities (DIVISION 4 :Foundation work) is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ
স্বাক্ষর পত্রিকা ও স্টাফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126272 **Invitation Reference No. :** 10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 09-Nov-2017 12:30 **Opening Date and Time :** 09-Nov-2017 12:30
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
10/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1.000 - 4.000 Ch. 5.425 - 7.000 Ch. 11.760 - 13.000 of Golapganj-Dhakadaskin-Vadeshwar Road R-251 and providing Resectioning Strengthening & DBS-Wearing Course from Ch. 0.000 - 3.100 Ch. 7.700 - 9.400 Ch. 11.850 - 12.000 Ch. 12.100 - 12.250 Ch. 14.370 - 14.470 Ch. 15.250 - 15.330 and Ch. 15.738 - 15.838 of Daudabad-Daudpur-BhadeswarDhaka Dakshin Road Z-2832 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

Bill of Quantities (DIVISION 5 :Structures)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling	Sq. Metre	2601.000	518.536	Five Hundred and Eighteen point Five Three Six	1348712.136	Thirteen Lakh Forty-Eight Thousand Seven Hundred and Twelve point One Three Six
2	Structures	05/01/02(a)	Concrete Class as Detailed on Drawings (Class-10) (Concrete Mixer)	Cu. Metre	65.030	7731.497	Seven Thousand Seven Hundred and Thirty-One point Four Nine Seven	502779.250	Five Lakh Two Thousand Seven Hundred and Seventy-Nine point Two Five
3	Structures	05/01/02(b)	Concrete Class-20 (Foundation) (Concrete Mixer)	Cu. Metre	433.510	13599.783	Thirteen Thousand Five Hundred and Ninety-Nine point Seven Eight Three	5895641.928	Fifty-Eight Lakh Ninety-Five Thousand Six Hundred and Forty-One point Nine Two Eight
4	Structures	05/02/02	High Yield Reinforcement Bars	Tonne	37.901	71682.484	Seventy-One Thousand Six Hundred and Eighty-Two point Four Eight Four	2716837.826	Twenty-Seven Lakh Sixteen Thousand Eight Hundred and Thirty-Seven point Eight Two Six
							Grand Total:	10463971.140	One Crore Four Lakh Sixty-Three Thousand Nine Hundred and Seventy-One point One Four

This Bill of Quantities (DIVISION 5 :Structures) is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of 126272.pdf	467.56	Download

Pubali Construction Company Ltd.

Bill of Quantities (DIVISION 5 :Structures)

Bill of Quantities

Signed

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মদ
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling	Sq. Metre	2601.000	421.201	Four Hundred and Twenty-One point Two Zero One	1095543.801	Ten Lakh Ninety-Five Thousand Five Hundred and Forty-Three point Eight Zero One
2	Structures	05/01/02(a)	Concrete Class as Detailed on Drawings (Class-10) (Concrete Mixer)	Cu. Metre	65.030	7619.401	Seven Thousand Six Hundred and Nineteen point Four Zero One	495489.647	Four Lakh Ninety-Five Thousand Four Hundred and Eighty-Nine point Six Four Seven
3	Structures	05/01/02(b)	Concrete Class-20 (Foundation) (Concrete Mixer)	Cu. Metre	433.510	10732.501	Ten Thousand Seven Hundred and Thirty-Two point Five Zero One	4652646.509	Forty-Six Lakh Fifty-Two Thousand Six Hundred and Forty-Six point Five Zero Nine
4	Structures	05/02/02	High Yield Reinforcement Bars	Tonne	37.901	85712.401	Eighty-Five Thousand Seven Hundred and Twelve point Four Zero One	3248585.710	Thirty-Two Lakh Forty-Eight Thousand Five Hundred and Eighty-Five point Seven One
							Grand Total:	9492265.667	Ninety-Four Lakh Ninety-Two Thousand Two Hundred and Sixty-Five point Six Six Seven

This Bill of Quantities (DIVISION 5 :Structures) is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construction Company Ltd.

Rana Builders (Pvt.) Ltd. Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV (JVCA - View Details)									
Bill of Quantities (DIVISION 5 :Structures)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling	Sq. Metre	2601.000	441.611	Four Hundred and Forty-One point Six One One	1148630.211	Eleven Lakh Forty-Eight Thousand Six Hundred and Thirty point Two One One
2	Structures	05/01/02(a)	Concrete Class as Detailed on Drawings (Class-10) (Concrete Mixer)	Cu. Metre	65.030	7790.004	Seven Thousand Seven Hundred and Ninety point Zero Zero Four	506583.960	Five Lakh Six Thousand Five Hundred and Eighty-Three point Nine Six
3	Structures	05/01/02(b)	Concrete Class-20 (Foundation) (Concrete Mixer)	Cu. Metre	433.510	12331.279	Twelve Thousand Three Hundred and Thirty-One point Two Seven Nine	5345732.759	Fifty-Three Lakh Forty-Five Thousand Seven Hundred and Thirty-Two point Seven Five Nine
4	Structures	05/02/02	High Yield Reinforcement Bars	Tonne	37.901	68147.124	Sixty-Eight Thousand One Hundred and Forty-Seven point One Two Four	2582844.147	Twenty-Five Lakh Eighty-Two Thousand Eight Hundred and Forty-Four point One Four Seven
							Grand Total:	9583791.077	Ninety-Five Lakh Eighty-Three Thousand Seven Hundred and Ninety-One point Zero Seven Seven

This Bill of Quantities (DIVISION 5 :Structures) is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & MS Janmabumi Nirmata (RCN) JV

Taher Brothers Ltd. & Md. Muhibur Rahman JV (JVCA - View Details)									
Bill of Quantities (DIVISION 5 :Structures)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling	Sq. Metre	2601.000	488.117	Four Hundred and Eighty-Eight point One One Seven	1269592.317	Twelve Lakh Ninety-Five Thousand Five Hundred and Ninety-Two point Three One Seven

Signed
AAR
কাজী আব্দুল্লাহ আল-মাহমুদ
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

									Seven
2	Structures	05/01/02(a)	Concrete Class as Detailed on Drawings (Class-10) (Concrete Mixer)	Cu. Metre	65.030	8006.397	Eight Thousand AND Six point Three Nine Seven	520655.997	Five Lakh Twenty Thousand Six Hundred and Fifty-Five point Nine Nine Seven
3	Structures	05/01/02(b)	Concrete Class-20 (Foundation) (Concrete Mixer)	Cu. Metre	433.510	10905.608	Ten Thousand Nine Hundred and Five point Six Zero Eight	4727690.124	Forty-Seven Lakh Twenty-Seven Thousand Six Hundred and Ninety point One Two Four
4	Structures	05/02/02	High Yield Reinforcement Bars	Tonne	37.901	85563.987	Eighty-Five Thousand Five Hundred and Sixty-Three point Nine Eight Seven	3242960.671	Thirty-Two Lakh Forty-Two Thousand Nine Hundred and Sixty point Six Seven One
							Grand Total:	9760899.109	Ninety-Seven Lakh Sixty Thousand Eight Hundred and Ninety-Nine point One Zero Nine

This Bill of Quantities (DIVISION 5 :Structures) is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মর্যাদাসিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126272 **Invitation Reference No. :** 10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 09-Nov-2017 12:30 **Opening Date and Time :** 09-Nov-2017 12:30
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
10/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1.000 - 4.000 Ch. 5.425 - 7.000 Ch. 11.760 - 13.000 of Golapganj-Dhakadaskin-Vadeshwar Road R-251 and providing Resectioning Strengthening & DBS-Wearing Course from Ch. 0.000 - 3.100 Ch. 7.700 - 9.400 Ch. 11.850 - 12.000 Ch. 12.100 - 12.250 Ch. 14.370 - 14.470 Ch. 15.250 - 15.330 and Ch. 15.738 - 15.838 of Daudabad-Daudpur-BhadeswarDhaka Dakshin Road Z-2832 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

Bill of Quantities (DIVISION 6 :Incidental)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq. metre	530.300	1055.174	One Thousand AND Fifty-Five point One Seven Four	559558.772	Five Lakh Fifty-Nine Thousand Five Hundred and Fifty-Eight point Seven Seven Two
2	Incidental	06/10/01	Traffic Signs	Number	20.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	138024.740	One Lakh Thirty-Eight Thousand AND Twenty-Four point Seven Four
3	Incidental	06/10/02	Sign Post	Number	20.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	61452.500	Sixty-One Thousand Four Hundred and Fifty-Two point Five
4	Incidental	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	Lin. Metre	124.000	5769.573	Five Thousand Seven Hundred and Sixty-Nine point Five Seven Three	715427.052	Seven Lakh Fifteen Thousand Four Hundred and Twenty-Seven point Zero Five Two
Grand Total:								1474463.064	Fourteen Lakh Seventy-Four Thousand Four Hundred and Sixty-Three point Zero Six Four

This Bill of Quantities (DIVISION 6 :Incidental) is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of 126272.pdf	467.56	Download

Pubali Construction Company Ltd.

Bill of Quantities (DIVISION 6 :Incidental)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
----------	-------	--------------------	---------------------	------------------	----------	-----------------------------	---------------------------	------------------------------	----------------------------

Signed

কাজী আব্দুল আল-মামুন
 মোরামার
 সচিব পরিদপ ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Sl. No.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq. metre	530.300	962.101	Nine Hundred and Sixty-Two point One Zero One	510202.160	Five Lakh Ten Thousand Two Hundred and Two point One Six
2	Incidental	06/10/01	Traffic Signs	Number	20.000	6210.901	Six Thousand Two Hundred and Ten point Nine Zero One	124218.020	One Lakh Twenty-Four Thousand Two Hundred and Eighteen point Zero Two
3	Incidental	06/10/02	Sign Post	Number	20.000	2765.701	Two Thousand Seven Hundred and Sixty-Five point Seven Zero One	55314.020	Fifty-Five Thousand Three Hundred and Fourteen point Zero Two
4	Incidental	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	Lin. Metre	124.000	5941.801	Five Thousand Nine Hundred and Forty-One point Eight Zero One	736783.324	Seven Lakh Thirty-Six Thousand Seven Hundred and Eighty-Three point Three Two Four
Grand Total:								1426517.524	Fourteen Lakh Twenty-Six Thousand Five Hundred and Seventeen point Five Two Four

This Bill of Quantities (DIVISION 6 :Incidental) is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construction Company Ltd.

Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV (JVCA - View Details)									
Bill of Quantities (DIVISION 6 :Incidental)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq. metre	530.300	830.662	Eight Hundred and Thirty point Six Six Two	440500.059	Four Lakh Forty Thousand Five Hundred point Zero Five Nine
2	Incidental	06/10/01	Traffic Signs	Number	20.000	5377.093	Five Thousand Three Hundred and Seventy-Seven point Zero Nine Three	107541.860	One Lakh Seven Thousand Five Hundred and Forty-One point Eight Six
3	Incidental	06/10/02	Sign Post	Number	20.000	2396.647	Two Thousand Three Hundred and Ninety-Six point Six Four Seven	47932.940	Forty-Seven Thousand Nine Hundred and Thirty-Two point Nine Four
4	Incidental	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	Lin. Metre	124.000	5241.761	Five Thousand Two Hundred and Forty-One point Seven Six One	649978.364	Six Lakh Forty-Nine Thousand Nine Hundred and Seventy-Eight point Three Six Four
Grand Total:								1245953.223	Twelve Lakh Forty-Five Thousand Nine Hundred and Fifty-Three point Two Two Three

This Bill of Quantities (DIVISION 6 :Incidental) is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV

Taher Brothers Ltd. & Md. Muhibur Rahman JV (JVCA - View Details)									
Bill of Quantities (DIVISION 6 :Incidental)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq. metre	530.300	793.074	Seven Hundred and Ninety-Three point Zero	420567.142	Four Lakh Twenty Thousand Five Hundred and Sixty-Seven point One Four Two

Signed
AAR

কাজী আব্দুল্লাহ আল-মাহমুদ
মোহাম্মাদ
স্বাক্ষরিত এবং মোহাম্মদ মাহমুদ
স্বাক্ষরিত এবং মোহাম্মদ মাহমুদ
স্বাক্ষরিত এবং মোহাম্মদ মাহমুদ

			spray application)				Seven Four		Seven point One Four Two
2	Incidental	06/10/01	Traffic Signs	Number	20.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	138024.740	One Lakh Thirty-Eight Thousand AND Twenty-Four point Seven Four
3	Incidental	06/10/02	Sign Post	Number	20.000	3441.339	Three Thousand Four Hundred and Forty-One point Three Three Nine	68826.780	Sixty-Eight Thousand Eight Hundred and Twenty-Six point Seven Eight
4	Incidental	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	Lin. Metre	124.000	6272.667	Six Thousand Two Hundred and Seventy-Two point Six Six Seven	777810.708	Seven Lakh Seventy-Seven Thousand Eight Hundred and Ten point Seven Zero Eight
							Grand Total:	1405229.370	Fourteen Lakh Five Thousand Two Hundred and Twenty-Nine point Three Seven

This Bill of Quantities (DIVISION 6 :Incidental) is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Signed
AAH
কাজী আব্দুল্লাহ আল-মামুন
আওয়ামার
নব্ব্ব পরিষদ ও মহাসচিব বিভাগ
নব্ব্ব পরিষদ ও সেই অফিসের
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	126272	Invitation Reference No. :	10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	09-Nov-2017 12:30	Opening Date and Time :	09-Nov-2017 12:30
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470 , Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)


Form Name	Pubali Construction Company Ltd. Amount in (BDT)	Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV Amount in (BDT)	M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV Amount in (BDT)	Taher Brothers Ltd. & Md. Muhibur Rahman JV Amount in (BDT)
Bill of Quantities (DIVISION 1 :General & Site Facilities)	422588.427	78919.028	130477.158	348304.912
Unconditional Discount Form	0.000	0.000	0.000	0.000
Bill of Quantities (DIVISION 2 :Earthwork)	1460992.753	1341065.843	1219312.478	1470616.541
Bill of Quantities (DIVISION 3 :Pavement Work)	83999209.401	84483289.266	88029187.095	83762264.592
Bill of Quantities (DIVISION 4 :Foundation work)	137528.005	141816.144	99738.856	152765.053
Bill of Quantities (DIVISION 5 :Structures)	9492265.667	9583791.077	10463971.140	9760899.109
Bill of Quantities (DIVISION 6 :Incidental)	1426517.524	1245953.223	1474463.064	1405229.370
Grand Total	96939101.777	96874834.581	101417149.791	96900079.577

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক বিকাশ
 নতুন পরিচয় ও নতুন মর্যাদার
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126272 **Invitation Reference No. :** 10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 09-Nov-2017 12:30 **Opening Date and Time :** 09-Nov-2017 12:30
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
10/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1.000 - 4.000 Ch. 5.425 - 7.000 Ch. 11.760 - 13.000 of Golapganj-Dhakadaskin-Vadeshwar Road R-251 and providing Resectioning Strengthening & DBS-Wearing Course from Ch. 0.000 - 3.100 Ch. 7.700 - 9.400 Ch. 11.850 - 12.000 Ch. 12.100 - 12.250 Ch. 14.370 - 14.470 Ch. 15.250 - 15.330 and Ch. 15.738 - 15.838 of Daudabad-Daudpur-BhadeswarDhaka Dakshin Road Z-2832 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV
(JVCA - View Details)
(Sub Contractor/Consultant - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	98.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	11140771821.68

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

Pubali Construction Company Ltd.
Past Performance Evaluation and rating matrix for different aspects
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT
Past Performance Evaluation and rating matrix for different aspects
SI

Signed
 AAH
 কাজী আব্দুল আল-মুয়িন
 মোয়াম্মার
 শ্রদ্ধা পরিচালনা ও মহাপ্রদত্ত বিভাগ
 শ্রদ্ধা পরিচালনা ও শ্রদ্ধা পরিচালনা
 শ্রদ্ধা পরিচালনা ও শ্রদ্ধা পরিচালনা

Sl. No	Aspects of Evaluation	Measure of Rating	Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	2.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6541669973.00
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree


In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construction Company Ltd.

Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	104.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	12049440902.75
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV

Taher Brothers Ltd. & Md. Muhibur Rahman JV (JVCA - View Details)	
Past Performance Evaluation and rating matrix for different aspects	
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.	
Past Performance Evaluation and rating matrix for different aspects	



কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও স্টাফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	95.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	7498317410.70
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও মোহাম্মাদ
মহাপ্রকল্প পরিচালক
বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126272 **Invitation Reference No. :** 10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 09-Nov-2017 12:30 **Opening Date and Time :** 09-Nov-2017 12:30
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
10/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1.000 - 4.000 Ch. 5.425 - 7.000 Ch. 11.760 - 13.000 of Golapganj-Dhakadaskin-Vadeshwar Road R-251 and providing Resectioning Strengthening & DBS-Wearing Course from Ch. 0.000 - 3.100 Ch. 7.700 - 9.400 Ch. 11.850 - 12.000 Ch. 12.100 - 12.250 Ch. 14.370 - 14.470 Ch. 15.250 - 15.330 and Ch. 15.738 - 15.838 of Daudabad-Daudpur-BhadeswarDhaka Dakshin Road Z-2832 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV
(JVCA - View Details)
(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4


Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)










Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Mix Asphalt Batching Plant (40-60 Ton/Hour)	Good	Owned	1 No
Asphalt Paver Machine	Good	Owned	2 Nos
Motor Grader 120 HP	Good	Owned	1 No
Vibratory Roller 10 Tonne	Good	Owned	2 Nos
Pneumatic Tyre Roller 10 Tonne	Good	Owned	2 Nos
Pay Loader	Good	Owned	1 No
Dump Trucks 6-10 Tonne	Good	Owned	10 Nos
Excavator	Good	Owned	1 No
Bitumen Distributor	Good	Owned	2 Nos
Water Tanker	Good	Owned	1 No
Bitumen pressure sprayer (Truck mounted)	Good	Owned	1 No
Sit-on Type Thermoplastic Road marking machine	Good	Owned	1 No
Generator	Good	Owned	1 No

5.	
Elements of Activity	Brief description of Activity
None	None

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Equipment List of- Jamil Iqbal.pdf	1681.75	 Download
2	-	Hired Equipments List and Agreement.pdf	2222.23	 Download
3	-	Equipment - jamil -Part-03.pdf	2434.06	 Download
4	-	Equipment - amil -Part-02.pdf	2345.86	 Download
5	-	Equipment jamil -Part- 01.pdf	2312.33	 Download
6	-	Bashi_Equipments List-2016 Part-1.pdf	2738.56	 Download
7	-	Bashi_Equipments List-2016 Part-2.pdf	2748.34	 Download
8	-	Asphalt Batch Plant documents Jamil Iqbal.pdf	2791.97	 Download
9	Work Plan (ITT 25.1(h))	Work plan 126272.pdf	253.32	 Download

Pubali Construction Company Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant (Hot Mix)-75-90 Ton/Hour, Japan	Good	Owned	Owned
Asphalt Paver Machine	Good	Owned	Owned
Motor Grader 175 HP	Good	Owned	Owned
Motor Grader 175 HP	Good	Owned	Owned
Vibrator Roller, CAT-CS533C, 10 Tonne	Good	Owned	Owned
Vibrator Roller, CAT-CS533C, 10 Tonne	Good	Owned	Owned
Pneumatic Tyre Roller, Sakai, 10 Tonne	Good	Owned	Owned
Pneumatic Tyre Roller, Sakai, 10 Tonne	Good	Owned	Owned
Pay Loader, 40MT	Good	Owned	Owned
Dump Trucks, Nissan, CVB52AH-97, 335HP, 20 Tonne	Good	Owned	Owned
Dump Trucks, Nissan, CVB52AH, 335HP, 20 Tonne	Good	Owned	Owned
Dump Trucks, Nissan UD, CVB53AH-99, 15-20 Tonne	Good	Owned	Owned
Dump Trucks, Nissan UD, CVB53AH-99, 15-20 Tonne	Good	Owned	Owned
Dump Trucks, Nissan UD, CVB53AH-99, 15-20 Tonne	Good	Owned	Owned
Dump Trucks, Nissan UD, CVB53AH-99, 15-20 Tonne	Good	Owned	Owned
Drum Truck TATA 1615TC-99 145HP 13 Tonne	Good	Owned	Owned
Drum Truck TATA 1615TC-99 145HP 13 Tonne	Good	Owned	Owned
Drum Truck Isuzu V-295-97, 295HP 15 Tonne	Good	Owned	Owned
Drum Truck Isuzu V-295-97, 295HP 15 Tonne	Good	Owned	Owned
Excavator, DAEWOO, LCV-220, 110KW 0.7m3	Good	Owned	Owned
Bitumen Distributor, MITSUBISI, 8 Tonne	Good	Owned	Owned
Water Tanker 3000 Liters	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	Owned
Generator 500KVA 520PS	Good	Owned	Owned

Signed
AAM

কাজী আব্দুল আল-মামুন
মোঃ আমান
পল্লী পরিদপ্তর ও মহাপ্রকল্প বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

5.	
Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construction Company Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan and Method 126272.pdf	2675.04	 Download

Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Mapped Copy	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
Mapped Copy	Mapped Copy

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & MS Janmabumi Nirmata (RCN) JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan-.pdf	169.38	 Download

Taher Brothers Ltd. & Md. Muhibur Rahman JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
1	New	Owned	Attached

5.

Elements of Activity	Brief description of Activity
JV Agreement is Enclosed	JV Agreement is Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman

Signed
AAR
কাজী আব্দুল্লাহ আল-মাহমুদ
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও সীল মোহাম্মদ
মোহাম্মাদুল্লাহ আল-মাহমুদ

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan.jpg	142.99	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
স্বাক্ষরকারী
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126272 **Invitation Reference No. :** 10/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 09-Nov-2017 12:30 **Opening Date and Time :** 09-Nov-2017 12:30
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1+000 - 4+000, Ch. 5+425 - 7+000, Ch. 11+760 - 13+000 of Golapganj-Dhakadaskin-Vadeshwar Road (R-251) and providing Resectioning, Strengthening & DBS-Wearing Course from Ch. 0+000 - 3+100, Ch. 7+700 - 9+400, Ch. 11+850 - 12+000, Ch. 12+100 - 12+250, Ch. 14+370 - 14+470, Ch. 15+250 - 15+330 and Ch. 15+738 - 15+838 of Daudabad-Daudpur-Bhadeswar(Dhaka Dakshin) Road (Z-2832) under Sylhet Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
10/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major providing Aggregate Base Type-1 & DBS-Wearing Course from Ch. 1.000 - 4.000 Ch. 5.425 - 7.000 Ch. 11.760 - 13.000 of Golapganj-Dhakadaskin-Vadeshwar Road R-251 and providing Resectioning Strengthening & DBS-Wearing Course from Ch. 0.000 - 3.100 Ch. 7.700 - 9.400 Ch. 11.850 - 12.000 Ch. 12.100 - 12.250 Ch. 14.370 - 14.470 Ch. 15.250 - 15.330 and Ch. 15.738 - 15.838 of Daudabad-Daudpur-BhadeswarDhaka Dakshin Road Z-2832 under Sylhet Road Division of Road Zone Sylhet during the year 2017-2018.

M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV
(JVCA - View Details)
(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S. Md. Jamil Iqbal
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msjamiliqbal@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	18 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/07/2014-2015	Widening of Pavement by Providing ISG, Sub-Base, Aggregate Base Type-I & DBS- Wearing Course at 2nd (P), 3rd, 4th, 5th (P), 6th, 7th (P), 17 (P) to 33rd (P) KM of Naogaon-Badalgachi-Patnitala Road under Road division, Naogaon, during the year 2014-2015	Prime Contractor	08/07/2015	24/05/2016	203333778.730	Executive Engineer, RHD, Road Division, Naogaon.	* Earth Works = 24784.55 * Sub-Base = 9351.000 Cum * Aggregate base type-I = 9350.940 Cum * DBS - Wearing Course(Plant Method) = 6838.683 Cum * RCC U-Drain & Slab for U-Drain = 200.000 LM

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ
 নতুন পরিচয় ও মর্যাদাক্রম
 বাংলাদেশ সরকার

E-GP-01/GZ/2014-15	Rehabilitation work by Overlay at Ch. 0+000 to Ch. 35+000 of Takerhat-Gopalganj-Ghonapara (R 850) Road under Road Division Gopalganj during the year 2014-2015	Prime Contractor	12/11/2014	12/11/2014	176551847.500	Executive Engineer, RHD, Road Division, Gopalganj.	base type-I * Bituminous Prime Coat * Bituminous Tack Coat * DBS - Wearing Course * Road marking- Thermoplastic material * Bullah palisiding * RCC palisiding * Concrete side ditch / U-drain
--------------------	--	------------------	------------	------------	---------------	--	--

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-17	897866941.210
2015-16	1057580869.680
2014-15	1064796302.240
2013-14	784606755.370
2012-13	808258499.980

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MD. MOYENUDDIN (BASHI)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	md.moyenuddin@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer, RHD, Gopalganj Zone, Gopalganj 0266871965 acegopalganj@gmail.com	DBS Base Course - 3906.335cum, DBS Wearing Course - 7573.48 cum & Base Type-I 4768.720 cum have completed.
: e- GP/16/ACE Khu/DRIP/2015-2016. Tender ID-29789	Improvement of Raod No. Z-7610 (10.302 Km) & Z-7618 (6.00 Km) of Satkhira Road Division under District Road Improvement Project (Khulna Zone) during the year 2015-2016.	Prime Contractor	01.12.2015	20.06.2016	111298958.650	Executive Engineer (C.C), RHD, Road Division, Satkhira.	1. Earth work = 60,694.86 cum 2. Sub- Base = 1688.775 cum 3. Aggregate Base Type - II = 7385.92 cum 4. DBS-wearing Course = 3154.44 cum 5. RCC Box Culvert (3.0m x 3.0m x 10.250m)

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	
2013-2014	
2014-2015	
2015-2016	

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


2016-2017

2766279147.850

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2008-2009).pdf	236.88	 Download
2	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2007-2008).pdf	172.74	 Download
3	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2012-2013).pdf	1149.05	 Download
4	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2011-2012).pdf	365.78	 Download
5	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2010-2011).pdf	1023.32	 Download
6	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2013-2014).pdf	1900.20	 Download
7	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2015-2016).pdf	1790.38	 Download
8	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2014-2015).pdf	2461.81	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience -jamil- 13-14.pdf	2300.19	 Download
10	General Experience Certificates (ITT 15.1(a))	Experience (2009-2010).pdf	515.80	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience -jamil-11-12.pdf	1586.47	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience Jamil Iqbal 2001-11.pdf	1729.36	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience -jamil- 15-16.pdf	887.18	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience -jamil-14-15 Part-2.pdf	1534.04	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience-jamil - 14-15 Part-1.pdf	1362.48	 Download
16	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2016-2017).pdf	1583.43	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience - jamil- 12-13.pdf	1837.93	 Download
18	Valid Trade License (ITT 25.1.(f))	Trade License Jamil 2017-18.pdf	789.12	 Download
19	Valid Trade License (ITT 25.1.(f))	Bashi_Tread License (2017-2018).pdf	1423.27	 Download
20	TIN Certificate (ITT 25.1(g))	TIN of Md Jamil Iqbal 2016-17.pdf	1193.92	 Download
21	TIN Certificate (ITT 25.1(g))	Bashi_TIN Certificate (2016-2017).pdf	202.96	 Download
22	VAT Certificate (ITT 25.1(g))	VAT Jamil Iqbal.pdf	753.34	 Download
23	VAT Certificate (ITT 25.1(g))	Bashi_Vat Certificate 11 Digits.jpg	417.63	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-2.pdf	2611.69	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-3.pdf	2417.16	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2016-17.pdf	2436.29	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary Jamil.pdf	392.99	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-1.pdf	1902.89	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-4.pdf	2623.34	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-2.pdf	2333.23	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-3.pdf	2608.00	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-1.pdf	1873.10	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2013-14 Part-2.pdf	2000.46	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2013-14 Part-1.pdf	2503.01	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 3 of 4).pdf	2133.42	 Download

Signed

 কাজী আব্দুল আল-মুয়িন
 মোরাদপুর
 শ্রদ্ধা পরিদপন ও মহাপ্রদত্ত বিভাগ
 শ্রদ্ধা পরিদপন ও মোহা মহাপ্রদত্ত
 শ্রদ্ধা পরিদপন ও মোহা মহাপ্রদত্ত

36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 4 of 4).pdf	1793.47	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2012-13 Part-1.pdf	2470.38	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2012-13 Part-2.pdf	2025.30	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 2 of 3).pdf	2172.20	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 3 of 3).pdf	2329.39	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 1 of 4).pdf	1326.50	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 2 of 4).pdf	2533.19	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 1 of 3).pdf	1607.17	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 2 of 3).pdf	2188.87	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 3 of 3).pdf	1953.17	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 1 of 3).pdf	1592.97	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 2 of 2).pdf	2659.82	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 1 of 3).pdf	1713.56	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 2 of 3).pdf	2089.37	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 3 of 3).pdf	1972.33	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report of Jamil Iqbal 2013-17.pdf	1578.33	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report of MMB 2013-17.pdf	1051.52	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 1 of 2).pdf	2217.14	 Download
54	Specific Experience Certificates (ITT 15.1(b))	IPC and CMS of Gopalgonj ID 9568.pdf	563.94	 Download
55	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Satkhira Bashi.pdf	287.95	 Download
56	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Faridpur Bashi.pdf	74.37	 Download
57	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Naogaon Jamil Iqbal.pdf	2616.94	 Download
58	Financial Capacity Certificates (ITT 16)	Solvency Jamil 22 Oct 17.pdf	617.92	 Download
59	-	Analysis of 126272.pdf	467.56	 Download
60	Financial Capacity Certificates (ITT 16)	Credit Line for 126272 MMB.jpg	360.91	 Download
61	Financial Capacity Certificates (ITT 16)	Credit Line for 126272 JI.pdf	1148.12	 Download
62	-	Methodology for 126272.pdf	559.50	 Download
63	-	Tenderer Capacity 126272.pdf	1463.57	 Download

Pubali Construction Company Ltd.

**Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]**

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Pubali Construction Co
2. Registered e-mail ID of the Tenderer / JVCA Partner:	pcdetender@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	39 Years
4.2 Specific Experience in Construction Works of Tenderer	

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষরিত ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষর পত্রিকায় ও সীল মর্যাদায়
পাঠ্যক্রমিকী বাংলাদেশ সরকার






Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Description with justifications of the similarity compared to the PE's requirements
PMP 2009-010/07/Overlay	Periodic Maintenance Program 2009-2010 (1st Tranche): Contract Package No.: PMP 2009-010/07/Overlay works (Tranche-1) under Planning & Maintenance Wing, Roads & Highways Department.	Prime Contractor	19 April 2010	15 June 2011	147948151.870	Chief Engineer, RHD, Sarak Bhaban, Ramna, Dhaka.	Earth Shoulder: 610.20 m3 Hard Shoulder: 2,025.0m3 Aggregate Base Type-I: 6961.95 m3 Bituminous Prime Coat: 45,079.95 sqm. Bituminous Tack Coat: 1,61,874.96 sqm. DBS Wearing Course: 10,056.74cum. Road Marking: 1,361.50 sqm. Saucer Drain : 2,600 L.meter Side Ditch/U Drain with Cover slab: 2,600 meter
PMP 2007-08/19/Overlay	PMP 2007-08/19/Overlay works (Tranche-3) under RHD, Dist.-Rajbari.	Prime Contractor	6 July 2008	31 December 2009	96514634.010	Additional Chief Engineer, RHD, Planning & Maintenance Wing, Sarak Bhaban, Ramna, Dhaka	DBS Wearing Course (Plant Method): 1,063.95m3 DBS Wearing Course (50mm thick- Avg.) : 9,473.889 m3 Bituminous Tack Coat: 1,98,044.251 sqm. Earth Shoulder: 10,301.25 m3 Road Marking: 2,720.00 sqm.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	1371088052.000
2015-2016	1305798145.000
2014-2015	1293141000.000
2013-2014	1277521454.000
2012-2013	1294121322.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construction Company Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience 126272.pdf	2180.04	 Download
2	Specific Experience Certificates (ITT 15.1(b))	Specific Experience 126272.pdf	1090.80	 Download
3	Financial Capacity Certificates (ITT 16)	Credit Line Certificate, Tender ID- 126272.jpg	272.59	 Download
4	Valid Trade License (ITT 25.1.(f))	Valid Trade License 2017-2018.pdf	1222.23	 Download
5	TIN Certificate (ITT 25.1(g))	TIN Certificate P.jpg	454.04	 Download
6	VAT Certificate (ITT 25.1(g))	VAT Certificate P.jpg	237.57	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report Last Five Years .pdf	2271.57	 Download

Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


















Signed
AAM


কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

4.1 Qualification Information of the Tenderer							
Description	Tenderer's Response						
1. Name of the Tenderer / JVCA Partner:	Rana Builders (Pvt.) Ltd., Ohiduzzaman Chowdhury & MS Janmabumi Nirmata (RCN) JV.						
2. Registered e-mail ID of the Tenderer / JVCA Partner:	asbsrcn11@yahoo.com						
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	29 years						
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DKZ/40/2010-2011/R-01	8 Laning at 4th 5th & 6th Km on f Jatrabari-Katchpur Road of widening pavement at New 4 lane under Narayangonj Road Division	Prime Contractor	05/01/2012	15/10/2014	368082530.900	Executive Engineer RHD Road Division Narayangonj	As Stated Above
17(Seventeen)/ACE/SZ/2015-2016 Tender ID No. 31234	Widening and Strengthening of existing pavement with surfacing at different km (0+000 to 18+000) of Dorbost Kanaighat Shahbag Road (Z-2011) under Sylhet Road Division, and DBS Wearing Course at Ch. 0+000 to 02+900 of Shaistaganj - Puranbazar - Kalimnagar Road (Z-2009) under Habigonj Road Division during the year 2015-2016.	Prime Contractor	07/01/2016	26/12/2016	192096617.730	Executive Engineer RHD Road Division Sylhet	As Stated Above
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year	Amount (Taka or Equivalent Taka)						
2013-2017	2409888180.550						

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & MS Janmabumi Nirmata (RCN) JV





























S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	VAT Certificate (ITT 25.1(g))	VAT Certificate OC.pdf	496.38	 Download
2	VAT Certificate (ITT 25.1(g))	VAT Certificate JN.pdf	223.38	 Download
3	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digit Rana Builders Pvt. Ltd....jpg	620.55	 Download
4	Valid Trade License (ITT 25.1.(f))	Trade License OC.pdf	446.08	 Download
5	Valid Trade License (ITT 25.1.(f))	Trade License JN.pdf	449.57	 Download
6	Valid Trade License (ITT 25.1.(f))	Trade License RBL 2017-2018.pdf	786.96	 Download
7	TIN Certificate (ITT 25.1(g))	TIN Certificate OC.pdf	314.14	 Download
8	TIN Certificate (ITT 25.1(g))	TIN Certificate JN.pdf	430.11	 Download
9	TIN Certificate (ITT 25.1(g))	Tin Certificate Rana Builders (Pvt.) Ltd....pdf	221.94	 Download
10	TIN Certificate (ITT 25.1(g))	Tin Certificate Rana Builders (Pvt.) Ltd..jpg	281.41	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	 Download
17	Average Annual Construction Turnover Certificate	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	 Download









Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও ব্যবস্থাপক বিভাগ
 নতুন পরিচালন ও সফটওয়্যার
 নগরসংস্কারী বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-01.pdf	972.44	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-02.pdf	710.67	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-03.pdf	923.05	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-04.pdf	758.68	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-05.pdf	1266.39	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover 2011 to 2017..xls	53.40	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 RBL JV IMG 0001(1).pdf	2631.94	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017, RBL.pdf	1277.20	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2016-2017.Part.pdf	848.85	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 13-14.zip	2423.18	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 90 to 102 2015-2016..pdf	1915.53	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 103 to 116- 2015-2016..pdf	2448.13	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 60 to 74 2015-2016..pdf	2395.48	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 75 to 89 2015-2016..pdf	2541.89	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 18 to 32 2015-2016..pdf	2267.20	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 33 to 45 2015-2016..pdf	2174.94	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 46 to 59 2015-2016..pdf	2589.00	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 14-15.zip	2266.65	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 01 to 17 2015-2016..pdf	2544.07	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 11-12.zip	1953.75	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 12-13.zip	1745.69	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2016-2017-02 OC.zip	1410.54	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2013-2015-01 OC.zip	1438.31	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Payment Certificate 2013-2017..pdf	286.07	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-02 OC.zip	2284.49	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-03 OC.zip	681.39	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-06 OC.zip	2471.29	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-05 OC.zip	1640.72	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-04 OC.zip	2196.40	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-03 OC.zip	2257.60	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-02 OC.zip	1935.50	 কাজী আব্দুল করিম প্রোগ্রামার নতুন পরিচয় ও মহাপ্রকৃতি বিভাগ নতুন পরিচয় ও সোহৃ মহাপ্রকৃতি বাংলাদেশ সরকার
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-01 OC.zip	2656.82	
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-04 OC.zip	2492.58	

52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-03 OC.zip	1698.83	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-02 OC.zip	2184.00	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-01 OC.zip	2389.48	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-01 OC.zip	2044.16	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-02 OC.zip	1936.32	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-01 OC.zip	1550.55	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-02 OC.zip	1851.18	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-01 OC.zip	1343.66	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2016-2017-02 JN.zip	1715.50	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2013-2015-01 JN.zip	1328.44	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-08 JN.zip	1809.23	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Payment Certificate 2013-2017.pdf	286.20	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-07 JN.zip	1759.56	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-06 JN.zip	2394.52	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-05 JN.zip	1640.72	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-04 JN.zip	2196.40	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-03 JN.zip	2257.60	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-02 JN.zip	1935.50	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-01 JN.zip	2206.08	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-05 JN.zip	868.88	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-04 JN.zip	2074.32	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-03 JN.zip	1344.29	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-02 JN.zip	2474.33	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-01 JN.zip	2478.20	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-03 JN.zip	1558.92	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-02 JN.zip	2506.34	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-01 JN.zip	2044.16	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-02 JN.zip	2178.98	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-01 JN.zip	1597.83	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-01 JN.zip	2306.32	 Download
82	General Experience Certificates (ITT 15.1(a))	35. General Experience More than 12 Years..rar	1684.34	 Download
83	General Experience Certificates (ITT 15.1(a))	33. Pmp Tongi Kaligonj = Tk. 158370348.50.rar	952.10	 Download
84	General Experience Certificates (ITT 15.1(a))	34. RHD Manikgonj = Tk. 89987119.45.rar	314.66	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মহাসড়ক বিভাগ নতুন পরিচয় ও সেতু মহাপ্রকল্প বাংলাদেশ সরকার
85	General Experience Certificates (ITT 15.1(a))	28. EBBIP Laxmipur = Tk. 119744042.65.jpg	1049.15	
86	General Experience Certificates (ITT 15.1(a))	29. Motlab Pennai Road = Tk. 63858335.53.jpg	1021.06	
87	General Experience Certificates (ITT 15.1(a))	30. PMP Dohazari Chittagong = Tk. 175947643.20 Cum	1236.03	

		=Type 1 938cum = DBS W9098 Cum.jpg		 Download
88	General Experience Certificates (ITT 15.1(a))	32. PMP Tangail 2 = Tk. 154514293.16 = DBSW 9882Cum.jpg	185.63	 Download
89	General Experience Certificates (ITT 15.1(a))	23. RHD B. BARIA = DIFFERENT TYPE OF WORK = 42757074.80.jpg	558.94	 Download
90	General Experience Certificates (ITT 15.1(a))	24. PADMA APPROACH = 74912924.jpg	569.68	 Download
91	General Experience Certificates (ITT 15.1(a))	25. 2 NOS RCC BOX CULVERT = RHD CHANDPUR = 17166866.20.jpg	623.19	 Download
92	General Experience Certificates (ITT 15.1(a))	26. Chandpur Pourshova = Tk. 25999312.50.rar	252.39	 Download
93	General Experience Certificates (ITT 15.1(a))	27. DBST Chandpur = PMP CCL = TK. 101141632.60.jpg	171.47	 Download
94	General Experience Certificates (ITT 15.1(a))	18. OVERLAY WORK = RHD HOBIGONJ = 143319250.jpg	577.66	 Download
95	General Experience Certificates (ITT 15.1(a))	19. PMP MOULAMBAZAR = 89569040.jpg	539.39	 Download
96	General Experience Certificates (ITT 15.1(a))	20. Tangail Pc Girder RCC Girder Bridge = 72835694.rar	1053.86	 Download
97	General Experience Certificates (ITT 15.1(a))	21. RHD COMILLA = PAVEMENT PROTECTIVE WORK = 13753691.94.jpg	472.92	 Download
98	General Experience Certificates (ITT 15.1(a))	22. RHD B. BARIA BOX CULVERT = 55842292.88.jpg	577.88	 Download
99	General Experience Certificates (ITT 15.1(a))	13. DBSW Work Laksam - Modaffargonj-Chouddogram = RHD Comilla = 83015217.50.rar	905.55	 Download
100	General Experience Certificates (ITT 15.1(a))	14. CARPETING SEAL COAT = CHODDOGRAM-LAKSAM-MUDAFFARGONJ = RHD COMILLA = 48731460.jpg	563.53	 Download
101	General Experience Certificates (ITT 15.1(a))	15. CARPETING SEAL COAT = RHD HOBIGONJ = 38098275.jpg	610.30	 Download
102	General Experience Certificates (ITT 15.1(a))	16. OVERLAY CARPETING WORK = RHD RAJSHAHI = 174371417.40.jpg	550.81	 Download
103	General Experience Certificates (ITT 15.1(a))	17. Overlay Work = PMP SYLHET = 163680807.50.jpg	608.52	 Download
104	General Experience Certificates (ITT 15.1(a))	11. DBSW WORK = RHD NAOGAON = 147905066.34.jpg	578.06	 Download
105	General Experience Certificates (ITT 15.1(a))	12. DBSW WORK = RHD SIRAJGONG = 89178816.80.jpg	567.34	 Download
106	General Experience Certificates (ITT 15.1(a))	8. DBSW WORK = RHD COMILLA = 103306330.jpg	559.63	 Download
107	General Experience Certificates (ITT 15.1(a))	9. DBSW WORK = RHD HOBIGONJ = 92926058.88.jpg	601.79	 Download
108	General Experience Certificates (ITT 15.1(a))	10. DBSW WORK = RHD LAXMIPUR = 186545722.jpg	530.97	 Download
109	General Experience Certificates (ITT 15.1(a))	4. DBST B. BARIA = 194034 SQM = 66890280.96.jpg	552.53	 Download
110	General Experience Certificates (ITT 15.1(a))	5. DBSW WORK OVERLAY WORK = RHD NATORE = 120342572.79.jpg	525.51	 Download
111	General Experience Certificates (ITT 15.1(a))	6. DBSW Work = Burichong Palpara = 109249550.jpg	561.85	 Download
112	General Experience Certificates (ITT 15.1(a))	7. DBSW Work = BHULTA ARIHAZAR = TK. 89099112.80.jpg	563.44	 Download
113	General Experience Certificates (ITT 15.1(a))	2. Balutopa Bibir Bazar Experience Certificate.rar	2745.64	 Download
114	General Experience Certificates (ITT 15.1(a))	3. DBST WORK = RHD FENI = 78910511.90.jpg	523.03	 Download
115	General Experience Certificates (ITT 15.1(a))	1. DBSW Overlay Work = 16866.91 Cum = PMP Tangail - 1=297660312.rar	922.19	 Download
116	General Experience Certificates (ITT 15.1(a))	General Exp 16-30.pdf	1633.24	 Download
117	General Experience Certificates (ITT 15.1(a))	General Exp 31-45.pdf	1845.13	 Download
118	General Experience Certificates (ITT 15.1(a))	General Exp 46-59.pdf	1833.28	 Download
119	General Experience Certificates (ITT 15.1(a))	General Exp 1-15.pdf	1852.32	 Download
120	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-02 OC.zip	1733.80	 Download
121	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-01 OC.zip	2709.45	Download
122	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-03 OC.zip	2543.66	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও নতুন মর্যাদায় বাংলাদেশ সরকার
123	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-02 OC.zip	2639.06	
124	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 OC.zip	2366.39	

125	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 02 OC.zip	417.45	 Download
126	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 01 OC.zip	2477.83	 Download
127	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013, 01 OC.zip	2048.53	 Download
128	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2014, 01 OC.zip	690.69	 Download
129	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2012, 01 OC.zip	1420.15	 Download
130	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 02 OC.zip	1290.19	 Download
131	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 01 OC.zip	1928.07	 Download
132	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 02 OC.zip	2630.24	 Download
133	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 01 OC.zip	1875.52	 Download
134	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 02 OC.zip	1723.12	 Download
135	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 01 OC.zip	2331.96	 Download
136	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 02 OC.zip	2267.00	 Download
137	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 01 OC.zip	2263.88	 Download
138	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 01 OC.zip	1937.07	 Download
139	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 02 OC.zip	1098.87	 Download
140	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 02 OC.zip	861.01	 Download
141	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 01 OC.zip	1687.32	 Download
142	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2003, 01 OC.zip	142.90	 Download
143	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 01 OC.zip	293.48	 Download
144	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-03 JN.zip	1131.79	 Download
145	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-02 JN.zip	1881.06	 Download
146	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-01 JN.zip	1744.78	 Download
147	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-03 JN.zip	2543.66	 Download
148	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-02 JN.zip	2171.49	 Download
149	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 JN.zip	2366.39	 Download
150	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 02 JN.zip	351.41	 Download
151	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 01 JN.zip	2493.11	 Download
152	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013, 01 JN.zip	2048.53	 Download
153	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2014, 01 JN.zip	696.38	 Download
154	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2012, 01 JN.zip	1904.58	 Download
155	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 01 JN.zip	2294.75	 Download
156	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 02 JN.zip	769.68	 Download
157	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 02 JN.zip	1875.52	 Download
158	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 01 JN.zip	2293.20	 Download
159	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 02 JN.zip	1168.26	 Download
160	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 01 JN.zip	1824.17	 Download
161	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 01 JN.zip	2736.86	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদা বিভাগ নতুন পরিচয় ও মর্যাদা বাংলাদেশ সরকার
162	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 01 JN.zip	1894.80	
163	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 01 JN.zip	1257.91	

164	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 02 JN.zip	768.60	 Download
165	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 01 JN.zip	304.93	 Download
166	-	Equipment List P-02,, (2).zip	68.05	 Download
167	-	Equipment List P-02,, (1).zip	987.61	 Download
168	-	List of Key Personnel RBL.pdf	352.94	 Download
169	-	Bank Certificate RBL.pdf	346.33	 Download
170	-	National ID of RBL.pdf	189.45	 Download
171	-	Plant 2.zip	2506.00	 Download
172	-	Plant 3.zip	1507.81	 Download
173	-	Plant LC.zip	2164.73	 Download
174	-	RBL PLANT LC.pdf	122.36	 Download
175	-	Authorization Letter RBL.jpg	294.84	 Download
176	-	Equipment List RBL.jpg	414.15	 Download
177	-	National ID Card Md. Alam.rar	268.81	 Download
178	-	Plant 1.zip	2390.79	 Download
179	-	1. Memorandum of Rana Builders (Pvt.) Ltd. 1-4.rar	278.25	 Download
180	-	2. Memorandum of Rana Builders (Pvt.) Ltd. 5-8.rar	374.46	 Download
181	-	4. Memorandum of Rana Builders (Pvt.) Ltd. 13-16.rar	331.32	 Download
182	-	5. Memorandum of Rana Builders (Pvt.) Ltd. 17 -20.rar	293.34	 Download
183	-	Truck.jpg	95.58	 Download
184	-	Tyre Roller 1.jpg	87.75	 Download
185	-	Vibrator.jpg	139.86	 Download
186	-	Water Tanker.jpg	107.01	 Download
187	-	Wheel Loader 1.jpg	131.22	 Download
188	-	Wheel Loader 2.jpg	111.36	 Download
189	-	Generator 1.jpg	244.46	 Download
190	-	Generator 2.jpg	231.29	 Download
191	-	Mixer Machine 1.jpg	151.73	 Download
192	-	Equipment Top Page.pdf	1598.05	 Download
193	-	Enlistment Record OC.pdf	254.66	 Download
194	-	Key Personnel-02 OC.zip	2563.72	 Download
195	-	Key Personnel-01 OC.zip	2221.63	 Download
196	-	Construction Method OC.pdf	760.35	 Download
197	-	National ID. OC.pdf	489.91	 Download
198	-	Site Staff OC.pdf	724.14	 Download
199	-	Site Organisation OC.pdf	659.00	 Download
200	-	Bank Certificate OC.zip	488.23	 কাজী আশরাফ আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদা বিতরণ নতুন পরিচয় ও নতুন মর্যাদা নতুন পরিচয় ও নতুন মর্যাদা
201	-	Equipment List P-06 OC.zip	1941.42	
202	-	Equipment List P-05 OC.zip	2093.72	

203	-	Equipment List P-04 OC.zip	2181.11	 Download
204	-	Equipment List P-03 OC.zip	1652.01	 Download
205	-	Equipment List P-02 OC.zip	2240.33	 Download
206	-	Equipment List P-01 OC.zip	987.61	 Download
207	-	National ID JN...pdf	421.47	 Download
208	-	Equipment Top Page..pdf	1598.05	 Download
209	-	Enlistment Record JN.pdf	246.90	 Download
210	-	Key Personnel JN.zip	2301.41	 Download
211	-	Equipment List P-06 JN.zip	1941.42	 Download
212	-	Equipment List P-05 JN.zip	2093.72	 Download
213	-	Equipment List P-04 JN.zip	2181.11	 Download
214	-	Equipment List P-03 JN.zip	1652.01	 Download
215	-	Equipment List P-02 JN.zip	2240.33	 Download
216	-	Equipment List P-01 JN.zip	987.61	 Download
217	-	Bank Certificate JN.zip	490.65	 Download
218	-	Site Staff JN.zip	620.68	 Download
219	-	Site Organisation JN.zip	513.92	 Download
220	-	National ID JN.pdf	421.47	 Download
221	-	Construction Method JN.zip	632.38	 Download
222	Specific Experience Certificates (ITT 15.1(b))	Similar Nature Road Work (RCN)..zip	2546.23	 Download
223	Financial Capacity Certificates (ITT 16)	Commitment ID 126272 RCN.pdf	1195.48	 Download
224	-	Rana Builders Pvt Ltd On Going work Tender Capacity 2017.pdf	95.96	 Download
225	-	Tender Capacity - On Going work JN.pdf	103.19	 Download
226	-	Tender Capacity - On Going work OZC.pdf	103.45	 Download
227	-	Rate Analysis 126272.pdf	183.67	 Download

Taher Brothers Ltd. & Md. Muhibur Rahman JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Taher Brothers Ltd. & Muhibur Rahman JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	tb.mrjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	33 years




4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
							<p>Brief description of the W the Applicant: The work α Embankment constructio material total quantity 2,2 Amount of Tk.8,86,86,391 of road and or Highway e total quantity 11,28,353.0 amount of Tk.33,59,54,34</p> <p><i>Signed</i> <i>AAB</i> কাজী আব্দুল আল-মামুন মোহাম্মাদ সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার</p>

Contract Package No.10	Contract Package - 10 of 4 Laning of Dhaka - Chittagong Highway Project, Chainage KM 216+278 to KM 231+567.	Prime Contractor	10.01.2010	31.05.2016	3110344962.970	Government of the People's Republic of Bangladesh, Office of the Project Director, 4-Laning of Dhaka-Chittagong Highway Project. Roads and Highways Department, 132/7, New Baily Road, Dhaka-1000. Tel.: 9354105, Fax 9354137. e-mail Address: pddchp@yahoo.com.	Sub-grade 60,968.06 Cu.m. & an amount of Tk.2,86,71,105.60, Aggregate Sub-base 66,712.95 Cu.m. & Total amount of Tk.16,29,88,390.08, Road Pavement by Asphalt Concrete (Bituminous Premix Binder Course: 29,838.34 Cu.m. an amount of Tk. 30,32,96,946.09. Bituminous Premix Surface Course: 28,164.37 Cu.m. & an amount of Tk.32,49,25,567.93 and RC Concrete upon heavy duty pavement structure layers, X-drainage by Different sizes, single vent and two vent culvert =20 Nos., 25m length RCC bridge 3 Nos., 18m length RCC bridge 1 No., 40.8m length PC Bridge 1 No., 37.8m length PC bridge 1 No. & Piling work 1m dia upto 25m length total quantity an amount of Tk.21,90,04,490.74, Rigid Pavement Quality Concrete M35 (R.C.C. Pavement work) 10,818.00 Cu.m. & an amount of Tk.20,73,05,142.00; RCC Box Culvert & PC Girder Bridge (Tk.5,59,84,158.70 + Tk.16,30,20,332.04) = Tk.21,90,04,490.74, Total amount of Concrete work Tk.42,63,09,632.74.. Value of the work after Completion: Tk.311,03,44,962.97. Name of Employer: Government of the People's Republic of Bangladesh, Office of the Project Director, 4-Laning of Dhaka-Chittagong highway Project, Sarak Bhaban, Ramna, Dhaka.
e-gp/PMP(Road)/CZ-08/Ctg/ctg zone/2015-2016, Dated:04-Apr-2016:	Contract Name: Rehabilitation works under Periodic Maintenance Program providing DBSW at LRP 231+543 to LRP 233+290 K.M. (City Gate to in front of Alongkar Cinema Hall) of Dhaka-Chittagong National Highway (N-1) & Baraiarhat-Heanko-Narayanhat-Fatikchhari (Haidchakia) Road (R-151) under Chittagong Road Division during the year 2015-2016.	Prime Contractor	08.02.2016	28.07.2016	155579044.940	Roads Highways Department, Sarak Bhaban, Chittagong. Tel.: 031-2863232, Fax 2850154	Brief description of the Works performed by the Applicant: The work comprise with Construction of soil earthen shoulders 7350.00 Cu.m., Scarify, Mix & Re-compact existing pavement and/or Shoulder 4345.00 Cu.m. Bituminous Tack coat (Plant work) 128915.00 Sq.m., DBS- Wearing Course (Plant Method) (60/70 Grade Bitumen shall be used) 7187.10 Cu.m., Brick on End Edging 1580.00 Lm.
e-GP/PMP(Road)/CZ-02(Re-tender)/Ctg/CZ/15-16	Contract Name: DBSW & ancillary works at different K.M. of Chittagong-Kaptai Regional Highway (R-163, 164) under Periodic Maintenance Program (PMP-Roads) under Chittagong Road Division during the year 2015-2016	Prime Contractor	20.01.2016	16.07.2016	175797807.370	Roads Highways Department, Sarak Bhaban, Chittagong. Tel.: 031-2863232, Fax 2850154	Brief description of the Works performed by the Applicant: The work comprise with Construction of soil earthen shoulders 8436.00 Cu.m., Scarify, Mix & Re-compact existing pavement and/or Shoulder 3162.00 Cu.m. Bituminous Tack coat (Plant work) 170201.50 Sq.m., DBS- Wearing Course (Plant Method) (60/70 Grade Bitumen shall be used) 8923.80 Cu.m., Brick on End Edging 1020.00 Lm.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year				Amount (Taka or Equivalent Taka)			
Last 5(Five) Fy.Years				7629542407.623			


This Tenderer Information Form (e-PV3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Taher Brothers JV on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	01 Muhibur General Experience.pdf	361.63	 Download
2	Valid Trade License (ITT 25.1(f))	04 Muhibur Trade Licence 2017-18.pdf	1709.95	 Download
3	TIN Certificate (ITT 25.1(g))	05 Muhibur TIN 2016-17.jpg	136.70	 Download
4	VAT Certificate (ITT 25.1(g))	06 Muhibur VAT.pdf	361.63	
5	-	Muhibur Key Personnel.rar	2201.04	
6	-	Muhibur Specification Book RHD.jpg	75.30	

Signed

 কাজী আব্দুল আল-মুহিব
 মোহাম্মাদ
 পক্ষ পরিচয় ও মহাপ্রকৃতি বিভাগ
 নতুন পল্লিমাধ্যম ও চৌহদ্দী মহাপ্রকৃতি
 বাংলাদেশ সরকার

7	-	Muhibur Equipment_2 of 2.rar	2394.47	 Download
8	-	Muhibur Equipment_1 of 2.rar	2579.88	 Download
9	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P4.zip	1404.95	 Download
10	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P3.zip	1731.45	 Download
11	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P2.zip	2148.70	 Download
12	General Experience Certificates (ITT 15.1(a))	Gen. Exp P1 16.zip	1491.59	 Download
13	General Experience Certificates (ITT 15.1(a))	Gen. Exp Cet 17 P2.pdf	1981.17	 Download
14	General Experience Certificates (ITT 15.1(a))	Gen. Exp Cer 17 P3.pdf	1054.34	 Download
15	General Experience Certificates (ITT 15.1(a))	Gen. Exp 17.pdf	1926.59	 Download
16	Specific Experience Certificates (ITT 15.1(b))	Sp. Cer 17 P2.pdf	777.74	 Download
17	Specific Experience Certificates (ITT 15.1(b))	Sp. Exp Cet 17 P1.pdf	1981.17	 Download
18	Specific Experience Certificates (ITT 15.1(b))	4 Lane Cer 17 with T.Over Cer.pdf	703.81	 Download
19	Valid Trade License (ITT 25.1.(f))	Trade License 16 17 TBL (FILEminimizer).jpg	831.17	 Download
20	Valid Trade License (ITT 25.1.(f))	Trade License 17, 18.pdf	1490.75	 Download
21	TIN Certificate (ITT 25.1(g))	TBL TIN Cer 16-17 (FILEminimizer).jpg	413.28	 Download
22	VAT Certificate (ITT 25.1(g))	VAT Reg. Cer 17 (FILEminimizer).jpg	337.01	 Download
23	VAT Certificate (ITT 25.1(g))	VAT Cer 13 (FILEminimizer).jpg	383.22	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TEAL-TBL Con. LGED Bldg. work.pdf	2437.69	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TEAL-TBL Agreement Copy.pdf	2460.50	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-Zakir Hossain JVB Bitan.pdf	1866.21	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-SPL JV.pdf	1984.45	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-ME-MBPL-JV (Satkhira)-11-12.pdf	1661.10	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-Masud Hitech JV ID 87345.pdf	1971.88	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL SST JVSGFL p1.pdf	1583.17	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL SST JV SGFL P2.pdf	1467.83	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL SST JV JOCL.pdf	2413.14	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RCL TBL JVP2.pdf	1523.56	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RCL TBL JV p1.pdf	1597.30	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-SST JV Agree MPL 06.pdf	1758.72	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-SST JV JCL 7000 MT.pdf	1802.26	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P1.pdf	1528.80	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P2.pdf	1274.88	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P4.pdf	2228.64	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P3.pdf	2270.54	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P5.pdf	2559.54	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P6.pdf	943.13	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P7.pdf	1640.06	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P8.pdf	788.34	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Faridpur (MEPL-TBL-JV) 16-17, P8.pdf	1351.79	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Faridpur (MEPL-TBL-MK-JV)-16-17, P9.pdf	1394.63	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Jessore (MEPL-TBL-JV) 16-17, P10.pdf	1032.03	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Jessore (MEPL-TBL-NTL-JV) 16-17, P11.pdf	1110.44	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Satkhira (MEPL-TBL-JV) 16-17, P12.pdf	1567.84	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Satkhira (TBL-MEPL-JV) 16-17, P13.pdf	1756.42	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD, Jhenaidah (ME-TBL-JV)-16-17, P14.pdf	767.67	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD-Khulna (MEPL-TBL-BASHI)-16-17, P15.pdf	1649.49	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 15 16 P2.pdf	1560.30	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 15 16 P1.pdf	1881.64	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 15 16 P3.pdf	2478.42	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 15 16 P4.pdf	2005.27	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	CDA payCer 16.pdf	297.40	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part1.pdf	2226.90	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part2.pdf	2176.79	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part 3.pdf	1838.59	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 14 15 P4.pdf	1866.40	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer Kubuta 14 15 (FILEminimizer).zip	324.83	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P1.pdf	2095.56	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P2.pdf	2330.73	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 13 P1.pdf	2599.13	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 13 P2.pdf	2463.81	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agg, TBL MAC ID 44393.pdf	1548.16	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agg, TBL-MAC ID 28198 P1.pdf	1998.87	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MUTBL JV Agg.pdf	2370.36	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-ACL JV Agg.pdf	2136.43	 Download
71	-	Tender Capacity-Taher Brothers Ltd.xls	28.76	 Download
72	-	TBL Executed works Last 5 yrs Aug 17 (2).xlsx	57.55	 Download
73	-	Work-In-Hand-Taher Brothers Ltd..xls	34.24	 Download
74	-	IMG_20160421_0020.pdf	1740.03	 Download
75	-	CI.PDF	301.55	 Download
76	-	Wheel Loader.pdf	1521.79	
77	-	MGrader ACom.pdf	906.51	
78	-	099- In.jpg	542.43	
79	-	099--pak.jpg	315.15	

80	-	cat Excavatot.pdf	1833.91	 Download
81	-	cat Excavatot(1).pdf	1833.91	 Download
82	-	Asp B. Plant ANP 1500.pdf	1989.28	 Download
83	-	Paver PDF.pdf	1508.64	 Download
84	-	TBL Equip List 16 P2.pdf	1892.57	 Download
85	-	TBL Equip List 16 P1.pdf	1647.00	 Download
86	-	TB L Personnel Oct 17.pdf	86.89	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Similar 2012-2017.zip	1497.88	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2012-13 1of1.zip	1309.72	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2013-14 2of3.zip	1416.40	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2013-14 1of3.zip	914.48	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2013-14 3of3.zip	1709.25	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2014-15 2of3.zip	1176.85	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2014-15 1of3.zip	1793.14	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2014-15 3of3.zip	1057.65	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2015-16 1of3.zip	974.45	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2015-16 3of3.zip	1607.82	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2015-16 2of3.zip	1351.78	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2016-17 2of2.jpg	169.39	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2016-17 1of2.zip	1512.21	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table For Calculation of TBL Const Turnover 4 Nov 17 .pdf	105.71	 Download
101	Financial Capacity Certificates (ITT 16)	Credit 126270 12 Muhibur Rahman.pdf	1754.29	 Download
102	Financial Capacity Certificates (ITT 16)	LOC ID 126272, RHD, Sylhet (FILEminimizer).jpg	636.90	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প