



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 154367 **Invitation Reference No. :** e-GP/RJZ/PMP(B&C)/01/2017-2018

Closing Date and Time : 26-Feb-2018 12:00 **Opening Date and Time :** 26-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPB&C/01/2017-2018

Lot No. and Description : Single Lot & Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge Plashbari at 7th km with Toe wall U drain Slope Protection & Cross Drain in Periodic Maintenance Programme B&C of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type				Approval Status of Official Estimates	
Approved	Revenue				Approved	
Criteria	M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV	M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV	M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)	RAB-RC (PVT) LIMITED- PTSL- MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	SHAMIM ENTERPRISE (PVT) LTD
Tender Validity	Yes	Yes	Yes	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes	Yes	Yes	Yes	NA
Joint Venture Agreement	Yes	Yes	Yes	Yes	Yes	NA
Subcontractor's Information given or not (If any)	Yes	Yes	Yes	Yes	Yes	Yes
Tender Contents	Yes	Yes	Yes	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes	Yes	Yes	Yes
Litigation History	Yes	Yes	Yes	Yes	Yes	Yes
Solvency	Yes	Yes	Yes	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes	Yes	Yes

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ

Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes	Yes	Yes
------------------------------------	-----	-----	-----	-----	-----	-----

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md. Abu Rawshan	Tushar Kanti Saha	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 1 On	11 Mar 2018 15:20	11 Mar 2018 15:30	18 Mar 2018 13:11
Comments	signed	ok	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 154367 **Invitation Reference No. :** e-GP/RJZ/PMP(B&C)/01/2017-2018

Closing Date and Time : 26-Feb-2018 12:00 **Opening Date and Time :** 26-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPB&C/01/2017-2018 & Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge Plashbari at 7th km with Toe wall U drain Slope Protection & Cross Drain in Periodic Maintenance Programme B&C of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

Lot No. and Description : Single Lot & Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MMBuilders & Engineers Ltd -MS. AS Construction-MS. Don Enterprise-JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
M/S. MA. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
SHAMMENTERPRISE (PVT) LTD	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Non-responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতিগত ও মর্যাদাপূর্ণ নিয়ম
 পদ্ধতিগত ও মর্যাদাপূর্ণ নিয়ম
 পদ্ধতিগত ও মর্যাদাপূর্ণ নিয়ম

TEC Members			
Name	Md. Abu Rawshan	Tushar Kanti Saha	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 2 On	11 Mar 2018 15:23	11 Mar 2018 15:31	18 Mar 2018 13:13
Comments	signed	ok	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
স্বতন্ত্র পরিচালক ও সচিব মহাপ্রকল্প
পল্লীকল্যাণী বাংলাদেশ সরকার



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 154367 **Invitation Reference No. :** e-GP/RJZ/PMP(B&C)/01/2017-2018

Closing Date and Time : 26-Feb-2018 12:00 **Opening Date and Time :** 26-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPB&C/01/2017-2018 & Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge Plashbari at 7th km with Toe wall U drain Slope Protection & Cross Drain in Periodic Maintenance Programme B&C of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

Lot No. and Description : Single Lot & Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L2	MMBuilders & Engineers Ltd -MS. AS Construction-MS. Don Enterprise-JV (Winner)	59942355.961	53948120.365	5994235.595	10.000	1000	276.910
L3	RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-MS Saleh Ahmed (JV)	59942355.961	53948120.365	5994235.595	10.000	1000	267.720
L4	MS. MA. ENGINEERING - S. Ananta Bikash Tripura & MS. Shahid Brothers (JV)	59942355.961	53948120.365	5994235.595	10.000	1000	181.640
L5	MS Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV	59942355.961	53948120.365	5994235.595	10.000	1000	102.980

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
MMBuilders & Engineers Ltd -MS. AS Construction-MS. Don Enterprise-JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed
AAH
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহলায়
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	Md. Abu Rawshan	Tushar Kanti Saha	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 3 On	18 Mar 2018 17:54	18 Mar 2018 18:17	19 Mar 2018 11:57
Comments	signed	signed	sign

Domestic preference calculated on the basis following formula :-

- EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
- Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 154367 **Invitation Reference No. :** e-GP/RJZ/PMP(B&C)/01/2017-2018

Closing Date and Time : 26-Feb-2018 12:00 **Opening Date and Time :** 26-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPB&C/01/2017-2018 & Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge Plashbari at 7th km with Toe wall U drain Slope Protection & Cross Drain in Periodic Maintenance Programme B&C of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

Lot No. and Description : Single Lot & Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

MMBuilders & Engineers Ltd -M/S. AS Construction-M/S. Don Enterprise-JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Abu Rawshan	Tushar Kanti Saha	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 4 On	19 Mar 2018 12:13	19 Mar 2018 12:11	19 Mar 2018 12:00
Comments	signed	signed	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAS

কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও সেই মন্ত্রণালয়
পত্রিকার স্বাক্ষরিত সরকার

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
পল্লব পরিদর্শন ও মহাপ্রকৃত বিভাগ
পল্লব পরিদর্শন ও পল্লব পরিদর্শন
পল্লব পরিদর্শন ও পল্লব পরিদর্শন

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 154367 **Invitation Reference No. :** e-GP/RJZ/PMP(B&C)/01/2017-2018
Closing Date and Time : 26-Feb-2018 12:00 **Opening Date and Time :** 26-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	MMBuilders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV (JVCA- View Details)	-	View Evaluation Status
2	M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV (JVCA- View Details)	-	View Evaluation Status
3	M/S. MA ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV) (JVCA- View Details)	-	View Evaluation Status
4	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV) (JVCA- View Details)	-	View Evaluation Status
5	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) (JVCA- View Details)	-	View Evaluation Status
6	SHAMMENTERPRISE (PVT) LTD	-	View Evaluation Status


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	154367	Invitation Reference No. :	e-GP/RJZ/PMP(B&C)/01/2017-2018
Closing Date and Time :	26-Feb-2018 12:00	Opening Date and Time :	26-Feb-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.		
 View Notice			


Package No. :	e-GP/RJZ/PMPB&C/01/2017-2018		
Package Description :	Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge Plashbari at 7th km with Toe wall U drain Slope Protection & Cross Drain in Periodic Maintenance Programme B&C of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	Single Lot		
Lot Description :	Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Division-01 General & Site Facilities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Division-02 Earth work		Individual Report Comparative Report	
Division-03 Pavement Work		Individual Report Comparative Report	
Division-04 Foundation Work		Individual Report Comparative Report	
Division-05 Structure Work		Individual Report Comparative Report	
Division-06 Incidental Work		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	154367	Invitation Reference No. :	e-GP/RJZ/PMP(B&C)/01/2017-2018
Closing Date and Time :	26-Feb-2018 12:00	Opening Date and Time :	26-Feb-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rajshahi Zone
Tender/Proposal Package No. and Description :	e-GP/RJZ/PMPB&C/01/2017-2018 & Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge Plashbari at 7th km with Toe wall U drain Slope Protection & Cross Drain in Periodic Maintenance Programme B&C of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.		
Lot No. and Description :	Single Lot & Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Md. Abu Rawshan Designation: Additional Chief Engineer Role: AO Office Name: Rajshahi Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily New AGE, Dhaka	26-Jan-2018		
The Daily Dhaka Protidin, Dhaka	26-Jan-2018		
The Daily Upachar, Rajshahi	30-Jan-2018		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
24-Jan-2018 19:00	26-Feb-2018 12:00

Opening Date and Time	
Original Date and Time	
26-Feb-2018 12:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
6	6	0	1

TOC Members	

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মহাসড়ক
 বাংলাদেশ সরকার

Committee Members	Tushar Kanti Saha	Md. Altaf Hossain
Committee Role	Chairperson	Member Secretary
Designation	Superintending Engineer	Assistant Engineer
PE Office	Rajshahi Zone	Rajshahi Zone
Electronically Signed TOR On	26 Feb 2018 12:04	26 Feb 2018 12:03
Comments	Signed	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
নতুন পরিচয় ও নতুন মর্যাদায়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	154367	Invitation Reference No. :	e-GP/RJZ/PMP(B&C)/01/2017-2018
Closing Date and Time :	26-Feb-2018 12:00	Opening Date and Time :	26-Feb-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.		
			 View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rajshahi Zone
Tender Package No. and Description :	e-GP/RJZ/PMPB&C/01/2017-2018 & Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge Plashbari at 7th km with Toe wall U drain Slope Protection & Cross Drain in Periodic Maintenance Programme B&C of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.		
Lot No. and Description :	Single Lot & Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
24-Jan-2018 19:00	26-Feb-2018 12:00	26-Feb-2018 12:00	26-Jun-2018	24-Jul-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
6	6	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/M Builders & Engineers Ltd -MS. AS Construction-MS. Don Enterprise-JV (JVCA- View Details)	25-Feb-2018 23:52	Bank Guarantee	1200000.00	Bank: SBAC Bank Limited Branch: Rajshahi Branch 25-Feb-2018 15:26	24-Jul-2018	26-Jun-2018
2	M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV (JVCA- View Details)	26-Feb-2018 09:51	Bank Guarantee	1200000.00	Bank: Dhaka Bank Limited Branch: HEAD OFFICE 20-Feb-2018 18:49	24-Jul-2018	26-Jun-2018
3	M/S. MA ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV) (JVCA- View Details)	26-Feb-2018 11:25	Bank Guarantee	1200000.00	Bank: National Bank Limited Branch: Rajshahi Branch 18-Feb-2018 18:07	24-Jul-2018	26-Jun-2018
4	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MVB-JI-NTL JV) (JVCA- View Details)	25-Feb-2018 21:00	Pay Order	1200000.00	Bank: Pubali Bank Ltd. Branch: NEW MARKET (RAJSHAH) 22-Feb-2018 11:53	24-Jul-2018	26-Jun-2018
5	RAB-RC (PVT) LIMITED-PTSL- MATREE (PVT) LTD- M/S Saleh Ahmed (JV) (JVCA- View Details)	26-Feb-2018 07:24	Bank Guarantee	1200000.00	Bank: SBAC Bank Limited Branch: Rajshahi Branch 18-Feb-2018 17:20	24-Jul-2018	
6	SHAMM ENTERPRISE	25-Feb-2018	Bank Guarantee	1200000.00	Bank: SBAC Bank Limited	24-Jul-2018	

Signed
AAS

কাজী আব্দুল আল-মামুন
যোগাযোগ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

(PVT) LTD	22:21	Branch: Rajshahi Branch 25-Feb-2018 13:48
-----------	-------	--

Official Cost Estimate (In BDT)

59942355.961

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	MMBuilders & Engineers Ltd -M/S. AS Construction-M/S. Don Enterprise-JV	53948120.365	0.000	0.000	53948120.365
1	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	53948120.365	0.000	0.000	53948120.365
1	M/S. MA ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)	53948120.365	0.000	0.000	53948120.365
1	M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV	53948120.365	0.000	0.000	53948120.365
1	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NITL JV)	53948120.365	0.000	0.000	53948120.365
1	SHAMINTERPRISE (PVT) LTD	53948120.365	0.000	0.000	53948120.365

Opening Report Footer

TOC Members

Committee Members	Tushar Kanti Saha	Md. Altaf Hossain
Committee Role	Chairperson	Member Secretary
Designation	Superintending Engineer	Assistant Engineer
PE Office	Rajshahi Zone	Rajshahi Zone
Electronically Signed TOR On	26 Feb 2018 12:06	26 Feb 2018 12:03
Comments	Signed	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAS
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পরিচালক মহাপ্রকৃত বিভাগ
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 154367 **Invitation Reference No. :** e-GP/RJZ/PMP(B&C)/01/2017-2018
Closing Date and Time : 26-Feb-2018 12:00 **Opening Date and Time :** 26-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMP&C/01/2017-2018	Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge Plashbari at 7th km with Toe wall U drain Slope Protection & Cross Drain in Periodic Maintenance Programme B&C of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV
 (JVCA - View Details)

Division-01 General & Site Facilities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	1.000	7542.518	Seven Thousand Five Hundred and Forty-Two point Five One Eight	7542.518	Seven Thousand Five Hundred and Forty-Two point Five One Eight
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	12.000	823.104	Eight Hundred and Twenty-Three point One Zero Four	9877.248	Nine Thousand Eight Hundred and Seventy-Seven point Two Four Eight
3	General & Site Facilities	01/02/07	Progress Photographs	Months	12.000	885.058	Eight Hundred and Eighty-Five point Zero Five Eight	10620.696	Ten Thousand Six Hundred and Twenty point Six Nine Six
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	151358.735	One Lakh Fifty-One Thousand Three Hundred and Fifty-Eight point Seven Three Five	151358.735	One Lakh Fifty-One Thousand Three Hundred and Fifty-Eight point Seven Three Five
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	12.000	6764.385	Six Thousand Seven Hundred and Sixty-Four point Three Eight Five	81172.620	Eighty-One Thousand and Seventy-Two point Six Two
Grand Total:								260571.817	Two Lakh Sixty Thousand Five Hundred and Seventy-One point Eight One Seven

This Division-01 General & Site Facilities is Electronically Signed by Mr. Md. on behalf of MMBuilders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV

M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV
 (JVCA - View Details)

Division-01 General & Site Facilities


Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	1.000	9156.421	Nine Thousand One Hundred and Fifty-Six point Four Two One	9156.421	Nine Thousand One Hundred and Fifty-Six point Four Two One
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	12.000	501.452	Five Hundred and One point Four Five Two	6017.424	Six Thousand One Hundred and Seventy-Seven point Two Four Eight

Signed
 A.A.H.
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম এনালিস্ট ও মাস্টার
 সফটওয়্যার ইঞ্জিনিয়ার
 বাংলাদেশ সরকার

3	General & Site Facilities	01/02/07	Progress Photographs	Months	12.000	202.793	Two Hundred and Two point Seven Nine Three	2433.516	Two Thousand Four Hundred and Thirty-Three point Five One Six
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	79261.105	Seventy-Nine Thousand Two Hundred and Sixty-One point One Zero Five	79261.105	Seventy-Nine Thousand Two Hundred and Sixty-One point One Zero Five
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	12.000	1000.447	One Thousand point Four Four Seven	12005.364	Twelve Thousand AND Five point Three Six Four
							Grand Total:	108873.830	One Lakh Eight Thousand Eight Hundred and Seventy-Three point Eight Three

This Division-01 General & Site Facilities is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	37.92 m Long RCC Bridge Analysis.pdf	229.47	 Download


M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)
(JVCA - View Details)

Division-01 General & Site Facilities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	1.000	7964.101	Seven Thousand Nine Hundred and Sixty-Four point One Zero One	7964.101	Seven Thousand Nine Hundred and Sixty-Four point One Zero One
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	12.000	807.301	Eight Hundred and Seven point Three Zero One	9687.612	Nine Thousand Six Hundred and Eighty-Seven point Six One Two
3	General & Site Facilities	01/02/07	Progress Photographs	Months	12.000	900.001	Nine Hundred point Zero Zero One	10800.012	Ten Thousand Eight Hundred point Zero One Two
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	455810.337	Four Lakh Fifty-Five Thousand Eight Hundred and Ten point Three Three Seven	455810.337	Four Lakh Fifty-Five Thousand Eight Hundred and Ten point Three Three Seven
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	12.000	6929.101	Six Thousand Nine Hundred and Twenty-Nine point One Zero One	83149.212	Eighty-Three Thousand and One Hundred and Forty-Nine point Two One Two
							Grand Total:	567411.274	Five Lakh Sixty-Seven Thousand Four Hundred and Eleven point Two Seven Four

This Division-01 General & Site Facilities is Electronically Signed by Mr. Md on behalf of M/S. MA ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID-154367.pdf	435.01	 Download

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
(JVCA - View Details)

Division-01 General & Site Facilities


Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	1.000	1896.397	One Thousand Eight Hundred and Ninety-Six point Three Nine Seven	1896.397	One Thousand Eight Hundred and Ninety-Six point Three Nine Seven
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	12.000	772.472	Seven Hundred and Seventy-Two point Four Seven Two	9269.664	Nine Th Hunder point Si
3	General & Site Facilities	01/02/07	Progress Photographs	Months	12.000	511.686	Five Hundred and Eleven point Six Eight Six	6140.232	Six Tho Hunder Two Th

Signed

 কাজী আব্দুল আল-মামুন
 মোয়াম্মার
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	24719.112	Twenty-Four Thousand Seven Hundred and Nineteen point One One Two	24719.112	Twenty-Four Thousand Seven Hundred and Nineteen point One One Two
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	12.000	1853.933	One Thousand Eight Hundred and Fifty-Three point Nine Three Three	22247.196	Twenty-Two Thousand Two Hundred and Forty-Seven point One Nine Six
							Grand Total:	64272.601	Sixty-Four Thousand Two Hundred and Seventy-Two point Six Zero One

This Division-01 General & Site Facilities is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - MS. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis of TID-154367.pdf	431.37	 Download


RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Division-01 General & Site Facilities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	1.000	8182.256	Eight Thousand One Hundred and Eighty-Two point Two Five Six	8182.256	Eight Thousand One Hundred and Eighty-Two point Two Five Six
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	12.000	2035.001	Two Thousand AND Thirty-Five point Zero Zero One	24420.012	Twenty-Four Thousand Four Hundred and Twenty point Zero One Two
3	General & Site Facilities	01/02/07	Progress Photographs	Months	12.000	1015.003	One Thousand AND Fifteen point Zero Zero Three	12180.036	Twelve Thousand One Hundred and Eighty point Zero Three Six
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	305113.848	Three Lakh Five Thousand One Hundred and Thirteen point Eight Four Eight	305113.848	Three Lakh Five Thousand One Hundred and Thirteen point Eight Four Eight
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	12.000	7120.002	Seven Thousand One Hundred and Twenty point Zero Zero Two	85440.024	Eighty-Five Thousand Four Hundred and Forty point Zero Two Four
							Grand Total:	435336.176	Four Lakh Thirty-Five Thousand Three Hundred and Thirty-Six point One Seven Six

This Division-01 General & Site Facilities is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID-154367.pdf	211.36	 Download

SHAMIM ENTERPRISE (PVT) LTD

Division-01 General & Site Facilities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	1.000	8000.001	Eight Thousand point Zero Zero One	8000.001	Eight Thousand point Zero Zero One
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	12.000	807.001	Eight Hundred and Seven point Zero Zero One	9684.012	Nine Thousand Six Hundred and Eighty-Four point Zero One Two
3	General & Site Facilities	01/02/07	Progress Photographs	Months	12.000	900.001	Nine Hundred point Zero Zero One	10800.012	Ten Thousand Eight Hundred Two
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	311438.826	Three Lakh Eleven Thousand Four Hundred and Thirty-Eight point Eight Two Six	311438.826	Three Lakh One Thousand and Thirty-Two Six
	General &						Seven Thousand point Zero		Eighty-F

Signed

 কাজী আব্দুল আল-মামুন
 মোরাদপুর
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

5	Site Facilities	01/03/02	Maintain Site Laboratory	Months	12.000	7000.001	Seven thousand point Zero Zero One	84000.012	Eighty four thousand point Zero One Two
							Grand Total:	423922.863	Four Lakh Twenty-Three Thousand Nine Hundred and Twenty-Two point Eight Six Three

This Division-01 General & Site Facilities is Electronically Signed by Mr. Md Aminul Haque on behalf of SHAMMENTERPRISE (PVT) LTD

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
স্বতন্ত্র পরিচালক ও সচিব মহাপ্রকল্প
পল্লীকল্যাণ ও গ্রামীণ উন্নয়ন
বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 154367 **Invitation Reference No. :** e-GP/RJZ/PMP(B&C)/01/2017-2018
Closing Date and Time : 26-Feb-2018 12:00 **Opening Date and Time :** 26-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPB&C/01/2017-2018	Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge Plashbari at 7th km with Toe wall U drain Slope Protection & Cross Drain in Periodic Maintenance Programme B&C of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
						Grand Total:		0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Md. on behalf of MMBuilders & Engineers Ltd -M/S. AS Construction-M/S. Don Enterprise-JV

M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
						Grand Total:		0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	To
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Ze Or

Signed
 A.A.S.
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md on behalf of M/S. MA ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV) (JVCA - View Details)									
Schedule of Day works									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) (JVCA - View Details)									
Schedule of Day works									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

SHAMIM ENTERPRISE (PVT) LTD									
Schedule of Day works									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md Aminul Haque on behalf of SHAMMENTERPRISE (PVT) LTD

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 154367 **Invitation Reference No. :** e-GP/RJZ/PMP(B&C)/01/2017-2018
Closing Date and Time : 26-Feb-2018 12:00 **Opening Date and Time :** 26-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPB&C/01/2017-2018	Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge Plashbari at 7th km with Toe wall U drain Slope Protection & Cross Drain in Periodic Maintenance Programme B&C of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

[M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee \(JON\) JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

[M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers \(JV\)](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md on behalf of M/S. MA. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 154367 **Invitation Reference No. :** e-GP/RJZ/PMP(B&C)/01/2017-2018
Closing Date and Time : 26-Feb-2018 12:00 **Opening Date and Time :** 26-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPB&C/01/2017-2018	Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge Plashbari at 7th km with Toe wall U drain Slope Protection & Cross Drain in Periodic Maintenance Programme B&C of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV
(JVCA - View Details)

Division-02 Earth work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth wok	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	1230.370	138.242	One Hundred and Thirty-Eight point Two Four Two	170088.810	One Lakh Seventy Thousand AND Eighty-Eight point Eight One
2	Earth wok	02/05/01	Excavation and Backfill for Structures	Cum	218.205	320.201	Three Hundred and Twenty point Two Zero One	69869.459	Sixty-Nine Thousand Eight Hundred and Sixty-Nine point Four Five Nine
3	Earth wok	02/05/03	Sand Backfill for Structures	Cum	731.097	1155.317	One Thousand One Hundred and Fifty-Five point Three One Seven	844648.793	Eight Lakh Forty-Four Thousand Six Hundred and Forty-Eight point Seven Nine Three
4	Earth wok	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	21806.100	259.297	Two Hundred and Fifty-Nine point Two Nine Seven	5654256.312	Fifty-Six Lakh Fifty-Four Thousand Two Hundred and Fifty-Six point Three One Two
5	Earth wok	02/07/01	Preparation of Subgrade 300 mm Depth	Sqm	823.500	57.172	Fifty-Seven point One Seven Two	47081.142	Forty-Seven Thousand AND Eighty-One point One Four Two
6	Earth wok	02/08/01	Improved Subgrade	Cum	343.550	824.521	Eight Hundred and Twenty-Four point Five Two One	283264.190	Two Lakh Eighty-Three Thousand Two Hundred and Sixty-Four point One Nine
Grand Total:								7069208.706	Seventy Lakh Sixty-Nine Thousand Two Hundred and Eight point Seven Zero Six

This Division-02 Earth work is Electronically Signed by Mr. Md. on behalf of MMBuilders & Engineers Ltd -M/S. AS Construction-M/S. Don Enterprise-JV

M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV
(JVCA - View Details)

Division-02 Earth work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
----------	-------	--------------------	---------------------	------------------	----------	-----------------------------	---------------------------	------------------------------	----------------------------

Signed
 AAS
 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিদপ্তর ও সোহা মহাপল্লী
 পল্লীতত্ত্বাধী বাংলাদেশ সরকার

1	Earth wok	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	1230.370	132.943	One Hundred and Thirty-Two point Nine Four Three	163569.079	One Lakh Sixty-Three Thousand Five Hundred and Sixty-Nine point Zero Seven Nine
2	Earth wok	02/05/01	Excavation and Backfill for Structures	Cum	218.205	284.832	Two Hundred and Eighty-Four point Eight Three Two	62151.767	Sixty-Two Thousand One Hundred and Fifty-One point Seven Six Seven
3	Earth wok	02/05/03	Sand Backfill for Structures	Cum	731.097	1090.474	One Thousand AND Ninety point Four Seven Four	797242.270	Seven Lakh Ninety-Seven Thousand Two Hundred and Forty-Two point Two Seven
4	Earth wok	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	21806.100	237.637	Two Hundred and Thirty-Seven point Six Three Seven	5181936.186	Fifty-One Lakh Eighty-One Thousand Nine Hundred and Thirty-Six point One Eight Six
5	Earth wok	02/07/01	Preparation of Subgrade 300 mm Depth	Sqm	823.500	55.922	Fifty-Five point Nine Two Two	46051.767	Forty-Six Thousand AND Fifty-One point Seven Six Seven
6	Earth wok	02/08/01	Improved Subgrade	Cum	343.550	865.528	Eight Hundred and Sixty-Five point Five Two Eight	297352.144	Two Lakh Ninety-Seven Thousand Three Hundred and Fifty-Two point One Four Four
							Grand Total:	6548303.213	Sixty-Five Lakh Forty-Eight Thousand Three Hundred and Three point Two One Three

This Division-02 Earth work is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of MS Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV) (JVCA - View Details)									
Division-02 Earth work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth wok	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	1230.370	153.901	One Hundred and Fifty-Three point Nine Zero One	189355.173	One Lakh Eighty-Nine Thousand Three Hundred and Fifty-Five point One Seven Three
2	Earth wok	02/05/01	Excavation and Backfill for Structures	Cum	218.205	324.001	Three Hundred and Twenty-Four point Zero Zero One	70698.638	Seventy Thousand Six Hundred and Ninety-Eight point Six Three Eight
3	Earth wok	02/05/03	Sand Backfill for Structures	Cum	731.097	1056.601	One Thousand AND Fifty-Six point Six Zero One	772477.821	Seven Lakh Seventy-Two Thousand Four Hundred and Seventy-Seven point Eight Two One
4	Earth wok	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	21806.100	278.101	Two Hundred and Seventy-Eight point One Zero One	6064298.216	Sixty Lakh Sixty-Four Thousand Two Hundred and Ninety-Eight point Two One Six
5	Earth wok	02/07/01	Preparation of Subgrade 300 mm Depth	Sqm	823.500	62.101	Sixty-Two point One Zero One	51140.174	Fifty-One Thousand One Hundred and Forty point One Seven Four
6	Earth wok	02/08/01	Improved Subgrade	Cum	343.550	824.401	Eight Hundred and Twenty-Four point Four Zero One	283222.964	Two Lakh Eighty-Three Thousand Two Hundred and Twenty-Two point Nine Six Four
							Grand Total:	7431192.986	Seventy-Four Lakh Thirty-One Thousand One Hundred and Ninety-Two point Nine Eight Six

This Division-02 Earth work is Electronically Signed by Mr. Md on behalf of MS. MA. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV) (JVCA - View Details)									
Division-02 Earth work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth wok	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	1230.370	132.865	One Hundred and Thirty-Two point Eight	163473.110	One Lakh Sixty-Four Thousand Three Hundred and Thirty-Three point One Four

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিচালক ও মহাপ্রকল্প পরিচালক
পতন পরিচালক ও মোহাম্মাদ
পতন পরিচালক ও মোহাম্মাদ

	work		Unsuitable Soil				Six Five		Three point One One
2	Earth wok	02/05/01	Excavation and Backfill for Structures	Cum	218.205	262.949	Two Hundred and Sixty-Two point Nine Four Nine	57376.787	Fifty-Seven Thousand Three Hundred and Seventy-Six point Seven Eight Seven
3	Earth wok	02/05/03	Sand Backfill for Structures	Cum	731.097	700.015	Seven Hundred point Zero One Five	511778.866	Five Lakh Eleven Thousand Seven Hundred and Seventy-Eight point Eight Six Six
4	Earth wok	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	21806.100	224.511	Two Hundred and Twenty-Four point Five One One	4895709.317	Forty-Eight Lakh Ninety-Five Thousand Seven Hundred and Nine point Three One Seven
5	Earth wok	02/07/01	Preparation of Subgrade 300 mm Depth	Sqm	823.500	52.355	Fifty-Two point Three Five Five	43114.343	Forty-Three Thousand One Hundred and Fourteen point Three Four Three
6	Earth wok	02/08/01	Improved Subgrade	Cum	343.550	520.007	Five Hundred and Twenty point Zero Zero Seven	178648.405	One Lakh Seventy-Eight Thousand Six Hundred and Forty-Eight point Four Zero Five
							Grand Total:	5850100.828	Fifty-Eight Lakh Fifty Thousand One Hundred point Eight Two Eight

This Division-02 Earth work is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) (JVCA - View Details)									
Division-02 Earth work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth wok	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	1230.370	128.959	One Hundred and Twenty-Eight point Nine Five Nine	158667.285	One Lakh Fifty-Eight Thousand Six Hundred and Sixty-Seven point Two Eight Five
2	Earth wok	02/05/01	Excavation and Backfill for Structures	Cum	218.205	280.051	Two Hundred and Eighty point Zero Five One	61108.528	Sixty-One Thousand One Hundred and Eight point Five Two Eight
3	Earth wok	02/05/03	Sand Backfill for Structures	Cum	731.097	1084.845	One Thousand AND Eighty-Four point Eight Four Five	793126.925	Seven Lakh Ninety-Three Thousand One Hundred and Twenty-Six point Nine Two Five
4	Earth wok	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	21806.100	239.292	Two Hundred and Thirty-Nine point Two Nine Two	5218025.281	Fifty-Two Lakh Eighteen Thousand AND Twenty-Five point Two Eight One
5	Earth wok	02/07/01	Preparation of Subgrade 300 mm Depth	Sqm	823.500	52.756	Fifty-Two point Seven Five Six	43444.566	Forty-Three Thousand Four Hundred and Forty-Four point Five Six Six
6	Earth wok	02/08/01	Improved Subgrade	Cum	343.550	871.948	Eight Hundred and Seventy-One point Nine Four Eight	299557.735	Two Lakh Ninety-Nine Thousand Five Hundred and Fifty-Seven point Seven Three Five
							Grand Total:	6573930.320	Sixty-Five Lakh Seventy-Three Thousand Nine Hundred and Thirty point Three Two

This Division-02 Earth work is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

SHAMIM ENTERPRISE (PVT) LTD									
Division-02 Earth work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth wok	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	1230.370	155.001	One Hundred and Fifty-Five point Zero Zero One	190708.580	One Lakh Nine Seven Hundred and Five Eight
2	Earth	02/05/01	Excavation and Backfill for	Cum	218.205	225.001	Three Hundred and Twenty-Five point	70016.843	Seventy Thousand

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ

2	wok	02/05/01	Structures	Cum	216.203	323.001	Twenty-five point Zero Zero One	70916.043	hundred and sixteen point Eight Four Three
3	Earth wok	02/05/03	Sand Backfill for Structures	Cum	731.097	1060.001	One Thousand AND Sixty point Zero Zero One	774963.551	Seven Lakh Seventy-Four Thousand Nine Hundred and Sixty-Three point Five Five One
4	Earth wok	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	21806.100	278.001	Two Hundred and Seventy-Eight point Zero Zero One	6062117.606	Sixty Lakh Sixty-Two Thousand One Hundred and Seventeen point Six Zero Six
5	Earth wok	02/07/01	Preparation of Subgrade 300 mm Depth	Sqm	823.500	62.001	Sixty-Two point Zero Zero One	51057.824	Fifty-One Thousand AND Fifty-Seven point Eight Two Four
6	Earth wok	02/08/01	Improved Subgrade	Cum	343.550	825.001	Eight Hundred and Twenty-Five point Zero Zero One	283429.094	Two Lakh Eighty-Three Thousand Four Hundred and Twenty-Nine point Zero Nine Four
							Grand Total:	7433193.498	Seventy-Four Lakh Thirty-Three Thousand One Hundred and Ninety-Three point Four Nine Eight

This Division-02 Earth work is Electronically Signed by Mr. Md Aminul Haque on behalf of SHAMIMENTERPRISE (PVT) LTD

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মোহাম্মাদ
পত্নী পরিচালক ও মোহাম্মাদ
পত্নী পরিচালক ও মোহাম্মাদ

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 154367
Closing Date and Time : 26-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

Invitation Reference No. : e-GP/RJZ/PMP(B&C)/01/2017-2018
Opening Date and Time : 26-Feb-2018 12:00

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPB&C/01/2017-2018	Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge Plashbari at 7th km with Toe wall U drain Slope Protection & Cross Drain in Periodic Maintenance Programme B&C of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

M.M Builders & Engineers Ltd -M/S. AS Construction-M/S. Don Enterprise-JV
(JVCA - View Details)

Division-03 Pavement Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement wok	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	1554.000	42.609	Forty-Two point Six Zero Nine	66214.386	Sixty-Six Thousand Two Hundred and Fourteen point Three Eight Six
2	Pavement wok	03/02/01	Sub-Base	Cum	208.700	3985.038	Three Thousand Nine Hundred and Eighty-Five point Zero Three Eight	831677.431	Eight Lakh Thirty-One Thousand Six Hundred and Seventy-Seven point Four Three One
3	Pavement wok	03/03/01	Aggregate Base Type I	Cum	367.425	6987.831	Six Thousand Nine Hundred and Eighty-Seven point Eight Three One	2567503.805	Twenty-Five Lakh Sixty-Seven Thousand Five Hundred and Three point Eight Zero Five
4	Pavement wok	03/06/01b	Bituminous Prime Coat (hand placed)	Sqm	2449.500	116.694	One Hundred and Sixteen point Six Nine Four	285841.953	Two Lakh Eighty-Five Thousand Eight Hundred and Forty-One point Nine Five Three
5	Pavement wok	03/11/01	Premix Bituminous Carpeting	Cum	97.980	15728.197	Fifteen Thousand Seven Hundred and Twenty-Eight point One Nine Seven	1541048.742	Fifteen Lakh Forty-One Thousand AND Forty-Eight point Seven Four Two
6	Pavement wok	03/12/02	12 mm Compacted Premix Bituminous Seal Coat	Sqm	2449.500	131.153	One Hundred and Thirty-One point One Five Three	321259.273	Three Lakh Twenty-One Thousand Two Hundred and Fifty-Nine point Two Seven Three
7	Pavement wok	03/13/01	Brick on End Edging	Lin.M	960.000	105.727	One Hundred and Five point Seven Two Seven	101497.920	One Lakh One Thousand Four Hundred and Ninety-Seven point Nine Two
Grand Total:								5715043.510	Fifty-Seven Lakh Fifteen Thousand AND Forty-Three point Five One

This Division-03 Pavement Work is Electronically Signed by Mr. Md. on behalf of MMBuilders & Engineers Ltd -M/S. AS Construction-M/S. Don Enterprise-JV

M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV
(JVCA - View Details)

Division-03 Pavement Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures	Unit Price	Total Price In Figures
----------	-------	--------------------	---------------------	------------------	----------	--------------------------	------------	---------------------------

Signed

কাজী আব্দুল আল-মামুন
মোহাম্মদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Sl. No.	Item	any)	Description	Unit	Quantity	In figures (BDT)	In Words (BDT)	In figures (BDT)	In Words (BDT)
1	Pavement wok	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	1554.000	38.285	Thirty-Eight point Two Eight Five	59494.890	Fifty-Nine Thousand Four Hundred and Ninety-Four point Eight Nine
2	Pavement wok	03/02/01	Sub-Base	Cum	208.700	4002.401	Four Thousand AND Two point Four Zero One	835301.089	Eight Lakh Thirty-Five Thousand Three Hundred and One point Zero Eight Nine
3	Pavement wok	03/03/01	Aggregate Base Type I	Cum	367.425	5363.696	Five Thousand Three Hundred and Sixty-Three point Six Nine Six	1970756.003	Nineteen Lakh Seventy Thousand Seven Hundred and Fifty-Six point Zero Three
4	Pavement wok	03/06/01b	Bituminous Prime Coat (hand placed)	Sqm	2449.500	105.869	One Hundred and Five point Eight Six Nine	259326.116	Two Lakh Fifty-Nine Thousand Three Hundred and Twenty-Six point One One Six
5	Pavement wok	03/11/01	Premix Bituminous Carpeting	Cum	97.980	15816.347	Fifteen Thousand Eight Hundred and Sixteen point Three Four Seven	1549685.679	Fifteen Lakh Forty-Nine Thousand Six Hundred and Eighty-Five point Six Seven Nine
6	Pavement wok	03/12/02	12 mm Compacted Premix Bituminous Seal Coat	Sqm	2449.500	147.719	One Hundred and Forty-Seven point Seven One Nine	361837.690	Three Lakh Sixty-One Thousand Eight Hundred and Thirty-Seven point Six Nine
7	Pavement wok	03/13/01	Brick on End Edging	Lin.M	960.000	98.693	Ninety-Eight point Six Nine Three	94745.280	Ninety-Four Thousand Seven Hundred and Forty-Five point Two Eight
							Grand Total:	5131146.747	Fifty-One Lakh Thirty-One Thousand One Hundred and Forty-Six point Seven Four Seven

This Division-03 Pavement Work is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of MS Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)
(JVCA - View Details)

Division-03 Pavement Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement wok	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	1554.000	43.201	Forty-Three point Two Zero One	67134.354	Sixty-Seven Thousand One Hundred and Thirty-Four point Three Five Four
2	Pavement wok	03/02/01	Sub-Base	Cum	208.700	3924.901	Three Thousand Nine Hundred and Twenty-Four point Nine Zero One	819126.839	Eight Lakh Nineteen Thousand One Hundred and Twenty-Six point Eight Three Nine
3	Pavement wok	03/03/01	Aggregate Base Type I	Cum	367.425	5909.401	Five Thousand Nine Hundred and Nine point Four Zero One	2171261.662	Twenty-One Lakh Seventy-One Thousand Two Hundred and Sixty-One point Six Six Two
4	Pavement wok	03/06/01b	Bituminous Prime Coat (hand placed)	Sqm	2449.500	108.901	One Hundred and Eight point Nine Zero One	266752.999	Two Lakh Sixty-Six Thousand Seven Hundred and Fifty-Two point Nine Nine Nine
5	Pavement wok	03/11/01	Premix Bituminous Carpeting	Cum	97.980	14601.601	Fourteen Thousand Six Hundred and One point Six Zero One	1430664.866	Fourteen Lakh Thirty Thousand Six Hundred and Sixty-Four point Eight Six Six
6	Pavement wok	03/12/02	12 mm Compacted Premix Bituminous Seal Coat	Sqm	2449.500	149.401	One Hundred and Forty-Nine point Four Zero One	365957.750	Three Lakh Sixty-Five Thousand Nine Hundred and Fifty-Seven point Seven Five
7	Pavement wok	03/13/01	Brick on End Edging	Lin.M	960.000	92.701	Ninety-Two point Seven Zero One	88992.960	Eighty-Eight Thousand Nine Hundred and Ninety-Six
							Grand Total:	5209891.430	Fifty-Two Thousand Nine Hundred and One point

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাবনা পল্লিবিদ্যুৎ ও মহাসড়ক বিভাগ
পাবনা পল্লিবিদ্যুৎ ও সড়ক মহাসড়ক
পল্লিবিদ্যুৎ ও সড়ক মহাসড়ক

This Division-03 Pavement Work is Electronically Signed by Mr. Md on behalf of MS. MA ENGINEERING - S. Ananta Bikash Tripura & MS. Shahid Brothers (JV)

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV) (JVCA - View Details)									
Division-03 Pavement Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement wok	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	1554.000	34.359	Thirty-Four point Three Five Nine	53393.886	Fifty-Three Thousand Three Hundred and Ninety-Three point Eight Eight Six
2	Pavement wok	03/02/01	Sub-Base	Cum	208.700	3113.187	Three Thousand One Hundred and Thirteen point One Eight Seven	649722.127	Six Lakh Forty-Nine Thousand Seven Hundred and Twenty-Two point One Two Seven
3	Pavement wok	03/03/01	Aggregate Base Type I	Cum	367.425	8149.088	Eight Thousand One Hundred and Forty-Nine point Zero Eight Eight	2994178.658	Twenty-Nine Lakh Ninety-Four Thousand One Hundred and Seventy-Eight point Six Five Eight
4	Pavement wok	03/06/01b	Bituminous Prime Coat (hand placed)	Sqm	2449.500	118.791	One Hundred and Eighteen point Seven Nine One	290978.554	Two Lakh Ninety Thousand Nine Hundred and Seventy-Eight point Five Five Four
5	Pavement wok	03/11/01	Premix Bituminous Carpeting	Cum	97.980	16560.915	Sixteen Thousand Five Hundred and Sixty point Nine One Five	1622638.452	Sixteen Lakh Twenty-Two Thousand Six Hundred and Thirty-Eight point Four Five Two
6	Pavement wok	03/12/02	12 mm Compacted Premix Bituminous Seal Coat	Sqm	2449.500	148.779	One Hundred and Forty-Eight point Seven Seven Nine	364434.161	Three Lakh Sixty-Four Thousand Four Hundred and Thirty-Four point One Six One
7	Pavement wok	03/13/01	Brick on End Edging	Lin.M	960.000	117.416	One Hundred and Seventeen point Four One Six	112719.360	One Lakh Twelve Thousand Seven Hundred and Nineteen point Three Six
							Grand Total:	6088065.198	Sixty Lakh Eighty-Eight Thousand AND Sixty-Five point One Nine Eight

This Division-03 Pavement Work is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) (JVCA - View Details)									
Division-03 Pavement Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement wok	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	1554.000	37.006	Thirty-Seven point Zero Zero Six	57507.324	Fifty-Seven Thousand Five Hundred and Seven point Three Two Four
2	Pavement wok	03/02/01	Sub-Base	Cum	208.700	3393.126	Three Thousand Three Hundred and Ninety-Three point One Two Six	708145.396	Seven Lakh Eight Thousand One Hundred and Forty-Five point Three Nine Six
3	Pavement wok	03/03/01	Aggregate Base Type I	Cum	367.425	5570.627	Five Thousand Five Hundred and Seventy point Six Two Seven	2046787.625	Twenty Lakh Forty-Six Thousand Seven Hundred and Eighty-Seven point Six Two Five
4	Pavement wok	03/06/01b	Bituminous Prime Coat (hand placed)	Sqm	2449.500	123.455	One Hundred and Twenty-Three point Four Five Five	302403.023	Three Lakh Two Thousand and E point
5	Pavement wok	03/11/01	Premix Bituminous Carpeting	Cum	97.980	15628.505	Fifteen Thousand Six Hundred and Twenty-Eight point Five Zero Five	1531280.920	Fifteen Thousand and E Two


Signed
AAB
কাজী আব্দুল আল-মামুন
যোগাযোগ
সড়ক পরিবহন ও যান্ত্রিক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

6	Pavement wok	03/12/02	12 mm Compacted Premix Bituminous Seal Coat	Sqm	2449.500	158.684	One Hundred and Fifty-Eight point Six Eight Four	388696.458	Three Lakh Eighty-Eight Thousand Six Hundred and Ninety-Six point Four Five Eight
7	Pavement wok	03/13/01	Brick on End Edging	Lin.M	960.000	89.759	Eighty-Nine point Seven Five Nine	86168.640	Eighty-Six Thousand One Hundred and Sixty-Eight point Six Four
							Grand Total:	5120989.386	Fifty-One Lakh Twenty Thousand Nine Hundred and Eighty-Nine point Three Eight Six

This Division-03 Pavement Work is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-MS Saleh Ahmed (JV)

SHAMIM ENTERPRISE (PVT) LTD									
Division-03 Pavement Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement wok	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	1554.000	43.201	Forty-Three point Two Zero One	67134.354	Sixty-Seven Thousand One Hundred and Thirty-Four point Three Five Four
2	Pavement wok	03/02/01	Sub-Base	Cum	208.700	3924.901	Three Thousand Nine Hundred and Twenty-Four point Nine Zero One	819126.839	Eight Lakh Nineteen Thousand One Hundred and Twenty-Six point Eight Three Nine
3	Pavement wok	03/03/01	Aggregate Base Type I	Cum	367.425	5909.401	Five Thousand Nine Hundred and Nine point Four Zero One	2171261.662	Twenty-One Lakh Seventy-One Thousand Two Hundred and Sixty-One point Six Six Two
4	Pavement wok	03/06/01b	Bituminous Prime Coat (hand placed)	Sqm	2449.500	108.901	One Hundred and Eight point Nine Zero One	266752.999	Two Lakh Sixty-Six Thousand Seven Hundred and Fifty-Two point Nine Nine Nine
5	Pavement wok	03/11/01	Premix Bituminous Carpeting	Cum	97.980	14601.601	Fourteen Thousand Six Hundred and One point Six Zero One	1430664.866	Fourteen Lakh Thirty Thousand Six Hundred and Sixty-Four point Eight Six Six
6	Pavement wok	03/12/02	12 mm Compacted Premix Bituminous Seal Coat	Sqm	2449.500	149.401	One Hundred and Forty-Nine point Four Zero One	365957.750	Three Lakh Sixty-Five Thousand Nine Hundred and Fifty-Seven point Seven Five
7	Pavement wok	03/13/01	Brick on End Edging	Lin.M	960.000	92.701	Ninety-Two point Seven Zero One	88992.960	Eighty-Eight Thousand Nine Hundred and Ninety-Two point Nine Six
							Grand Total:	5209891.430	Fifty-Two Lakh Nine Thousand Eight Hundred and Ninety-One point Four Three

This Division-03 Pavement Work is Electronically Signed by Mr. Md Aminul Haque on behalf of SHAMIM ENTERPRISE (PVT) LTD

Signed

 কাজী আব্দুল আল-মামুন
 মোরামার
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও মোহা মহাপ্রকৃতি
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 154367 **Invitation Reference No. :** e-GP/RJZ/PMP(B&C)/01/2017-2018
Closing Date and Time : 26-Feb-2018 12:00 **Opening Date and Time :** 26-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMP(B&C)/01/2017-2018	Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge Plashbari at 7th km with Toe wall U drain Slope Protection & Cross Drain in Periodic Maintenance Programme B&C of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV
(JVCA - View Details)

Division-04 Foundation Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation wok	04/01/01c	Bored pile cast in place piles (dia 750 mm)	Lin.M	1000.000	7049.945	Seven Thousand AND Forty-Nine point Nine Four Five	7049945.000	Seventy Lakh Forty-Nine Thousand Nine Hundred and Forty-Five
2	Foundation wok	04/01/04	High Yield Deformed Steel Reinforcing Bars	MTon	57.260	78710.439	Seventy-Eight Thousand Seven Hundred and Ten point Four Three Nine	4506959.737	Forty-Five Lakh Six Thousand Nine Hundred and Fifty-Nine point Seven Three Seven
3	Foundation wok	04/04/01b	Load test on cast in place piles (For 100 Ton)	Nos.	2.000	144138.033	One Lakh Forty-Four Thousand One Hundred and Thirty-Eight point Zero Three Three	288276.066	Two Lakh Eighty-Eight Thousand Two Hundred and Seventy-Six point Zero Six Six
Grand Total:								11845180.803	One Crore Eighteen Lakh Forty-Five Thousand One Hundred and Eighty point Eight Zero Three

This Division-04 Foundation Work is Electronically Signed by Mr. Md. on behalf of MMBuilders & Engineers Ltd -M/S. AS Construction-M/S. Don Enterprise-JV

M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV
(JVCA - View Details)

Division-04 Foundation Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation wok	04/01/01c	Bored pile cast in place piles (dia 750 mm)	Lin.M	1000.000	7464.019	Seven Thousand Four Hundred and Sixty-Four point Zero One Nine	7464019.000	Seventy-Four Lakh Sixty-Four Thousand AND Nineteen
2	Foundation wok	04/01/04	High Yield Deformed Steel Reinforcing Bars	MTon	57.260	77008.573	Seventy-Seven Thousand AND Eight point Five Seven Three	4409510.890	Forty-Four Lakh Nine Thousand Five Hundred and Ten point Eight Nine
3	Foundation wok	04/04/01b	Load test on cast in place piles (For 100 Ton)	Nos.	2.000	91706.781	Ninety-One Thousand Seven Hundred and Six point Seven Eight One	183413.562	One Lakh Thousand and Thirteen Two
Grand Total:								12056943.452	One Crore Fifty-Six Thousand and Eighty point Eight Zero Three

Signed
 A.A.M.
 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ ও মহাপ্রকৃত বিভাগ
 পল্লী পরিদপ্তর ও পল্লী মহাপ্রকৃত
 পল্লী পরিদপ্তর, বাংলাদেশ সরকার

									point Four Five Two
--	--	--	--	--	--	--	--	--	---------------------

This Division-04 Foundation Work is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV) (JVCA - View Details)									
Division-04 Foundation Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation wok	04/01/01c	Bored pile cast in place piles (dia 750 mm)	Lin.M	1000.000	6492.601	Six Thousand Four Hundred and Ninety-Two point Six Zero One	6492601.000	Sixty-Four Lakh Ninety-Two Thousand Six Hundred and One
2	Foundation wok	04/01/04	High Yield Deformed Steel Reinforcing Bars	M.Ton	57.260	85712.401	Eighty-Five Thousand Seven Hundred and Twelve point Four Zero One	4907892.081	Forty-Nine Lakh Seven Thousand Eight Hundred and Ninety-Two point Zero Eight One
3	Foundation wok	04/04/01b	Load test on cast in place piles (For 100 Ton)	Nos.	2.000	144153.001	One Lakh Forty-Four Thousand One Hundred and Fifty-Three point Zero Zero One	288306.002	Two Lakh Eighty-Eight Thousand Three Hundred and Six point Zero Zero Two
							Grand Total:	11688799.083	One Crore Sixteen Lakh Eighty-Eight Thousand Seven Hundred and Ninety-Nine point Zero Eight Three

This Division-04 Foundation Work is Electronically Signed by Mr. Md on behalf of M/S. MA. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV) (JVCA - View Details)									
Division-04 Foundation Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation wok	04/01/01c	Bored pile cast in place piles (dia 750 mm)	Lin.M	1000.000	6973.791	Six Thousand Nine Hundred and Seventy-Three point Seven Nine One	6973791.000	Sixty-Nine Lakh Seventy-Three Thousand Seven Hundred and Ninety-One
2	Foundation wok	04/01/04	High Yield Deformed Steel Reinforcing Bars	M.Ton	57.260	87171.983	Eighty-Seven Thousand One Hundred and Seventy-One point Nine Eight Three	4991467.747	Forty-Nine Lakh Ninety-One Thousand Four Hundred and Sixty-Seven point Seven Four Seven
3	Foundation wok	04/04/01b	Load test on cast in place piles (For 100 Ton)	Nos.	2.000	112757.465	One Lakh Twelve Thousand Seven Hundred and Fifty-Seven point Four Six Five	225514.930	Two Lakh Twenty-Five Thousand Five Hundred and Fourteen point Nine Three
							Grand Total:	12190773.677	One Crore Twenty-One Lakh Ninety Thousand Seven Hundred and Seventy-Three point Six Seven Seven

This Division-04 Foundation Work is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) (JVCA - View Details)									
Division-04 Foundation Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation wok	04/01/01c	Bored pile cast in place piles (dia 750 mm)	Lin.M	1000.000	6466.394	Six Thousand Four Hundred and Sixty-Six point Three Nine Four	6466394.000	Sixty-Four Thousand and Six Hundred and Sixty-Six point Three Nine Four
			High Yield				Ninety-Four Thousand Six		Fifty-Four Thousand and Six Hundred and Ninety-Four point Six


Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

2	Foundation work	04/01/04	Deformed Steel Reinforcing Bars	MTon	57.260	94624.218	Hundred and Twenty-Four point Two One Eight	5418182.723	One Hundred and Eighty-Two point Seven Two Three
3	Foundation work	04/04/01b	Load test on cast in place piles (For 100 Ton)	Nos.	2.000	117664.413	One Lakh Seventeen Thousand Six Hundred and Sixty-Four point Four One Three	235328.826	Two Lakh Thirty-Five Thousand Three Hundred and Twenty-Eight point Eight Two Six
							Grand Total:	12119905.549	One Crore Twenty-One Lakh Nineteen Thousand Nine Hundred and Five point Five Four Nine

This Division-04 Foundation Work is Electronically Signed by Mr. Fakhrul Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

SHAMIM ENTERPRISE (PVT) LTD									
Division-04 Foundation Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation work	04/01/01c	Bored pile cast in place piles (dia 750 mm)	Lin.M	1000.000	6500.001	Six Thousand Five Hundred point Zero Zero One	6500001.000	Sixty-Five Lakh AND One
2	Foundation work	04/01/04	High Yield Deformed Steel Reinforcing Bars	MTon	57.260	85700.001	Eighty-Five Thousand Seven Hundred point Zero Zero One	4907182.057	Forty-Nine Lakh Seven Thousand One Hundred and Eighty-Two point Zero Five Seven
3	Foundation work	04/04/01b	Load test on cast in place piles (For 100 Ton)	Nos.	2.000	150100.001	One Lakh Fifty Thousand One Hundred point Zero Zero One	300200.002	Three Lakh Two Hundred point Zero Zero Two
							Grand Total:	11707383.059	One Crore Seventeen Lakh Seven Thousand Three Hundred and Eighty-Three point Zero Five Nine

This Division-04 Foundation Work is Electronically Signed by Mr. Md Aminul Haque on behalf of SHAMIM ENTERPRISE (PVT) LTD

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 154367 **Invitation Reference No. :** e-GP/RJZ/PMP(B&C)/01/2017-2018
Closing Date and Time : 26-Feb-2018 12:00 **Opening Date and Time :** 26-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPB&C/01/2017-2018	Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge Plashbari at 7th km with Toe wall U drain Slope Protection & Cross Drain in Periodic Maintenance Programme B&C of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV
(JVCA - View Details)


Division-05 Structure Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structure wok	05/01/01	Single Layer Brick Flat Soling	Sqm	719.800	449.297	Four Hundred and Forty-Nine point Two Nine Seven	323403.981	Three Lakh Twenty-Three Thousand Four Hundred and Three point Nine Eight One
2	Structure wok	05/01/02a	Concrete Class as Detailed on Drawings (Class10) (Concrete Mxer)	Cum	83.098	7322.939	Seven Thousand Three Hundred and Twenty-Two point Nine Three Nine	608521.585	Six Lakh Eight Thousand Five Hundred and Twenty-One point Five Eight Five
3	Structure wok	05/01/02b	Concrete class-20 (Foundation) (Concrete Mxer)	Cum	279.323	11974.035	Eleven Thousand Nine Hundred and Seventy-Four point Zero Three Five	3344623.378	Thirty-Three Lakh Forty-Four Thousand Six Hundred and Twenty-Three point Three Seven Eight
4	Structure wok	05/01/01c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall,culvert etc.) (Concrete Mxer)	Cum	268.850	13980.671	Thirteen Thousand Nine Hundred and Eighty point Six Seven One	3758703.398	Thirty-Seven Lakh Fifty-Eight Thousand Seven Hundred and Three point Three Nine Eight
5	Structure wok	05/01/02i	Concrete class - 25 (Girder, beam, cross girder, and diaphragm etc) (Concrete Mxer)	Cum	11.900	16764.309	Sixteen Thousand Seven Hundred and Sixty-Four point Three Zero Nine	199495	One Lakh

Signed
 A.A.M.
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও মোট মর্যাদাপূর্ণ
 বাংলাদেশ সরকার

6	Structure wok	05/01/03m	Concrete Class ? 40 (Pre-stressed Girder) (Concrete Mixer)	Cum	183.072	21675.525	Twenty-One Thousand Six Hundred and Seventy-Five point Five Two Five	3968181.713	Thirty-Nine Lakh Sixty-Eight Thousand One Hundred and Eighty-One point Seven One Three
7	Structure wok	05/03/01	Prestressing Wire or Strand	Tonne	11.780	221966.108	Two Lakh Twenty-One Thousand Nine Hundred and Sixty-Six point One Zero Eight	2614760.752	Twenty-Six Lakh Fourteen Thousand Seven Hundred and Sixty point Seven Five Two
8	Structure wok	05/01/02e	Concrete class-20 (side walk, wheel guard, curb etc (Concrete Mixer)	Cum	51.597	14377.023	Fourteen Thousand Three Hundred and Seventy-Seven point Zero Two Three	741811.256	Seven Lakh Forty-One Thousand Eight Hundred and Eleven point Two Five Six
9	Structure wok	05/01/02k	Concrete class-30 (Deck slab, side walk, wheel guard, curb etc (Concrete Mixer)	Cum	81.572	15637.321	Fifteen Thousand Six Hundred and Thirty-Seven point Three Two One	1275567.549	Twelve Lakh Seventy-Five Thousand Five Hundred and Sixty-Seven point Five Four Nine
10	Structure wok	05/01/03 l	Concrete Class ? 35 (Concrete Mixer)	Cum	13.611	23694.546	Twenty-Three Thousand Six Hundred and Ninety-Four point Five Four Six	322506.466	Three Lakh Twenty-Two Thousand Five Hundred and Six point Four Six Six
11	Structure wok	05/01/02f	Concrete class -20 (rail & post) (Concrete Mixer)	Cum	26.346	17111.349	Seventeen Thousand One Hundred and Eleven point Three Four Nine	450815.601	Four Lakh Fifty Thousand Eight Hundred and Fifteen point Six Zero One
12	Structure wok	05/06/01	Preparation and Painting of Existing Structures	Sqm	141.630	445.435	Four Hundred and Forty-Five point Four Three Five	63086.959	Sixty-Three Thousand AND Eighty-Six point Nine Five Nine
13	Structure wok	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ. (Updated with new drawing/2014)	Lin.M	20.500	6090.353	Six Thousand AND Ninety point Three Five Three	124852.237	One Lakh Twenty-Four Thousand Eight Hundred and Fifty-Two point Two Three Seven
14	Structure wok	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, (b) , etc.	Nos	11.000	19257.914	Nineteen Thousand Two Hundred and Fifty-Seven point Nine One Four	211837.054	Two Lakh Eleven Thousand Eight Hundred and Thirty-Seven point Zero Five Four
15	Structure wok	05/02/02	High Yield Reinforcement Bars	Tonne	109.974	82458.555	Eighty-Two Thousand Four Hundred and Fifty-Eight point Five Five Five	9068297	Ninety Lakh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও যোগাযোগ বিভাগ
 নতুন পরিচয় ও সেবা মন্ত্রণালয়
 বাংলাদেশ সরকার

16	Structure wok	05/14/02b	Double Single Bailey Bridge or Acrow panel (Delaunching).	Meter	20.000	1744.829	One Thousand Seven Hundred and Forty-Four point Eight Two Nine	34896.580	Thirty-Four Thousand Eight Hundred and Ninety-Six point Five Eight
							Grand Total:	27111360.914	Two Crore Seventy-One Lakh Eleven Thousand Three Hundred and Sixty point Nine One Four


This Division-05 Structure Work is Electronically Signed by Mr. Md. on behalf of MMBuilders & Engineers Ltd -MS. AS Construction-MS. Don Enterprise-JV

M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV (JVCA - View Details)									
Division-05 Structure Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structure wok	05/01/01	Single Layer Brick Flat Soling	Sqm	719.800	441.611	Four Hundred and Forty-One point Six One One	317871.598	Three Lakh Seventeen Thousand Eight Hundred and Seventy-One point Five Nine Eight
2	Structure wok	05/01/02a	Concrete Class as Detailed on Drawings (Class10) (Concrete Mixer)	Cum	83.098	7680.302	Seven Thousand Six Hundred and Eighty point Three Zero Two	638217.736	Six Lakh Thirty-Eight Thousand Two Hundred and Seventeen point Seven Three Six
3	Structure wok	05/01/02b	Concrete class-20 (Foundation) (Concrete Mixer)	Cum	279.323	12720.058	Twelve Thousand Seven Hundred and Twenty point Zero Five Eight	3553004.761	Thirty-Five Lakh Fifty-Three Thousand AND Four point Seven Six One
4	Structure wok	05/01/01c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall, culvert etc.) (Concrete Mixer)	Cum	268.850	15391.483	Fifteen Thousand Three Hundred and Ninety-One point Four Eight Three	4138000.205	Forty-One Lakh Thirty-Eight Thousand point Two Zero Five
5	Structure wok	05/01/02i	Concrete class - 25 (Girder, beam, cross girder, and diaphragm etc) (Concrete Mixer)	Cum	11.900	18567.166	Eighteen Thousand Five Hundred and Sixty-Seven point One Six Six	220949.275	Two Lakh Twenty Thousand Nine Hundred and Forty-Nine point Two Seven Five
6	Structure wok	05/01/03m	Concrete Class ? 40 (Pre-stressed Girder) (Concrete Mixer)	Cum	183.072	26121.304	Twenty-Six Thousand One Hundred and Twenty-One point Three Zero Four	4782079.000	Forty-Seven Lakh Eighty-Two Thousand

Signed
AAS

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পবিত্রনগর ও মহাসড়ক বিভাগ
পল্লী পরিদপ্তর ও পল্লী মহাসড়ক
পল্লী পরিদপ্তর, বাংলাদেশ সরকার

7	Structure wok	05/03/01	Prestressing Wire or Strand	Tonne	11.780	213039.753	Two Lakh Thirteen Thousand AND Thirty-Nine point Seven Five Three	2509608.290	Nine Thousand Six Hundred and Eight point Two Nine
8	Structure wok	05/01/02e	Concrete class-20 (side walk,wheel guard,curb etc (Concrete Mixer)	Cum	51.597	15980.384	Fifteen Thousand Nine Hundred and Eighty point Three Eight Four	824539.873	Eight Lakh Twenty-Four Thousand Five Hundred and Thirty-Nine point Eight Seven Three
9	Structure wok	05/01/02k	Concrete class-30 (Deck slab, side walk, wheel guard,curb etc (Concrete Mixer)	Cum	81.572	16999.778	Sixteen Thousand Nine Hundred and Ninety-Nine point Seven Seven Eight	1386705.891	Thirteen Lakh Eighty-Six Thousand Seven Hundred and Five point Eight Nine One
10	Structure wok	05/01/03 l	Concrete Class ? 35 (Concrete Mixer)	Cum	13.611	25733.046	Twenty-Five Thousand Seven Hundred and Thirty-Three point Zero Four Six	350252.489	Three Lakh Fifty Thousand Two Hundred and Fifty-Two point Four Eight Nine
11	Structure wok	05/01/02f	Concrete class -20 (rail & post) (Concrete Mixer)	Cum	26.346	19702.363	Nineteen Thousand Seven Hundred and Two point Three Six Three	519078.456	Five Lakh Nineteen Thousand AND Seventy-Eight point Four Five Six
12	Structure wok	05/06/01	Preparation and Painting of Existing Structures	Sqm	141.630	511.899	Five Hundred and Eleven point Eight Nine Nine	72500.255	Seventy-Two Thousand Five Hundred point Two Five Five
13	Structure wok	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ. (Updated with new drawing/2014)	Lin.M	20.500	11088.479	Eleven Thousand AND Eighty-Eight point Four Seven Nine	227313.819	Two Lakh Twenty-Seven Thousand Three Hundred and Thirteen point Eight One Nine
14	Structure wok	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, (b) , etc.	Nos	11.000	22530.019	Twenty-Two Thousand Five Hundred and Thirty point Zero One Nine	247830.209	Two Lakh Forty-Seven Thousand Eight Hundred and Thirty point Two Zero Nine
15	Structure wok	05/02/02	High Yield Reinforcement Bars	Tonne	109.974	77008.573	Seventy-Seven Thousand AND Eight point Five Seven Three	8468940.807	Eighty-Four Lakh Sixty-Eight Thousand Nine Hundred and Forty point Eight Zero Seven
16	Structure wok	05/14/02b	Double Single Bailey Bridge or Acrow panel (Delaunching).	Meter	20.000	1905.765	One Thousand Nine Hundred and Five point Seven Six Five	38111	Thirty-Eight

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নথি পরিচালন ও যোগাযোগ বিভাগ
 নথি পরিচালন ও সেবা মহাপরিদপ্তর
 বাংলাদেশ সরকার

							Grand Total:	28295008.330	Ninety-Five Thousand AND Eight point Three Three
--	--	--	--	--	--	--	---------------------	--------------	--

This Division-05 Structure Work is Electronically Signed by Mr. Chiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Chiduzzaman Chowdhury & The Nirmitee (JON) JV

M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)
(JVCA - View Details)

Division-05 Structure Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structure wok	05/01/01	Single Layer Brick Flat Soling	Sqm	719.800	421.201	Four Hundred and Twenty-One point Two Zero One	303180.480	Three Lakh Three Thousand One Hundred and Eighty point Four Eight
2	Structure wok	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mixer)	Cum	83.098	7619.401	Seven Thousand Six Hundred and Nineteen point Four Zero One	633156.984	Six Lakh Thirty-Three Thousand One Hundred and Fifty-Six point Nine Eight Four
3	Structure wok	05/01/02b	Concrete class-20 (Foundation) (Concrete Mixer)	Cum	279.323	10732.501	Ten Thousand Seven Hundred and Thirty-Two point Five Zero One	2997834.377	Twenty-Nine Lakh Ninety-Seven Thousand Eight Hundred and Thirty-Four point Three Seven Seven
4	Structure wok	05/01/01c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall, culvert etc.) (Concrete Mixer)	Cum	268.850	13548.601	Thirteen Thousand Five Hundred and Forty-Eight point Six Zero One	3642541.379	Thirty-Six Lakh Forty-Two Thousand Five Hundred and Forty-One point Three Seven Nine
5	Structure wok	05/01/02i	Concrete class - 25 (Girder, beam, cross girder, and diaphragm etc) (Concrete Mixer)	Cum	11.900	14922.901	Fourteen Thousand Nine Hundred and Twenty-Two point Nine Zero One	177582.522	One Lakh Seventy-Seven Thousand Five Hundred and Eighty-Two point Five Two Two
6	Structure wok	05/01/03m	Concrete Class ? 40 (Pre-stressed Girder) (Concrete Mixer)	Cum	183.072	22756.501	Twenty-Two Thousand Seven Hundred and Fifty-Six point Five Zero One	4166078.151	Forty-One Lakh Sixty-Six Thousand AND Seventy-Eight point One Five One
7	Structure wok	05/03/01	Prestressing Wire or Strand	Tonne	11.780	246231.001	Two Lakh Forty-Six Thousand Two Hundred and Thirty-One point Zero Zero One	2900601.192	Twenty-Nine Lakh Six Hundred and One point One Nine Two
8	Structure wok	05/01/02e	Concrete class-20 (side walk, wheel guard, curb etc) (Concrete Mixer)	Cum	51.597	12759.301	Twelve Thousand Seven Hundred and Fifty-Nine point Three Zero One	658341.654	Six Lakh Fifty-Eight Thousand Three Hundred and Forty-One
9	Structure wok	05/01/02k	Concrete class-30 (Deck slab, side walk, wheel guard, curb etc) (Concrete Mixer)	Cum	81.572	13973.401	Thirteen Thousand Nine Hundred and Seventy-Three point Four Zero One	1139838.2	

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
পদক পরিচালক ও পোষ্ট ম্যানেজার
পল্লভাঙ্গা জেলা বাংলাদেশ সরকার

									point Two Six Six
10	Structure wok	05/01/03	Concrete Class ? 35 (Concrete Mixer)	Cum	13.611	22315.501	Twenty-Two Thousand Three Hundred and Fifteen point Five Zero One	303736.284	Three Lakh Three Thousand Seven Hundred and Thirty-Six point Two Eight Four
11	Structure wok	05/01/02f	Concrete class -20 (rail & post) (Concrete Mixer)	Cum	26.346	15175.801	Fifteen Thousand One Hundred and Seventy-Five point Eight Zero One	399821.653	Three Lakh Ninety-Nine Thousand Eight Hundred and Twenty-One point Six Five Three
12	Structure wok	05/06/01	Preparation and Painting of Existing Structures	Sqm	141.630	474.301	Four Hundred and Seventy-Four point Three Zero One	67175.251	Sixty-Seven Thousand One Hundred and Seventy-Five point Two Five One
13	Structure wok	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ. (Updated with new drawing/2014)	Lin.M	20.500	9450.001	Nine Thousand Four Hundred and Fifty point Zero Zero One	193725.021	One Lakh Ninety-Three Thousand Seven Hundred and Twenty-Five point Zero Two One
14	Structure wok	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, (b) , etc.	Nos	11.000	17400.601	Seventeen Thousand Four Hundred point Six Zero One	191406.611	One Lakh Ninety-One Thousand Four Hundred and Six point Six One One
15	Structure wok	05/02/02	High Yield Reinforcement Bars	Tonne	109.974	85712.401	Eighty-Five Thousand Seven Hundred and Twelve point Four Zero One	9426135.588	Ninety-Four Lakh Twenty-Six Thousand One Hundred and Thirty-Five point Five Eight Eight
16	Structure wok	05/14/02b	Double Single Bailey Bridge or Acrow panel (Delaunching).	Meter	20.000	1759.501	One Thousand Seven Hundred and Fifty-Nine point Five Zero One	35190.020	Thirty-Five Thousand One Hundred and Ninety point Zero Two
							Grand Total:	27236345.433	Two Crore Seventy-Two Lakh Thirty-Six Thousand Three Hundred and Forty-Five point Four Three Three

This Division-05 Structure Work is Electronically Signed by Mr. Md on behalf of MS. MA ENGINEERING - S. Ananta Bikash Tripura & MS. Shahid Brothers (JV)

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
(JVCA - View Details)


Division-05 Structure Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structure wok	05/01/01	Single Layer Brick Flat Soling	Sqm	719.800	512.056	Five Hundred and Twelve point Zero Five Six	368577.9	Three Lakh Sixty-Eight Thousand Five Hundred and Seventy-Seven point Nine

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাক পবিত্রম ও মরাদ্দিক বিভাগ
পাক পবিত্রম ও মোহাম্মাদ
পাক পবিত্রম ও মোহাম্মাদ

2	Structure wok	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mixer)	Cum	83.098	6773.343	Six Thousand Seven Hundred and Seventy-Three point Three Four Three	562851.257	Sixty-two Thousand Eight Hundred and Fifty-One point Two Five Seven
3	Structure wok	05/01/02b	Concrete class-20 (Foundation) (Concrete Mixer)	Cum	279.323	13038.799	Thirteen Thousand AND Thirty-Eight point Seven Nine Nine	3642036.453	Thirty-Six Lakh Forty-Two Thousand AND Thirty-Six point Four Five Three
4	Structure wok	05/01/01c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall, culvert etc.) (Concrete Mixer)	Cum	268.850	14223.054	Fourteen Thousand Two Hundred and Twenty-Three point Zero Five Four	3823868.068	Thirty-Eight Lakh Twenty-Three Thousand Eight Hundred and Sixty-Eight point Zero Six Eight
5	Structure wok	05/01/02i	Concrete class - 25 (Girder, beam, cross girder, and diaphragm etc) (Concrete Mixer)	Cum	11.900	14946.109	Fourteen Thousand Nine Hundred and Forty-Six point One Zero Nine	177858.697	One Lakh Seventy-Seven Thousand Eight Hundred and Fifty-Eight point Six Nine Seven
6	Structure wok	05/01/03m	Concrete Class ? 40 (Pre-stressed Girder) (Concrete Mixer)	Cum	183.072	25802.098	Twenty-Five Thousand Eight Hundred and Two point Zero Nine Eight	4723641.685	Forty-Seven Lakh Twenty-Three Thousand Six Hundred and Forty-One point Three Six Four
7	Structure wok	05/03/01	Prestressing Wire or Strand	Tonne	11.780	140012.255	One Lakh Forty Thousand AND Twelve point Two Five Five	1649344.364	Sixteen Lakh Forty-Nine Thousand Three Hundred and Forty-Four point Three Six Four
8	Structure wok	05/01/02e	Concrete class-20 (side walk, wheel guard, curb etc (Concrete Mixer)	Cum	51.597	14871.155	Fourteen Thousand Eight Hundred and Seventy-One point One Five Five	767306.985	Seven Lakh Sixty-Seven Thousand Three Hundred and Six point Nine Eight Five
9	Structure wok	05/01/02k	Concrete class-30 (Deck slab, side walk, wheel guard, curb etc (Concrete Mixer)	Cum	81.572	15919.012	Fifteen Thousand Nine Hundred and Nineteen point Zero One Two	1298545.647	Twelve Lakh Ninety-Eight Thousand Five Hundred and Forty-Five point Six Four Seven
10	Structure wok	05/01/03l	Concrete Class ? 35 (Concrete Mixer)	Cum	13.611	25394.043	Twenty-Five Thousand Three Hundred and Ninety-Four point Zero Four Three	345638.319	Three Lakh Forty-Five Thousand Six Hundred and Thirty-Eight point Three One Nine
11	Structure wok	05/01/02f	Concrete class -20 (rail & post) (Concrete Mixer)	Cum	26.346	16160.163	Sixteen Thousand One Hundred and Sixty point One Six Three	425755.654	Four Lakh Twenty-Five Thousand Seven Hundred and Fifty-Five point Six Five Four
12	Structure wok	05/06/01	Preparation and Painting of Existing Structures	Sqm	141.630	489.908	Four Hundred and Eighty-Nine point Nine Zero Eight	69385.6	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মালিকানা বিভাগ
 নতুন পরিচালন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

13	Structure wok	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ. (Updated with new drawing/2014)	Lin.M	20.500	8324.887	Eight Thousand Three Hundred and Twenty-Four point Eight Eight Seven	170660.184	One Lakh Seventy Thousand Six Hundred and Sixty point One Eight Four
14	Structure wok	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, (b) , etc.	Nos	11.000	21235.262	Twenty-One Thousand Two Hundred and Thirty-Five point Two Six Two	233587.882	Two Lakh Thirty-Three Thousand Five Hundred and Eighty-Seven point Eight Eight Two
15	Structure wok	05/02/02	High Yield Reinforcement Bars	Tonne	109.974	87171.983	Eighty-Seven Thousand One Hundred and Seventy-One point Nine Eight Three	9586651.658	Ninety-Five Lakh Eighty-Six Thousand Six Hundred and Fifty-One point Six Five Eight
16	Structure wok	05/14/02b	Double Single Bailey Bridge or Acrow panel (Delaunching).	Meter	20.000	1619.843	One Thousand Six Hundred and Nineteen point Eight Four Three	32396.860	Thirty-Two Thousand Three Hundred and Ninety-Six point Eight Six
Grand Total:								27878107.292	Two Crore Seventy-Eight Lakh Seventy-Eight Thousand One Hundred and Seven point Two Nine Two


This Division-05 Structure Work is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NIL JV)

RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV) (JVCA - View Details)									
Division-05 Structure Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structure wok	05/01/01	Single Layer Brick Flat Soling	Sqm	719.800	428.063	Four Hundred and Twenty-Eight point Zero Six Three	308119.747	Three Lakh Eight Thousand One Hundred and Nineteen point Seven Four Seven
2	Structure wok	05/01/02a	Concrete Class as Detailed on Drawings (Class10) (Concrete Mxer)	Cum	83.098	7271.026	Seven Thousand Two Hundred and Seventy-One point Zero Two Six	604207.719	Six Lakh Four Thousand Two Hundred and Seven point Seven One Nine
3	Structure wok	05/01/02b	Concrete class-20 (Foundation) (Concrete Mxer)	Cum	279.323	10852.167	Ten Thousand Eight Hundred and Fifty-Two point One Six Seven	303125	

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
নব্ব্ব পরিচালক ও মহাপ্রকৃতি বিভাগ
নব্ব্ব পরিচালক ও মোহাম্মাদ
নব্ব্ব পরিচালক ও মোহাম্মাদ


									Three
4	Structure wok	05/01/01c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall, culvert etc.) (Concrete Mixer)	Cum	268.850	12460.274	Twelve Thousand Four Hundred and Sixty point Two Seven Four	3349944.665	Thirty-Three Lakh Forty-Nine Thousand and Nine Hundred and Forty-Four point Six Six Five
5	Structure wok	05/01/02i	Concrete class - 25 (Girder, beam, cross girder, and diaphragm etc) (Concrete Mixer)	Cum	11.900	15003.163	Fifteen Thousand AND Three point One Six Three	178537.640	One Lakh Seventy-Eight Thousand Five Hundred and Thirty-Seven point Six Four
6	Structure wok	05/01/03m	Concrete Class ? 40 (Pre-stressed Girder) (Concrete Mixer)	Cum	183.072	22710.233	Twenty-Two Thousand Seven Hundred and Ten point Two Three Three	4157607.776	Forty-One Lakh Fifty-Seven Thousand Six Hundred and Seven point Seven Seven Six
7	Structure wok	05/03/01	Prestressing Wire or Strand	Tonne	11.780	258947.909	Two Lakh Fifty-Eight Thousand Nine Hundred and Forty-Seven point Nine Zero Nine	3050406.368	Thirty Lakh Fifty Thousand Four Hundred and Six point Three Six Eight
8	Structure wok	05/01/02e	Concrete class-20 (side walk, wheel guard, curb etc (Concrete Mixer)	Cum	51.597	12870.144	Twelve Thousand Eight Hundred and Seventy point One Four Four	664060.820	Six Lakh Sixty-Four Thousand AND Sixty point Eight Two
9	Structure wok	05/01/02k	Concrete class-30 (Deck slab, side walk, wheel guard, curb etc (Concrete Mixer)	Cum	81.572	14180.993	Fourteen Thousand One Hundred and Eighty point Nine Nine Three	1156771.961	Eleven Lakh Fifty-Six Thousand Seven Hundred and Seventy-One point Nine Six One
10	Structure wok	05/01/03l	Concrete Class ? 35 (Concrete Mixer)	Cum	13.611	22144.841	Twenty-Two Thousand One Hundred and Forty-Four point Eight Four One	301413.431	Three Lakh One Thousand Four Hundred and Thirteen point Four Three One
11	Structure wok	05/01/02f	Concrete class -20 (rail & post) (Concrete Mixer)	Cum	26.346	15195.279	Fifteen Thousand One Hundred and Ninety-Five point Two Seven Nine	400334.821	Four Lakh Three Hundred and Thirty-Four point Eight Two One
12	Structure wok	05/06/01	Preparation and Painting of Existing Structures	Sqm	141.630	443.125	Four Hundred and Forty-Three point One Two Five	6275	Sixty-Two Thousand Seven Hundred
	Structure		Expansion Joint complete as detailed on the				Two Thousand Four Hundred and Sixty		

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নথি পরিচালক ও যন্ত্রাঙ্ক বিভাগ
 নথি পরিচালক ও সফটওয়্যার
 প্রোগ্রামার
 বাংলাদেশ সরকার

13	Structure wok	05/08/01	Drawings in the location described in the BoQ. (Updated with new drawing/2014)	Lin.M	20.500	2466.634	Two hundred and Sixty-Six point Six Three Four	50565.997	Two hundred and Sixty-Five point Nine Nine Seven
14	Structure wok	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, (b) , etc.	Nos	11.000	16978.443	Sixteen Thousand Nine Hundred and Seventy-Eight point Four Four Three	186762.873	One Lakh Eighty-Six Thousand Seven Hundred and Sixty-Two point Eight Seven Three
15	Structure wok	05/02/02	High Yield Reinforcement Bars	Tonne	109.974	94624.218	Ninety-Four Thousand Six Hundred and Twenty-Four point Two One Eight	10406203.750	One Crore Four Lakh Six Thousand Two Hundred and Three point Seven Five
16	Structure wok	05/14/02b	Double Single Bailey Bridge or Acrow panel (Delaunching).	Meter	20.000	1656.251	One Thousand Six Hundred and Fifty-Six point Two Five One	33125.020	Thirty-Three Thousand One Hundred and Twenty-Five point Zero Two
							Grand Total:	27942082.225	Two Crore Seventy-Nine Lakh Forty-Two Thousand AND Eighty-Two point Two Two Five

This Division-05 Structure Work is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

SHAMIM ENTERPRISE (PVT) LTD									
Division-05 Structure Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structure wok	05/01/01	Single Layer Brick Flat Soling	Sqm	719.800	421.201	Four Hundred and Twenty-One point Two Zero One	303180.480	Three Lakh Three Thousand One Hundred and Eighty point Four Eight
2	Structure wok	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mixer)	Cum	83.098	7620.001	Seven Thousand Six Hundred and Twenty point Zero Zero One	633206.843	Six Lakh Thirty-Three Thousand Two Hundred and Six point Eight Four Three
3	Structure wok	05/01/02b	Concrete class-20 (Foundation) (Concrete Mixer)	Cum	279.323	10750.001	Ten Thousand Seven Hundred and Fifty point Zero Zero One	3002722.529	Thirty Lakh Two Thousand Seven Hundred and Twenty-Two point Five Two Nine
4	Structure wok	05/01/01c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall, culvert etc.) (Concrete Mixer)	Cum	268.850	13600.001	Thirteen Thousand Six Hundred point Zero Zero One	3656360.26	Thirty-Six Lakh Fifty-Six Thousand
5	Structure wok	05/01/02i	Concrete class - 25 (Girder, beam, cross girder, and diaphragm etc) (Concrete Mixer)	Cum	11.900	15000.001	Fifteen Thousand point Zero Zero	178500.01	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন প্রতিষ্ঠান ও মহাসড়ক বিভাগ
 নতুন প্রতিষ্ঠান ও সোহা মহাসড়ক
 বাংলাদেশ সরকার

							One		natured point Zero One Two
6	Structure wok	05/01/03m	Concrete Class ? 40 (Pre-stressed Girder) (Concrete Mixer)	Cum	183.072	23000.001	Twenty-Three Thousand point Zero Zero One	4210656.183	Forty-Two Lakh Ten Thousand Six Hundred and Fifty-Six point One Eight Three
7	Structure wok	05/03/01	Prestressing Wire or Strand	Tonne	11.780	250000.001	Two Lakh Fifty Thousand point Zero Zero One	2945000.012	Twenty-Nine Lakh Forty-Five Thousand point Zero One Two
8	Structure wok	05/01/02e	Concrete class-20 (side walk,wheel guard,curb etc (Concrete Mixer)	Cum	51.597	13000.001	Thirteen Thousand point Zero Zero One	670761.052	Six Lakh Seventy Thousand Seven Hundred and Sixty-One point Zero Five Two
9	Structure wok	05/01/02k	Concrete class-30 (Deck slab, side walk, wheel guard,curb etc (Concrete Mixer)	Cum	81.572	14000.001	Fourteen Thousand point Zero Zero One	1142008.082	Eleven Lakh Forty-Two Thousand AND Eight point Zero Eight Two
10	Structure wok	05/01/03 l	Concrete Class ? 35 (Concrete Mixer)	Cum	13.611	22000.001	Twenty-Two Thousand point Zero Zero One	299442.014	Two Lakh Ninety-Nine Thousand Four Hundred and Forty-Two point Zero One Four
11	Structure wok	05/01/02f	Concrete class -20 (rail & post) (Concrete Mixer)	Cum	26.346	15300.001	Fifteen Thousand Three Hundred point Zero Zero One	403093.826	Four Lakh Three Thousand AND Ninety- Three point Eight Two Six
12	Structure wok	05/06/01	Preparation and Painting of Existing Structures	Sqm	141.630	475.001	Four Hundred and Seventy- Five point Zero Zero One	67274.392	Sixty-Seven Thousand Two Hundred and Seventy-Four point Three Nine Two
13	Structure wok	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ. (Updated with new drawing/2014)	Lin.M	20.500	9500.001	Nine Thousand Five Hundred point Zero Zero One	194750.021	One Lakh Ninety-Four Thousand Seven Hundred and Fifty point Zero Two One
14	Structure wok	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, (b) , etc.	Nos	11.000	17500.001	Seventeen Thousand Five Hundred point Zero Zero One	192500.011	One Lakh Ninety-Two Thousand Five Hundred point Zero One One
15	Structure wok	05/02/02	High Yield Reinforcement Bars	Tonne	109.974	85700.001	Eighty-Five Thousand Seven Hundred point Zero Zero One	9424771.910	Ninety-Four Lakh Twenty- Four Thousand Seven Hundred and Seventy-One point Nine One
16	Structure wok	05/14/02b	Double Single Bailey Bridge or Acrow panel (Delaunching).	Meter	20.000	1760.001	One Thousand Seven Hundred and Sixty point Zero Zero One	35200.020	Thirty-Five Thousand Two Hundred point Zero Two
							Grand Total:	27359427.656	Two Crore Seventy-Three Lakh Fifty-Nine Thousand Four Hundred and Twenty- Seven point Six Five Six

This Division-05 Structure Work is Electronically Signed by Mr. Md Aminul Haque on behalf of SHAMMENTERPRISE (PVT) LTD

Signed
Aminul Haque
কাজী আমিনুল হাযেদ-মাইনুল
হোসেন
স্বাক্ষরিত ও প্রমাণিত বিভাগ
স্বাক্ষরিত ও প্রমাণিত
পরিচালক
৭৩ / ২১

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 154367 **Invitation Reference No. :** e-GP/RJZ/PMP(B&C)/01/2017-2018
Closing Date and Time : 26-Feb-2018 12:00 **Opening Date and Time :** 26-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPB&C/01/2017-2018	Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge Plashbari at 7th km with Toe wall U drain Slope Protection & Cross Drain in Periodic Maintenance Programme B&C of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV
(JVCA - View Details)

Division-06 Incidental Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental wok	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos.	310.000	1987.387	One Thousand Nine Hundred and Eighty-Seven point Three Eight Seven	616089.970	Six Lakh Sixteen Thousand AND Eighty-Nine point Nine Seven
2	Incidental wok	06/01/02	Concrete Slope Protection	Sqm.	750.000	1419.697	One Thousand Four Hundred and Nineteen point Six Nine Seven	1064772.750	Ten Lakh Sixty-Four Thousand Seven Hundred and Seventy-Two point Seven Five
3	Incidental wok	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	775.000	215.589	Two Hundred and Fifteen point Five Eight Nine	167081.475	One Lakh Sixty-Seven Thousand AND Eighty-One point Four Seven Five
4	Incidental wok	06/10/01	Traffic Signs	Nos	10.000	6163.797	Six Thousand One Hundred and Sixty-Three point Seven Nine Seven	61637.970	Sixty-One Thousand Six Hundred and Thirty-Seven point Nine Seven
5	Incidental wok	06/10/02	Sign Post	Nos	14.000	2655.175	Two Thousand Six Hundred and Fifty-Five point One Seven Five	37172.450	Thirty-Seven Thousand One Hundred and Seventy-Two point Four Five
Grand Total:								1946754.615	Nineteen Lakh Forty-Six Thousand Seven Hundred and Fifty-Four point Six One Five

This Division-06 Incidental Work is Electronically Signed by Mr. Md. on behalf of MMBuilders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV

M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV
(JVCA - View Details)

Division-06 Incidental Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental wok	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos.	310.000	1540.921	One Thousand Five Hundred and Forty point Nine Two One	477685.510	Four Lakh Seven Hundred and Eighty-Five
2	Incidental	06/01/02	Concrete Slope Protection	Sqm	750.000	1419.697	One Thousand Four Hundred and Nineteen point Six Nine Seven	1064772.750	Ten Lakh Sixty-Four Thousand Seven Hundred and Seventy-Two point Seven Five

Signed
 AAS
 কাজী আব্দুল আল-মামুন
 মোস্তাফিজুর রহমান
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সড়ক যন্ত্রণার
 নগরিকাজী বাংলাদেশ সরকার

2	wok	06/01/02	Concrete Slope Protection	Sqm.	750.000	1436.701	Hundred and Fifty-Six point Seven Zero One	1092925.750	Thousand Five Hundred and Twenty-Five point Seven Five
3	Incidental wok	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	775.000	175.631	One Hundred and Seventy-Five point Six Three One	136114.025	One Lakh Thirty-Six Thousand One Hundred and Fourteen point Zero Two Five
4	Incidental wok	06/10/01	Traffic Signs	Nos	10.000	6452.511	Six Thousand Four Hundred and Fifty-Two point Five One One	64525.110	Sixty-Four Thousand Five Hundred and Twenty-Five point One One
5	Incidental wok	06/10/02	Sign Post	Nos	14.000	2642.457	Two Thousand Six Hundred and Forty-Two point Four Five Seven	36994.398	Thirty-Six Thousand Nine Hundred and Ninety-Four point Three Nine Eight
							Grand Total:	1807844.793	Eighteen Lakh Seven Thousand Eight Hundred and Forty-Four point Seven Nine Three

This Division-06 Incidental Work is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)
(JVCA - View Details)

Division-06 Incidental Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental wok	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos.	310.000	1861.201	One Thousand Eight Hundred and Sixty-One point Two Zero One	576972.310	Five Lakh Seventy-Six Thousand Nine Hundred and Seventy-Two point Three One
2	Incidental wok	06/01/02	Concrete Slope Protection	Sqm.	750.000	1349.101	One Thousand Three Hundred and Forty-Nine point One Zero One	1011825.750	Ten Lakh Eleven Thousand Eight Hundred and Twenty-Five point Seven Five
3	Incidental wok	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	775.000	161.101	One Hundred and Sixty-One point One Zero One	124853.275	One Lakh Twenty-Four Thousand Eight Hundred and Fifty-Three point Two Seven Five
4	Incidental wok	06/10/01	Traffic Signs	Nos	10.000	6210.901	Six Thousand Two Hundred and Ten point Nine Zero One	62109.010	Sixty-Two Thousand One Hundred and Nine point Zero One
5	Incidental wok	06/10/02	Sign Post	Nos	14.000	2765.701	Two Thousand Seven Hundred and Sixty-Five point Seven Zero One	38719.814	Thirty-Eight Thousand Seven Hundred and Nineteen point Eight One Four
							Grand Total:	1814480.159	Eighteen Lakh Fourteen Thousand Four Hundred and Eighty point One Five Nine

This Division-06 Incidental Work is Electronically Signed by Mr. Md on behalf of M/S. MA. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
(JVCA - View Details)

Division-06 Incidental Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental wok	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos.	310.000	1600.664	One Thousand Six Hundred point Six Six Four	496205.840	Four Lakh Ninety-Six Thousand Two Hundred and Five point Eight Four
2	Incidental wok	06/01/02	Concrete Slope Protection	Sqm.	750.000	1568.315	One Thousand Five Hundred and Sixty-Eight point Three One Five	1176236.250	Eleven Lakh Seventy-Six Thousand Two Hundred and Thirty-Six point Two Five
3	Incidental wok	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	775.000	167.781	One Hundred and Sixty-Seven point Seven Eight One	130030.275	One Lakh AND Thirt Seven Fi
4	Incidental wok	06/10/01	Traffic Signs	Nos	10.000	4318.231	Four Thousand Three Hundred and Eighteen point Two Three One	43182.310	Forty-Thr Hundred point Thr

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ

5	Incidental wok	06/10/02	Sign Post	Nos	14.000	2224.721	Two Thousand Two Hundred and Twenty-Four point Seven Two One	31146.094	Thirty-One Thousand One Hundred and Forty-Six point Zero Nine Four
Grand Total:								1876800.769	Eighteen Lakh Seventy-Six Thousand Eight Hundred point Seven Six Nine

This Division-06 Incidental Work is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JH-NTL JV)

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Division-06 Incidental Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental wok	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos.	310.000	1591.555	One Thousand Five Hundred and Ninety-One point Five Five Five	493382.050	Four Lakh Ninety-Three Thousand Three Hundred and Eighty-Two point Zero Five
2	Incidental wok	06/01/02	Concrete Slope Protection	Sqm.	750.000	1379.147	One Thousand Three Hundred and Seventy-Nine point One Four Seven	1034360.250	Ten Lakh Thirty-Four Thousand Three Hundred and Sixty point Two Five
3	Incidental wok	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	775.000	176.625	One Hundred and Seventy-Six point Six Two Five	136884.375	One Lakh Thirty-Six Thousand Eight Hundred and Eighty-Four point Three Seven Five
4	Incidental wok	06/10/01	Traffic Signs	Nos	10.000	5625.002	Five Thousand Six Hundred and Twenty-Five point Zero Zero Two	56250.020	Fifty-Six Thousand Two Hundred and Fifty point Zero Two
5	Incidental wok	06/10/02	Sign Post	Nos	14.000	2500.001	Two Thousand Five Hundred point Zero Zero One	35000.014	Thirty-Five Thousand point Zero One Four
Grand Total:								1755876.709	Seventeen Lakh Fifty-Five Thousand Eight Hundred and Seventy-Six point Seven Zero Nine

This Division-06 Incidental Work is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

SHAMIM ENTERPRISE (PVT) LTD

Division-06 Incidental Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental wok	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos.	310.000	1860.001	One Thousand Eight Hundred and Sixty point Zero Zero One	576600.310	Five Lakh Seventy-Six Thousand Six Hundred point Three One
2	Incidental wok	06/01/02	Concrete Slope Protection	Sqm.	750.000	1350.001	One Thousand Three Hundred and Fifty point Zero Zero One	1012500.750	Ten Lakh Twelve Thousand Five Hundred point Seven Five
3	Incidental wok	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	775.000	160.001	One Hundred and Sixty point Zero Zero One	124000.775	One Lakh Twenty-Four Thousand point Seven Seven Five
4	Incidental wok	06/10/01	Traffic Signs	Nos	10.000	6200.001	Six Thousand Two Hundred point Zero Zero One	62000.010	Sixty-Two Thousand point Zero One
5	Incidental wok	06/10/02	Sign Post	Nos	14.000	2800.001	Two Thousand Eight Hundred point Zero Zero One	39200.014	Thirty-Nine Thousand Two Hundred point Zero One Four
Grand Total:								1814301.859	Eighteen Lakh Thousand and One point Eight Five Nine

This Division-06 Incidental Work is Electronically Signed by Mr. Md Aminul Haque on behalf of SHAMIM ENTERPRISE (PVT) LTD

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পল্লব পরিদেব ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	154367	Invitation Reference No. :	e-GP/RJZ/PMP(B&C)/01/2017-2018
Closing Date and Time :	26-Feb-2018 12:00	Opening Date and Time :	26-Feb-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C.P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : SHAMIM ENTERPRISE (PVT) LTD

S. No.	Form Name	Amount (in BDT)
1	Division-01 General & Site Facilities	423922.863
2	Division-02 Earth work	7433193.498
3	Division-03 Pavement Work	5209891.430
4	Division-04 Foundation Work	11707383.059
5	Division-05 Structure Work	27359427.656
6	Division-06 Incidental Work	1814301.859
	Grand Total	53948120.365

Tenderer/Consultant Name : M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV

S. No.	Form Name	Amount (in BDT)
1	Division-01 General & Site Facilities	260571.817
2	Division-02 Earth work	7069208.706
3	Division-03 Pavement Work	5715043.510
4	Division-04 Foundation Work	11845180.803
5	Division-05 Structure Work	27111360.914
6	Division-06 Incidental Work	1946754.615
	Grand Total	53948120.365

Tenderer/Consultant Name : M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

S. No.	Form Name	Amount (in BDT)
1	Division-01 General & Site Facilities	108873.830
2	Unconditional Discount Form	0.000
3	Division-02 Earth work	6548303.213
4	Division-03 Pavement Work	5131146.747
5	Division-04 Foundation Work	12056943.452
6	Division-05 Structure Work	28295008.330
7	Division-06 Incidental Work	1807844.793
	Grand Total	53948120.365

Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

S. No.	Form Name	Amount (in BDT)
1	Division-01 General & Site Facilities	
2	Division-02 Earth work	
3	Division-03 Pavement Work	
4	Division-04 Foundation Work	
5	Division-05 Structure Work	

Signed

[Signature]

কাজী আব্দুল আল-মামুন
মোস্তাফিজ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
পদক পরিচালক ও পোতা মন্ত্রণালয়
পদক পরিচালক ও পোতা মন্ত্রণালয়

6	Division-06 Incidental Work	1876800.769
Grand Total		53948120.365

Tenderer/Consultant Name : RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

S. No.	Form Name	Amount (in BDT)
1	Division-01 General & Site Facilities	435336.176
2	Division-02 Earth work	6573930.320
3	Division-03 Pavement Work	5120989.386
4	Division-04 Foundation Work	12119905.549
5	Division-05 Structure Work	27942082.225
6	Division-06 Incidental Work	1755876.709
Grand Total		53948120.365

Tenderer/Consultant Name : M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)

S. No.	Form Name	Amount (in BDT)
1	Division-01 General & Site Facilities	567411.274
2	Unconditional Discount Form	0.000
3	Division-02 Earth work	7431192.986
4	Division-03 Pavement Work	5209891.430
5	Division-04 Foundation Work	11688799.083
6	Division-05 Structure Work	27236345.433
7	Division-06 Incidental Work	1814480.159
Grand Total		53948120.365

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
A.A.H.

কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 154367 **Invitation Reference No. :** e-GP/R/JZ/PMP(B&C)/01/2017-2018
Closing Date and Time : 26-Feb-2018 12:00 **Opening Date and Time :** 26-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C.P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) | [Print](#)


Form Name	SHAMIM ENTERPRISE (PVT) LTD Amount in (BDT)	M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV Amount in (BDT)	M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV Amount in (BDT)	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV) Amount in (BDT)	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) Amount in (BDT)	M/S. M.A. ENGINEERING- S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV) Amount in (BDT)
Division-01 General & Site Facilities	423922.863	260571.817	108873.830	64272.601	435336.176	567411.274
Unconditional Discount Form	0	0	0.000	0	0	0.000
Division-02 Earth work	7433193.498	7069208.706	6548303.213	5850100.828	6573930.320	7431192.986
Division-03 Pavement Work	5209891.430	5715043.510	5131146.747	6088065.198	5120989.386	5209891.430
Division-04 Foundation Work	11707383.059	11845180.803	12056943.452	12190773.677	12119905.549	11688799.083
Division-05 Structure Work	27359427.656	27111360.914	28295008.330	27878107.292	27942082.225	27236345.433
Division-06 Incidental Work	1814301.859	1946754.615	1807844.793	1876800.769	1755876.709	1814480.159
Grand Total	53948120.365	53948120.365	53948120.365	53948120.365	53948120.365	53948120.365

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম এনালিস্ট ও সফটওয়্যার
 ইঞ্জিনিয়ার
 প্রোগ্রামার
 প্রোগ্রামার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 154367 **Invitation Reference No. :** e-GP/RJZ/PMP(B&C)/01/2017-2018
Closing Date and Time : 26-Feb-2018 12:00 **Opening Date and Time :** 26-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPB&C/01/2017-2018	Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge Plashbari at 7th km with Toe wall U drain Slope Protection & Cross Drain in Periodic Maintenance Programme B&C of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	103.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	10735147011.03(MBEL) + 2684337000.00(AS) 705746000(Don)=14125230011

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. on behalf of MMBuilders & Engineers Ltd -M/S. AS Construction-M/S. Don Enterprise-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Past Performance_AS_154367.pdf	177.21
2	-	Past Performance_MBEL_Final...pdf	378.00

M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

Signed
 AAS
 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সিনিয়র পরিচালক ও মহাপ্রকল্প পরিচালক
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

(JVCA - View Details)**Past Performance Evaluation and rating matrix for different aspects****In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.**

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	65.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5277004522.55

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Chiduzzaman Chowdhury on behalf of MS Janmabumi Nirmata, Chiduzzaman Chowdhury & The Nirmitee (JON) JV

M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects**In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.**

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	687.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	9082562106.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md on behalf of M/S. MA ENGINEERING - S. Ananta

Signed
A.A.M.
 কাজী আব্দুল আল-মামুন
 যোজ্যামার
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

MS. Shahid Brothers (JV)

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	139.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	13641780368.420


Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Bashi_Jamil_NTL_Past Performance Evaluation for TID-154367.pdf	89.35	 Download

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects


In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	175.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	
9	Total Turnover of last five (5) years	(In BDT)	

Declaration

Description

Signed

 কাজী আব্দুল আল-মামুন
 মোরামার
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'



I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)

SHAMIM ENTERPRISE (PVT) LTD			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	80.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	8347699290.54
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Aminul Haque on behalf of SHAMMENTERPRISE (PVT) LTD

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Tender Capacity.pdf	317.63	 Download
2	-	Past Performance ERM(SEPL).jpg	353.75	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোঃ আমান
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 154367 **Invitation Reference No. :** e-GP/RJZ/PMP(B&C)/01/2017-2018
Closing Date and Time : 26-Feb-2018 12:00 **Opening Date and Time :** 26-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPB&C/01/2017-2018	Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge Plashbari at 7th km with Toe wall U drain Slope Protection & Cross Drain in Periodic Maintenance Programme B&C of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

[M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
copyinclude	New	Owned	copyinclude
5.			
Elements of Activity		Brief description of Activity	
copyinclude		copyinclude	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. on behalf of MMBuilders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	WORK PLAN- 154367.doc	84.87	Download


[M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee \(JON\) JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.


A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Mapped Copy	Good	Owned	Owned
5.			
Elements of Activity	Brief description of Activity		
Mapped Copy	Mapped Copy		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 154367.pdf	166.99	 Download

M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4







Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Concrete Vibrator machine.	Good	Owned	Owned
Steel shutter	Good	Owned	Owned
Electric Generator.30 KVA	Good	Owned	Owned
Concrete Mixing Machine	Good	Owned	Owned
Water Pump	Good	Owned	Owned
Excavator	Good	Owned	Owned
5.			
Elements of Activity	Brief description of Activity		
In order to bid and perform the work for	Whereas three parties are desired to form a joint venture to participate in tender submission and execution to the project.		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md on behalf of M/S. MA ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Equipment rent.jpg	331.22	 Download
2	-	Equipment for ID-127248.rar	1532.96	 Download
3	-	Equipment list 1.zip	1794.84	 Download
4	-	Equipment List 2.rar	1775.12	 Download
5	Work Plan (ITT 25.1(h))	Work plan for tender ID 154367.pdf	12.62	 Download
6	-	New Equipment 1.pdf	2359.96	 Download

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

Signed
AAB

কাজী আব্দুল আল-মামুন
মোঃমামুন
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও মোঃ মামুন
পরিচালকগণের বাংলাদেশ সরকার

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up





4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map

5.

Elements of Activity	Brief description of Activity
Document Map	Document Map

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-154367.pdf	395.54	 Download
2	-	Jamil_Equipment List-Part-01.pdf	2312.33	 Download
3	-	Jamil_Equipment List-Part-02.pdf	2345.86	 Download
4	-	Jamil_Equipment List-Part-03.pdf	2434.06	 Download
5	-	Jamil_Equipment List-Part-04.pdf	1681.75	 Download
6	-	Jamil_Concrete Batching Plant Documents Part 02.pdf	2656.71	 Download
7	-	Jamil_Concrete Pump Documents Part 01.pdf	2741.37	 Download
8	-	Jamil_Concrete Pump Documents Part 02.pdf	2745.06	 Download
9	-	Jamil_Aspphalt Batch Plant documents.pdf	2675.60	 Download
10	-	Jamil_Concrete Batching Plant Documents Part 01.pdf	2671.00	 Download
11	-	Jamil_Hired Equipments List and Agreement.pdf	2222.23	 Download
12	-	Bashi_Equipments List-2016 Part-1.pdf	2738.56	 Download
13	-	Bashi_Equipments List-2016 Part-2.pdf	2748.34	 Download
14	-	NTL_Equipment List.pdf	1860.95	 Download

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
-------------------	-----------	----------------------------------	---

Signed
AAB

কাজী আব্দুল আল-মামুন
মোস্তাফিজ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও স্ট্যাম্পের
পাশে স্বাক্ষর করা হয়েছে












Mixer Machine With Hopper	Good	Owned	Owned
5.			
Elements of Activity		Brief description of Activity	
n/a		n/a	



This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-154367.docx	20.10	 Download

SHAMIM ENTERPRISE (PVT) LTD			
Tenderer Information Form (e-PW3-2) - Part - 4			
Tenderer / JVCA's profile information will come from the e-GP System.			
A. Tenderer / JVCA Partners (in case of JVCA)			
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up			
4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Concrete Vibrator machine.	Good	Owned	4 nos.
Steel shutter	Good	Owned	3000.00 Sqm.
Electric Generator.30 KVA	Good	Owned	2 nos .
Concrete Mixing Machine	Good	Owned	1 No.
Water Pump	Good	Owned	2 nos .
Excavator	Good	Owned	1 No.
5.			
Elements of Activity		Brief description of Activity	
copy attached		copy attached	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Aminul Haque on behalf of SHAMMENTERPRISE (PVT) LTD

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Equipment Papers-5 -SEPL.pdf	453.51	 Download
2	-	Equipment Papers-4 -SEPL.pdf	636.96	 Download
3	-	Equipment Papers-2 -SEPL.pdf	803.50	 Download
4	-	Equipment Papers-1 -SEPL.pdf	806.58	 Download
5	-	Equipment Papers-3 -SEPL.pdf	820.58	 Download
6	-	Equipment 01 SEPL.pdf	1622.00	 Download
7	-	Equipment 02 SEPL.pdf	2327.85	 Download
8	-	Equipment 03 SEPL.pdf	2317.84	 Download
9	-	Equipment 04 SEPL.pdf	2263.14	 Download
10	-	Equipment 05 SEPL.pdf	2274.02	 Download
11	-	Equipment 06 SEPL.pdf	2345.45	 কাজী আব্দুল আল-মামুন মোকাদ্দাস সড়ক পরিবহন ও যান্ত্রিক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় বাংলাদেশ সরকার
12	-	Equipment 07 SEPL.pdf	2384.68	
13	-	Equipment 08 SEPL.pdf	2337.98	

14	-	Equipment 09 SEPL.pdf	1779.08	 Download
15	-	Equipment 10 SEPL.pdf	1349.50	 Download
16	Work Plan (ITT 25.1(h))	Work Program ID 154367.pdf	64.76	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 154367 **Invitation Reference No. :** e-GP/RJZ/PMP(B&C)/01/2017-2018
Closing Date and Time : 26-Feb-2018 12:00 **Opening Date and Time :** 26-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPB&C/01/2017-2018	Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C P.C girder bridge Plashbari at 7th km with Toe wall U drain Slope Protection & Cross Drain in Periodic Maintenance Programme B&C of Rajshahi-Damkurahat-Kakanhat-Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV
(JVCA - View Details)


Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MMBuilders & Engineers Ltd-M/S. A.S Construction- M/S. Don Enterprise-JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mbel.as.don.jv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	MBEL=25 Years, AS= 20 Years & Don = 20Years

4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
07/BRC/2010-2011	Construction of 891.76m (10x42.68m+9x48.80m) Long P.C Girder Bridge Sheikh Kamal Setu (Khepupara Bridge) at 49th km of Patuakhali Road under Patuakhali Road Division, Patuakhali during the year 2009-2010.	Prime Contractor	12-06-2011	20-08-2015	650182456.000	Superintending Engineer, RHD Patuakhali Road Circle, Patuakhali. Phone: 0441 - 64457 Email: sepatu.rhd.gov.bd	The major items of the contract include 1. Sub-structure comprising of Abutment & Pier over cast-in-situ pile. Total nos. of pile 274 (209 nos. 750mm dia. up to 45.00m long; 65 nos. 1200 mm dia. up to 43.85m long). 2. Super structure- PC Girder (total 95 nos. - 42.68m length : 50 nos. & 48.80m length: 45 nos.). 3. Deck slab of 10.25m width (total 891.76m long in 19 spans). 4. Protective work with CC Block over geo-textile
LGED/XEN/SRJ/2015/211 Date: 20/01/2015	Construction of Chandrokona RHD-Fakirtola road on 20.00 ch 75.00 m long RCC Girder Bridge	Prime Contractor	25-01-2015	18-10-2016	39400514.000	Md. Rabiul Kabir Executive Engineer LGED, Sirajganj	Major Work: i) Earth Work = BDT 252007.20 ii) Pavement & Su BC iii) Wk 34. iv) BC  কাজী আব্দুল আল-মামুন প্রোগ্রামার সড়ক পরিবহন ও যান্ত্রিক বিভাগ সড়ক পরিবহন ও সেতু মহাপরিদপ গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

PD RDA 040.002.650.008.2016-259	Extension of bonolata commercial area & development of Residential area(sub head land development,const.of RCC drain,Const of DBS wearing course.and const of.RCC box Culverts)	Prime Contractor	14.01.2016	14.12.2016	98286873.220	Rda banalata vhaban,Rajshahi-6023	bonolata commercial area & development of Residential area(sub head land development,const.of RCC drain,Const of DBS wearing course.and const of.RCC box Culverts) Total Billed Amount-97247683.62
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year					Amount (Taka or Equivalent Taka)		
FY: 2012-2013 (MMBuilders & Engineers Ltd.)					1893269195.350		
FY: 2013-2014 (MMBuilders & Engineers Ltd.)					2025431036.180		
FY: 2014-2015 (MMBuilders & Engineers Ltd.)					2171952898.120		
FY: 2015-2016 (MMBuilders & Engineers Ltd.)					1863439965.210		
FY: 2016-2017 (MMBuilders & Engineers Ltd.)					2781053916.170		
FY: 2012-2013 (MS. AS Construction)					237627000.000		
FY: 2013-2014 (MS. AS Construction)					260282000.000		
FY: 2014-2015 (MS. AS Construction)					395776000.000		
FY: 2015-2016 (MS. AS Construction)					656870000.000		
FY: 2016-2017 (MS. AS Construction)					1133881000.000		
FY: 2012-2013 (MS.Don Enterprise)					44926601.620		
2013-2014(MS.Don Enterprise)					35828712.830		
2014-2015(MS.Don Enterprise)					170247073.335		
2015-2016(MS.Don Enterprise)					222662029.055		
2016-2017(MS.Don Enterprise)					232081967.770		

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. on behalf of MMBuilders & Engineers Ltd -MS. AS Construction-MS. Don Enterprise-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	AS_General Experience up to 2017-18.pdf	1517.83	 Download
2	General Experience Certificates (ITT 15.1(a))	3. 2011-12_General Turnover_PDF Zip-3of Zip-3 (AS.).pdf	2620.63	 Download
3	General Experience Certificates (ITT 15.1(a))	4. 2012-13_General Turnover_PDF Zip-1of Zip-1 (AS).pdf	2142.84	 Download
4	General Experience Certificates (ITT 15.1(a))	7. 2013-14_General Turnover_PDF Zip-3 of Zip-3(AS).pdf	2103.91	 Download
5	General Experience Certificates (ITT 15.1(a))	9. 2014-15_General Turnover_PDF Zip-2of Zip-2(AS.).pdf	2379.21	 Download
6	General Experience Certificates (ITT 15.1(a))	10. 2015-16_General Turnover_PDF Zip-1of Zip-1(AS.).pdf	941.56	 Download
7	General Experience Certificates (ITT 15.1(a))	10. 2016-17_General Turnover_PDF Zip-1of Zip-1(AS).rar	1556.07	 Download
8	General Experience Certificates (ITT 15.1(a))	General Exp Record_MBEL.pdf	1861.53	 Download
9	General Experience Certificates (ITT 15.1(a))	1.Genaral Experience DON.pdf	2291.67	 Download
10	General Experience Certificates (ITT 15.1(a))	2.Genaral Experience DON.pdf	1416.29	 Download
11	Specific Experience Certificates (ITT 15.1(b))	Specific Exp. Shekh Kamal_Bridge._MBEL.pdf	2319.68	 Download
12	Specific Experience Certificates (ITT 15.1(b))	Chandrakona Bridge_3.94 Crore.pdf	366.17	 Download
13	Specific Experience Certificates (ITT 15.1(b))	Godagari-Amnura-Nachole Road_16.61 Crore_RBL-AS.pdf	1142.33	 Download
14	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL_2017-2018.pdf	1888.29	 Download
15	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-18 AS.pdf	858.55	 Download
16	Valid Trade License (ITT 25.1.(f))	Trade Licence 17-18 DON.jpg	1387.29	 Download
17	TIN Certificate (ITT 25.1(g))	TIN Certificate_MBEL_(2016-2017).pdf	1411.99	 Download
18	TIN Certificate (ITT 25.1(g))	Tin_AS_2016-17.pdf	244.53	 Download
19	TIN Certificate (ITT 25.1(g))	3.TIN 2016-2017 (DON)...pdf	283.12	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সিনিয়র পরিচালক ও মহাপ্রকল্প পরিচালক
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

20	TIN Certificate (ITT 25.1(g))	TIN_AS_Return_ 2017-18.pdf	127.42	 Download
21	VAT Certificate (ITT 25.1(g))	VAT Certificate_MBEL.pdf	782.39	 Download
22	VAT Certificate (ITT 25.1(g))	VAT_new_2017.pdf	132.50	 Download
23	VAT Certificate (ITT 25.1(g))	5.Vat Certificate 2015 (DON).pdf	411.23	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	0.Summary Sheet of Turnover_MBEL_(2012-2016).pdf	25.56	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Pyament Certificate_MBEL_(2016-2017).pdf	2089.00	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2.Payment cert_ 2015-2016_MBEL.pdf	1980.05	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3.Payment Cert_ 2014-2015 -MBEL.pdf	2072.24	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4.Payment Cert_ 2013-2014- MBEL.pdf	2066.42	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5.Payment Cert_ 2012-2013-MBEL.pdf	2008.37	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_JV-Manikgonj_4 Lane.pdf	891.04	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_JV-Barguna BWDB-MBEL.pdf	1001.19	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_JV-Padma Protective Work-MBEL.pdf	1126.09	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_JV-Norshindi Bridge-MBEL.pdf	951.08	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_JV-Sheikh Jamal Bridge-MBEL.pdf	1222.38	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_JV-Satla Bridge-MBEL.pdf	1117.30	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. List of Payment Certificate= 26843.37 Lac_AS.rar	62.61	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. 2012-13_Payment Certificate_2376.27 lac_(AS).rar	2124.49	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. 2013-14_Payment Certificate_2602.82 lac_(AS).rar	1463.22	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. 2014-15_Payment Certificate _3957.76_(AS)-.rar	2352.57	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. 2015-16_Payment Certificate _6568.70_(AS).rar	2192.61	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. 2016-17_Payment Certificate _11338.81_P-1 (AS).rar	2162.90	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. 2016-17_Payment Certificate _11338.81_P-2 (AS).rar	712.16	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. 2012-13_Annual Turnover_PDF Zip-1 of Zip-1 (AS).pdf	2142.84	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. 2013-14_Annual Turnover_PDF Zip-1 of Zip-3 (AS).pdf	2543.41	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. 2013-14_Annual Turnover_PDF Zip-3 of Zip-3 (AS....).pdf	2103.91	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. 2013-14_Annual Turnover_PDF Zip-2 of Zip-3 (AS).pdf	2352.25	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9. 2014-15_Annual Turnover_PDF Zip-2 of Zip-2 (AS).pdf	2379.21	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8. 2014-15_Annual Turnover_PDF Zip-1 of Zip-2 (AS).pdf	2704.61	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10. 2015-16_Annual -Turnover_PDF Zip-1 of Zip-1 (AS).pdf	2293.76	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9. 2016-17_Annual-Turnover_PDF Zip-1 of Zip-5 (AS).rar	2104.26	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13. 2016-17_Annual Turnover_PDF Zip-5 of Zip-5(AS).rar	2204.25	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12. 2016-17_Annual Turnover_PDF Zip-4 of Zip-5(AS).rar	2473.72	 <p>কাজী আব্দুল আল-মামুন মোহাম্মাদ পাক পবিত্রতা ও মর্যাদার স্বত্ব পবিত্রতা ও সৌভাগ্য পবিত্রতা ও সৌভাগ্য পবিত্রতা ও সৌভাগ্য</p>
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11.2016-17_Annual Turnover_PDF Zip-3 of Zip-5 (AS).rar	2046.34	
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10. 2016-17_Annual -Turnover_PDF Zip-2 of Zip-5 (AS).rar	1992.36	

55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14.2016-17_Annual Turnover_PDF Zip-06 of Zip-10 (AS).pdf	1796.89	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15.2016-17_Annual Turnover_PDF Zip-07 of Zip-10 (AS).pdf	1976.02	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16.2016-17_Annual Turnover_PDF Zip-8 of Zip-10 (AS).rar	2473.72	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	17.2016-17_Annual Turnover_PDF Zip-9 of Zip-10 (AS).pdf	2545.00	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	18.2016-17_Annual Turnover_PDF Zip-10 of Zip-10 (AS).pdf	1020.56	 Download
60	-	Equipment List_AS_Zip 01 of Zip 05.rar	1331.00	 Download
61	-	Equipment List_AS_Zip 02 of Zip 05.rar	1270.72	 Download
62	-	Engineer List_AS_Zip_01 of Zip_02.rar	2011.81	 Download
63	-	Engineer List_AS_Zip_02 of Zip_02.rar	2565.90	 Download
64	-	Equipment List_AS_Zip 03 of Zip 05.rar	1429.83	 Download
65	-	Equipment List_AS_Zip 04 of Zip 05.rar	1780.09	 Download
66	-	Equipment List_AS_Zip 05 of Zip 05.rar	1878.59	 Download
67	-	Personnel_Key Staff-MBEL.pdf	1356.61	 Download
68	-	Personnel Information_MBEL-F.pdf	791.14	 Download
69	-	Site Organization Chart-MBEL.pdf	158.61	 Download
70	-	2. Equipment-1_Evidence.pdf	2459.09	 Download
71	-	3. Equipment-2_Evidence.pdf	2167.32	 Download
72	-	Major Construction Equipment-MBEL16.pdf	2059.98	 Download
73	-	Shutter Purchase Documents-3.pdf	1441.98	 Download
74	-	1. Asphalt Batching Plant Documents.pdf	2103.70	 Download
75	-	On Going Project_TC_MBEL_154367.pdf	144.20	 Download
76	-	154367 Fainal Anaylsis.xlsx	87.12	 Download
77	Financial Capacity Certificates (ITT 16)	Line of Credit_MBEL_154367.pdf	588.86	 Download
78	Financial Capacity Certificates (ITT 16)	CL 154367 AS.pdf	345.68	 Download
79	Financial Capacity Certificates (ITT 16)	CL 154367 Don.jpg	637.86	 Download
80	Specific Experience Certificates (ITT 15.1(b))	Similer Work Don.jpg	709.95	 Download
81	General Experience Certificates (ITT 15.1(a))	3.General Experience 2016-2017 (1 of 2) DON.zip	1970.03	 Download
82	General Experience Certificates (ITT 15.1(a))	4.General Experience 2016-2017 (2) DON.zip	293.28	 Download
83	General Experience Certificates (ITT 15.1(a))	1.General Experience 2011-2012 to 2015-2016 DON.zip	2223.43	 Download
84	General Experience Certificates (ITT 15.1(a))	2.General Experience 2011-2012 to 2015-2016 DON.zip	1381.05	 Download
85	-	National ID of All Patner.zip	1936.06	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14. Payment Certificate 2016-2017(1 of 6) (DON).pdf	2770.21	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15. Payment Certificate 2016-2017 (2) (DON).pdf	2338.49	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16. Payment Certificate 2016-2017 (3) (DON).pdf	2374.83	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	18. Payment Certificate 2016-2017 (5) (DON).pdf	2033.89	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	17. Payment Certificate 2016-2017 (4) (DON).pdf	281.84	 <p>Signed Kazi Anwarul Alam কাজী আব্দুল আল-মামুন প্রোগ্রামার পাবনা পরিদপ্তর ও মহাপ্রকৃতি বিভাগ পাকিস্তান ও চৌহদ্দী মহাপ্রকৃতি পরিদপ্তর, বাংলাদেশ সরকার</p>
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20. P. C. Top Sheet for 2012 to 2017 (DON).pdf	1768.23	
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	19. Payment Certificate 2016-2017(6) (DON).pdf	1443.72	

93	-	4.Audit Reports 2015 (DON).pdf	682.21	 Download
94	-	5.Audit Reports 2016 (DON).pdf	687.31	 Download
95	-	1.Audit Reports 2012 (DON).pdf	671.90	 Download
96	-	2.Audit Reports 2013 (DON).pdf	678.59	 Download
97	-	3.Audit Reports 2014 (DON).pdf	666.44	 Download
98	-	2.Manpower List Final (DON).pdf	1575.58	 Download
99	-	1.Manpower List Final (DON).pdf	1639.18	 Download
100	-	4.Manpower List Final (DON).pdf	1733.68	 Download
101	-	3.Manpower List Final (DON).pdf	1903.48	 Download
102	-	7. Equipment for Asphalt Plant (DON).jpg	163.06	 Download
103	-	6.Equipment List (Final) (DON).pdf	503.39	 Download
104	-	5.Manpower List Final (DON).pdf	448.89	 Download
105	-	14.Payment Certificate 2015-2016 (5) (DON).pdf	1796.72	 Download
106	-	12.Payment Certificate 2015-2016 (3) (DON).pdf	2435.20	 Download
107	-	7.Work Certificate 2014-2015 (DON).pdf	867.44	 Download
108	-	7.Payment Certificate 2014-2015 (3) (DON).pdf	2253.49	 Download
109	-	6.Payment Certificate 2014-2015 (2) (DON).pdf	1990.30	 Download
110	-	9.Payment Certificate 2014-2015 (5) (DON).pdf	2445.26	 Download
111	-	8.Payment Certificate 2014-2015 (4) (DON).pdf	2072.67	 Download
112	-	11.Payment Certificate 2015-2016 (2) (DON).pdf	2407.73	 Download
113	-	10.Payment Certificate 2015-2016 (1) (DON).pdf	2693.33	 Download
114	-	13.Payment Certificate 2015-2016 (4) (DON).pdf	2189.31	 Download
115	-	Per Parfrom.zip	706.55	 Download
116	-	As -Don Tenders Capacity.zip	61.36	 Download
117	-	MBEL Tenders Capacity.docx	42.50	 Download
118	-	JV 154367.zip	1616.27	 Download

M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON)JV.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	asbsoc1@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	28years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address: Tel / Fa: e-mail	Brief description with
16	Construction of 402.61m (43.805m + 50.00m+50.00m + 115.00m+					Executive	Signed AAS

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালক ও সফটওয়্যার
 পরিচালকগণের কার্যালয়

10 (Sixteen)2010-2011/ SE/ SRC	50.00m+ 50.00m + 43.805m) long PC Girder Bridge & Steel truss Bridge over the river Surma at Sunamgonj under Sunamgonj Road Division, Sunamgonj of Sylhet Road Circle, Sylhet during the year 2010-2011.	Prime Contractor	27/06/2011	24/06/2015	225844450.000	Engineer RHD Road Division Sunamgonj	As stated Above
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2013-2017		1055400904.510					

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of MS Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	Liquid Asstt Commitment 154367.pdf	1073.22	 Download
2	VAT Certificate (ITT 25.1(g))	VAT Certificate JN.pdf	223.38	 Download
3	VAT Certificate (ITT 25.1(g))	VAT Certificate OC.zip	406.45	 Download
4	VAT Certificate (ITT 25.1(g))	VAT Certificate N.pdf	496.57	 Download
5	TIN Certificate (ITT 25.1(g))	TIN Certificate JN.pdf	430.11	 Download
6	TIN Certificate (ITT 25.1(g))	TIN Certificate OC.zip	228.08	 Download
7	TIN Certificate (ITT 25.1(g))	TIN Certificate N.pdf	91.71	 Download
8	Valid Trade License (ITT 25.1.(f))	Trade License JN.pdf	449.57	 Download
9	Valid Trade License (ITT 25.1.(f))	Trade License OC.zip	427.28	 Download
10	Valid Trade License (ITT 25.1.(f))	Trade License N.pdf	1058.11	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-01 OC.zip	1343.66	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-02 OC.zip	1851.18	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-01 OC.zip	2044.16	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-02 OC.zip	1936.32	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-01 OC.zip	1550.55	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-02 OC.zip	2184.00	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-01 OC.zip	2389.48	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-03 OC.zip	681.39	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-02 OC.zip	2284.49	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-04 OC.zip	2492.58	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-03 OC.zip	1698.83	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-04 OC.zip	2196.40	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-03 OC.zip	2257.60	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-02 OC.zip	1935.50	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-07 OC.zip	2124.75	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-01 OC.zip	2656.82	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-06 OC.zip	2471.29	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-05 OC.zip	1640.72	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Payment Certificate 2013-2017,.pdf	286.07	 Download
30	Average Annual Construction Turnover Certificate	Auditors Report 2016-2017-02 OC.zip	1410.54	 Download

Signed
AAM








































কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও সীল মোহাম্মাদ
শেখ মুজিবুর রহমান সরকার


	(ITT 31.1(c))			 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2013-2015-01 OC.zip	1438.31	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Nar- 3rd Payment Cetificate 2017..pdf	874.81	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 OZC-4.pdf	1517.69	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 OZC-3.pdf	951.22	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 OZC-5.pdf	1095.19	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 OZC-1..pdf	1492.34	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 OZC-6.pdf	1186.48	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 OZC-7.pdf	959.93	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 OZC-8..pdf	972.13	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-01 N.zip	1631.56	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-02 N.zip	1186.35	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-01 N.zip	2246.41	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-02 N.zip	1728.91	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-01 N.zip	2128.43	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-03 N.zip	2001.90	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-02 N.zip	1857.54	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-01 N.zip	2472.87	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-04 N.zip	1972.71	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-03 N.zip	2367.10	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-02 N.zip	2196.40	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2013-2017-N.zip	2581.48	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet of Payment Certificate 2013-2017.pdf	299.86	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-02 N.zip	1857.54	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-01 N.zip	2472.87	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Nar-3rd Payment Cetificate 2017..pdf	874.81	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-03 N.zip	2001.90	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	The Nirmitee 17-18 3 nos.zip	2537.92	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 N-4.pdf	1186.48	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 N-5.pdf	959.93	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 N-6..pdf	972.13	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-01 JN.zip	2306.32	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-01 JN.zip	1597.83	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মহাপ্রকৃতি বিভাগ নতুন পরিচয় ও সোহৃ মহাপ্রকৃতি বাংলাদেশ সরকার
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-02 JN.zip	2178.98	
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-01 JN.zip	2044.16	


































65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-02 JN.zip	2506.34	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-03 JN.zip	1558.92	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-01 JN.zip	2478.20	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-02 JN.zip	2474.33	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-03 JN.zip	1344.29	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-04 JN.zip	2074.32	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-05 JN.zip	868.88	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-01 JN.zip	2206.08	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-02 JN.zip	1935.50	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-03 JN.zip	2257.60	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-04 JN.zip	2196.40	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-05 JN.zip	1640.72	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-06 JN.zip	2394.52	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-07 JN.zip	1759.56	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Payment Certificate 2013-2017.pdf	286.20	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-08 JN.zip	1809.23	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2016-2017-02 JN.zip	1715.50	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2013-2015-01 JN.zip	1328.44	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Nar - 3rd Payment Certificate 2017..pdf	874.81	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 JN-3.pdf	951.22	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 JN-4.pdf	1517.69	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 JN-5.pdf	1095.19	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 JN-1..pdf	1492.34	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 JN-6.pdf	1186.48	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 JN-7.pdf	959.93	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 JN-8..pdf	972.13	 Download
91	-	Construction Method OC.pdf	760.35	 Download
92	-	National ID. OC.pdf	489.91	 Download
93	-	Site Staff OC.pdf	180.58	 Download
94	-	Site Organisation OC.pdf	659.00	 Download
95	-	Equipment List P-02 OC.zip	2240.33	 Download
96	-	Equipment List P-01 OC.zip	987.61	 Download
97	-	Equipment List P-06 OC.zip	1941.42	 Download
98	-	Equipment List P-05 OC.zip	2093.72	 Download
99	-	Equipment List P-04 OC.zip	2181.11	 Download
100	-	Equipment List P-03 OC.zip	1652.01	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদা বিকাশ
 নতুন পরিচয় ও মর্যাদা বিকাশ
 নতুন পরিচয় ও মর্যাদা বিকাশ

101	-	Key Personnel-02 OC.zip	2563.72	 Download
102	-	Key Personnel-01 OC.zip	2221.63	 Download
103	-	Bank Certificate OC.zip	488.23	 Download
104	-	Enlistment Record OC.zip	203.96	 Download
105	-	Key Personnel N.zip	2276.61	 Download
106	-	Construction Method N.pdf	721.13	 Download
107	-	Site Organisation N.pdf	634.60	 Download
108	-	Site Staff N.pdf	175.71	 Download
109	-	Equipment List P-03 N.zip	1652.01	 Download
110	-	Equipment List P-02 N.zip	2240.33	 Download
111	-	Equipment List P-01 N.zip	987.61	 Download
112	-	Bank Certificate N.zip	481.03	 Download
113	-	Equipment List P-06 N.zip	1941.42	 Download
114	-	Equipment List P-05 N.zip	2093.72	 Download
115	-	Equipment List P-04 N.zip	2181.11	 Download
116	-	National ID N.zip	1270.45	 Download
117	-	Enlistment Record N.pdf	596.37	 Download
118	-	Key Personnel N..zip	2276.61	 Download
119	-	Construction Method JN.zip	632.38	 Download
120	-	Site Organisation JN.zip	513.92	 Download
121	-	National ID JN.pdf	421.47	 Download
122	-	Enlistment Record JN.pdf	246.90	 Download
123	-	Bank Certificate JN.zip	490.65	 Download
124	-	Equipment List P-05 JN.zip	2093.72	 Download
125	-	Equipment List P-04 JN.zip	2181.11	 Download
126	-	Equipment List P-03 JN.zip	1652.01	 Download
127	-	Equipment List P-02 JN.zip	2240.33	 Download
128	-	Equipment List P-01 JN.zip	987.61	 Download
129	-	Key Personnel JN.zip	2301.41	 Download
130	-	Equipment List P-06 JN.zip	1941.42	 Download
131	-	Site Staff JN.pdf	173.41	 Download
132	-	Top Page Equipment ...pdf	1598.05	 Download
133	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2003, 01 OC.zip	142.90	 Download
134	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 01 OC.zip	293.48	 Download
135	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 01 OC.zip	1687.32	 Download
136	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 02 OC.zip	861.01	 Download
137	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 01 OC.zip	1937.07	 <p>কাজী আব্দুল আল-মামুন আব্দুল মামুন স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ স্বাক্ষর পত্রিকার ও স্টাফ মন্ত্রণালয় পল্লীস্বাস্থ্যকর্মী বাংলাদেশ সরকার</p>
138	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 02 OC.zip	1098.87	
139	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 01 OC.zip	2263.88	
140	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 02 OC.zip	2267.00	

141	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 01 OC.zip	2331.96	 Download
142	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 02 OC.zip	1723.12	 Download
143	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 02 OC.zip	1290.19	 Download
144	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 01 OC.zip	1928.07	 Download
145	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 02 OC.zip	2630.24	 Download
146	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 01 OC.zip	1875.52	 Download
147	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2012, 01 OC.zip	1420.15	 Download
148	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2014, 01 OC.zip	690.69	 Download
149	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013, 01 OC.zip	2048.53	 Download
150	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 01 OC.zip	2477.83	 Download
151	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 02 OC.zip	417.45	 Download
152	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 OC.zip	2366.39	 Download
153	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-01 OC.zip	2709.45	 Download
154	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-03 OC.zip	2543.66	 Download
155	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-02 OC.zip	2639.06	 Download
156	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-02 OC.zip	1733.80	 Download
157	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Ohiduzzaman Chy.2.pdf	1312.57	 Download
158	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Ohiduzzaman Chy.1.pdf	2099.02	 Download
159	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Ohiduzzaman Chy.4.pdf	768.93	 Download
160	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Ohiduzzaman Chy.3.zip	2569.81	 Download
161	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 01 N.zip	1002.00	 Download
162	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 01 N.zip	1427.02	 Download
163	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2005, 01 N.zip	308.50	 Download
164	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 01 N.zip	321.82	 Download
165	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2003, 01 N.zip	404.45	 Download
166	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2000, 01 N.zip	294.07	 Download
167	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 02 N.zip	2331.96	 Download
168	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 01 N.zip	2178.17	 Download
169	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 02 N.zip	1788.56	 Download
170	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 01 N.zip	2035.09	 Download
171	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 02 N.zip	1875.52	 Download
172	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 01 N.zip	1826.79	 Download
173	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013-01 N.zip	1764.60	 Download
174	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2012-01 N.zip	1651.10	 Download
175	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011-02 N.zip	1121.80	 Download
176	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011-01 N.zip	1547.84	 Download
177	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2014-01 N.zip	886.76	 Download
178	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 N.zip	2440.77	 Download
179	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015-02 N.zip	1237.08	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও যোগাযোগ বিভাগ
 নতুন পরিচয় ও সেবা মহাপরিদপ্তর
 বাংলাদেশ সরকার


180	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015-01 N.zip	1602.65	 Download
181	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-01 N.zip	2709.45	 Download
182	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-03 N.zip	1808.32	 Download
183	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-02 N.zip	2035.52	 Download
184	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 01 JN.zip	304.93	 Download
185	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 02 JN.zip	768.60	 Download
186	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 01 JN.zip	1894.80	 Download
187	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 01 JN.zip	2736.86	 Download
188	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 01 JN.zip	1824.17	 Download
189	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 02 JN.zip	1168.26	 Download
190	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 01 JN.zip	2293.20	 Download
191	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 02 JN.zip	1875.52	 Download
192	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 02 JN.zip	769.68	 Download
193	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 01 JN.zip	2294.75	 Download
194	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2012, 01 JN.zip	1904.58	 Download
195	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013, 01 JN.zip	2048.53	 Download
196	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2014, 01 JN.zip	696.38	 Download
197	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 01 JN.zip	2493.11	 Download
198	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 02 JN.zip	351.41	 Download
199	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 JN.zip	2366.39	 Download
200	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-02 JN.zip	2171.49	 Download
201	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-03 JN.zip	2543.66	 Download
202	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-01 JN.zip	1744.78	 Download
203	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-02 JN.zip	1881.06	 Download
204	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-03 JN.zip	1131.79	 Download
205	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Janmabumi Nirmata 3.pdf	1094.41	 Download
206	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Janmabumi Nirmata 2.pdf	1840.06	 Download
207	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Janmabumi Nirmata 1.pdf	1701.29	 Download
208	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Janmabumi Nirmata 5.pdf	1251.44	 Download
209	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Janmabumi Nirmata 4.pdf	1009.69	 Download
210	-	Tender Capacity and On Going work Janmabumi Nirmata 154367.pdf	101.09	 Download
211	-	Tender Capacity and On Going work Chiduzzaman Chy.154367.pdf	101.14	 Download
212	-	Tender Capacity and On Going work The Nirmitee 154367.pdf	98.78	 Download
213	Specific Experience Certificates (ITT 15.1(b))	Similar work 154367.pdf	717.12	 Download

M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)
(JVCA - View Details)


Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সিনিয়র পরিচালক ও মহাপ্রকল্প নির্বাহী
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Description						Tenderer's Response		
1. Name of the Tenderer / JVCA Partner:						M/S Shahid Brothers		
2. Registered e-mail ID of the Tenderer / JVCA Partner:						shahid.brothers.bd@gmail.com		
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						20		
4.2 Specific Experience in Construction Works of Tenderer								
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements	
egp-03/RHD/ACE/Rz/2016-2017	Wideing & surfacing work at 38+000 to 50+000 km & RCC box culvert with U-type wing wall at 39th km (ch.38+686m) at 40th km (ch. 39+366m) 41st km(ch.40+211m) of dinajpur-chiribondor-parbatipur Road under road division, Dinajpur during the year 2016-2017	Prime Contractor	13 October 2016	27 November 2017	188502955.890	Dinajpur, (Division Office)	Similar P.C Girder Bridge	
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]								
Financial Year		Amount (Taka or Equivalent Taka)						
2016-2017		1269865000.000						
2015-2016		394800000.000						
2014-2015		365100000.000						
2013-2014		326400000.000						
2012-2013		182600000.000						
4.1 Qualification Information of the Tenderer								
Description						Tenderer's Response		
1. Name of the Tenderer / JVCA Partner:						S. Ananta Bikash Tripura		
2. Registered e-mail ID of the Tenderer / JVCA Partner:						s.anantabikashtripura@yahoo.com		
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						20		
4.2 Specific Experience in Construction Works of Tenderer								
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements	
OTM-1/se/rhd/ranga/2015-16 memo no - 1297, date 15-12-2015	Construction of pavement from 2nd km to 10th km and construction of a 30.50m long PC Girder Bridge, 3nos R.C.C Box Culvert (2.00mx2.00) R.C.C retaining wall & road side drain at different km of Aziznagar-Gazalia-lama Road during the year 2015-16	Prime Contractor	24 December 2015	20 June 2017	115991442.850	Rangamati Road Circle, RHD, Rangamati	Similar P.C. Girder Bridge	
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]								
Financial Year		Amount (Taka or Equivalent Taka)						
2016-2017		288003433.000						
2015-2016		548645752.000						
2014-2015		724961528.000						
2013-2014		1410135307.000						
2012-2013		1840938002.000						
4.1 Qualification Information of the Tenderer								
Description						Tenderer's Response		
1. Name of the Tenderer / JVCA Partner:						M/S. MA. ENGINEERING		
2. Registered e-mail ID of the Tenderer / JVCA Partner:						maengineering1958@yahoo.com		
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						25		
4.2 Specific Experience in Construction Works of Tenderer								
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements	


Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

						Contract	the PE's requirements
02/EEE.Mkg.RD/DZ/2013-2014	Construction of 46.442m Long P.C. Girder Bridge at 29th km in/c flexible pavement & earth work at jarina college to bewtha ghat river bank at 31st km (p) of hemayetpur-shinagir-manikgonj road under manikgonj road division during the year 2011-2012	Prime Contractor	19 December 2013	05 December 2015	128093415.730	Manikgonj (Division Office)	similar P.C. Girder bridge
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year	Amount (Taka or Equivalent Taka)						
2016-2017	317248680.840						
2015-2016	349903797.790						
2014-2015	605554412.460						
2013-2014	252001283.400						
2012-2013	206404909.810						

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md on behalf of M/S. MA ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience SB.pdf	139.53	 Download
2	General Experience Certificates (ITT 15.1(a))	Genarel Exprince Certificate Ananta.zip.pdf	1214.01	 Download
3	General Experience Certificates (ITT 15.1(a))	General Exparience MAE 01.zip	1946.09	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exparience MAE 02.zip	2094.85	 Download
5	General Experience Certificates (ITT 15.1(a))	General Exparience MAE 03.zip	1803.78	 Download
6	Specific Experience Certificates (ITT 15.1(b))	ABT Similar bridge work.jpg	107.62	 Download
7	Specific Experience Certificates (ITT 15.1(b))	MA Specific Exp Bridge.zip	2298.56	 Download
8	Specific Experience Certificates (ITT 15.1(b))	SB Similar bridge work.pdf	340.26	 Download
9	Financial Capacity Certificates (ITT 16)	ABT Liquid Asset154367.jpg	673.61	 Download
10	Financial Capacity Certificates (ITT 16)	MA Liquid Asset 154367.pdf	463.42	 Download
11	Financial Capacity Certificates (ITT 16)	SB Liquid Asset154367.jpg	340.69	 Download
12	Valid Trade License (ITT 25.1.(f))	ABT Trade License -2017-18.jpg	136.38	 Download
13	Valid Trade License (ITT 25.1.(f))	MA Trade License -2017-18.docx	1699.10	 Download
14	Valid Trade License (ITT 25.1.(f))	SB Trade License -2017-18.pdf	1803.04	 Download
15	TIN Certificate (ITT 25.1(g))	ABT Tin Certificate-2017-18.jpg	1282.47	 Download
16	TIN Certificate (ITT 25.1(g))	MA Tin Certificate-2017-18.pdf	726.82	 Download
17	TIN Certificate (ITT 25.1(g))	SB Tin Certificate-2017-18.pdf	103.88	 Download
18	VAT Certificate (ITT 25.1(g))	ABT_VAT Certificate-2017-18.pdf	437.59	 Download
19	VAT Certificate (ITT 25.1(g))	MA_VAT Certificate-2017-18.pdf	1870.83	 Download
20	VAT Certificate (ITT 25.1(g))	SB_VAT Certificate-2017-18.jpg	1218.46	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5 Years Turnover by Afsher(13-10-17).xlsx	53.36	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2012-2013 Turnover-01.zip	1481.63	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2013-14 Turnover -Part-02.zip	1811.21	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2013-14 Turnover -Part-03.zip	1332.46	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2014-15 Turnover Part-04.zip	2147.21	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2014-15 Turnover Part-05.zip	1966.41	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015-16 Turnover Part-07.zip	2316.19	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোরাদপুর
 শ্রদ্ধা পরিষদ ও মহাপ্রদত্ত বিভাগ
 নতুন পল্লিমাধ্যম ও সোহা মহাপ্রদত্ত
 পল্লিমাধ্যমী বাংলাদেশ সরকার

28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015-16 Turnover Part-06.zip	2149.15	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-17 Turnover Part-08.zip	2483.73	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-17 Turnover Part-09.zip	2552.12	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MA Annual Construction Turnover (2016-2017).xlsx	35.25	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-01 (S01-S09).rar	2743.25	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-02 (S10-S15).rar	2445.42	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-03 (S16-S23).rar	2587.85	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-04-(S24-S30).rar	2274.36	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-05 (S31-S38).rar	2628.02	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-06 (S39-S50).rar	2537.19	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-07 S50-S51).rar	2551.26	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-08 (S51-S55).rar	2078.21	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-09 (S56-S60).rar	2274.10	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-10 (S61-S62).rar	2667.51	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates (12-13).rar	0.14	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates-11(S68-S72).rar	2506.46	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates-14(S83-S87).rar	2097.35	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates-13(S78-S82).rar	2421.17	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates-12(S73-S77).rar	2384.77	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates-16(S91-S92).rar	1697.03	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates-15(S88-S90).rar	2258.63	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5 Years Turnover Shahid Brother.xlsx	52.95	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SB Payment Certificate 2016-2017.pdf	824.78	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SB Payment Certificate 2013-2014.pdf	863.30	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SB Payment Certificate 2014-2015.pdf	1058.11	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SB Payment Certificate 2015-2016.pdf	1409.29	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SB Payment Certificate 2012-2013.pdf	57.61	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SB Payment Certificate 2015-2016-2.pdf	2228.40	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SB Complition Certificate 2016-2017.pdf	359.37	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SB 2016-2017 Updte New.pdf	1505.86	 Download
58	-	Employee list SB.rar	2312.46	 Download
59	-	Technical personnel list.jpg	324.34	 Download

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Signed
AAB
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও যোগাযোগ বিভাগ
 নতুন পরিচয় ও সেবা অংশের
 নথিভুক্তকরণী বাংলাদেশ সরকার

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mmbjntljv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	02 years of Experience

4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
24-PRC/Pab/2010-2011/WD-09	Construction of 216.34m (5x42.68m) long PC Girder Bridge over DholiKhal at 7th km single vent RCC Box Culvert (6.00m x6.00m) at 8th km & Construction of Road Embankment by earth filling, Flexible pavement, Surfacing with DBS wearing course (Asphalt overlay) and CC Block Protective work at 6th Km(P), 7th, 8th 9th 10th & 11th km (P) of Badherhat-Khairchar Road under Road division, Pabna During the year 2010-2011.	Prime Contractor	15.06.2011	28.06.2015	341531000.000	Superintending Engineer, RHD Pabna Road Circle, Pabna 0731-66060 sepab@rhd.gov.bd	216.34m long PC Girder Pile Foundation Bridge with earth filling, Flexible pavement, Surfacing with DBS wearing course (Asphalt overlay) and CC Block Protective work.
04(Four)/SE,RHD/Sylhe/2011-2012	Construction of remaining work of 391.00 metre long PC Girder Bridge (with steel arch) over the river Surma in Sylhet Town near old Kean Bridge atKazirbazar under Sylhet Road Division of Sylhet Road Circle, Sylhet during the year 2010-2011	Prime Contractor	11.04.2012	30.04.2015	425652835.620	Executive Engineer, RHD, Sylhet Road Division, Sylhet Email: eesyl@rhd.gov.bd	* Construction of remaining work of 391.00 (Span 10 Nos = 50x3, 36x6, 25x1) meter long P.C Girder , 750mm dia cast in situ pilling * Protective work, Earth & pavement work
16/e-GP/JRC(Tan)/2015-2016	Construction of 216.34 m Long PC Girder Dewli Bridge over Dewli River at 4th km of Balia-Warshi-Mirzapur Road under Tangail Road Division during the year 2015-2016.	Prime Contractor	24.03.2016	20.06.2017	175970434.270	The Executive Engineer, RHD, Tangail Road Division, Tangail. Tel:092154043 Fax: 092154043 e-mail: eetan@rhd.gov.bd	Construction of 216.34 m Long PC Girder Dewli Bridge over Dewli River .

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017 {MD. MOYENUDDIN (BASHI)}	6527662453.210
2012-2013 to 2016-2017 (M/S. MD. JAMIL IQBAL)	4613109368.480
2012-2013 to 2016-2017 (NABARUN TRADERS LIMITED)	2501008546.730
Bashi_Jamil_ NTL_Grand Total=	13641780368.420

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Specific Experience Certificates (ITT 15.1(b))	Bashi_216.34 MPC Girder Bridge Certificate, RHD,Pabna,Tk-34,15,31,000 (2015).pdf	653.39	 <p>কাজী আব্দুল আল-মামুন মোস্তাফিজ সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক পল্লী উন্নয়ন ও দেশে যোগাযোগ মন্ত্রণালয়, বাংলাদেশ সরকার</p>
2	Specific Experience Certificates (ITT 15.1(b))	Jamil_Bridge Work Certificate,RHD,Sylhet,Tk-42,56,52,835 (2015).pdf	2235.76	
3	Specific Experience Certificates (ITT 15.1(b))	NTL_216m PC Girder Bridge Work Certificate,RHD,Tangail, Tk-17,53,81,107 (2017).pdf	1270.70	

4	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2013-2014.pdf	2300.19	 Download
5	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2015-2016.pdf	887.18	 Download
6	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience- 2014-2015 Part-1.pdf	1362.48	 Download
7	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience- 2014-2015 Part-2.pdf	1534.04	 Download
8	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2001-2011.pdf	1729.36	 Download
9	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2011-2012.pdf	1586.47	 Download
10	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2012-2013.pdf	1837.93	 Download
11	General Experience Certificates (ITT 15.1(a))	NTL_General Experience_Part-01.pdf	2687.69	 Download
12	General Experience Certificates (ITT 15.1(a))	NTL_General Experience_Part-05.pdf	2134.16	 Download
13	General Experience Certificates (ITT 15.1(a))	NTL_General Experience_Part-04.pdf	2182.46	 Download
14	General Experience Certificates (ITT 15.1(a))	NTL_General Experience_Part-03.pdf	2731.67	 Download
15	General Experience Certificates (ITT 15.1(a))	NTL_General Experience_Part-02.pdf	2794.57	 Download
16	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2010-2011).pdf	1023.32	 Download
17	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2007-2008).pdf	172.74	 Download
18	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2009-2010).pdf	515.80	 Download
19	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2008-2009).pdf	236.88	 Download
20	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2016-2017).pdf	1583.43	 Download
21	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2015-2016).pdf	1790.38	 Download
22	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2014-2015).pdf	2461.81	 Download
23	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2013-2014).pdf	1900.20	 Download
24	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2012-2013).pdf	1149.05	 Download
25	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2011-2012).pdf	365.78	 Download
26	Valid Trade License (ITT 25.1.(f))	Bashi_RHD License 2017-2018.pdf	1912.45	 Download
27	Valid Trade License (ITT 25.1.(f))	Jamil_RHD License.pdf	1274.81	 Download
28	Valid Trade License (ITT 25.1.(f))	Jamil_Trade License 2017-2018.pdf	789.12	 Download
29	Valid Trade License (ITT 25.1.(f))	Bashi_Tread License (2017-2018).pdf	1423.27	 Download
30	Valid Trade License (ITT 25.1.(f))	NTL_Trade License (2017-2018).pdf	1317.90	 Download
31	TIN Certificate (ITT 25.1(g))	Jamil_TIN Certificate 2016-2017.pdf	871.84	 Download
32	TIN Certificate (ITT 25.1(g))	NTL_TIN Certificate.jpg	501.56	 Download
33	TIN Certificate (ITT 25.1(g))	Bashi_TIN Certificate (2016-2017).pdf	202.96	 Download
34	VAT Certificate (ITT 25.1(g))	Jamil_VAT Certificate.pdf	201.06	 Download
35	VAT Certificate (ITT 25.1(g))	NTL_Vat Certificate.pdf	598.49	 Download
36	VAT Certificate (ITT 25.1(g))	Bashi_Vat Certificate 11 Digits.jpg	417.63	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-3.pdf	2608.00	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-4.pdf	2623.34	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-1.pdf	1902.89	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-2.pdf	2611.69	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-3.pdf	2417.16	
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2016-17.pdf	2436.29	

43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2012-13 Part-1.pdf	2470.38	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2012-13 Part-2.pdf	2025.30	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2013-14 Part-1.pdf	2503.01	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2013-14 Part-2.pdf	2000.46	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-1.pdf	1873.10	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-2.pdf	2333.23	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate Summary.pdf	392.99	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 2 of 4).pdf	2533.19	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 3 of 4).pdf	2133.42	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 4 of 4).pdf	1793.47	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 2 of 3).pdf	2188.87	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 3 of 3).pdf	1953.17	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 1 of 3).pdf	1592.97	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 2 of 3).pdf	2172.20	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 1 of 4).pdf	1326.50	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 2 of 2).pdf	2659.82	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 1 of 3).pdf	1713.56	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 2 of 3).pdf	2089.37	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 3 of 3).pdf	1972.33	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 1 of 2).pdf	2217.14	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 1 of 3).pdf	1607.17	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 3 of 3).pdf	2329.39	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NTL_Total Turnover_Last 5 Years_2012-13 to 2016-17.pdf	308.40	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NTL_Turnover 2012-2013.pdf	777.43	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NTL_Turnover 2013-2014.pdf	707.56	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NTL_Turnover 2015-2016.pdf	2664.68	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NTL_Turnover_2016-2017.pdf	2463.74	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NTL_Turnover 2014-2015.pdf	1467.08	 Download
71	-	Jamil_Man Power-Part- 1.pdf	1828.76	 Download
72	-	Jamil_Personnel Information Part 1.pdf	1808.59	 Download
73	-	Jamil_Personnel Information Part 2.pdf	2135.45	 Download
74	-	Jamil_Man Power-Part- 2.pdf	1348.98	 Download
75	-	NTL_Man Power List.pdf	993.57	 কাজী আব্দুল আল-মামুন প্রোগ্রামার সিস্টেম এনালিস্ট ও মাস্টার কন্ট্রোল সিস্টেম এনালিস্ট ও সফটওয়্যার এনালিস্ট বাংলাদেশ সরকার
76	-	Bashi_Man Power-2017.pdf	2751.10	
77	-	Bashi_Methodology of Bridge Work.pdf	1229.52	

78	Financial Capacity Certificates (ITT 16)	Bashi_Liquid Assets Certificate for TID-154367.jpg	595.82	Download
79	Financial Capacity Certificates (ITT 16)	Jamil_Liquid Assets Certificate for TID-154367.pdf	420.82	Download
80	Financial Capacity Certificates (ITT 16)	NTL_Liquid Assets Certificate for TID-154367.pdf	517.02	Download
81	-	Bashi_Tender Capacity for TID-154367.pdf	2331.16	Download
82	-	Jamil_Tender Capacity for TID-154367.pdf	189.98	Download
83	-	NTL_Tender Capacity for TID-154367.pdf	502.49	Download

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rabrcpmplsajv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	28

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Nadail-Kishorgonj road bridge from km 0+000 to km 15.800	Prime Contractor	27/04/2008	20/06/2013	1835800568.720	RHD, RNIMP-II	Attached

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-13, 2013-14, 2014-15, 2015-16, 2016-17	17000000000.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificate (MPL).jpg	123.84	Download
2	General Experience Certificates (ITT 15.1(a))	Certificate for the Completed Work WEL-NZK-PTSL (JV).PDF	91.29	Download
3	General Experience Certificates (ITT 15.1(a))	Turnover_(D)_SA2016-17.zip	1906.52	Download
4	General Experience Certificates (ITT 15.1(a))	Turnover_(A)_SA.pdf	2101.34	Download
5	General Experience Certificates (ITT 15.1(a))	General Exp 10Years SA.pdf	71.65	Download
6	General Experience Certificates (ITT 15.1(a))	Turnover_(C)_SA.pdf	2460.67	Download
7	General Experience Certificates (ITT 15.1(a))	Turnover_(B)_SA.pdf	2074.95	Download
8	General Experience Certificates (ITT 15.1(a))	Work Completion 2016-17 RAB-RC.PDF	1183.95	Download
9	General Experience Certificates (ITT 15.1(a))	Work Completion 2014-15 RAB-RC.pdf	889.73	Download
10	General Experience Certificates (ITT 15.1(a))	Work Completion 2015-16 RAB-RC.pdf	2026.68	Download
11	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	Download
12	General Experience Certificates (ITT 15.1(a))	Work Completion 2012-13 RAB-RC.pdf	656.24	Download
13	General Experience Certificates (ITT 15.1(a))	Work Completion 2013-14 RAB-RC.pdf	1712.29	Download
14	General Experience Certificates (ITT 15.1(a))	6.1.1 G.Ex 2012-2013.pdf	2577.28	Download
15	General Experience Certificates (ITT 15.1(a))	6.1.2 G.Ex 2013-2014.pdf	381.32	Download

Signed

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও যোগাযোগ বিভাগ
 নতুন পরিচয় ও চোখ মরগার
 বাংলাদেশ সরকার

16	General Experience Certificates (ITT 15.1(a))	6.0.9 G. Ex. Part-2 (2011-2012).pdf	1785.25	 Download
17	General Experience Certificates (ITT 15.1(a))	6.1.0 G. Ex. Part-3 (2011-2012).pdf	1849.94	 Download
18	General Experience Certificates (ITT 15.1(a))	6.0.6 G. Ex. Part- 3 (2010-2011).pdf	2530.88	 Download
19	General Experience Certificates (ITT 15.1(a))	6.0.7 G. Ex. Part- 4 (2010-2011).pdf	2415.02	 Download
20	General Experience Certificates (ITT 15.1(a))	6.0.8 G. Ex. Part-1 (2011-2012).pdf	789.94	 Download
21	General Experience Certificates (ITT 15.1(a))	6.0.4 G. Ex. 2016-2017.pdf	526.68	 Download
22	General Experience Certificates (ITT 15.1(a))	6.0.5 G. Ex. Part- 1 (2010-2011).pdf	1578.21	 Download
23	General Experience Certificates (ITT 15.1(a))	6.0.0 G.Ex. Cer. 2005.jpg	139.21	 Download
24	General Experience Certificates (ITT 15.1(a))	6.0.1 G. Ex. Part- 2 (2010-2011).pdf	2347.23	 Download
25	General Experience Certificates (ITT 15.1(a))	6.0.2 G. Ex. 2014-2015.pdf	310.34	 Download
26	General Experience Certificates (ITT 15.1(a))	6.0.3 G. Ex. 2015-2016.pdf	243.19	 Download
27	Specific Experience Certificates (ITT 15.1(b))	Similar Nature Work.pdf	226.54	 Download
28	Specific Experience Certificates (ITT 15.1(b))	Similar Work Bridge New RAB-RC.pdf	1155.40	 Download
29	Specific Experience Certificates (ITT 15.1(b))	Similar Work 183 Crore RAB-RC.pdf	468.50	 Download
30	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	 Download
31	Specific Experience Certificates (ITT 15.1(b))	Work Completion DC-SA.jpg	358.64	 Download
32	Specific Experience Certificates (ITT 15.1(b))	Similar RHD Noakhali (20.14 Crore).jpg	369.05	 Download
33	Specific Experience Certificates (ITT 15.1(b))	S.N Work 40 Crore RHD.pdf	455.32	 Download
34	Financial Capacity Certificates (ITT 16)	Credit Line RABRC-PMPL-SAID-154367.pdf	2492.58	 Download
35	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
36	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 SA.pdf	612.32	 Download
37	Valid Trade License (ITT 25.1.(f))	Trade Liacence 2017-18 (PMPL).pdf	1439.67	 Download
38	TIN Certificate (ITT 25.1(g))	TIN - Income Tax Clearance Certificate.pdf	348.88	 Download
39	TIN Certificate (ITT 25.1(g))	TIN 2017-18 SA.jpg	1457.92	 Download
40	TIN Certificate (ITT 25.1(g))	TIN 2017-18 RABRC.pdf	196.51	 Download
41	TIN Certificate (ITT 25.1(g))	Income Tax Cer..pdf	470.53	 Download
42	TIN Certificate (ITT 25.1(g))	TIN PMPL.PDF	108.09	 Download
43	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
44	VAT Certificate (ITT 25.1(g))	VAT Certificate_New_SA.pdf	103.63	 Download
45	VAT Certificate (ITT 25.1(g))	VAT PMPL.PDF	101.67	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Turnover 2013-2014 (Part - 1).pdf	2553.91	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Turnover 2012-2013 (Part-2).pdf	2587.69	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Turnover 2012-2013 (Part-1).pdf	1608.36	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. Turnover 2015-2016.pdf	1381.33	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5.0 Turnover 2014-2015.pdf	2781.26	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Turnover 2013-2014 (Part - 2).pdf	2094.40	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover details of _PMPL_ As Per (RHD) TDMS List Update.pdf	130.50	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7.. Turnover 2016-2017.pdf	2799.35	 Download
54	Average Annual Construction Turnover Certificate	Turnover Summery.pdf	54.96	 Download

Signed
AAB

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পল্লী পরিদপন ও মহাসড়ক বিভাগ
পল্লী পরিদপন ও সেতু মহাপল্লী
পল্লী পরিদপন ও সেতু মহাপল্লী
পল্লী পরিদপন ও সেতু মহাপল্লী

	(ITT 31.1(c))			 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1.) RAB-RC.zip	2417.30	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017.pdf	1339.75	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015.pdf	1681.86	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016.pdf	1381.33	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (Part-1).pdf	1732.68	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (Part-2).pdf	2053.99	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014.pdf	2732.34	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13(1)_SAPDF	811.36	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16(1)_SAPDF	1190.09	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2014-15_SA.pdf	1455.11	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_SA.pdf	1089.01	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14(1)_SAPDF	577.65	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_SA.pdf	1325.29	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_SA.pdf	1668.52	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SA.pdf	1572.49	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17(1)_SAPDF	1524.50	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA2016-17 Payment.pdf	1572.49	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment (2015-16) 116 Crore (2nd Part).pdf	2457.62	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment (2015-16) 116 Crore (1st Part).pdf	2474.23	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1). RAB-RC.zip	2625.12	 <p>Signed A.A. Khan কাজী আব্দুল আলী-মামুন প্রোগ্রামার পাবনা পরিদপ্তর ও মহাপ্রকৃতি বিভাগ পাবনা পরিদপ্তর ও পোতাশ্রয় পাবনা বিভাগ, বাংলাদেশ সরকার</p>
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	

89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	 Download
97	-	Tender Capacity with On Going Works NOA.pdf	2104.92	 Download
98	-	Manpower - 02.pdf	2596.18	 Download
99	-	Manpower - 2.1.pdf	2333.20	 Download
100	-	List of Technincal Person.pdf	84.75	 Download
101	-	Declaration Past Performance SA.pdf	591.17	 Download
102	-	Past Performance Declaration RABRC.pdf	2706.28	 Download
103	-	Asphalt Batching Plant Ownership RAB-RC (Part-2).pdf	2426.87	 Download
104	-	Asphalt Batching Plant Ownership RAB-RC (Part-1).pdf	2334.11	 Download
105	-	past perforce ...pdf	195.04	 Download
106	-	Tender Capacity Saleh Ahmed.docx	21.69	 Download
107	-	Tender Capacity RABRC.pdf	252.80	 Download
108	-	Equipment List_SA.pdf	291.32	 Download
109	-	Manpower List with CV and Certificate_SA.pdf	811.20	 Download
110	-	Asphalt Batching Plant LC Document.pdf	1661.65	 Download
111	-	RAB RC Staff.pdf	1576.62	 Download
112	-	Asphalt Batching Plant Hire RAB RC.pdf	1609.75	 Download
113	-	Asphalt Batching Plant Ownership RAB-RC.PDF	1556.32	 Download
114	-	RAB RC Equipment.PDF	1274.26	 Download
115	-	Equipment PMPL.PDF	1076.14	 Download
116	-	Manpower PMPL CV-Part02.PDF	303.04	 Download
117	-	Manpower PMPL CV-Part03.PDF	336.72	 Download
118	-	Manpower LIST.pdf	994.55	 Download
119	-	Manpower PMPL CV-Part-01.PDF	929.61	 Download
120	-	Tender Capacity for PMPL.pdf	259.72	 Download
121	-	Analysis ID-154367.pdf	211.36	 Download

SHAMIM ENTERPRISE (PVT) LTD

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
-------------	---------------------










Signed
AAB


কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র ও মহাপুত্রিক বিভাগ
পাকিস্তান ও সৌদি আরব
পাকিস্তান সরকার












1. Name of the Tenderer / JVCA Partner:						SHAMIMENTERPRISE (PVT.) LIMITED	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						shamimenterprise.pvt.ltd@gmail.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						30 Years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
WI-4	Joydebpur-Mymensingh Road (N3) Improvement Project, Contract Package No. WI-4, Construction of Roymoni-Mymensingh Road Section, Ch. 59+850-Ch. 87+179, 27.329 Km, 4 Lane	Prime Contractor	25-01-2011	08-10-2015	2662427808.220	Project Director and The Engineer Additional Chief Engineer (CC), RHD Email:- pdjmrip@rhd.gov.bd Phone-02-9853036 Fax-02-9853016	Khiru P.C Girder Bridge (126 m length, 9.4 m width, 3 span, 1000 mm dia 500 m & 750 mm dia 600 m Pile) Old 2lane Bridge Retained Sutia P.C Girder Bridge (60 m length, 9.4 m width, 3 span, 750 mm dia 896 m Pile) Old 2 lane Bridge Retained Pagaria P.C Girder Bridge (30 m length, 9.4 m width, 1 span, 750 mm dia 552 m Pile) Old 2 lane Bridge Retained
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2016-2017		1013415756.160					
2015-2016		1648691709.070					
2014-2015		3208504020.300					
2013-2014		1968617007.200					
2012-2013		508470797.810					
Total (Last Five Years)=		8347699290.540					
Avg. (Last Five Years)=		1669539858.110					

This Tenderer Information Form (e-PV3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Aminul Haque on behalf of SHAMIMENTERPRISE (PVT) LTD

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE 1.zip	2343.60	 Download
2	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE 2.zip	2232.73	 Download
3	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE 3.zip	2509.68	 Download
4	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE 4.zip	2371.21	 Download
5	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE 5.zip	2442.05	 Download
6	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE 6.zip	2012.47	 Download
7	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE 7.zip	1405.44	 Download
8	Specific Experience Certificates (ITT 15.1(b))	(SEL) 4 LANE JOINT VENTURE AGREEMENT SIMILAR NATURE OF WORK.zip	2018.48	 Download
9	Specific Experience Certificates (ITT 15.1(b))	(SEL) 4 Lane Completion of Work Similar-2_4.pdf	2403.18	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 শ্রদ্ধা পূর্বক ও স্বাক্ষরিত নিম্ন
 লিখিত পত্রিকায় ও সেই মতে
 প্রাপ্তকৃত্তরী বাংলাদেশ সরকার

10	Financial Capacity Certificates (ITT 16)	Financial Capacity ID 154367.pdf	102.64	 Download
11	Valid Trade License (ITT 25.1.(f))	Trade licence 2017-2018 SEPL.jpg	568.91	 Download
12	TIN Certificate (ITT 25.1(g))	Update Trade License 16-17 SEPL.jpg	402.68	 Download
13	VAT Certificate (ITT 25.1(g))	Update VAT Certificate -SEPL.jpg	258.33	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Top Sheet SEPL.pdf	50.91	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 SEPL.pdf	2765.67	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 SEPL.zip	2249.39	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 SEPL.zip	2220.25	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 SEPL.zip	2086.21	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 SEPL.zip	2300.48	 Download
20	-	Analysis-ID 154367.pdf	593.85	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পল্লীশিক্ষা বিভাগ, বাংলাদেশ সরকার