

# Summary of Bill of Quantity

	Component	Qty.	Unit	Unit Rate	Total Amount
01/02/04	Provision, Maintenance and Removal of Sign Boards.	2	LS	8849.00	17698.00
01/01/02	Maintain Temp. Structure & Equipment for the Maintenance and Protection of Traffic	180	Day	1913.00	344340.00
01/02/07	Progress of Photographs	6	Month	1000.00	6000.00
01/03/01	Provide and Remove Site Laboratory and Equipment	1	L.S	331843.00	331843.00
01/03/02	Maintain Site Laboratory	6	Month	7699.00	46194.00
02/10/01	Construction of Soil Eaten Shoulder.	<del>6300.00</del> 6300.452	Cum	259.00	<del>1631817.07</del> 1,631,700.00
03/01/02	Repair of Potholes on the Existing Pavement.	<del>25794</del> 25794.14	Cum	15733.00	<del>405754.07</del> 405,817.00
03/01/01	Scruffy, Mix and Recompact Existing Pavement and/or Shoulder.	57889.00	Sqm	48.00	2,778,672.00
03/03/02	Aggregate Base Type II.	328.50	Cum	4732.00	1,554,462.00
03/03/01	Aggregate Base Type I.	8683.35	Cum	6566.00	57,014,376.10
03/06/1a	Bituminous Prime Coat (Plant Placed).	57889.00	Sqm	123.00	7,120,347.00
03/07/1a	Bituminous Tack Coat (Plant Work).	<del>57889.00</del> 57889.00	Sqm	46.00	<del>2,662,594.00</del> 2,662,594.00
03/10/1(b)	Dense Bituminous Surfacing- Base- Course (Plant Method) (Bitumen Grade 60/70).	3832.50	Cum	19906.00	76,389,745.00
03/10/2(b)	Dense Bituminous Surfacing- Wearing Course (Plant Method) (Bitumen Grade 60/70).	3832.50	Cum	20118.00	77,102,235.00
03/13/01	Brick on end edging.	15860.00	L.M.	103.00	1,633,580.00
06/05/01	Road Marking - Thermoplastic Materials.	3257.30	Sqm	1069.00	3,482,053.70
06/10/01	Traffic Signs.	23.00	Nos	6901.00	158,723.00
06/10/02	Sign Post.	23.00	Nos	3073.00	70,679.00
05/16/01	Concrete KM post (As per drawing).	17.00	Nos	8656.00	147,152.00
Total Amount, Tk. =					234,538,426.42

Sub-Assistant Engineer, RHD  
Road Sub-Division, Kushtia.

Sub-Divisional Engineer(C.C), RHD  
Road Sub-Division, Kushtia.

Sub-Assistant Engineer, RHD  
Road Division, Kushtia.

Executive Engineer, RHD  
Road Division, Kushtia.

উপ-সহকারী প্রকৌশলী (সওজ)

সহকারী প্রকৌশলী (সওজ)

তত্ত্বাবধায়ক প্রকৌশলী (সওজ)

Signed  
A.A.H.

কাজী আব্দুল আল-মামুন  
সহকারী প্রকৌশলী  
পল্লী পরিদপ্তর ও মহাপ্রকৌশল বিভাগ  
পল্লী পরিদপ্তর ও পল্লী মহাপ্রকৌশল  
পল্লী পরিদপ্তর ও পল্লী মহাপ্রকৌশল

Estimate  
Wear  
704)

(যোঃ রুহুল আমীন)  
অতিরিক্ত প্রধান প্রকৌশলী, সওজ  
(চলতি দায়িত্ব)  
খুলনা জোম, খুলনা।

কাজী আব্দুল্লাহ আল-মামুন  
খোয়ায়াম  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার