



[View All Notifications](#)

[Go Back](#)

Add Evaluation Factor

Tender/Proposal Detail			
Tender/Proposal ID :	139335	Invitation Reference No. :	e-GP/17/ACE Khu/2017-2018
Closing Date and Time :	20-Dec-2017 13:00	Opening Date and Time :	20-Dec-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vinamore) Road (N-702) under Road Division, Jessore during the year 2017-2018.		
Tender/Proposal Status :	Being evaluated		View Notice

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
নতুন পরিদপ্তর ও মহাপ্রকল্প বিভাগ
নতুন পরিদপ্তর ও সেক্টর মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

PAST PERFORMANCE EVALUATION AND RATING MATRIX FOR DIFFERENT ASPECTS TO BE USED IN ASSESSING THE BIDDERS QUALITY

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating				
1	2	3	4	5	6	7	8
1	(a) Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	Above 5	4 - 5	2 - 3	1	No Case filed
	Points Allocated		0	25	50	75	100
	Points Awarded						
	(b) Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won	1	2 - 3	4 - 5	Above 5 or No Case filed
	Points Allocated		0	25	50	75	100
2	Debarred by PE(s) during last 5 years from IFT Publication Date	No. of Years	> 5 yrs	≤ 5 but > 3 yrs	≤ 3 but > 1 yrs	≤ 1 yrs	none
	Points Allocated		0	25	50	75	100
	Points Awarded						
3	Termination of contract as a result of incomplete implementation for poor performance by PE(s) during last 5 years	No. of Contracts	Above 5	4 - 5	2 - 3	1	none
	Points Allocated		0	50	75	100	150
	Points Awarded						
4	Extension of Time beyond original contract period by PE(s) during last 5 years (% of number of Completed Contract)	Percentage of Contract Number	> 50 %	≤ 50% but > 30%	≤ 30% but > 10%	≤ 10%	none
	Points Allocated		0	50	75	100	150
	Points Awarded						
5	Imposition of Liquidated Damage (LD) by PE(s) during last 5 years (% of number of Completed Contract)	Percentage of Contract Number	> 50 %	≤ 50% but > 30%	≤ 30% but > 10%	≤ 10%	none
	Points Allocated		0	50	75	100	150
	Points Awarded						
6	Extension of Defect Liability Period by PE(s) during last 5 years (% of number of Completed Contract)	Percentage of Contract Number	> 50 %	≤ 50% but > 30%	≤ 30% but > 10%	≤ 10%	none
	Points Allocated		0	50	75	100	150
	Points Awarded						
7	Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date	No. of Years	More than Thrice	Thrice	Twice	Once	Never bankrupt
	Points Allocated		0	25	50	75	100
	Points Awarded						
	Total Points Allocated		1000				
	Total Points Awarded (Col.9)						

NOTE:


In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

e-PW3

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

Name of Tenderer/Consultant	Number of court cases filed during last 5 years	Number of court cases won against PE during last 5 years	Debarred by PE during last 5 years	Termination of contract as a result of incomplete implementation for poor performance by PE during last 5 years	Extension of Time beyond original contract period by PE during last 5 years	Imposition of Liquidated Damage (LD) by PE(s) during last 5 years (% of number of Implemented Contract)	Extension of Defect Liability Period by PE(s) during last 5 years (% of number of Implemented Contract)	Declared insolvent/bankrupt since last 5 years	In case of multiple EQUALs, Total Turnover of last five (5) years (In BDT)	Total Points Awarded
MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL-RAB-RC (PVT) LIMITED.-JV	100	100	100	150	150	150	150	100	15352490000	1000.0
Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV	100	100	100	150	150	150	150	100	19262600000	1000.0

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সচিব পরিচালক ও মহাপ্রকল্প পরিচালক
 সচিব পরিচালক ও সচিব মহাপ্রকল্প
 বাংলাদেশ সরকার