



Last Login : Tuesday, 27 Mar, 2018 15:56:50

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 153479 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/09/2017-2018

Closing Date and Time : 11-Feb-2018 12:00 **Opening Date and Time :** 11-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programme (PMP) at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/09/2017-2018

Lot No. and Description : Single & Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th p km in Periodic Maintenance programme PMP at Ch. 0000 to 2083 1st km to 21st km of Rajshahi Town bypass N-603 road under road division Rajshahi during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type		Approval Status of Official Estimates
Approved	Revenue		Approved
Criteria	M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)	RAB-RC (PVT) LIMITED- M/S Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture)
Tender Validity	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes	Yes
Joint Venture Agreement	Yes	Yes	Yes
Subcontractor's Information given or not (If any)	Yes	Yes	Yes
Tender Contents	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes
Litigation History	Yes	Yes	Yes
Solvency	Yes	Yes	Yes
Country of Origin	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under

Signed
AAS
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 বাংলাদেশ সরকার

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md. Abu Rawshan	Tushar Kanti Saha	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 1 On	28 Feb 2018 14:11	01 Mar 2018 13:15	07 Mar 2018 17:02
Comments	signed	signed	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালনা ও সেবা মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 27 Mar, 2018 15:56:50

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 153479 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/09/2017-2018

Closing Date and Time : 11-Feb-2018 12:00 **Opening Date and Time :** 11-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programe (PMP)at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/09/2017-2018 & Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th p km in Periodic Maintenance programe PMPat Ch. 0000 to 2083 1st km to 21st km of Rajshahi Town bypass N-603 road under road division Rajshahi during the year 2017-2018.

Lot No. and Description : Single & Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programe (PMP)at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MMBuilders & Engineers Ltd -MS. AS Construction-MS. Don Enterprise-JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
RAB-RC (PVT) LIMITED-MS Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Abu Rawshan	Tushar Kanti Saha	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 2 On	28 Feb 2018 14:13	01 Mar 2018 13:17	07 Mar 2018 17:03

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতি পরিদর্শন ও মূল্যায়ন বিভাগ
 পল্লী পরিদর্শন ও সেতু মহাপরিদপ্তর
 বাংলাদেশ সরকার

Comments	signed	signed	sign
----------	--------	--------	------

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালনা ও সেবা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 27 Mar, 2018 15:56:50

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 153479 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/09/2017-2018

Closing Date and Time : 11-Feb-2018 12:00 **Opening Date and Time :** 11-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programme (PMP) at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/09/2017-2018 & Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th p km in Periodic Maintenance programme PMP at Ch. 0000 to 2083 1st km to 21st km of Rajshahi Town bypass N-603 road under road division Rajshahi during the year 2017-2018.

Lot No. and Description : Single & Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programme (PMP) at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV) (Winner)	291874609.400	262687148.460	29187460.940	10.000	1000	1362.750
L2	MM Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV	291874609.400	262687148.460	29187460.940	10.000	1000	1355.530
L3	RAB-RC (PVT) LIMITED-M/S Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture)	291874609.400	262687148.460	29187460.940	10.000	1000	1001.450

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members**TEC Members**

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Name	Md. Abu Rawshan	Tushar Kanti Saha	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 3 On	11 Mar 2018 15:15	11 Mar 2018 15:34	18 Mar 2018 13:17
Comments	signed	ok	sign

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পল্লীকাজী বাংলাদেশ সরকার



Last Login : Tuesday, 27 Mar, 2018 15:56:50

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 153479 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/09/2017-2018

Closing Date and Time : 11-Feb-2018 12:00 **Opening Date and Time :** 11-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programe (PMP)at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/09/2017-2018 & Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th p km in Periodic Maintenance programe PMPat Ch. 0000 to 2083 1st km to 21st km of Rajshahi Town bypass N-603 road under road division Rajshahi during the year 2017-2018.

Lot No. and Description : Single & Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programe (PMP)at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Abu Rawshan	Tushar Kanti Saha	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 4 On	18 Mar 2018 16:11	18 Mar 2018 15:59	18 Mar 2018 13:33
Comments	signed	signed	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ
সকল পরিচালক ও মোহাম্মাদ
পরিচালক ও মোহাম্মাদ
পরিচালক ও মোহাম্মাদ

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 153479 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/09/2017-2018
Closing Date and Time : 11-Feb-2018 12:00 **Opening Date and Time :** 11-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programe (PMP) at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV (JVCA- View Details)	-	View Evaluation Status
2	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NIL JV) (JVCA- View Details)	-	View Evaluation Status
3	RAB-RC (PVT) LIMITED-M/S Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture) (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed
 A.A.H.
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	153479	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/09/2017-2018
Closing Date and Time :	11-Feb-2018 12:00	Opening Date and Time :	11-Feb-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programme (PMP) at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.		
View Notice			

Package No. :	e-GP/RJZ/PMPRoad/09/2017-2018		
Package Description :	Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th p km in Periodic Maintenance programme PMP at Ch. 0000 to 2083 1st km to 21st km of Rajshahi Town bypass N-603 road under road division Rajshahi during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	Single		
Lot Description :	Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programme (PMP) at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Division-01 General & Site Facilities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Division-02 Earth work		Individual Report Comparative Report	
Division-03 Pavement work		Individual Report Comparative Report	
Division-05 Structure		Individual Report Comparative Report	
Division-06 Incidental		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকৃতি
 বাংলাদেশ সরকার



Last Login : Tuesday, 27 Mar, 2018 15:56:50

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	153479	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/09/2017-2018
Closing Date and Time :	11-Feb-2018 12:00	Opening Date and Time :	11-Feb-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programe (PMP)at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rajshahi Zone
Tender/Proposal Package No. and Description :	e-GP/RJZ/PMPRoad/09/2017-2018 & Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th p km in Periodic Maintenance programe PMPat Ch. 0000 to 2083 1st km to 21st km of Rajshahi Town bypass N-603 road under road division Rajshahi during the year 2017-2018.		
Lot No. and Description :	Single & Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programe (PMP)at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Md. Abu Rawshan Designation: Additional Chief Engineer Role: AO Office Name: Rajshahi Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Observer, Dhaka	12-Jan-2018		
The Daily Jajai Din, Dhaka	12-Jan-2018		
The Daily Sunshine, Rajshahi	12-Jan-2018		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
11-Jan-2018 17:00	11-Feb-2018 12:00

Opening Date and Time	
Original Date and Time	
11-Feb-2018 12:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
6	3	0	0

TOC Members	
Committee Members	Tushar Kanti Saha Md. Altaf Hossain

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকৃতি
 বাংলাদেশ সরকার

Committee Role	Chairperson	Member Secretary
Designation	Superintending Engineer	Assistant Engineer
PE Office	Rajshahi Zone	Rajshahi Zone
Electronically Signed TOR On	11 Feb 2018 12:03	11 Feb 2018 12:07
Comments	sign	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



Last Login : Tuesday, 27 Mar, 2018 15:56:50

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	153479	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/09/2017-2018
Closing Date and Time :	11-Feb-2018 12:00	Opening Date and Time :	11-Feb-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programe (PMP)at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rajshahi Zone
Tender Package No. and Description :	e-GP/RJZ/PMPRoad/09/2017-2018 & Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th p km in Periodic Maintenance programe PMPat Ch. 0000 to 2083 1st km to 21st km of Rajshahi Town bypass N-603 road under road division Rajshahi during the year 2017-2018.		
Lot No. and Description :	Single & Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programe (PMP)at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
11-Jan-2018 17:00	11-Feb-2018 12:00	11-Feb-2018 12:00	11-Jun-2018	09-Jul-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
6	3	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	MMBuilders & Engineers Ltd -MS. AS Construction-MS. Don Enterprise-JV (JVCA - View Details)	10-Feb-2018 22:07	Bank Guarantee	4500000.00	Bank: SBAC Bank Limited Branch: Rajshahi Branch 08-Feb-2018 14:49	09-Jul-2018	11-Jun-2018
2	MD. MOYENUDDIN (BASHI) - MS. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV) (JVCA - View Details)	10-Feb-2018 18:05	Pay Order	4500000.00	Bank: Pubali Bank Ltd. Branch: NEW MARKET (RAJSHAH) 08-Feb-2018 12:57	09-Jul-2018	11-Jun-2018
3	RAB-RC (PVT) LIMITED-MS Paradise Traders-PTSL- MATREE (PVT) LTD (Joint Venture) (JVCA - View Details)	11-Feb-2018 01:14	Bank Guarantee	4500000.00	Bank: SBAC Bank Limited Branch: Rajshahi Branch 08-Feb-2018 14:52	09-Jul-2018	11-Jun-2018

Official Cost Estimate (In BDT)	
291874609.400	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount
1	MD. MOYENUDDIN (BASHI) - MS. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)	262687148.460	0.000	0.000	
1	MMBuilders & Engineers Ltd -MS. AS Construction-MS. Don	262687148.460	0.000	0.000	

Signed
AAS
কাজী আব্দুল আল-মামুন
যোগাযোগ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	Enterprise-JV				
1	RAB-RC (PVT) LIMITED-MS Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture)	262687148.460	0.000	0.000	262687148.460

Opening Report Footer

TOC Members

Committee Members	Tushar Kanti Saha	Md. Altaf Hossain
Committee Role	Chairperson	Member Secretary
Designation	Superintending Engineer	Assistant Engineer
PE Office	Rajshahi Zone	Rajshahi Zone
Electronically Signed TOR On	11 Feb 2018 12:04	11 Feb 2018 12:07
Comments	signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153479 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/09/2017-2018
Closing Date and Time : 11-Feb-2018 12:00 **Opening Date and Time :** 11-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programme (PMP) at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/09/2017-2018	Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th p km in Periodic Maintenance programme PMP at Ch. 0000 to 2083 1st km to 21st km of Rajshahi Town bypass N-603 road under road division Rajshahi during the year 2017-2018.

M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV
(JVCA - View Details)

Division-01 General & Site Facilities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	1.000	7964.105	Seven Thousand Nine Hundred and Sixty-Four point One Zero Five	7964.105	Seven Thousand Nine Hundred and Sixty-Four point One Zero Five
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	6.000	758.621	Seven Hundred and Fifty-Eight point Six Two One	4551.726	Four Thousand Five Hundred and Fifty-One point Seven Two Six
3	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	899.999	Eight Hundred and Ninety-Nine point Nine Nine Nine	5399.994	Five Thousand Three Hundred and Ninety-Nine point Nine Nine Four
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	227265.749	Two Lakh Twenty-Seven Thousand Two Hundred and Sixty-Five point Seven Four Nine	227265.749	Two Lakh Twenty-Seven Thousand Two Hundred and Sixty-Five point Seven Four Nine
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	7080.012	Seven Thousand AND Eighty point Zero One Two	42480.072	Forty-Two Thousand Four Hundred and Eighty point Zero Seven Two
Grand Total:								287661.646	Two Lakh Eighty-Seven Thousand Six Hundred and Sixty-One point Six Four Six

This Division-01 General & Site Facilities is Electronically Signed by Mr. Md. on behalf of MMBuilders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
(JVCA - View Details)

Division-01 General & Site Facilities


Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	1.000	1538.156	One Thousand Five Hundred and Thirty-Eight point One Five Six	1538.156	One Th Hundre point O
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	6.000	2012.136	Two Thousand AND Twelve point One Three Six	12072.816	Twelve Seventy One Si

Signed
 AAS
 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

3	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	494.382	Four Hundred and Ninety-Four point Three Eight Two	2966.292	Two Thousand Nine Hundred and Sixty-Six point Two Nine Two
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	24719.112	Twenty-Four Thousand Seven Hundred and Nineteen point One One Two	24719.112	Twenty-Four Thousand Seven Hundred and Nineteen point One One Two
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	2471.911	Two Thousand Four Hundred and Seventy-One point Nine One One	14831.466	Fourteen Thousand Eight Hundred and Thirty-One point Four Six Six
Grand Total:								56127.842	Fifty-Six Thousand One Hundred and Twenty-Seven point Eight Four Two

This Division-01 General & Site Facilities is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - MS. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis of TID-153479.pdf	464.11	 Download

RAB-RC (PVT) LIMITED-M/S Paradise Traders-PTSL-MATREE (PVT) LTD (Joint Venture)
(JVCA - View Details)

Division-01 General & Site Facilities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	1.000	8724.143	Eight Thousand Seven Hundred and Twenty-Four point One Four Three	8724.143	Eight Thousand Seven Hundred and Twenty-Four point One Four Three
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	6.000	885.058	Eight Hundred and Eighty-Five point Zero Five Eight	5310.348	Five Thousand Three Hundred and Ten point Three Four Eight
3	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	998.851	Nine Hundred and Ninety-Eight point Eight Five One	5993.106	Five Thousand Nine Hundred and Ninety-Three point One Zero Six
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	328658.079	Three Lakh Twenty-Eight Thousand Six Hundred and Fifty-Eight point Zero Seven Nine	328658.079	Three Lakh Twenty-Eight Thousand Six Hundred and Fifty-Eight point Zero Seven Nine
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	7586.212	Seven Thousand Five Hundred and Eighty-Six point Two One Two	45517.272	Forty-Five Thousand Five Hundred and Seventeen point Two Seven Two
Grand Total:								394202.948	Three Lakh Ninety-Four Thousand Two Hundred and Two point Nine Four Eight

This Division-01 General & Site Facilities is Electronically Signed by Mr. Khondoker on behalf of RAB-RC (PVT) LIMITED-M/S Paradise Traders-PTSL-MATREE (PVT) LTD (Joint Venture)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল আল-মামুন
মোঃআমার
নব্বু পবিত্রম ও মহাপ্রভু বিভাগ
সকল পবিত্রম ও সোহ মরশিদ
পল্লভাঙ্গী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153479
Closing Date and Time : 11-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programme (PMP) at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/09/2017-2018	Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th p km in Periodic Maintenance programme PMP at Ch. 0000 to 2083 1st km to 21st km of Rajshahi Town bypass N-603 road under road division Rajshahi during the year 2017-2018.

MM Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV
 (JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
						Grand Total:		0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md. on behalf of MM Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
 (JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
						Grand Total:		0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

RAB-RC (PVT) LIMITED-M/S Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture)
 (JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন
মোয়াম্মার
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকায় ও মোবাইল ফোন
দ্বারা স্বাক্ষরিত। স্বাক্ষরিত
স্বাক্ষরিত। স্বাক্ষরিত। স্বাক্ষরিত।

							Grand Total:	0.001	Zero point Zero Zero One
--	--	--	--	--	--	--	---------------------	-------	--------------------------

This Schedule of Day works is Electronically Signed by Mr. Khondoker on behalf of RAB-RC (PVT) LIMITED-M/S Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
স্বত্ব পরিচয় ও যোগাযোগ বিভাগ
স্বত্ব পরিচয় ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153479 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/09/2017-2018
Closing Date and Time : 11-Feb-2018 12:00 **Opening Date and Time :** 11-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programe (PMP) at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/09/2017-2018	Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th p km in Periodic Maintenance programe PMP at Ch. 0000 to 2083 1st km to 21st km of Rajshahi Town bypass N-603 road under road division Rajshahi during the year 2017-2018.

Final Submission Pending / Form is not filled

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153479
Closing Date and Time : 11-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programme (PMP) at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.

Invitation Reference No. : e-GP/RJZ/PMP(Road)/09/2017-2018
Opening Date and Time : 11-Feb-2018 12:00

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/09/2017-2018	Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th p km in Periodic Maintenance programme PMP at Ch. 0000 to 2083 1st km to 21st km of Rajshahi Town bypass N-603 road under road division Rajshahi during the year 2017-2018.

MM Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV
 (JVCA - View Details)

Division-02 Earth work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/02/01	Roadway Excavation in Unsuitable Soil	Cum.	195.000	145.154	One Hundred and Forty-Five point One Five Four	28305.030	Twenty-Eight Thousand Three Hundred and Five point Zero Three
2	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	17583.520	228.683	Two Hundred and Twenty-Eight point Six Eight Three	4021052.104	Forty Lakh Twenty-One Thousand AND Fifty-Two point One Zero Four
							Grand Total:	4049357.134	Forty Lakh Forty-Nine Thousand Three Hundred and Fifty-Seven point One Three Four

This Division-02 Earth work is Electronically Signed by Mr. Md. on behalf of MM Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
 (JVCA - View Details)

Division-02 Earth work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/02/01	Roadway Excavation in Unsuitable Soil	Cum.	195.000	132.865	One Hundred and Thirty-Two point Eight Six Five	25908.675	Twenty-Five Thousand Nine Hundred and Eight point Six Seven Five
2	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	17583.520	168.455	One Hundred and Sixty-Eight point Four Five Five	2962031.862	Twenty-Nine Lakh Sixty-Two Thousand AND Thirty-One point Eight Six Two
							Grand Total:	2987940.537	Twenty-Nine Lakh Eighty-Seven Thousand Nine Hundred and Forty point Five Three Seven

This Division-02 Earth work is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS (NTL JV)

RAB-RC (PVT) LIMITED-M/S Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture)
 (JVCA - View Details)

Division-02 Earth work

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোসাম্মার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 বাংলাদেশ সরকার

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/02/01	Roadway Excavation in Unsuitable Soil	Cum.	195.000	155.517	One Hundred and Fifty-Five point Five One Seven	30325.815	Thirty Thousand Three Hundred and Twenty-Five point Eight One Five
2	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	17583.520	235.659	Two Hundred and Thirty-Five point Six Five Nine	4143714.740	Forty-One Lakh Forty-Three Thousand Seven Hundred and Fourteen point Seven Four
							Grand Total:	4174040.555	Forty-One Lakh Seventy-Four Thousand AND Forty point Five Five Five

This Division-02 Earth work is Electronically Signed by Mr. Khondoker on behalf of RAB-RC (PVT) LIMITED-M/S Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)


Tender/Proposal Detail			
Tender/Proposal ID :	153479	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/09/2017-2018
Closing Date and Time :	11-Feb-2018 12:00	Opening Date and Time :	11-Feb-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programe (PMP)at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
e-GP/RJZ/PMPRoad/09/2017-2018	Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th p km in Periodic Maintenance programme PMP at Ch. 0000 to 2083 1st km to 21st km of Rajshahi Town bypass N-603 road under road division Rajshahi during the year 2017-2018.

M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV
(JVCA - View Details)

Division-03 Pavement work

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	139795.000	39.954	Thirty-Nine point Nine Five Four	5585369.430	Fifty-Five Lakh Eighty-Five Thousand Three Hundred and Sixty-Nine point Four Three
2	Pavement work	03/03/01	Aggregate Base Type I	Cum	7062.750	5498.841	Five Thousand Four Hundred and Ninety-Eight point Eight Four One	38836939.273	Three Crore Eighty-Eight Lakh Thirty-Six Thousand Nine Hundred and Thirty-Nine point Two Seven Three
3	Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	47085.000	110.677	One Hundred and Ten point Six Seven Seven	5211226.545	Fifty-Two Lakh Eleven Thousand Two Hundred and Twenty-Six point Five Four Five
4	Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	158602.450	39.518	Thirty-Nine point Five One Eight	6267651.619	Sixty-Two Lakh Sixty-Seven Thousand Six Hundred and Fifty-One point Six One Nine
5	Pavement work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	2354.250	18479.641	Eighteen Thousand Four Hundred and Seventy-Nine point Six Four One	43505694.824	Four Crore Thirty-Five Lakh Five Thousand Six Hundred and Ninety-Four point Eight Two Four
6	Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	7930.130	18497.239	Eighteen Thousand Four Hundred and Ninety-Seven point Two Three Nine	146685509.911	Fourteen Crore Sixty-Six Lakh Eighty-Five Thousand Five Hundred and Nine point Nine One One
7	Pavement work	03/13/01	Brick on End Edging	Meter	12900.000	94.855	Ninety-Four point Eight Five Five	1223629.500	


MD. Nazrul Islam
 Joint Managing Director
 M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV
 Joint Venture (JVCA)

							Grand Total:	247316021.102	Lakh Sixteen Thousand AND Twenty-One point One Zero Two
--	--	--	--	--	--	--	---------------------	---------------	---

This Division-03 Pavement work is Electronically Signed by Mr. Md. on behalf of MMBuilders & Engineers Ltd -MS. AS Construction-MS. Don Enterprise-JV

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NIL JV) (JVCA - View Details)									
Division-03 Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	139795.000	37.758	Thirty-Seven point Seven Five Eight	5278379.610	Fifty-Two Lakh Seventy-Eight Thousand Three Hundred and Seventy-Nine point Six One
2	Pavement work	03/03/01	Aggregate Base Type I	Cum	7062.750	6542.839	Six Thousand Five Hundred and Forty-Two point Eight Three Nine	46210436.147	Four Crore Sixty-Two Lakh Ten Thousand Four Hundred and Thirty-Six point One Four Seven
3	Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	47085.000	111.801	One Hundred and Eleven point Eight Zero One	5264150.085	Fifty-Two Lakh Sixty-Four Thousand One Hundred and Fifty point Zero Eight Five
4	Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	158602.450	41.547	Forty-One point Five Four Seven	6589455.990	Sixty-Five Lakh Eighty-Nine Thousand Four Hundred and Fifty-Five point Nine Nine
5	Pavement work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	2354.250	17487.264	Seventeen Thousand Four Hundred and Eighty-Seven point Two Six Four	41169391.272	Four Crore Eleven Lakh Sixty-Nine Thousand Three Hundred and Ninety-One point Two Seven Two
6	Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	7930.130	18337.552	Eighteen Thousand Three Hundred and Thirty-Seven point Five Five Two	145419171.242	Fourteen Crore Fifty-Four Lakh Nineteen Thousand One Hundred and Seventy-One point Two Four Two
7	Pavement work	03/13/01	Brick on End Edging	Meter	12900.000	117.366	One Hundred and Seventeen point Three Six Six	1514021.400	Fifteen Lakh Fourteen Thousand AND Twenty-One point Four
							Grand Total:	251445005.746	Twenty-Five Crore Fourteen Lakh Forty-Five Thousand AND Five point Seven Four Six

This Division-03 Pavement work is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NIL JV)

RAB-RC (PVT) LIMITED-M/S Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture) (JVCA - View Details)									
Division-03 Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	139795.000	42.088	Forty-Two point Zero Eight Eight	5883691.960	Fifteen Lakh Fourteen Thousand AND Twenty-One point Four

Signed
AAB

কাজী আব্দুল আল-মামুন
মোস্তাফিজ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ

	work		Existing Pavement and/or Shoulder				Zero Eight Eight		Hundred and Ninety-One point Nine Six
2	Pavement work	03/03/01	Aggregate Base Type I	Cum	7062.750	5901.352	Five Thousand Nine Hundred and One point Three Five Two	41679773.838	Four Crore Sixteen Lakh Seventy-Nine Thousand Seven Hundred and Seventy-Three point Eight Three Eight
3	Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	47085.000	114.255	One Hundred and Fourteen point Two Five Five	5379696.675	Fifty-Three Lakh Seventy-Nine Thousand Six Hundred and Ninety-Six point Six Seven Five
4	Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	158602.450	42.009	Forty-Two point Zero Zero Nine	6662730.322	Sixty-Six Lakh Sixty-Two Thousand Seven Hundred and Thirty point Three Two Two
5	Pavement work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	2354.250	18050.834	Eighteen Thousand AND Fifty point Eight Three Four	42496175.945	Four Crore Twenty-Four Lakh Ninety-Six Thousand One Hundred and Seventy-Five point Nine Four Five
6	Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	7930.130	18050.834	Eighteen Thousand AND Fifty point Eight Three Four	143145460.228	Fourteen Crore Thirty-One Lakh Forty-Five Thousand Four Hundred and Sixty point Two Two Eight
7	Pavement work	03/13/01	Brick on End Edging	Meter	12900.000	97.483	Ninety-Seven point Four Eight Three	1257530.700	Twelve Lakh Fifty-Seven Thousand Five Hundred and Thirty point Seven
							Grand Total:	246505059.668	Twenty-Four Crore Sixty-Five Lakh Five Thousand AND Fifty-Nine point Six Six Eight

This Division-03 Pavement work is Electronically Signed by Mr. Khondoker on behalf of RAB-RC (PVT) LIMITED-MS Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture)


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.


IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নব্বু পল্লিমণ্ডল ও মহাপ্রকৃতি বিভাগ
 নব্বু পল্লিমণ্ডল ও পোহ মহাপ্রকৃতি
 নব্বু পল্লিমণ্ডল ও পোহ মহাপ্রকৃতি


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	153479	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/09/2017-2018
Closing Date and Time :	11-Feb-2018 12:00	Opening Date and Time :	11-Feb-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programe (PMP)at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
e-GP/RJZ/PMPRoad/09/2017-2018	Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th p km in Periodic Maintenance programme PMP at Ch. 0000 to 2083 1st km to 21st km of Rajshahi Town bypass N-603 road under road division Rajshahi during the year 2017-2018.

M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV (JVCA - View Details)									
Division-05 Structure									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structure Work	05/01/01	Single Layer Brick Flat Soling	Sqm	240.000	449.131	Four Hundred and Forty-Nine point One Three One	107791.440	One Lakh Seven Thousand Seven Hundred and Ninety-One point Four Four
2	Structure Work	05/01/02a	Concrete Class as Detailed on Drawings (Class10) (Concrete Mixer)	Cum	24.000	7485.329	Seven Thousand Four Hundred and Eighty-Five point Three Two Nine	179647.896	One Lakh Seventy-Nine Thousand Six Hundred and Forty-Seven point Eight Nine Six
3	Structure Work	05/01/02b	Concrete class-20 (Foundation) (Concrete Mixer)	Cum	72.000	11330.692	Eleven Thousand Three Hundred and Thirty point Six Nine Two	815809.824	Eight Lakh Fifteen Thousand Eight Hundred and Nine point Eight Two Four
4	Structure Work	05/01/02c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall, culvert etc.) (Concrete Mixer)	Cum	67.500	12593.279	Twelve Thousand Five Hundred and Ninety-Three point Two Seven Nine	850046.333	Eight Lakh Fifty Thousand AND Forty-Six point Three Three Three
5	Structure Work	05/02/02	High Yield Reinforcement Bars	MTon	16.780	77659.379	Seventy-Seven Thousand Six Hundred and Fifty-Nine point Three Seven Nine	1303124.380	Thirteen Lakh Three Thousand One Hundred and Twenty-Four point Three Eight
							Grand Total:	3256419.873	Thirty-Two Lakh Fifty-Six Thousand Four Hundred and Nineteen point Eight Seven Three

This Division-05 Structure is Electronically Signed by Mr. Md. on behalf of MMBuilders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV) (JVCA - View Details)									
Division-05 Structure									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures	Unit Price In Words (BDT)	Total Price In Figures	

Signed

(Signature)

কাজী আব্দুল আল-মামুন
মোয়াম্মার
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

		any)				(BDT)	In Words (BDT)	(BDT)	In Words (BDT)
1	Strucure Work	05/01/01	Single Layer Brick Flat Soling	Sqm	240.000	509.708	Five Hundred and Nine point Seven Zero Eight	122329.920	One Lakh Twenty-Two Thousand Three Hundred and Twenty-Nine point Nine Two
2	Strucure Work	05/01/02a	Concrete Class as Detailed on Drawings (Class10) (Concrete Mixer)	Cum	24.000	7774.938	Seven Thousand Seven Hundred and Seventy-Four point Nine Three Eight	186598.512	One Lakh Eighty-Six Thousand Five Hundred and Ninety-Eight point Five One Two
3	Strucure Work	05/01/02b	Concrete class-20 (Foundation) (Concrete Mixer)	Cum	72.000	11376.019	Eleven Thousand Three Hundred and Seventy-Six point Zero One Nine	819073.368	Eight Lakh Nineteen Thousand AND Seventy-Three point Three Six Eight
4	Strucure Work	05/01/02c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall,culvert etc.) (Concrete Mixer)	Cum	67.500	12559.099	Twelve Thousand Five Hundred and Fifty-Nine point Zero Nine Nine	847739.183	Eight Lakh Forty-Seven Thousand Seven Hundred and Thirty-Nine point One Eight Three
5	Strucure Work	05/02/02	High Yield Reinforcement Bars	M.Ton	16.780	80996.494	Eighty Thousand Nine Hundred and Ninety-Six point Four Nine Four	1359121.169	Thirteen Lakh Fifty-Nine Thousand One Hundred and Twenty-One point One Six Nine
							Grand Total:	3334862.152	Thirty-Three Lakh Thirty-Four Thousand Eight Hundred and Sixty-Two point One Five Two

This Division-05 Structure is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

RAB-RC (PVT) LIMITED-M/S Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture) (JVCA - View Details)									
Division-05 Structure									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Strucure Work	05/01/01	Single Layer Brick Flat Soling	Sqm	240.000	460.104	Four Hundred and Sixty point One Zero Four	110424.960	One Lakh Ten Thousand Four Hundred and Twenty-Four point Nine Six
2	Strucure Work	05/01/02a	Concrete Class as Detailed on Drawings (Class10) (Concrete Mixer)	Cum	24.000	7435.353	Seven Thousand Four Hundred and Thirty-Five point Three Five Three	178448.472	One Lakh Seventy-Eight Thousand Four Hundred and Forty-Eight point Four Seven Two
3	Strucure Work	05/01/02b	Concrete class-20 (Foundation) (Concrete Mixer)	Cum	72.000	10623.821	Ten Thousand Six Hundred and Twenty-Three point Eight Two One	764915.112	Seven Lakh Sixty-Four Thousand Nine Hundred and Fifteen point One One Two
4	Strucure Work	05/01/02c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall,culvert etc.) (Concrete Mixer)	Cum	67.500	13457.216	Thirteen Thousand Four Hundred and Fifty-Seven point Two One Six	908362.080	Nine Lakh Eight Thousand Three Hundred and Sixty-Two point Zero Eight
5	Strucure Work	05/02/02	High Yield Reinforcement Bars	M.Ton	16.780	82845.538	Eighty-Two Thousand Eight Hundred and Forty-Five point Five Three Eight	1390148.128	Thirteen Lakh Ninety Thousand One Hundred and Forty-Eight point One Two Eight
							Grand Total:	3352298.752	Thirty-Three Lakh F

This Division-05 Structure is Electronically Signed by Mr. Khondoker on behalf of RAB-RC (PVT) LIMITED-M/S Paradise Traders-PTSL-MAITREE (PVT) LTD

Signed
AAB

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
পদক পরিচালক ও মহাপ্রকৃতি বিভাগ
পদক পরিচালক ও পোড় মাসপার
পদক পরিচালক ও পোড় মাসপার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153479
 Invitation Reference No. : e-GP/RJZ/PMP(Road)/09/2017-2018
Closing Date and Time : 11-Feb-2018 12:00
 Opening Date and Time : 11-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programme (PMP) at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/09/2017-2018	Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th p km in Periodic Maintenance programme PMP at Ch. 0000 to 2083 1st km to 21st km of Rajshahi Town bypass N-603 road under road division Rajshahi during the year 2017-2018.

M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV
(JVCA - View Details)

Division-06 Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental Work	06/11/02	Road Marking Thermoplastic Material (byspray)	Sqm	7892.520	885.059	Eight Hundred and Eighty-Five point Zero Five Nine	6985345.859	Sixty-Nine Lakh Eighty-Five Thousand Three Hundred and Forty-Five point Eight Five Nine
2	Incidental Work	06/10/01	Traffic Signs	Nos	56.000	6795.981	Six Thousand Seven Hundred and Ninety-Five point Nine Eight One	380574.936	Three Lakh Eighty Thousand Five Hundred and Seventy-Four point Nine Three Six
3	Incidental Work	06/10/02	Sign Post	Nos	59.000	2725.001	Two Thousand Seven Hundred and Twenty-Five point Zero Zero One	160775.059	One Lakh Sixty Thousand Seven Hundred and Seventy-Five point Zero Five Nine
4	Incidental Work	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	101.000	1681.553	One Thousand Six Hundred and Eighty-One point Five Five Three	169836.853	One Lakh Sixty-Nine Thousand Eight Hundred and Thirty-Six point Eight Five Three
5	Incidental Work	06/16/01	Concrete Kilometer Post (As per drawing)	Nos	11.000	7377.818	Seven Thousand Three Hundred and Seventy-Seven point Eight One Eight	81155.998	Eighty-One Thousand One Hundred and Fifty-Five point Nine Nine Eight
Grand Total:								7777688.705	Seventy-Seven Lakh Seventy-Seven Thousand Six Hundred and Eighty-Eight point Seven Zero Five

This Division-06 Incidental is Electronically Signed by Mr. Md. on behalf of MMBuilders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
(JVCA - View Details)

Division-06 Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental Work	06/11/02	Road Marking Thermoplastic Material (byspray)	Sqm	7892.520	555.492	Five Hundred and Fifty-Five point Four Nine Two	4384231.720	Forty-Three Thousand and Thirty-One
2	Incidental Work	06/10/01	Traffic Signs	Nos	56.000	3084.451	Three Thousand AND Eighty-Four point Four Five One	172729.256	One Lakh S Thousand : and Twenty

Signed
 AASH
 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

									Five Six
3	Incidental Work	06/10/02	Sign Post	Nos	59.000	1853.933	One Thousand Eight Hundred and Fifty-Three point Nine Three Three	109382.047	One Lakh Nine Thousand Three Hundred and Eighty-Two point Zero Four Seven
4	Incidental Work	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	101.000	1307.517	One Thousand Three Hundred and Seven point Five One Seven	132059.217	One Lakh Thirty-Two Thousand AND Fifty-Nine point Two One Seven
5	Incidental Work	06/16/01	Concrete Kilometer Post (As per drawing)	Nos	11.000	5891.813	Five Thousand Eight Hundred and Ninety-One point Eight One Three	64809.943	Sixty-Four Thousand Eight Hundred and Nine point Nine Four Three
							Grand Total:	4863212.183	Forty-Eight Lakh Sixty-Three Thousand Two Hundred and Twelve point One Eight Three

This Division-06 Incidental is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - MS. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-N TL JV)

RAB-RC (PVT) LIMITED-M/S Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture)
(JVCA - View Details)

Division-06 Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental Work	06/11/02	Road Marking Thermoplastic Material (byspray)	Sqm	7892.520	948.276	Nine Hundred and Forty-Eight point Two Seven Six	7484287.296	Seventy-Four Lakh Eighty-Four Thousand Two Hundred and Eighty-Seven point Two Nine Six
2	Incidental Work	06/10/01	Traffic Signs	Nos	56.000	6310.717	Six Thousand Three Hundred and Ten point Seven One Seven	353400.152	Three Lakh Fifty-Three Thousand Four Hundred point One Five Two
3	Incidental Work	06/10/02	Sign Post	Nos	59.000	2781.611	Two Thousand Seven Hundred and Eighty-One point Six One One	164115.049	One Lakh Sixty-Four Thousand One Hundred and Fifteen point Zero Four Nine
4	Incidental Work	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	101.000	1843.581	One Thousand Eight Hundred and Forty-Three point Five Eight One	186201.681	One Lakh Eighty-Six Thousand Two Hundred and One point Six Eight One
5	Incidental Work	06/16/01	Concrete Kilometer Post (As per drawing)	Nos	11.000	6685.669	Six Thousand Six Hundred and Eighty-Five point Six Six Nine	73542.359	Seventy-Three Thousand Five Hundred and Forty-Two point Three Five Nine
							Grand Total:	8261546.537	Eighty-Two Lakh Sixty-One Thousand Five Hundred and Forty-Six point Five Three Seven

This Division-06 Incidental is Electronically Signed by Mr. Khondoker on behalf of RAB-RC (PVT) LIMITED-M/S Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture)


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ
 সচিব পরিদপ্তর ও সচিব মহাপ্রকৃত
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153479
 Invitation Reference No. : e-GP/RJZ/PMP(Road)/09/2017-2018
Closing Date and Time : 11-Feb-2018 12:00
 Opening Date and Time : 11-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programme (PMP) at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV

S. No.	Form Name	Amount (in BDT)
1	Division-01 General & Site Facilities	287661.646
2	Division-02 Earth work	4049357.134
3	Division-03 Pavement work	247316021.102
4	Division-05 Structure	3256419.873
5	Division-06 Incidental	7777688.705
	Grand Total	262687148.460

Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

S. No.	Form Name	Amount (in BDT)
1	Division-01 General & Site Facilities	56127.842
2	Division-02 Earth work	2987940.537
3	Division-03 Pavement work	251445005.746
4	Division-05 Structure	3334862.152
5	Division-06 Incidental	4863212.183
	Grand Total	262687148.460

Tenderer/Consultant Name : RAB-RC (PVT) LIMITED-M/S Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture)

S. No.	Form Name	Amount (in BDT)
1	Division-01 General & Site Facilities	394202.948
2	Division-02 Earth work	4174040.555
3	Division-03 Pavement work	246505059.668
4	Division-05 Structure	3352298.752
5	Division-06 Incidental	8261546.537
	Grand Total	262687148.460

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAS

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহ মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153479
 Invitation Reference No. : e-GP/RJZ/PMP(Road)/09/2017-2018
Closing Date and Time : 11-Feb-2018 12:00
 Opening Date and Time : 11-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programme (PMP) at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV Amount in (BDT)	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV) Amount in (BDT)	RAB-RC (PVT) LIMITED-M/S Paradise Traders- PTSL-MAITREE (PVT) LTD (Joint Venture) Amount in (BDT)
Division-01 General & Site Facilities	287661.646	56127.842	394202.948
Unconditional Discount Form	0	0	0
Division-02 Earth work	4049357.134	2987940.537	4174040.555
Division-03 Pavement work	247316021.102	251445005.746	246505059.668
Division-05 Structure	3256419.873	3334862.152	3352298.752
Division-06 Incidental	7777688.705	4863212.183	8261546.537
Grand Total	262687148.460	262687148.460	262687148.460


[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153479
Closing Date and Time : 11-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programe (PMP) at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.

Invitation Reference No. : e-GP/RJZ/PMP(Road)/09/2017-2018
Opening Date and Time : 11-Feb-2018 12:00

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/09/2017-2018	Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th p km in Periodic Maintenance programe PMP at Ch. 0000 to 2083 1st km to 21st km of Rajshahi Town bypass N-603 road under road division Rajshahi during the year 2017-2018.

M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	223.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	AS =2552584000 + DON =705746000 +MBEL 10455766951.45 =13714096951.45

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. on behalf of MMBuilders & Engineers Ltd -M/S. AS Construction-M/S. Don Enterprise-JV

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT

Past Performance Evaluation and rating matrix for different aspects

Signed
 AASH
 কাজী আব্দুল আল-মামুন
 মোয়াম্মার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ্তর
 বাংলাদেশ সরকার

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	139.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	13641780368.420
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Bashi_Jamil_NTL_Past Performance Evaluation for TID-153479.pdf	89.35	 Download

RAB-RC (PVT) LIMITED-M/S Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	100.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	10014954276.950
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Khondoker on behalf of RAB-RC (PVT) LIMITED-M/S PTSL-MAITREE (PVT) LTD (Joint Venture)

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও মহাপ্রাপ্ত বিভাগ
স্বাক্ষর পত্রিকার ও সোহা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সফটওয়্যার ও হার্ডওয়্যার বিভাগ
সফটওয়্যার ও নেটওয়ার্ক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153479 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/09/2017-2018
Closing Date and Time : 11-Feb-2018 12:00 **Opening Date and Time :** 11-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programme (PMP) at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/09/2017-2018	Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th p km in Periodic Maintenance programme PMP at Ch. 0000 to 2083 1st km to 21st km of Rajshahi Town bypass N-603 road under road division Rajshahi during the year 2017-2018.

[M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant (capacity 60T-80T / hour)	New	Owned	1
Paver Machine	New	Owned	2
Bitumen Distributor	New	Owned	2
Air Compressor	New	Owned	2
PTR- 8 to 10 ton capacity	New	Owned	2
Tandem Road Roller	New	Owned	2
Dump Truck 15 Ton capacity	New	Owned	2
Payloader	New	Owned	8
Excavator	New	Owned	2
Necessary survey and Laboratory equipment	New	Owned	2

5.	
Elements of Activity	Brief description of Activity
Copy Attached Construction Purpose.	Copy Attached Construction Purpose.

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. on behalf of MMBuilders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	WORK PLAN- 153479...doc	83.50	
2	-	Tender Capcity.zip	66.66	
3	-	Per Parfrom.zip	706.55	

Signed
 AAS
 কাজী আব্দুল আল-মামুন
 মোরামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up
















4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map

5.

Elements of Activity	Brief description of Activity
Document Map	Document Map

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-153479.pdf	262.62	 Download
2	-	Jamil_Hired Equipments List and Agreement.pdf	2222.23	 Download
3	-	Jamil_Equipment List-Part-01.pdf	2312.33	 Download
4	-	Jamil_Equipment List-Part-02.pdf	2345.86	 Download
5	-	Jamil_Equipment List-Part-03.pdf	2434.06	 Download
6	-	Jamil_Equipment List-Part-04.pdf	1681.75	 Download
7	-	Jamil_Concrete Batching Plant Documents Part 02.pdf	2656.71	 Download
8	-	Jamil_Concrete Pump Documents Part 01.pdf	2741.37	 Download
9	-	Jamil_Concrete Pump Documents Part 02.pdf	2745.06	 Download
10	-	Bashi_Equipments List-2016 Part-1.pdf	2738.56	 Download
11	-	Bashi_Equipments List-2016 Part-2.pdf	2748.34	 Download
12	-	NTL_Equipment List.pdf	1860.95	 Download
13	-	Jamil_Concrete Batching Plant Documents Part 01.pdf	2671.00	 Download
14	-	Jamil_Aspalt Batch Plant documents.pdf	2675.60	 Download
15	-	Equipment lease Agreement for TID-153479.jpg	704.33	 Download

RAB-RC (PVT) LIMITED-M/S Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Signed
AAM
 কাজী আব্দুল আল-মামুন
 মোসাম্মার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up



4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant	New	Owned	1 No Owned
Motor Grader, 120 HP	Good	Owned	1 No Owned
Pneumatic Tired Roller, 10 tonne	Good	Owned	1 No Owned
Smooth Wheeled Steel Roller, 8-10 tonne	Good	Owned	1 No Owned
Pay Loader	Good	Owned	1 No Owned
Dump Trucks, 6-10 tonne	Good	Owned	2 Nos Owned
Water Tanker, 3000 litres	Good	Owned	1 No Owned
Bitumen Pressure Sprayer.	Good	Owned	1 No Owned
Chip/Aggregate Spreader (Truck Mounted) or Rare wheel attached	Good	Owned	1 No Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	1 No Owned
Air Compressor	Good	Owned	1 No Owned
Mixer Machine with hopper	Good	Owned	4 Nos Owned
Asphalt Paver / Paver Machine/Finisher	Good	Owned	1 No Owned
Bitumen Reservoir with heating arrangement/ Dican ter	Good	Owned	1 No Owned
Concrete Vibrator machine.	Good	Owned	4 Nos Owned
Steel shutter	Good	Owned	3000.00 Sgm. Owned
Electric Generator.30 KVA	Good	Owned	2 Nos Owned
Concrete Mixing Machine	Good	Owned	1 No Owned
Water Pump	Good	Owned	2 Nos Owned
Excavator	Good	Owned	1 No Owned

5.

Elements of Activity	Brief description of Activity
File Enclosed	File Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Khondoker on behalf of RAB-RC (PVT) LIMITED-M/S Paradise Traders-PTSL-WAITREE (PVT) LTD (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-153479.pdf	246.07	 Download
2	Work Plan (ITT 25.1(h))	Work Method Feb-10.pdf	62.09	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153479
Closing Date and Time : 11-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th (p) km in Periodic Maintenance programme (PMP) at Ch. 0+000 to 20+83, 1st km to 21st km of Rajshahi Town bypass (N-603) road under road division Rajshahi during the year 2017-2018.

Invitation Reference No. : e-GP/RJZ/PMP(Road)/09/2017-2018
Opening Date and Time : 11-Feb-2018 12:00

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/09/2017-2018	Periodic Maintenance by different types of repair with surfacing work by DBS wearing Course & RCC Toe wall at 7th p km in Periodic Maintenance programme PMP at Ch. 0000 to 2083 1st km to 21st km of Rajshahi Town bypass N-603 road under road division Rajshahi during the year 2017-2018.

[M.M Builders & Engineers Ltd -M/S. A.S Construction-M/S. Don Enterprise-JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	DON ENTERPRISE
2. Registered e-mail ID of the Tenderer / JVCA Partner:	donenterprise71@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	17 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/02/2015-2016	Earth work, strengthening ,Surfacing & Protective work from Ch. 0+000 to Ch. 2+900 and Ch. 3+010 to Ch. 25+610 of Nawabgonj-Uttaramollick-Gomostapur Road under Road Division, Nababgonj during the year 2015-2016	Prime Contractor	20/12/2015	30/06/2016	156477879.054	Md. Abu Rawshan Additional Chief Engineer, RHD, Sarak Bhaban, Rajshahi	Earth work, strengthening ,Surfacing & Protective work from Ch. 0+000 to Ch. 2+900 and Ch. 3+010 to Ch. 25+610 of Nawabgonj-Uttaramollick-Gomostapur Road under Road Division, Nababgonj during the year 2015-2016
							Major Work: 1. Aggregate Base Type-I = 16671.60

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদপ্তর ও মহাপ্রকল্প বিভাগ
 নতুন পরিদপ্তর ও চৌহদ্দী মহাপ্রকল্প
 বাংলাদেশ সরকার

e-GP/RJZ/ADP/05/2015-2016	Earthwork for Widening/Raising of Embankment, Strengthening, Surfacing, Construction of Hard shoulder and installation of Sign, Signal Guide post and KM post of Godagari-Amnura-Nachol-Parbatipur Adda Road Ch: 12+009 to 17+481 under Rajshahi Road Division & Ch: 22+481 to 30+481 under Nawabgonj Road Division during the year 2015-2016 (WD-01).	Prime Contractor	19.01.2016	11.01.2017	166486177.020	Executive Engineer, RHD Road Division, Nawabgonj Phone: 0781 -52101 Email: eenawab@rhd.gov.bd	=93.60 cum 4. DBS Wearing Course 50mm thick =3704.80 cum 5. Concrete Class-10 = 2.59 cum 6. Concrete Class-20 (Foundation)= 7.76 cum 7. Concrete Class-20 (Vertical member, col, pier, wing wall, culvert)= 7.41 cum 8. Brick on End Edging= 26944.00 Lin M
2(Two)/ 2010-2011/SE/DRC	Construction of Embankment, Flexible pavement, Road Median, Service Lane, Footpath, Side Drain, RCC Box Culvert, Inter section and surfacing on existing pavement of Nabinagar-DEPZ-Chandra Road under Manikgonj Road Division during the year 2010-2011.	Prime Contractor	25 May 2011	18 December 2013	514072826.370	Executive Engineer, RHD Manikganj Road Division, Phone: 7710377 Email: eemanik@rhd.gov.bd	Major Item of the Contract: 1. Aggregate Base Type-I = 14959.47 cum 2. Aggregate Base Type-II = 14141.95cum 3. DBS Base Course = 6727.20 cum 4. DBS Wearing Course = 6890.04 cum 5. Sub-Base = 18944.50 sqm 6. RCC Work = 1717.00 cum 7. Earth Work = 160316.910 cum


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017(Don)	232081967.000
2015-2016(Don)	222662029.000
2014-2015(Don)	170247073.000
2013-2014(Don)	35828712.000
2012-2013(Don)	44926601.000
2016-2017 (MS. AS Construction)	987230000.000
2015-2016 (MS. AS Construction)	525017000.000
2014-2015 (MS. AS Construction)	395776000.000
2013-2014 (MS. AS Construction)	260282000.000
2012-2013 (MS. AS Construction)	237627000.000
2012-2013 (MMBuilders & Engineers Ltd.)	1861202723.030
2013-2014 (MMBuilders & Engineers Ltd.)	2015131373.420
2014-2015 (MMBuilders & Engineers Ltd.)	1754760424.710
2015-2016 (MMBuilders & Engineers Ltd.)	2583395528.430
2016-2017 (MMBuilders & Engineers Ltd.)	2091153390.290


This Tenderer Information Form (e-PW3-2) - Part - 2





























Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. on behalf of MMBuilders & Engineers Ltd -MS. AS Construction -MS. Don Enterprise-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Financial Capacity Certificates (ITT 16)	Liquide 153479 Don-as-mbel.zip	907.82
2	General Experience Certificates (ITT 15.1(a))	1.Genaral Experience 2011-2012 to 2015-2016 DON.zip	2223.43

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মালিকানা বিভাগ
 নতুন পরিচালন ও সেবা মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

3	General Experience Certificates (ITT 15.1(a))	2.General Experience 2011-2012 to 2015-2016 DON.zip	1381.05	 Download
4	General Experience Certificates (ITT 15.1(a))	3.General Experience 2016-2017 (1 of 2) DON.zip	1970.03	 Download
5	General Experience Certificates (ITT 15.1(a))	4.General Experience 2016-2017 (2) DON.zip	293.28	 Download
6	-	Auto Batch Mixing Plant 3 of 3 AS.pdf	1580.86	 Download
7	-	Asphalt Batching Plant 1 Of 3 AS.zip	468.65	 Download
8	-	Asphalt Batching Plant 2 Of 3 AS.pdf	2299.39	 Download
9	-	Power of Attorney_AS-RBL.rar	1493.03	 Download
10	-	Power_RBP-19-20.rar	738.51	 Download
11	-	Equipment List_AS_Zip 02 of Zip 05.rar	1270.72	 Download
12	-	Engineer List_AS_Zip_02 of Zip_02.rar	2565.90	 Download
13	-	Equipment List_AS_Zip 01 of Zip 05.rar	1331.00	 Download
14	-	Engineer List_AS_Zip_01 of Zip_02..rar	2011.81	 Download
15	-	Equipment List_AS_Zip 05 of Zip 05.rar	1878.59	 Download
16	-	Equipment List_AS_Zip 03 of Zip 05.rar	1429.83	 Download
17	-	Equipment List_AS_Zip 04 of Zip 05..rar	1780.09	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12. 2016-17_Annual Turnover_PDF Zip-4 of Zip-4(AS).rar	610.35	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10. 2016-17_Annual -Turnover_PDF Zip-2 of Zip-4 (AS).rar	1992.36	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11.2016-17_Annual Turnover_PDF Zip-3 of Zip-4 (AS).rar	2046.34	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9. 2016-17_Annual-Turnover_PDF Zip-1 of Zip-4 (AS).rar	2104.26	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Payment certificate Tope Shee 26843.37 Lac_AS.rar	62.61	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. Turnover_Payment Certificate_2016-17=(AS)_Page 01 of 02.rar	2162.90	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. Turnover_Payment Certificate_2016-17= (AS)_Page 02 of 02.rar	712.16	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. 2011-12_Annual Turnover_PDF Zip-2 of Zip-3 (AS).pdf	2414.13	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_AS_2014 -2015..pdf	2634.42	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_AS_2015-2016.pdf	1963.75	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_AS_2013-2014.rar	1700.34	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_AS_2012-2013.rar	2223.34	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Total Turnover in Payment Certificate_AS_01.09.2016.pdf	82.98	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_AS_2011-2012.rar	2459.37	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Payment Cert. 2013-2014- MBEL.pdf	1839.51	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. Payment Cert. 2012-2013-MBEL.pdf	1865.93	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Annual Construction Turnover Final-MBEL.pdf	49.57	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Payment cert. 2015-2016_MBEL.pdf	1881.73	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Payment Cert. 2014-2015 -MBEL.pdf	1693.60	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. AS_Summary Sheet of Turnover_239.19 Crore.pdf	198.63	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10. 2016-17_Annual -Turnover_PDF Zip-2 of Zip-5 (AS).rar	1992.36	 Download
39	Average Annual Construction Turnover Certificate	11.2016-17_Annual Turnover_PDF Zip-3 of Zip-5 (AS).rar	2046.34	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদর্শন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিদর্শন ও সেবা মহাপ্রদেয়
 বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12. 2016-17_Annual Turnover_PDF Zip-4 of Zip-5(AS).rar	2473.72	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13. 2016-17_Annual Turnover_PDF Zip-5 of Zip-5(AS).rar	2204.25	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9. 2016-17_Annual-Turnover_PDF Zip-1 of Zip-5 (AS).rar	2104.26	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10. 2016-17_General Turnover_PDF Zip-1of Zip-1(AS).rar	1556.07	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary Sheet of Turnover_MBEL_(2012-2017).pdf	25.56	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	paymentcertimbel_2016-17.zip	2035.22	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. 2015-16_Payment Certificate _6568.70_ (AS).rar	2192.61	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. 2016-17_Payment Certificate _11338.81_P-1 (AS).rar	2162.90	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. 2016-17_Payment Certificate _11338.81_P-2 (AS).rar	712.16	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. List of Payment Certificate= 26843.37 Lac_AS.rar	62.61	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. 2013-14_Payment Certificate_2602.82 lac_(AS).rar	1463.22	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. 2012-13_Payment Certificate_2376.27 lac_(AS).rar	2124.49	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. 2014-15_Payment Certificate _3957.76_(AS)-.rar	2352.57	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AS_General Experience up to 2017-18.pdf	1517.83	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	0.Summary Sheet of Turnover_MBEL_(2012-2016).pdf	25.56	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2.Payment cert_2015-2016_MBEL.pdf	1980.05	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5.Payment Cert_2012-2013-MBEL.pdf	2008.37	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4.Payment Cert_2013-2014- MBEL.pdf	2066.42	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3.Payment Cert_2014-2015 -MBEL.pdf	2072.24	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Pyament Certificate_MBEL_(2016-2017).pdf	2089.00	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	19. Payment Certificate 2016-2017(6) (DON).pdf	1443.72	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20. P. C. Top Sheet for 2012 to 2017 (DON).pdf	1768.23	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	17. Payment Certificate 2016-2017 (4) (DON).pdf	281.84	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	18. Payment Certificate 2016-2017 (5) (DON).pdf	2033.89	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16. Payment Certificate 2016-2017 (3) (DON).pdf	2374.83	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15. Payment Certificate 2016-2017 (2) (DON).pdf	2338.49	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14. Payment Certificate 2016-2017(1 of 6) (DON).pdf	2770.21	 Download
67	-	Analaisis 153479.xlsx	60.82	 Download
68	Specific Experience Certificates (ITT 15.1(b))	Similer Nature Don 15 Crore.zip	1031.62	 Download
69	Valid Trade License (ITT 25.1.(f))	Trade Don. As.zip	1353.48	 Download
70	Valid Trade License (ITT 25.1.(f))	Trade MBEL.zip	1574.91	 Download
71	TIN Certificate (ITT 25.1(g))	TIN Update.zip	1658.19	 Download
72	Financial Capacity Certificates (ITT 16)	ID-153479.pdf	371.20	 <p>Signed A.A. Khan কাজী আব্দুল আল-মামুন প্রোগ্রামার পাবনা পরিদপ্তর ও মহাপ্রকৃতি বিভাগ পাবনা পরিদপ্তর ও পোষ্ট অফিস পাবনা-৬৬১০০১</p>
73	Specific Experience Certificates (ITT 15.1(b))	Similer MBEL.zip	669.15	
74	VAT Certificate (ITT 25.1(g))	Vat All Don.as.mbel.zip	2432.01	

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mmbjntlv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	02 years of Experience

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer, RHD Gopalgonj Zone, Gopalgonj 0266871965 acegopalgonj@gmail.com	DBS Base Course & DBS Wearing Course = 11479.815 cum & Base Type-I = 4768.720 cum have completed.
e-GP/RJZ/ADP/07/2014-2015	Widening of Pavement by Providing ISG, Sub-Base, Aggregate Base Type-I & DBS-Wearing Course at 2nd (P), 3rd, 4th, 5th (P), 6th, 7th (P), 17 (P) to 33rd (P) KM of Naogaon-Badalgachi-Patnitala Road under Road division, Naogaon, during the year 2014-2015	Prime Contractor	08.07.2015	24.05.2016	203333778.730	Executive Engineer, RHD, Road Division, Naogaon.	* Earth Works = 24784.55 * Sub-Base = 9351.000 Cum * Aggregate base type-I = 9350.940 Cum * DBS - Wearing Course(Plant Method) = 6838.683 Cum * RCC U-Drain & Slab for U-Drain = 390.000 LM * RCC Palisiding = 850.000 LM
MZ(e-GP)-12/Dev(JRC)/2014-2015	Widening of road embankment (Earth work), Flexible Pavement widening and strengthening of Pavement (2x0.90m+3.70m), Existing Pavement Treatment and potholes repair (5.50m), Surfacing (DBS Wearing course 5.50m) sing, signal, k.m. post & Road Marking at 11.50 km. to 26.00 km. of Sherpur-Sreebordi-Bokshigonj Road under Sherpur Road Division.	Prime Contractor	06.01.2015	02.01.2016	115600680.600	Executive Engineer, RHD, Sherpur Road Division. 0931-61821 ee.srd@rhd.gov.bd	Road work includes of Earthworks 52074.00 cum, Aggregate base type-1 6101.96 cum, DBS Wearing Course 4731.46 cum.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017 {MD. MOYENUDDIN (BASHI)}	6527662453.210
2012-2013 to 2016-2017 {M/S. MD. JAMIL IQBAL}	4613109368.480
2012-2013 to 2016-2017 {NABARUN TRADERS LIMITED}	2501009546.720
Bashi_Jamil_NTL_Grand Total=	


This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL TRADERS LIMITED (MMB-JI-NTL JV)


S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------


Signed
AAM
 কাজী আব্দুল আল-মামুন
 মোসাম্মাদ
 নব্বু পবিত্রম ও মহাপ্রভু বিভাগ
 নব্বু পবিত্রম ও দেহ মহাপ্রভু
 নব্বু পবিত্রম ও দেহ মহাপ্রভু

1	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2012-2013.pdf	1837.93	 Download
2	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2011-2012.pdf	1586.47	 Download
3	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2001-2011.pdf	1729.36	 Download
4	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience- 2014-2015 Part-2.pdf	1534.04	 Download
5	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience- 2014-2015 Part-1.pdf	1362.48	 Download
6	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2015-2016.pdf	887.18	 Download
7	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2013-2014.pdf	2300.19	 Download
8	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2011-2012).pdf	365.78	 Download
9	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2012-2013).pdf	1149.05	 Download
10	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2013-2014).pdf	1900.20	 Download
11	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2014-2015).pdf	2461.81	 Download
12	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2015-2016).pdf	1790.38	 Download
13	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2016-2017).pdf	1583.43	 Download
14	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2007-2008).pdf	172.74	 Download
15	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2008-2009).pdf	236.88	 Download
16	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2009-2010).pdf	515.80	 Download
17	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2010-2011).pdf	1023.32	 Download
18	General Experience Certificates (ITT 15.1(a))	NTL_General Experience_Part-01.pdf	2687.69	 Download
19	General Experience Certificates (ITT 15.1(a))	NTL_General Experience_Part-02.pdf	2794.57	 Download
20	General Experience Certificates (ITT 15.1(a))	NTL_General Experience_Part-03.pdf	2731.67	 Download
21	General Experience Certificates (ITT 15.1(a))	NTL_General Experience_Part-04.pdf	2182.46	 Download
22	General Experience Certificates (ITT 15.1(a))	NTL_General Experience_Part-05.pdf	2134.16	 Download
23	Specific Experience Certificates (ITT 15.1(b))	NTL_Road Work Certificate,RHD,Sherpur, Tk-11,49,47,390 (2015).pdf	708.67	 Download
24	Specific Experience Certificates (ITT 15.1(b))	Bashi_Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	 Download
25	Valid Trade License (ITT 25.1.(f))	Jamil_RHD License.pdf	1274.81	 Download
26	Valid Trade License (ITT 25.1.(f))	Jamil_Trade License 2017-2018.pdf	789.12	 Download
27	Valid Trade License (ITT 25.1.(f))	Bashi_RHD License 2017-2018.pdf	1912.45	 Download
28	Valid Trade License (ITT 25.1.(f))	Bashi_Tread License (2017-2018).pdf	1423.27	 Download
29	Valid Trade License (ITT 25.1.(f))	NTL_Trade License (2017-2018).pdf	1317.90	 Download
30	TIN Certificate (ITT 25.1(g))	Bashi_TIN Certificate (2016-2017).pdf	202.96	 Download
31	TIN Certificate (ITT 25.1(g))	NTL_TIN Certificate.jpg	501.56	 Download
32	VAT Certificate (ITT 25.1(g))	Bashi_Vat Certificate 11 Digits.jpg	417.63	 Download
33	VAT Certificate (ITT 25.1(g))	Jamil_VAT Certificate.pdf	201.06	 Download
34	VAT Certificate (ITT 25.1(g))	NTL_Vat Certificate.pdf	598.49	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate Summary.pdf	392.99	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-3.pdf	2608.00	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-4.pdf	2623.34	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-1.pdf	1902.89	 Download
39	Average Annual Construction Turnover Certificate	Jamil_Payment Certificate 2015-16 Part-2.pdf	2611.69	 Download

Signed

 কাজী আব্দুল হালিম আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মহাসড়ক বিভাগ
 নতুন পরিচালন ও সেতু মহাপ্রকল্প
 বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-3.pdf	2417.16	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2016-17.pdf	2436.29	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2012-13 Part-1.pdf	2470.38	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2012-13 Part-2.pdf	2025.30	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2013-14 Part-1.pdf	2503.01	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2013-14 Part-2.pdf	2000.46	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-1.pdf	1873.10	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-2.pdf	2333.23	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 2 of 4).pdf	2533.19	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 3 of 4).pdf	2133.42	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 4 of 4).pdf	1793.47	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 2 of 3).pdf	2188.87	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 3 of 3).pdf	1953.17	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 1 of 3).pdf	1592.97	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 2 of 3).pdf	2172.20	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 3 of 3).pdf	2329.39	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 1 of 4).pdf	1326.50	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 2 of 2).pdf	2659.82	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 1 of 3).pdf	1713.56	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 2 of 3).pdf	2089.37	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 3 of 3).pdf	1972.33	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 1 of 3).pdf	1607.17	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 1 of 2).pdf	2217.14	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NTL_Total Turnover_Last 5 Years_2012-13 to 2016-17.pdf	308.40	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NTL_Turnover 2012-2013.pdf	777.43	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NTL_Turnover 2013-2014.pdf	707.56	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NTL_Turnover 2014-2015.pdf	1467.08	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NTL_Turnover 2015-2016.pdf	2664.68	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NTL_Turnover_2016-2017.pdf	2463.74	 Download
69	-	Bashi_Methodology of Road Work.pdf	1583.36	 Download
70	-	Jamil_Man Power-Part- 1.pdf	1828.76	 Download
71	-	Jamil_Man Power-Part- 2.pdf	1348.98	 Download
72	-	Jamil_Personnel Information Part 1.pdf	1808.59	 Download
73	-	Jamil_Personnel Information Part 2.pdf	2135.45	 Download
74	-	Bashi_Man Power-2017.pdf	2751.10	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সড়ক পরিবহন ও মরশুমিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

75	-	NTL_Man Power List.pdf	993.57	 Download
76	TIN Certificate (ITT 25.1(g))	TIN-JAML-2017-18.jpg	453.78	 Download
77	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Naogaon Jamil Iqbal.pdf	2102.11	 Download
78	Financial Capacity Certificates (ITT 16)	Bashi_Liquid Assets Certificate for TID-153479.jpg	573.49	 Download
79	Financial Capacity Certificates (ITT 16)	Jamil_Liquid Assets Certificate for TID-153479.pdf	456.66	 Download
80	Financial Capacity Certificates (ITT 16)	NTL_Liquid Assets Certificate for TID-153479.pdf	494.95	 Download
81	-	Bashi_Tender Capacity for TID-153479.pdf	2331.16	 Download
82	-	Jamil_Tender Capacity for TID-153479.pdf	189.98	 Download
83	-	NTL_Tender Capacity for TID-153479.pdf	502.49	 Download

RAB-RC (PVT) LIMITED-M/S Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Abdul Bakar Siddique
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rabrc.pvt_limited@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	15 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
623/2014 (Memo No:PD/Purbachal/RAJUK/131/07/541 shta).	Construction of Purbachal Link Road (Rest work from Kancha Bridge to Balu Bridge (Chainage 0+000 km to 06+380 km)Package # 01,Lot-01 .	Prime Contractor	25/01/2015	24/07/2016	142392517.070	MD. Abdul Awal Projet Director Purbachal New Town Project, RAJUK, RAJUK Bhaban, Dhaka Phone: +880-2-9554969	Construction of Road Pavement, Bridge, RCC Works, Roc Road Work etc

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	1768874252.720
2015-2016	1157188345.590
2014-2015	1146663673.840
2013-2014	605318973.250
2012-2013	586081650.270
In Total=	5264126895.670

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Kh. Tajul Islam
2. Registered e-mail ID of the Tenderer / JVCA Partner:	meparadisets@gmail.
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	23 Years
4.2 Specific Experience in Construction Works of Tenderer	

Signed
AAB
 কাজী আব্দুল আল-মামুন
 প্রকল্প পরিচালক
 পল্লী পরিচালক ও মহাপ্রকল্প পরিচালক
 পল্লী পরিচালক ও মহাপ্রকল্প পরিচালক
 পল্লী পরিচালক ও মহাপ্রকল্প পরিচালক

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP/RAZ/ADP/04/2015-16	Widening, Strengthening, Construction of Hard Shoulder and Surfacing at Ch. 41+000 to 51+000 km at Patnitala-Shapahar-Rahanpur Road under Road Division, Naogaon during the year 2015-2016	Prime Contractor	24/12/2015	18/05/2016	145064346.300	Additional Chief Engineer, RHD, Sarak Bhaban, Rajshahi 0721-772423	Construction of Road Pavement Works.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	506800661.590
2015-2016	505029655.270
2014-2015	158564052.360
2013-2014	101530230.360
2012-2013	37452424.700
In Total=	1309377024.280

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Mahbubur Rahman
2. Registered e-mail ID of the Tenderer / JVCA Partner:	ptslmaitreepvtltd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	21 Years

4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DKZ/38/2010-2011/R-04	Construction of Flexible Pavement, 12.00 mm RCC Box Culvert, Protective work, Sing, Signal, Road Marking Concrete post etc. of Nakla- Nalitabari- Nakugaon Landport Road (N-402).	Prime Contractor	29/01/2012	03/03/2017	463452498.810	(Supta Chakma) ID No- 001034 Executive Engineer (RHD) Road Division, Serpur	Construction of Flexible Pavement RCC Box Culvert Protective work etc

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	529415181.000
2015-2016	772764777.000
2014-2015	566231793.000
2013-2014	687209968.000
2012-2013	885828638.000
In Total=	3441450357.000


This Tenderer Information Form (e-PW3-2) - Part - 2


















Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Khondoker on behalf of RAB-RC (PVT) LIMITED-MS Paradise Traders-PTSL-MAITREE (PVT) LTD (Joint Venture)








S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-3.pdf	1938.92	
2	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-1.pdf	2801.74	
3	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-2.pdf	2698.44	

4	General Experience Certificates (ITT 15.1(a))	General Experience 10 MPT.zip	569.00	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience_02 MPT.zip	845.47	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience_01 MPT.zip	1960.64	 Download
7	Financial Capacity Certificates (ITT 16)	Credit Line ID No-153479 MPT.pdf	108.30	 Download
8	Financial Capacity Certificates (ITT 16)	Credit Line ID No-153479 PTSL.pdf	108.29	 Download
9	Financial Capacity Certificates (ITT 16)	Credit Line ID-153479 RAB-RC.pdf	680.03	 Download
10	Specific Experience Certificates (ITT 15.1(b))	Trade Liacence 2017-18 (PMPL).pdf	1439.67	 Download
11	Specific Experience Certificates (ITT 15.1(b))	Similar AI DBS RAB RC.PDF	345.88	 Download
12	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	 Download
13	Specific Experience Certificates (ITT 15.1(b))	Similar Work 183 Crore RAB-RC.pdf	468.50	 Download
14	Valid Trade License (ITT 25.1.(f))	Tender Capacity-RABRC.pdf	756.34	 Download
15	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-18 for MPT.pdf	137.90	 Download
16	TIN Certificate (ITT 25.1(g))	TIN PMPL.PDF	108.09	 Download
17	TIN Certificate (ITT 25.1(g))	Income Tax Cer..pdf	470.53	 Download
18	TIN Certificate (ITT 25.1(g))	TIN 2016-17 RAB-RC.jpg	699.34	 Download
19	TIN Certificate (ITT 25.1(g))	TIN Certificate for MPT-2016-17.zip	913.03	 Download
20	VAT Certificate (ITT 25.1(g))	VAT PMPL.PDF	101.67	 Download
21	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
22	VAT Certificate (ITT 25.1(g))	VAT Certificate for MPT.jpg	157.19	 Download
23	Specific Experience Certificates (ITT 15.1(b))	1.1 Similar Nature of work Road RHD 40 Crore PTSL.PDF	1111.86	 Download
24	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Naogaon_1450.64 Lac-MPT.pdf	569.68	 Download
25	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Bogra PMP-742.45 Lac MPT.pdf	230.56	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-13-2.zip	2484.79	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-13-1.zip	2020.09	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-14.zip	2248.83	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-15.zip	1381.59	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-16.zip	980.91	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-17.zip	2437.34	 Download
32	General Experience Certificates (ITT 15.1(a))	6.0.2 G. Ex. PTSL.pdf	310.34	 Download
33	General Experience Certificates (ITT 15.1(a))	6.0.3 G. Ex. PTSL.pdf	243.19	 Download
34	General Experience Certificates (ITT 15.1(a))	6.0.4 G. Ex. PTSL.pdf	526.68	 Download
35	General Experience Certificates (ITT 15.1(a))	6.0.4 G.Ex.PTSL.PDF	91.29	 Download
36	General Experience Certificates (ITT 15.1(a))	6.1.1 G.Ex. PTSL.pdf	2577.28	 Download
37	General Experience Certificates (ITT 15.1(a))	6.1.2 G.Ex. PTSL.pdf	381.32	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4). RABRC.zip	2231.51	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5). RABRC.zip	1000.67	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচয় ও নতুন মর্যাদায় বাংলাদেশ সরকার
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6). RAB-RC.zip	1965.43	
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	

42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2). RABRC.zip	2541.83	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3). RABRC.zip	2225.88	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5). RABRC.zip	2694.48	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6). RAB-RC.zip	1635.29	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4). RABRC.zip	2399.10	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3). RABRC.zip	2591.52	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4). RAB-RC.zip	2051.46	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1). RAB-RC.zip	2625.12	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2). RABRC.zip	2547.39	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2). RAB-RC.zip	591.05	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3). RAB-RC.zip	1893.07	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2). RAB-RC.zip	2595.82	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3). RAB-RC.zip	1562.44	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4). RAB-RC.zip	1124.71	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3). RAB-RC.zip	2185.30	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2). RAB-RC.zip	770.47	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(11).zip	2481.02	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(10).zip	1989.95	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(9).zip	2795.96	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(13).zip	2378.13	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(12).zip	1858.44	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Notice of Commence 2016-17 RABRC.pdf	813.93	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(2).zip	2220.79	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(1).zip	2248.90	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(4).zip	1853.61	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(3).zip	2120.38	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(6).zip	2228.08	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(5).zip	2436.59	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(8).zip	2732.35	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(7).zip	2468.10	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-07_Paradise.zip	1640.04	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01_Paradise.pdf	1544.87	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02_Paradise.pdf	1444.37	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-06_Paradise.pdf	2029.87	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-05_Paradise.pdf	1795.13	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-02_Paradise.pdf	1679.00	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-03_Paradise.pdf	2173.43	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-04_Paradise.pdf	1477.17	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-03_Paradise.pdf	1697.15	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-01_Paradise.pdf	1977.72	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-01_Paradise.pdf	1972.75	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-02_Paradise.pdf	1761.23	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-02_Paradise.pdf	2074.46	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-01_Paradise.pdf	2198.99	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013_Paradise.pdf	2390.43	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03_Paradise.pdf	2275.90	 Download
91	-	Major Equipment.pdf	620.46	 Download
92	-	Manpower LIST.pdf	994.55	 Download
93	-	Manpower PMPL CV-Part-01.PDF	929.61	 Download
94	-	Manpower PMPL CV-Part02.PDF	303.04	 Download
95	-	Manpower PMPL CV-Part03.PDF	336.72	 Download
96	-	List of Technincal Person.pdf	84.75	 Download
97	-	Manpower - 02.pdf	2596.18	 Download
98	-	Manpower - 2.1.pdf	2333.20	 Download
99	-	Equipment PMPL.PDF	1076.14	 Download
100	-	RAB RC Staff.pdf	1576.62	 Download
101	-	RAB RC Equipment.PDF	1274.26	 Download
102	-	Asphalt Plant Ownership RAB RC.pdf	808.59	 Download
103	-	Asphalt Plant Agreement RAB RC.pdf	1609.75	 Download
104	-	Equipments-Paradise-04.pdf	2055.63	 Download
105	-	Paver Finisher Certificate.pdf	450.91	 Download
106	-	Equipments-Paradise-01.pdf	2596.20	 Download
107	-	Equipments-Paradise-02.pdf	2340.46	 Download
108	-	Asphalt Batching Plant Paper-Paradise-03.zip	650.70	 Download
109	-	Asphlat Batching Plant Athorization.jpg	829.71	 Download
110	-	Manpower List-01.pdf	2782.39	 Download
111	-	Asphalt Batching Plant Paper-Paradise_02.zip	650.63	
112	-	Asphalt Batching Plant Paper-Paradise-01.zip	2640.92	
113	-	Manpower List-02.pdf	1209.71	

114	-	Tender Capacity RABRC.pdf	252.80	 Download
115	-	Tender Capacity with On Going Works NOA.pdf	2104.92	 Download
116	-	Tender Capacity for PMPL.pdf	259.72	 Download
117	-	Tender Capacity Paradise 24-01-2018.zip	335.36	 Download
118	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
119	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Both party Average Annual Construction Turnover Top Sheet Rab to PTSL.pdf	117.55	 Download
120	-	Analysis ID 153479.pdf	316.31	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 সিনিয়র সিস্টেম এনালিস্ট
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার