



Last Login : Tuesday, 2 Jan, 2018 16:03:00

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 128173 **Invitation Reference No. :** e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018

Closing Date and Time : 22-Nov-2017 11:30 **Opening Date and Time :** 22-Nov-2017 11:30

Procuring Entity : Chittagong Zone

Brief : Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018

Lot No. and Description : 1 & Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type			Approval Status of Official Estimates	
Approved	Revenue			Approved	
Criteria	RAB-RC (PVT) LIMITED	Rana Builders - Hassan Builders JV	Taher Brothers Ltd.	UDC-MAQ JV	
Tender Validity	Yes	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	NA	Yes	NA	Yes	
Joint Venture Agreement	NA	Yes	NA	Yes	
Subcontractor's Information given or not (If any)	No	No	No	No	
Tender Contents	Yes	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	Yes	
Litigation History	Yes	Yes	Yes	Yes	
Solvency	Yes	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 1 On	23 Dec 2017 22:59	23 Dec 2017 23:08	25 Dec 2017 12:54
Comments	OK	Agreed	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
বাংলাদেশ সরকার



Last Login : Tuesday, 2 Jan, 2018 16:03:00

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 128173 **Invitation Reference No. :** e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018

Closing Date and Time : 22-Nov-2017 11:30 **Opening Date and Time :** 22-Nov-2017 11:30

Procuring Entity : Chittagong Zone

Brief : Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018 & Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

Lot No. and Description : 1 & Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
RAB-RC (PVT) LIMITED	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Rana Builders - Hassan Builders JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Taher Brothers Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
UDC-MAQ JV	No	Yes	Yes	Yes	No	No	Yes	Technically Non-responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members**TEC Members**

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পাবনা পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 পাবনা পরিদপ্তর ও পোস্তা মহাপ্রকৃতি
 পাবনা পরিদপ্তর ও পোস্তা মহাপ্রকৃতি

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 2 On	23 Dec 2017 22:59	23 Dec 2017 23:08	25 Dec 2017 12:55
Comments	OK	Agreed	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 2 Jan, 2018 16:03:00

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 128173 **Invitation Reference No. :** e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018

Closing Date and Time : 22-Nov-2017 11:30 **Opening Date and Time :** 22-Nov-2017 11:30

Procuring Entity : Chittagong Zone

Brief : Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018 & Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

Lot No. and Description : 1 & Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	RAB-RC (PVT) LIMITED (Winner)	183252097.530	174089673.760	9162423.770	5.000
L2	Taher Brothers Ltd.	183252097.530	192993358.120	-9741260.590	-5.316
L3	Rana Builders - Hassan Builders JV	183252097.530	199000515.221	-15748417.691	-8.594

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
RAB-RC (PVT) LIMITED	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members**TEC Members**

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 3 On	25 Dec 2017 13:19	25 Dec 2017 13:27	25 Dec 2017 14:47
Comments	OK	Agreed	OK

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 2 Jan, 2018 16:03:00

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 128173 **Invitation Reference No. :** e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018

Closing Date and Time : 22-Nov-2017 11:30 **Opening Date and Time :** 22-Nov-2017 11:30

Procuring Entity : Chittagong Zone

Brief : Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018 & Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

Lot No. and Description : 1 & Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

RAB-RC (PVT) LIMITED

Post Qualification Report[View](#)**Clarification on Tenders**[View](#)**TEC Members****TEC Members**

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 4 On	25 Dec 2017 14:52	25 Dec 2017 17:14	25 Dec 2017 14:48
Comments	OK	Agreed	OK

Signed
AAB

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও স্টোফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 128173 **Invitation Reference No. :** e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:30 **Opening Date and Time :** 22-Nov-2017 11:30
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	RAB-RC (PVT) LIMITED	Clarification Received	View Query / Clarification View Evaluation Status
2	Rana Builders - Hassan Builders JV (JVCA- View Details)	Clarification Received	View Query / Clarification View Evaluation Status
3	Taher Brothers Ltd.	Clarification Received	View Query / Clarification View Evaluation Status
4	UDC-MAQ JV (JVCA- View Details)	Clarification Sought	View Query / Clarification View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	128173	Invitation Reference No. :	e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Closing Date and Time :	22-Nov-2017 11:30	Opening Date and Time :	22-Nov-2017 11:30
Procuring Entity :	Chittagong Zone		
Brief :	Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.		
 View Notice			

Package No. :	e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018		
Package Description :	Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.		
Form Name	Action		
Tenderer Information Form (e-PW3-2) - Part - 1	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 3	Individual Report Comparative Report		
e-Tender Submission Letter (Form e-PW3-1)	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 4	Individual Report Comparative Report		
Subcontractor Information (Form e-PW3-3)	Individual Report Comparative Report		
Personnel Information (Form e-PW3-4)	Individual Report Comparative Report		
Past Performance Evaluation and rating matrix for different aspects	Individual Report Comparative Report		
Lot No. :	1		
Lot Description :	Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name	Action		
General & Site Facilities (Dhaka-Teknaf Road N-1)	Individual Report Comparative Report		
Schedule of Day works	Individual Report Comparative Report		
Unconditional Discount Form	Individual Report Comparative Report		
Earth Works (Dhaka-Teknaf Road N-1)	Individual Report Comparative Report		
Pavement Works (Dhaka-Teknaf Road N-1)	Individual Report Comparative Report		
Structures (Dhaka-Teknaf Road N-1)	Individual Report Comparative Report		
Incidentals (Dhaka-Teknaf Road N-1)	Individual Report Comparative Report		
General & Site Facilities (Chakariya-Badarkhali Road R-172)	Individual Report Comparative Report		
Earth Works (Chakariya-Badarkhali Road R-172)	Individual Report Comparative Report		
Pavement Works (Chakariya-Badarkhali Road R-172)	Individual Report Comparative Report		
Structures (Chakariya-Badarkhali Road R-172)	Individual Report Comparative Report		
Incidentals (Chakariya-Badarkhali Road R-172)	Individual Report Comparative Report		
Grand Summary	Individual Report Comparative Report		

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 2 Jan, 2018 16:03:00

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)
Tender/Proposal Detail

Tender/Proposal ID : 128173 **Invitation Reference No. :** e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018

Closing Date and Time : 22-Nov-2017 11:30 **Opening Date and Time :** 22-Nov-2017 11:30

Procuring Entity : Chittagong Zone

Brief : Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)**Tender Opening Report 1**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender/Proposal Package No. and Description : e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018 & Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

Lot No. and Description : 1 & Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Chittagong Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Somokal	24-Oct-2017		
The New Nation	24-Oct-2017		
The Daily Purbakune	24-Oct-2017		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
24-Oct-2017 11:00	22-Nov-2017 11:30

Opening Date and Time

Original Date and Time
22-Nov-2017 11:30

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
---------------------------	---------------------	----------------	------------------

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

4	4	0	2
---	---	---	---

TOC Members		
Committee Members	Md Aftab Hossain Khan	Abu Hena Mhammed Tareq Iqbal
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Chittagong Zone	Chittagong Zone
Electronically Signed TOR On	22 Nov 2017 11:45	22 Nov 2017 11:40
Comments	OK	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Last Login : Tuesday, 2 Jan, 2018 16:03:00

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	128173	Invitation Reference No. :	e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Closing Date and Time :	22-Nov-2017 11:30	Opening Date and Time :	22-Nov-2017 11:30
Procuring Entity :	Chittagong Zone		
Brief :	Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.		
<div> View Notice</div>			

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Chittagong Zone
Tender Package No. and Description :	e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018 & Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.		
Lot No. and Description :	1 & Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
24-Oct-2017 11:00	22-Nov-2017 11:30	22-Nov-2017 11:30	22-Mar-2018	19-Apr-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	4	0	2

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	RAB-RC (PVT) LIMITED	22-Nov-2017 10:51	Bank Guarantee	4500000.00	Bank: Bank Asia Limited Branch: BAL_Feni Branch 20-Nov-2017 14:09	19-Apr-2018	22-Mar-2018
2	Rana Builders - Hassan Builders JV (JVCA - View Details)	21-Nov-2017 21:58	Bank Guarantee	4500000.00	Bank: Bank Asia Limited Branch: BAL_Comilla Branch 20-Nov-2017 18:25	19-Apr-2018	22-Mar-2018
3	Taher Brothers Ltd.	22-Nov-2017 11:26	Bank Guarantee	4500000.00	Bank: Shahjalal Islami Bank Limited Branch: Bantartila (SJIBL) 21-Nov-2017 16:45	19-Apr-2018	22-Mar-2018
4	UDC-MAQ JV (JVCA - View Details)	22-Nov-2017 10:31	Bank Guarantee	4500000.00	Bank: Bank Asia Limited Branch: BAL_Tejgaon Link Road Branch 21-Nov-2017 13:57	19-Apr-2018	22-Mar-2018

Official Cost Estimate (In BDT)	
183252097.530	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

1	RAB-RC (PVT) LIMITED	174089673.760	0.000	0.000	174089673.760
2	Taher Brothers Ltd.	192993358.120	0.000	0.000	192993358.120
3	Rana Builders - Hassan Builders JV	199000515.221	0.000	0.000	199000515.221
4	UDC-MAQ JV	199186264.621	0.000	0.000	199186264.621

Opening Report Footer

TOC Members

Committee Members	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Chittagong Zone	Chittagong Zone
Electronically Signed TOR On	22 Nov 2017 11:49	22 Nov 2017 11:41
Comments	OK	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 128173 **Invitation Reference No. :** e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:30 **Opening Date and Time :** 22-Nov-2017 11:30
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018	Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

RAB-RC (PVT) LIMITED

General & Site Facilities (Dhaka-Teknaf Road N-1)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/07	Progress Photographs.	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
2	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	1.000	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One
4	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	46194.006	Forty-Six Thousand One Hundred and Ninety-Four point Zero Zero Six
Grand Total:								392886.014	Three Lakh Ninety-Two Thousand Eight Hundred and Eighty-Six point Zero One Four

This General & Site Facilities (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

 Rana Builders - Hassan Builders JV
 (JVCA - View Details)

General & Site Facilities (Dhaka-Teknaf Road N-1)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/07	Progress Photographs.	Month	6.000	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
2	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	1.000	5000.001	Five Thousand point Zero Zero One	5000.001	Five Thousand point Zero Zero One
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	200000.001	Two Lakh point Zero Zero One	200000.001	Two Lakh point Zero Zero One
4	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	2000.001	Two Thousand point Zero Zero One	12000.006	Twelve Thousand point Zero Zero Six

Signed

ফকরুল আমিন বুয়ান

আল-হাসান বিল্ডার্স

সদস্য পরিচালক ও মালিক

রাণা বিল্ডার্স ও হাসান বিল্ডার্স

জয়েন্ট ভেঞ্চার


এক্সকিউটিভ ডিরেক্টর

							Grand Total:	220000.014	Two Lakh Twenty Thousand point Zero One Four
--	--	--	--	--	--	--	---------------------	------------	--

This General & Site Facilities (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV


Taher Brothers Ltd.									
General & Site Facilities (Dhaka-Teknaf Road N-1)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/07	Progress Photographs.	Month	6.000	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
2	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	1.000	19999.999	Nineteen Thousand Nine Hundred and Ninety-Nine point Nine Nine Nine	19999.999	Nineteen Thousand Nine Hundred and Ninety-Nine point Nine Nine Nine
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	500000.002	Five Lakh point Zero Zero Two	500000.002	Five Lakh point Zero Zero Two
4	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	20000.001	Twenty Thousand point Zero Zero One	120000.006	One Lakh Twenty Thousand point Zero Zero Six
							Grand Total:	643000.013	Six Lakh Forty-Three Thousand point Zero One Three


This General & Site Facilities (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Cox's Bazar (Modified), ID-128173.pdf	189.15	 Download

UDC-MAQ JV (JVCA - View Details)									
General & Site Facilities (Dhaka-Teknaf Road N-1)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/07	Progress Photographs.	Month	6.000	550.001	Five Hundred and Fifty point Zero Zero One	3300.006	Three Thousand Three Hundred point Zero Zero Six
2	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	1.000	5000.001	Five Thousand point Zero Zero One	5000.001	Five Thousand point Zero Zero One
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	100000.001	One Lakh point Zero Zero One	100000.001	One Lakh point Zero Zero One
4	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	5000.001	Five Thousand point Zero Zero One	30000.006	Thirty Thousand point Zero Zero Six
							Grand Total:	138300.014	One Lakh Thirty-Eight Thousand Three Hundred point Zero One Four

This General & Site Facilities (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis for General and site Facilities DT RHD128173 (2).pdf	582.62	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 নব্বু পবিত্রম ও মহাপ্রভু বিভাগ
 নব্বু পবিত্রম ও মোহাম্মদ
 নব্বু পবিত্রম ও মোহাম্মদ

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 128173 **Invitation Reference No. :** e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:30 **Opening Date and Time :** 22-Nov-2017 11:30
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018	Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

RAB-RC (PVT) LIMITED

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

 Rana Builders - Hassan Builders JV
 (JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	1.001	One point Zero Zero One	1.001	One point Zero Zero One
							Grand Total:	1.001	One point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

Taher Brothers Ltd.

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One

Signed

আব্দুল হক আল-মামুন

সদস্য পরিচালক ও মহাপরিচালক

সদস্য পরিচালক ও মহাপরিচালক

সদস্য পরিচালক ও মহাপরিচালক

সদস্য পরিচালক ও মহাপরিচালক

							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

UDC-MAQ JV (JVCA - View Details)									
Schedule of Day works									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

Signed
[Signature]
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 128173 **Invitation Reference No. :** e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:30 **Opening Date and Time :** 22-Nov-2017 11:30
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018	Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

[Rana Builders - Hassan Builders JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

[Taher Brothers Ltd.](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.


[UDC-MAQ JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV



[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 128173 **Invitation Reference No. :** e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:30 **Opening Date and Time :** 22-Nov-2017 11:30
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018	Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

RAB-RC (PVT) LIMITED

Earth Works (Dhaka-Teknaf Road N-1)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Works	02/11/01	Construction of Hard Shoulders.	Cum	216.000	3300.001	Three Thousand Three Hundred point Zero Zero One	712800.216	Seven Lakh Twelve Thousand Eight Hundred point Two One Six
							Grand Total:	712800.216	Seven Lakh Twelve Thousand Eight Hundred point Two One Six

This Earth Works (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

 Rana Builders - Hassan Builders JV
 (JVCA - View Details)

Earth Works (Dhaka-Teknaf Road N-1)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Works	02/11/01	Construction of Hard Shoulders.	Cum	216.000	4500.001	Four Thousand Five Hundred point Zero Zero One	972000.216	Nine Lakh Seventy-Two Thousand point Two One Six
							Grand Total:	972000.216	Nine Lakh Seventy-Two Thousand point Two One Six

This Earth Works (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

Taher Brothers Ltd.

Earth Works (Dhaka-Teknaf Road N-1)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
	Earth		Construction of				Eight Thousand Five Hundred		Eighteen Lakh Fi

Signed


আব্দুল আল-মামুন
 মোহাম্মদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

1	Earth Works	02/11/01	Construction of Hard Shoulders.	Cum	216.000	8570.001	and Seventy point Zero Zero One	1851120.216	One Hundred and Twenty point Two One Six
							Grand Total:	1851120.216	Eighteen Lakh Fifty-One Thousand One Hundred and Twenty point Two One Six

This Earth Works (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

UDC-MAQ JV (JVCA - View Details)									
Earth Works (Dhaka-Teknaf Road N-1)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Works	02/11/01	Construction of Hard Shoulders.	Cum	216.000	4200.001	Four Thousand Two Hundred point Zero Zero One	907200.216	Nine Lakh Seven Thousand Two Hundred point Two One Six
							Grand Total:	907200.216	Nine Lakh Seven Thousand Two Hundred point Two One Six

This Earth Works (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis for Earth Work DT RHD128173 (2).pdf	590.84	 Download

Signed
[Signature]
কাজী আব্দুল আল-মামুন
মোঃমামুন
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 128173 **Invitation Reference No. :** e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:30 **Opening Date and Time :** 22-Nov-2017 11:30
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018	Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

RAB-RC (PVT) LIMITED

Pavement Works (Dhaka-Teknaf Road N-1)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	43.350	15733.001	Fifteen Thousand Seven Hundred and Thirty-Three point Zero Zero One	682025.593	Six Lakh Eighty-Two Thousand AND Twenty-Five point Five Nine Three
2	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	90245.520	46.001	Forty-Six point Zero Zero One	4151384.166	Forty-One Lakh Fifty-One Thousand and Three Hundred and Eighty-Four point One Six Six
3	Pavement Works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	88.480	19560.001	Nineteen Thousand Five Hundred and Sixty point Zero Zero One	1730668.888	Seventeen Lakh Thirty Thousand Six Hundred and Sixty-Eight point Eight Eight Eight
4	Pavement Works	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	4512.280	19660.632	Nineteen Thousand Six Hundred and Sixty point Six Three Two	88714276.561	Eight Crore Eighty-Seven Lakh Fourteen Thousand Two Hundred and Seventy-Six point Five Six One
							Grand Total:	95278355.208	Nine Crore Fifty-Two Lakh Seventy-Eight Thousand Three Hundred and Fifty-Five point Two Zero Eight

This Pavement Works (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Rana Builders - Hassan Builders JV

(JVCA - View Details)

Pavement Works (Dhaka-Teknaf Road N-1)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	43.350	12000.001	Twelve Thousand point Zero Zero One	520200.043	Five Thc Hui

Signed

কাজী আব্দুল আল-মামুন
 মোঃ আমানুল হক
 সিনিয়র পরিচালক ও মহাপরিচালক নিম্নলিখিত
 সকল প্রতিষ্ঠান ও কোর্ট মন্ত্রণালয়
 বাংলাদেশ জাতীয় বাণিজ্যিক সরকার


									Four Three
2	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	90245.520	80.001	Eighty point Zero Zero One	7219731.846	Seventy-Two Lakh Nineteen Thousand Seven Hundred and Thirty-One point Eight Four Six
3	Pavement Works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	88.480	17000.001	Seventeen Thousand point Zero Zero One	1504160.088	Fifteen Lakh Four Thousand One Hundred and Sixty point Zero Eight Eight
4	Pavement Works	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	4512.280	22800.001	Twenty-Two Thousand Eight Hundred point Zero Zero One	102879988.512	Ten Crore Twenty-Eight Lakh Seventy-Nine Thousand Nine Hundred and Eighty-Eight point Five One Two
							Grand Total:	112124080.489	Eleven Crore Twenty-One Lakh Twenty-Four Thousand AND Eighty point Four Eight Nine

This Pavement Works (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

Taher Brothers Ltd.									
Pavement Works (Dhaka-Teknaf Road N-1)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	43.350	19715.001	Nineteen Thousand Seven Hundred and Fifteen point Zero Zero One	854645.293	Eight Lakh Fifty-Four Thousand Six Hundred and Forty-Five point Two Nine Three
2	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	90245.520	28.001	Twenty-Eight point Zero Zero One	2526964.806	Twenty-Five Lakh Twenty-Six Thousand Nine Hundred and Sixty-Four point Eight Zero Six
3	Pavement Works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	88.480	20930.001	Twenty Thousand Nine Hundred and Thirty point Zero Zero One	1851886.488	Eighteen Lakh Fifty-One Thousand Eight Hundred and Eighty-Six point Four Eight Eight
4	Pavement Works	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	4512.280	21150.001	Twenty-One Thousand One Hundred and Fifty point Zero Zero One	95434726.512	Nine Crore Fifty-Four Lakh Thirty-Four Thousand Seven Hundred and Twenty-Six point Five One Two
							Grand Total:	100668223.099	Ten Crore Six Lakh Sixty-Eight Thousand Two Hundred and Twenty-Three point Zero Nine Nine


This Pavement Works (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

UDC-MAQ JV (JVCA - View Details)									
Pavement Works (Dhaka-Teknaf Road N-1)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price
1	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	43.350	15000.001	Fifteen Thousand point Zero Zero One	650250.043	

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহালয়ে
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	90245.520	70.001	Seventy point Zero Zero One	6317276.646	Seventeen Thousand Two Hundred and Seventy-Six point Six Four Six
3	Pavement Works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	88.480	16450.001	Sixteen Thousand Four Hundred and Fifty point Zero Zero One	1455496.088	Fourteen Lakh Fifty-Five Thousand Four Hundred and Ninety-Six point Zero Eight Eight
4	Pavement Works	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	4512.280	23500.001	Twenty-Three Thousand Five Hundred point Zero Zero One	106038584.512	Ten Crore Sixty Lakh Thirty-Eight Thousand Five Hundred and Eighty-Four point Five One Two
							Grand Total:	114461607.289	Eleven Crore Forty-Four Lakh Sixty-One Thousand Six Hundred and Seven point Two Eight Nine

This Pavement Works (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis for Pavement Work DT RHD128173 (2).pdf	650.95	 Download

Signed
[Signature]
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
পল্লব পরিদেব ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 128173 **Invitation Reference No. :** e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:30 **Opening Date and Time :** 22-Nov-2017 11:30
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018	Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

RAB-RC (PVT) LIMITED

Structures (Dhaka-Teknaf Road N-1)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (For Toe Wall)	Cum	39.000	8466.001	Eight Thousand Four Hundred and Sixty-Six point Zero Zero One	330174.039	Three Lakh Thirty Thousand One Hundred and Seventy-Four point Zero Three Nine
2	Structures	05/05/01	New and Extended Brick work. (For Toe Wall)	Cum	92.080	6850.001	Six Thousand Eight Hundred and Fifty point Zero Zero One	630748.092	Six Lakh Thirty Thousand Seven Hundred and Forty-Eight point Zero Nine Two
3	Structures	PWD Sch. Item no-15.4	Minimum 12mm thick cement sand(F.M.1.20) Plaster without cement finishing.	Sqm	100.000	200.001	Two Hundred point Zero Zero One	20000.100	Twenty Thousand point One
Grand Total:								980922.231	Nine Lakh Eighty Thousand Nine Hundred and Twenty-Two point Two Three One

This Structures (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

 Rana Builders - Hassan Builders JV
 (JVCA - View Details)

Structures (Dhaka-Teknaf Road N-1)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (For Toe Wall)	Cum	39.000	7500.001	Seven Thousand Five Hundred point Zero Zero One	292500.039	Two Thousand Nine Hundred and Fifty point Zero Three Nine
2	Structures	05/05/01	New and Extended Brick work. (For Toe Wall)	Cum	92.080	7000.001	Seven Thousand point Zero Zero One	644560.092	Six Lakh Forty-Four Thousand Five Hundred and Sixty point Zero Nine Two

Signed

AAH

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মালিকত্ব বিভাগ
 নতুন পরিচালন ও মালিকত্ব বিভাগ
 নতুন পরিচালন ও মালিকত্ব বিভাগ

									point Zero Nine Two
3	Structures	PWD Sch. Item no-15.4	Minimum 12mm thick cement sand(F.M1.20) Plaster without cement finishing.	Sqm	100.000	200.001	Two Hundred point Zero Zero One	20000.100	Twenty Thousand point One
							Grand Total:	957060.231	Nine Lakh Fifty-Seven Thousand AND Sixty point Two Three One


This Structures (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV


Taher Brothers Ltd.									
Structures (Dhaka-Teknaf Road N-1)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (For Toe Wall)	Cum	39.000	12760.001	Twelve Thousand Seven Hundred and Sixty point Zero Zero One	497640.039	Four Lakh Ninety-Seven Thousand Six Hundred and Forty point Zero Three Nine
2	Structures	05/05/01	New and Extended Brick work. (For Toe Wall)	Cum	92.080	7500.001	Seven Thousand Five Hundred point Zero Zero One	690600.092	Six Lakh Ninety Thousand Six Hundred point Zero Nine Two
3	Structures	PWD Sch. Item no-15.4	Minimum 12mm thick cement sand(F.M1.20) Plaster without cement finishing.	Sqm	100.000	250.001	Two Hundred and Fifty point Zero Zero One	25000.100	Twenty-Five Thousand point One
							Grand Total:	1213240.231	Twelve Lakh Thirteen Thousand Two Hundred and Forty point Two Three One

This Structures (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

UDC-MAQ JV (JVCA - View Details)									
Structures (Dhaka-Teknaf Road N-1)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (For Toe Wall)	Cum	39.000	7000.001	Seven Thousand point Zero Zero One	273000.039	Two Lakh Seventy-Three Thousand point Zero Three Nine
2	Structures	05/05/01	New and Extended Brick work. (For Toe Wall)	Cum	92.080	6500.001	Six Thousand Five Hundred point Zero Zero One	598520.092	Five Lakh Ninety-Eight Thousand Five Hundred and Twenty point Zero Nine Two
3	Structures	PWD Sch. Item no-15.4	Minimum 12mm thick cement sand(F.M1.20) Plaster without cement finishing.	Sqm	100.000	275.001	Two Hundred and Seventy-Five point Zero Zero One	27500.100	Twenty-Seven Thousand Five Hundred point One
							Grand Total:	899020.231	Eight Lakh Ninety-Nine Thousand AND Twenty point Two Three One

This Structures (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis for Structural Work DT RHD128173 (2).pdf	671.15	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সভাপতি, পল্লি উন্নয়ন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	128173
Closing Date and Time :	22-Nov-2017 11:30
Procuring Entity :	Chittagong Zone
Brief :	Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.
Invitation Reference No. :	e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Opening Date and Time :	22-Nov-2017 11:30
View Notice	

Package No	Package Description
e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018	Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

RAB-RC (PVT) LIMITED

Incidentals (Dhaka-Teknaf Road N-1)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road marking- Thermoplastic Material (indicate if screed or spray application)	Sqm	2908.800	650.001	Six Hundred and Fifty point Zero Zero One	1890722.909	Eighteen Lakh Ninety Thousand Seven Hundred and Twenty-Two point Nine Zero Nine
2	Incidentals	06/10/01	Traffic Sign	No.	12.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	82812.012	Eighty-Two Thousand Eight Hundred and Twelve point Zero One Two
3	Incidentals	06/10/02	Sign Post	No.	12.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	36876.012	Thirty-Six Thousand Eight Hundred and Seventy-Six point Zero One Two
Grand Total:								2010410.933	Twenty Lakh Ten Thousand Four Hundred and Ten point Nine Three Three

This Incidentals (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. Fakhrul Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

 Rana Builders - Hassan Builders JV
 (JVCA - View Details)

Incidentals (Dhaka-Teknaf Road N-1)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road marking- Thermoplastic Material (indicate if screed or spray application)	Sqm	2908.800	900.001	Nine Hundred point Zero Zero One	2617922.909	Twenty-Seventy Nine Hundred and Twenty-Two point Nine Zero Nine
2	Incidentals	06/10/01	Traffic Sign	No.	12.000	4500.001	Four Thousand Five Hundred point Zero Zero	54000.012	Fifty-Four Thousand and Twelve point Zero One Two

Signed

কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 সিস্টেম এনালিস্ট ও যন্ত্রাংশিক বিভাগ
 সিস্টেম এনালিস্ট ও সফটওয়্যার
 এনালিস্ট বিভাগ

							One		
3	Incidentals	06/10/02	Sign Post	No.	12.000	2500.001	Two Thousand Five Hundred point Zero Zero One	30000.012	Thirty Thousand point Zero One Two
							Grand Total:	2701922.933	Twenty-Seven Lakh One Thousand Nine Hundred and Twenty-Two point Nine Three Three

This Incidentals (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

Taher Brothers Ltd.									
Incidentals (Dhaka-Teknaf Road N-1)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road marking- Thermoplastic Material (indicate if screed or spray application)	Sqm	2908.800	795.001	Seven Hundred and Ninety-Five point Zero Zero One	2312498.909	Twenty-Three Lakh Twelve Thousand Four Hundred and Ninety-Eight point Nine Zero Nine
2	Incidentals	06/10/01	Traffic Sign	No.	12.000	5500.001	Five Thousand Five Hundred point Zero Zero One	66000.012	Sixty-Six Thousand point Zero One Two
3	Incidentals	06/10/02	Sign Post	No.	12.000	3500.001	Three Thousand Five Hundred point Zero Zero One	42000.012	Forty-Two Thousand point Zero One Two
							Grand Total:	2420498.933	Twenty-Four Lakh Twenty Thousand Four Hundred and Ninety-Eight point Nine Three Three

This Incidentals (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

UDC-MAQ JV (JVCA - View Details)									
Incidentals (Dhaka-Teknaf Road N-1)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road marking- Thermoplastic Material (indicate if screed or spray application)	Sqm	2908.800	800.001	Eight Hundred point Zero Zero One	2327042.909	Twenty-Three Lakh Twenty-Seven Thousand AND Forty-Two point Nine Zero Nine
2	Incidentals	06/10/01	Traffic Sign	No.	12.000	5000.001	Five Thousand point Zero Zero One	60000.012	Sixty Thousand point Zero One Two
3	Incidentals	06/10/02	Sign Post	No.	12.000	3000.001	Three Thousand point Zero Zero One	36000.012	Thirty-Six Thousand point Zero One Two
							Grand Total:	2423042.933	Twenty-Four Lakh Twenty-Three Thousand AND Forty-Two point Nine Three Three

This Incidentals (Dhaka-Teknaf Road N-1) is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis for Incidental Work DTRHD128173 (2).pdf	605.07	

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
সকল পরিচয় ও মোহাম্মাদ
পদক পরিচয় ও মোহাম্মাদ

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মহাপ্রকল্প বিভাগ
স্বাক্ষর পরিচালনা ও সচিব মহোদয়ের
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	128173
Closing Date and Time :	22-Nov-2017 11:30
Procuring Entity :	Chittagong Zone
Brief :	Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.
Invitation Reference No. :	e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Opening Date and Time :	22-Nov-2017 11:30
View Notice	

Package No	Package Description
e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018	Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

RAB-RC (PVT) LIMITED

General & Site Facilities (Chakariya-Badarkhali Road R-172)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/05	Provision and Maintenance of survey equipment.	Month	6.000	897.001	Eight Hundred and Ninety-Seven point Zero Zero One	5382.006	Five Thousand and Three Hundred and Eighty-Two point Zero Zero Six
2	General & Site Facilities	01/02/07	Progress Photographs.	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One
4	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	46194.006	Forty-Six Thousand One Hundred and Ninety-Four point Zero Zero Six
Grand Total:								389419.019	Three Lakh Eighty-Nine Thousand Four Hundred and Nineteen point Zero One Nine

This General & Site Facilities (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

 Rana Builders - Hassan Builders JV
 (JVCA - View Details)

General & Site Facilities (Chakariya-Badarkhali Road R-172)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/05	Provision and Maintenance of survey equipment.	Month	6.000	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
2	General & Site Facilities	01/02/07	Progress Photographs.	Month	6.000	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	200000.001	Two Lakh point Zero Zero One	200000.001	Two Lakh point Zero Zero One
4	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	2000.001	Two Thousand point Zero Zero One	12000.006	Twelve Thousand point Zero Zero Six

Signed

ফকরুল আমিন বুয়ান
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক
 সড়ক পরিবহন ও অর্থায়ন বিভাগ
 বাংলাদেশ সরকার

							Grand Total:	218000.019	Two Lakh Eighteen Thousand point Zero One Nine
--	--	--	--	--	--	--	---------------------	------------	--


This General & Site Facilities (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV


Taher Brothers Ltd.									
General & Site Facilities (Chakariya-Badarkhali Road R-172)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/05	Provision and Maintenance of survey equipment.	Month	6.000	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
2	General & Site Facilities	01/02/07	Progress Photographs.	Month	6.000	20000.001	Twenty Thousand point Zero Zero One	120000.006	One Lakh Twenty Thousand point Zero Zero Six
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	500000.001	Five Lakh point Zero Zero One	500000.001	Five Lakh point Zero Zero One
4	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	20000.001	Twenty Thousand point Zero Zero One	120000.006	One Lakh Twenty Thousand point Zero Zero Six
							Grand Total:	743000.019	Seven Lakh Forty-Three Thousand point Zero One Nine

This General & Site Facilities (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

UDC-MAQ JV (JVCA - View Details)									
General & Site Facilities (Chakariya-Badarkhali Road R-172)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/05	Provision and Maintenance of survey equipment.	Month	6.000	897.001	Eight Hundred and Ninety-Seven point Zero Zero One	5382.006	Five Thousand Three Hundred and Eighty-Two point Zero Zero Six
2	General & Site Facilities	01/02/07	Progress Photographs.	Month	6.000	550.001	Five Hundred and Fifty point Zero Zero One	3300.006	Three Thousand Three Hundred point Zero Zero Six
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	100000.001	One Lakh point Zero Zero One	100000.001	One Lakh point Zero Zero One
4	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	5000.001	Five Thousand point Zero Zero One	30000.006	Thirty Thousand point Zero Zero Six
							Grand Total:	138682.019	One Lakh Thirty-Eight Thousand Six Hundred and Eighty-Two point Zero One Nine

This General & Site Facilities (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis for General and Site Facilities CB RHD128173 (2).pdf	582.62	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সচিব পরিদপ্তর ও সচিব মহাপ্রকৃতি
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 128173 **Invitation Reference No. :** e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:30 **Opening Date and Time :** 22-Nov-2017 11:30
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018	Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

RAB-RC (PVT) LIMITED

Earth Works (Chakariya-Badarkhali Road R-172)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Works	02/02/02	Roadway Excavation in Suitable Material	Cum	1134.750	171.001	One Hundred and Seventy-One point Zero Zero One	194043.385	One Lakh Ninety-Four Thousand AND Forty-Three point Three Eight Five
2	Earth Works	02/05/01	Excavation and Backfill for Structure	Cum	1016.400	360.001	Three Hundred and Sixty point Zero Zero One	365905.016	Three Lakh Sixty-Five Thousand Nine Hundred and Five point Zero One Six
3	Earth Works	02/08/01	Improved Sub-grade	Cum	400.500	916.001	Nine Hundred and Sixteen point Zero Zero One	366858.401	Three Lakh Sixty-Six Thousand Eight Hundred and Fifty-Eight point Four Zero One
4	Earth Works	02/10/01	Construction of Soil Earthen Shoulders.	Cum	2901.850	259.001	Two Hundred and Fifty-Nine point Zero Zero One	751582.052	Seven Lakh Fifty-One Thousand Five Hundred and Eighty-Two point Zero Five Two
Grand Total:								1678388.854	Sixteen Lakh Seventy-Eight Thousand Three Hundred and Eighty-Eight point Eight Five Four

This Earth Works (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

 Rana Builders - Hassan Builders JV
 (JVCA - View Details)

Earth Works (Chakariya-Badarkhali Road R-172)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Works	02/02/02	Roadway Excavation in Suitable Material	Cum	1134.750	200.001	Two Hundred point Zero Zero One	226951.135	Two Lakh Twenty-Six Thousand Nine Hundred and Fifty-One point One Three Five
2	Earth Works	02/05/01	Excavation and Backfill for Structure	Cum	1016.400	200.001	Two Hundred point Zero Zero One	203281.016	Two Lakh Three Thousand and Eighty-One point Zero One Six
3	Earth Works	02/08/01	Improved Sub-grade	Cum	400.500	900.001	Nine Hundred point Zero Zero One	360450.401	Three Lakh Sixty Thousand and Fifty point Four Zero One
	Earth Works		Construction of Soil Earthen Shoulders.	Cum			Two Hundred point Zero Zero One		Five Lakh Eighty Thousand and Eighty point Zero One Six

Signed

ফকরুল আমিন বুয়ান

আসিস্ট্যান্ট প্রকৌশল

পল্লী পরিদপ্তর ও মহাপ্রকৌশল বিভাগ

সড়ক পরিবহন ও সেতু মন্ত্রণালয়

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

4	Earth Works	02/10/01	Construction of Soil Earthen Shoulders.	Cum	2901.850	200.001	Two Hundred point Zero Zero One	580372.902	Hundred and Seventy-Two point Nine Zero Two
Grand Total:								1371055.454	Thirteen Lakh Seventy-One Thousand AND Fifty-Five point Four Five Four


This Earth Works (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV


Taher Brothers Ltd.									
Earth Works (Chakariya-Badarkhali Road R-172)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Works	02/02/02	Roadway Excavation in Suitable Material	Cum	1134.750	205.001	Two Hundred and Five point Zero Zero One	232624.885	Two Lakh Thirty-Two Thousand Six Hundred and Twenty-Four point Eight Eight Five
2	Earth Works	02/05/01	Excavation and Backfill for Structure	Cum	1016.400	275.001	Two Hundred and Seventy-Five point Zero Zero One	279511.016	Two Lakh Seventy-Nine Thousand Five Hundred and Eleven point Zero One Six
3	Earth Works	02/08/01	Improved Sub-grade	Cum	400.500	1125.001	One Thousand One Hundred and Twenty-Five point Zero Zero One	450562.901	Four Lakh Fifty Thousand Five Hundred and Sixty-Two point Nine Zero One
4	Earth Works	02/10/01	Construction of Soil Earthen Shoulders.	Cum	2901.850	370.001	Three Hundred and Seventy point Zero Zero One	1073687.402	Ten Lakh Seventy-Three Thousand Six Hundred and Eighty-Seven point Four Zero Two
Grand Total:								2036386.204	Twenty Lakh Thirty-Six Thousand Three Hundred and Eighty-Six point Two Zero Four

This Earth Works (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

UDC-MAQ JV (JVCA - View Details)									
Earth Works (Chakariya-Badarkhali Road R-172)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Works	02/02/02	Roadway Excavation in Suitable Material	Cum	1134.750	173.001	One Hundred and Seventy-Three point Zero Zero One	196312.885	One Lakh Ninety-Six Thousand Three Hundred and Twelve point Eight Eight Five
2	Earth Works	02/05/01	Excavation and Backfill for Structure	Cum	1016.400	360.001	Three Hundred and Sixty point Zero Zero One	365905.016	Three Lakh Sixty-Five Thousand Nine Hundred and Five point Zero One Six
3	Earth Works	02/08/01	Improved Sub-grade	Cum	400.500	890.001	Eight Hundred and Ninety point Zero Zero One	356445.401	Three Lakh Fifty-Six Thousand Four Hundred and Forty-Five point Four Zero One
4	Earth Works	02/10/01	Construction of Soil Earthen Shoulders.	Cum	2901.850	259.001	Two Hundred and Fifty-Nine point Zero Zero One	751582.052	Seven Lakh Fifty-One Thousand Five Hundred and Eighty-Two point Zero Five Two
Grand Total:								1670245.354	Sixteen Lakh Seventy Thousand Two Hundred and Forty-Five point Three Five Four

This Earth Works (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis for Earth Work CB RHD128173 (2).pdf	788.76	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন প্রতিষ্ঠান ও মহাপ্রকৃতির
 নতুন পরিবেশ ও সেই মহাপ্রকৃতির
 নতুন প্রকৃতির বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 128173 **Invitation Reference No. :** e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:30 **Opening Date and Time :** 22-Nov-2017 11:30
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018	Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

RAB-RC (PVT) LIMITED

Pavement Works (Chakariya-Badarkhali Road R-172)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	3744.000	48.001	Forty-Eight point Zero Zero One	179715.744	One Lakh Seventy-Nine Thousand Seven Hundred and Fifteen point Seven Four Four
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	21.160	15733.001	Fifteen Thousand Seven Hundred and Thirty-Three point Zero Zero One	332910.301	Three Lakh Thirty-Two Thousand Nine Hundred and Ten point Three Zero One
3	Pavement Works	03/02/01	Sub-Base	Cum	267.000	3920.001	Three Thousand Nine Hundred and Twenty point Zero Zero One	1046640.267	Ten Lakh Forty-Six Thousand Six Hundred and Forty point Two Six Seven
4	Pavement Works	03/03/01	Aggregate Base-type I	Cum	561.600	5666.001	Five Thousand Six Hundred and Sixty-Six point Zero Zero One	3182026.162	Thirty-One Lakh Eighty-Two Thousand AND Twenty-Six point One Six Two
5	Pavement Works	03/03/02	Aggregate Base-type II	Cum	267.000	4200.001	Four Thousand Two Hundred point Zero Zero One	1121400.267	Eleven Lakh Twenty-One Thousand Four Hundred point Two Six Seven
6	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	5079.000	123.001	One Hundred and Twenty-Three point Zero Zero One	624722.079	Six Lakh Twenty-Four Thousand Seven Hundred and Twenty-Two point Zero Seven Nine
7	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	43249.280	46.001	Forty-Six point Zero Zero One	1989510.129	Nineteen Lakh Eighty-Nine Thousand Five Hundred and Ten point One Two Nine
8	Pavement Works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	208.590	19560.001	Nineteen Thousand Five Hundred and Sixty point Zero Zero One	4080020.609	Forty Lakh Eighty
9	Pavement Works	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	2349.660	19660.632	Nineteen Thousand Six Hundred and Sixty point Six Three Two	46195800.585	Forty Six Lakh Eighty

Signed

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম এনালিস্ট ও মাস্টার ডেভেলপার
 সিস্টেম এনালিস্ট ও মাস্টার ডেভেলপার
 সিস্টেম এনালিস্ট ও মাস্টার ডেভেলপার

10	Pavement Works	03/12/02	12mm Compacted Premix Bituminous Seal-Coat	Sqm	1335.000	166.001	One Hundred and Sixty-Six point Zero One	221611.335	Two Lakh Twenty-One Thousand Six Hundred and Eleven point Three Three Five
11	Pavement Works	03/13/01	Brick on end edging	Lin. M	1565.000	103.001	One Hundred and Three point Zero Zero One	161196.565	One Lakh Sixty-One Thousand One Hundred and Ninety-Six point Five Six Five
							Grand Total:	59135554.043	Five Crore Ninety-One Lakh Thirty-Five Thousand Five Hundred and Fifty-Four point Zero Four Three

This Pavement Works (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED


Rana Builders - Hassan Builders JV (JVCA - View Details)									
Pavement Works (Chakariya-Badarkhali Road R-172)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	3744.000	40.001	Forty point Zero Zero One	149763.744	One Lakh Forty-Nine Thousand Seven Hundred and Sixty-Three point Seven Four Four
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	21.160	12000.001	Twelve Thousand point Zero Zero One	253920.021	Two Lakh Fifty-Three Thousand Nine Hundred and Twenty point Zero Two One
3	Pavement Works	03/02/01	Sub-Base	Cum	267.000	4000.001	Four Thousand point Zero Zero One	1068000.267	Ten Lakh Sixty-Eight Thousand point Two Six Seven
4	Pavement Works	03/03/01	Aggregate Base-type I	Cum	561.600	7000.001	Seven Thousand point Zero Zero One	3931200.562	Thirty-Nine Lakh Thirty-One Thousand Two Hundred point Five Six Two
5	Pavement Works	03/03/02	Aggregate Base-type II	Cum	267.000	4500.001	Four Thousand Five Hundred point Zero Zero One	1201500.267	Twelve Lakh One Thousand Five Hundred point Two Six Seven
6	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	5079.000	150.001	One Hundred and Fifty point Zero Zero One	761855.079	Seven Lakh Sixty-One Thousand Eight Hundred and Fifty-Five point Zero Seven Nine
7	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	43249.280	80.001	Eighty point Zero Zero One	3459985.649	Thirty-Four Lakh Fifty-Nine Thousand Nine Hundred and Eighty-Five point Six Four Nine
8	Pavement Works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	208.590	17000.001	Seventeen Thousand point Zero Zero One	3546030.209	Thirty-Five Lakh Forty-Six Thousand AND Thirty point Two Zero Nine
9	Pavement Works	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	2349.660	22800.001	Twenty-Two Thousand Eight Hundred point Zero Zero One	53572250.350	Five Crore Thirty-Five Lakh Seventy-Two Thousand Two Hundred and Fifty point Three Five
10	Pavement Works	03/12/02	12mm Compacted Premix Bituminous Seal-Coat	Sqm	1335.000	200.001	Two Hundred point Zero Zero One	267001.335	Two Lakh Sixty-Seven Thousand AND One point Three Three Five
11	Pavement Works	03/13/01	Brick on end edging	Lin. M	1565.000	200.001	Two Hundred point Zero Zero One	313001.565	Three Lakh Thirteen Th po
							Grand Total:	68524509.048	Si La Th Hu po Signed কাজী আব্দুল আল-মামুন মোহাম্মাদ পবিত্রন ও মহাপ্রকৃতি বিভাগ পল্লী পরিদপ্তর ও পল্লী মহাপ্রকৃতি পল্লী পরিদপ্তরী বাংলাদেশ সরকার

This Pavement Works (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

Taher Brothers Ltd.									
Pavement Works (Chakariya-Badarkhali Road R-172)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	3744.000	20.001	Twenty point Zero Zero One	74883.744	Seventy-Four Thousand Eight Hundred and Eighty-Three point Seven Four Four
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	21.160	19715.001	Nineteen Thousand Seven Hundred and Fifteen point Zero Zero One	417169.421	Four Lakh Seventeen Thousand One Hundred and Sixty-Nine point Four Two One
3	Pavement Works	03/02/01	Sub-Base	Cum	267.000	4275.001	Four Thousand Two Hundred and Seventy-Five point Zero Zero One	1141425.267	Eleven Lakh Forty-One Thousand Four Hundred and Twenty-Five point Two Six Seven
4	Pavement Works	03/03/01	Aggregate Base-type I	Cum	561.600	8570.001	Eight Thousand Five Hundred and Seventy point Zero Zero One	4812912.562	Forty-Eight Lakh Twelve Thousand Nine Hundred and Twelve point Five Six Two
5	Pavement Works	03/03/02	Aggregate Base-type II	Cum	267.000	4555.001	Four Thousand Five Hundred and Fifty-Five point Zero Zero One	1216185.267	Twelve Lakh Sixteen Thousand One Hundred and Eighty-Five point Two Six Seven
6	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	5079.000	90.001	Ninety point Zero Zero One	457115.079	Four Lakh Fifty-Seven Thousand One Hundred and Fifteen point Zero Seven Nine
7	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	43249.280	28.001	Twenty-Eight point Zero Zero One	1211023.089	Twelve Lakh Eleven Thousand AND Twenty-Three point Zero Eight Nine
8	Pavement Works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	208.590	20930.001	Twenty Thousand Nine Hundred and Thirty point Zero Zero One	4365788.909	Forty-Three Lakh Sixty-Five Thousand Seven Hundred and Eighty-Eight point Nine Zero Nine
9	Pavement Works	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	2349.660	21150.001	Twenty-One Thousand One Hundred and Fifty point Zero Zero One	49695311.350	Four Crore Ninety-Six Lakh Ninety-Five Thousand Three Hundred and Eleven point Three Five
10	Pavement Works	03/12/02	12mm Compacted Premix Bituminous Seal-Coat	Sqm	1335.000	220.001	Two Hundred and Twenty point Zero Zero One	293701.335	Two Lakh Ninety-Three Thousand Seven Hundred and One point Three Three Five
11	Pavement Works	03/13/01	Brick on end edging	Lin. M	1565.000	125.001	One Hundred and Twenty-Five point Zero Zero One	195626.565	One Lakh Ninety-Five Thousand Six Hundred and Twenty-Six point Five Six Five
							Grand Total:	63881142.588	Six Crore Thirty-Eight Lakh Eighty-One Thousand One Hundred and Forty-Two point Five Eight Eight


This Pavement Works (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

UDC-MAQ JV (JVCA - View Details)									
Pavement Works (Chakariya-Badarkhali Road R-172)									
Bill of Quantities									

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 পাকিস্তান ও বাংলাদেশ
 পাকিস্তান ও বাংলাদেশ
 পাকিস্তান ও বাংলাদেশ
 পাকিস্তান ও বাংলাদেশ

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	3744.000	68.001	Sixty-Eight point Zero Zero One	254595.744	Two Lakh Fifty-Four Thousand Five Hundred and Ninety-Five point Seven Four Four
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	21.160	15000.001	Fifteen Thousand point Zero Zero One	317400.021	Three Lakh Seventeen Thousand Four Hundred point Zero Two One
3	Pavement Works	03/02/01	Sub-Base	Cum	267.000	4000.001	Four Thousand point Zero Zero One	1068000.267	Ten Lakh Sixty-Eight Thousand point Two Six Seven
4	Pavement Works	03/03/01	Aggregate Base-type I	Cum	561.600	5855.001	Five Thousand Eight Hundred and Fifty-Five point Zero Zero One	3288168.562	Thirty-Two Lakh Eighty-Eight Thousand One Hundred and Sixty-Eight point Five Six Two
5	Pavement Works	03/03/02	Aggregate Base-type II	Cum	267.000	4250.001	Four Thousand Two Hundred and Fifty point Zero Zero One	1134750.267	Eleven Lakh Thirty-Four Thousand Seven Hundred and Fifty point Two Six Seven
6	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	5079.000	118.001	One Hundred and Eighteen point Zero Zero One	599327.079	Five Lakh Ninety-Nine Thousand Three Hundred and Twenty-Seven point Zero Seven Nine
7	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	43249.280	70.001	Seventy point Zero Zero One	3027492.849	Thirty Lakh Twenty-Seven Thousand Four Hundred and Ninety-Two point Eight Four Nine
8	Pavement Works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	208.590	16450.001	Sixteen Thousand Four Hundred and Fifty point Zero Zero One	3431305.709	Thirty-Four Lakh Thirty-One Thousand Three Hundred and Five point Seven Zero Nine
9	Pavement Works	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	2349.660	23500.001	Twenty-Three Thousand Five Hundred point Zero Zero One	55217012.350	Five Crore Fifty-Two Lakh Seventeen Thousand AND Twelve point Three Five
10	Pavement Works	03/12/02	12mm Compacted Premix Bituminous Seal-Coat	Sqm	1335.000	166.001	One Hundred and Sixty-Six point Zero Zero One	221611.335	Two Lakh Twenty-One Thousand Six Hundred and Eleven point Three Three Five
11	Pavement Works	03/13/01	Brick on end edging	Lin. M	1565.000	160.001	One Hundred and Sixty point Zero Zero One	250401.565	Two Lakh Fifty Thousand Four Hundred and One point Five Six Five
							Grand Total:	68810065.748	Six Crore Eighty-Eight Lakh Ten Thousand AND Sixty-Five point Seven Four Eight


This Pavement Works (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis for Pavement Work CB RHD128173 (2).pdf	901.09	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	128173
Closing Date and Time :	22-Nov-2017 11:30
Procuring Entity :	Chittagong Zone
Brief :	Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.
Invitation Reference No. :	e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Opening Date and Time :	22-Nov-2017 11:30
View Notice	

Package No	Package Description
e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018	Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

RAB-RC (PVT) LIMITED

Structures (Chakariya-Badarkhali Road R-172)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	770.000	468.001	Four Hundred and Sixty-Eight point Zero Zero One	360360.770	Three Lakh Sixty Thousand Three Hundred and Sixty point Seven Seven
2	Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (For Toe Wall)	Cum	154.000	8466.001	Eight Thousand Four Hundred and Sixty-Six point Zero Zero One	1303764.154	Thirteen Lakh Three Thousand Seven Hundred and Sixty-Four point One Five Four
3	Structures	05/05/01	New and Extended Brick work. (For Toe Wall)	Cum	555.840	6850.001	Six Thousand Eight Hundred and Fifty point Zero Zero One	3807504.556	Thirty-Eight Lakh Seven Thousand Five Hundred and Four point Five Five Six
4	Structures	PWD Sch. Item no-15.4	Minimum 12mm thick cement sand(F.M.1.20) Plaster without cement finishing.	Sqm	770.000	200.001	Two Hundred point Zero Zero One	154000.770	One Lakh Fifty-Four Thousand point Seven Seven
Grand Total:								5625630.250	Fifty-Six Lakh Twenty-Five Thousand Six Hundred and Thirty point Two Five

This Structures (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Rana Builders - Hassan Builders JV
(JVCA - View Details)

Structures (Chakariya-Badarkhali Road R-172)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	770.000	400.001	Four Hundred point Zero Zero One	308000.770	Three Hundred and Eight Thousand point Seven Seven
2	Structures	05/01/02a	Concrete Class as Detailed on	Cum	154.000	7500.001	Seven Thousand Five Hundred point	1155000.154	Elev

Signed

[Signature]

কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত


2	Structures	05/01/02a	Drawings (Class 10) (For Toe Wall)	Cum	134.000	7300.001	Five Hundred point Zero Zero One	1133000.134	Thousand point One Five Four
3	Structures	05/05/01	New and Extended Brick work. (For Toe Wall)	Cum	555.840	7000.001	Seven Thousand point Zero Zero One	3890880.556	Thirty-Eight Lakh Ninety Thousand Eight Hundred and Eighty point Five Five Six
4	Structures	PWD Sch. Item no-15.4	Minimum 12mm thick cement sand(F.M1.20) Plaster without cement finishing.	Sqm	770.000	200.001	Two Hundred point Zero Zero One	154000.770	One Lakh Fifty-Four Thousand point Seven Seven
Grand Total:								5507882.250	Fifty-Five Lakh Seven Thousand Eight Hundred and Eighty-Two point Two Five

This Structures (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV


Taher Brothers Ltd.									
Structures (Chakariya-Badarkhali Road R-172)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	770.000	470.001	Four Hundred and Seventy point Zero Zero One	361900.770	Three Lakh Sixty-One Thousand Nine Hundred point Seven Seven
2	Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (For Toe Wall)	Cum	154.000	12760.001	Twelve Thousand Seven Hundred and Sixty point Zero Zero One	1965040.154	Nineteen Lakh Sixty-Five Thousand AND Forty point One Five Four
3	Structures	05/05/01	New and Extended Brick work. (For Toe Wall)	Cum	555.840	7500.001	Seven Thousand Five Hundred point Zero Zero One	4168800.556	Forty-One Lakh Sixty-Eight Thousand Eight Hundred point Five Five Six
4	Structures	PWD Sch. Item no-15.4	Minimum 12mm thick cement sand(F.M1.20) Plaster without cement finishing.	Sqm	770.000	250.001	Two Hundred and Fifty point Zero Zero One	192500.770	One Lakh Ninety-Two Thousand Five Hundred point Seven Seven
Grand Total:								6688242.250	Sixty-Six Lakh Eighty-Eight Thousand Two Hundred and Forty-Two point Two Five

This Structures (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

UDC-MAQ JV (JVCA - View Details)									
Structures (Chakariya-Badarkhali Road R-172)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	770.000	468.001	Four Hundred and Sixty-Eight point Zero Zero One	360360.770	Three Lakh Sixty Thousand Three Hundred and Sixty point Seven Seven
2	Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (For Toe Wall)	Cum	154.000	7000.001	Seven Thousand point Zero Zero One	1078000.154	Ten Lakh Seventy-Eight Thousand point One Five Four
3	Structures	05/05/01	New and Extended Brick work. (For Toe Wall)	Cum	555.840	6500.001	Six Thousand Five Hundred point Zero Zero One	3612960.556	Thirty-Six Lakh Twelve Thousand Nine Hundred and Sixty point Five Five Six
4	Structures	PWD Sch. Item no-15.4	Minimum 12mm thick cement sand(F.M1.20) Plaster without cement finishing.	Sqm	770.000	275.001	Two Hundred and Seventy-Five point Zero Zero One	211750.770	Two Lakh Eleven Thousand Seven Hundred and Fifty point Seven Seven
Grand Total:								5263072.250	Fifty Two Lakh Six Thousand Seven Hundred and Twenty point Two Five

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Structures (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis for Structural Work CB RHD128173 (2).pdf	690.39	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সড়ক পরিবহন ও মর্যাদা বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	128173	Invitation Reference No. :	e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Closing Date and Time :	22-Nov-2017 11:30	Opening Date and Time :	22-Nov-2017 11:30
Procuring Entity :	Chittagong Zone		
Brief :	Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.		
			View Notice

Package No	Package Description
e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018	Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

RAB-RC (PVT) LIMITED

Incidentals (Chakariya-Badarkhali Road R-172)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	Special Item	Construction of Saucer Drain (As per attached Drawing and Analysis)	Lin. M.	1735.000	2900.256	Two Thousand Nine Hundred point Two Five Six	5031944.160	Fifty Lakh Thirty-One Thousand Nine Hundred and Forty-Four point One Six
2	Incidentals	06/05/01	Road marking- Thermoplastic Material (indicate if screed or spray application)	Sqm	2400.000	650.001	Six Hundred and Fifty point Zero Zero One	1560002.400	Fifteen Lakh Sixty Thousand AND Two point Four
3	Incidentals	06/10/01	Traffic Sign	No.	64.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	441664.064	Four Lakh Forty-One Thousand Six Hundred and Sixty-Four point Zero Six Four
4	Incidentals	06/10/02	Sign Post	No.	64.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	196672.064	One Lakh Ninety-Six Thousand Six Hundred and Seventy-Two point Zero Six Four
5	Incidentals	06/15/01	Concrete Guide Post (1.60 Long, 200mm dia)	No.	300.000	2068.001	Two Thousand AND Sixty-Eight point Zero Zero One	620400.300	Six Lakh Twenty Thousand Four Hundred point Three
6	Incidentals	06/16/01	Concrete Kilometer Post (Including Painting & Inscribing)	No.	4.000	8656.001	Eight Thousand Six Hundred and Fifty-Six point Zero Zero One	34624.004	Thirty-Four Thousand Six Hundred and Twenty-Four point Zero Zero Four
							Grand Total:	7885306.992	Seventy-Eight Lakh Eighty-Five Thousand Three Hundred and Six point Nine Nine Two

This Incidentals (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Rana Builders - Hassan Builders JV
(JVCA - View Details)

Incidentals (Chakariya-Badarkhali Road R-172)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In	Unit Price In Words (BDT)	Total Price In Figures
----------	-------	--------------------	---------------------	------------------	----------	---------------	---------------------------	------------------------

Signed

AAB

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
নব্ব্ব পবিত্রমণ্ড ও মহাপ্রদত্ত বিভাগ
নব্ব্ব পবিত্রমণ্ড ও চৌহদ্দ ময়দান
নব্ব্ব পবিত্রমণ্ডী বাংলাদেশ সরকার


		any)				figures (BDT)	in words (BDT)	(BDT)	in words (BDT)
1	Incidentals	Special Item	Construction of Saucer Drain (As per attached Drawing and Analysis)	Lin. M	1735.000	2000.001	Two Thousand point Zero Zero One	3470001.735	Thirty-Four Lakh Seventy Thousand AND One point Seven Three Five
2	Incidentals	06/05/01	Road marking- Thermoplastic Material (indicate if screed or spray application)	Sqm	2400.000	900.001	Nine Hundred point Zero Zero One	2160002.400	Twenty-One Lakh Sixty Thousand AND Two point Four
3	Incidentals	06/10/01	Traffic Sign	No.	64.000	4500.001	Four Thousand Five Hundred point Zero Zero One	288000.064	Two Lakh Eighty-Eight Thousand point Zero Six Four
4	Incidentals	06/10/02	Sign Post	No.	64.000	2500.001	Two Thousand Five Hundred point Zero Zero One	160000.064	One Lakh Sixty Thousand point Zero Six Four
5	Incidentals	06/15/01	Concrete Guide Post (1.60 Long, 200mm dia)	No.	300.000	1000.001	One Thousand point Zero Zero One	300000.300	Three Lakh point Three
6	Incidentals	06/16/01	Concrete Kilometer Post (Including Painting & Inscribing)	No.	4.000	6500.001	Six Thousand Five Hundred point Zero Zero One	26000.004	Twenty-Six Thousand point Zero Zero Four
							Grand Total:	6404004.567	Sixty-Four Lakh Four Thousand AND Four point Five Six Seven

This Incidentals (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

Taher Brothers Ltd.									
Incidentals (Chakariya-Badarkhali Road R-172)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	Special Item	Construction of Saucer Drain (As per attached Drawing and Analysis)	Lin. M	1735.000	5500.001	Five Thousand Five Hundred point Zero Zero One	9542501.735	Ninety-Five Lakh Forty-Two Thousand Five Hundred and One point Seven Three Five
2	Incidentals	06/05/01	Road marking- Thermoplastic Material (indicate if screed or spray application)	Sqm	2400.000	795.001	Seven Hundred and Ninety-Five point Zero Zero One	1908002.400	Nineteen Lakh Eight Thousand AND Two point Four
3	Incidentals	06/10/01	Traffic Sign	No.	64.000	5500.001	Five Thousand Five Hundred point Zero Zero One	352000.064	Three Lakh Fifty-Two Thousand point Zero Six Four
4	Incidentals	06/10/02	Sign Post	No.	64.000	3500.001	Three Thousand Five Hundred point Zero Zero One	224000.064	Two Lakh Twenty-Four Thousand point Zero Six Four
5	Incidentals	06/15/01	Concrete Guide Post (1.60 Long, 200mm dia)	No.	300.000	2500.001	Two Thousand Five Hundred point Zero Zero One	750000.300	Seven Lakh Fifty Thousand point Three
6	Incidentals	06/16/01	Concrete Kilometer Post (Including Painting & Inscribing)	No.	4.000	18000.001	Eighteen Thousand point Zero Zero One	72000.004	Seventy-Two Thousand point Zero Zero Four
							Grand Total:	12848504.567	One Crore Twenty-Eight Lakh Forty-Eight Thousand Five Hundred and Four point Five Six Seven


This Incidentals (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

UDC-MAQ JV (JVCA - View Details)									
Incidentals (Chakariya-Badarkhali Road R-172)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মহাসড়ক
 নগরসংস্কারী বাংলাদেশ সরকার

1	Incidentals	Special Item	Construction of Saucer Drain (As per attached Drawing and Analysis)	Lin. M.	1735.000	800.001	Eight Hundred point Zero Zero One	1388001.735	Thirteen Lakh Eighty-Eight Thousand AND One point Seven Three Five
2	Incidentals	06/05/01	Road marking- Thermoplastic Material (indicate if screed or spray application)	Sqm	2400.000	800.001	Eight Hundred point Zero Zero One	1920002.400	Nineteen Lakh Twenty Thousand AND Two point Four
3	Incidentals	06/10/01	Traffic Sign	No.	64.000	5000.001	Five Thousand point Zero Zero One	320000.064	Three Lakh Twenty Thousand point Zero Six Four
4	Incidentals	06/10/02	Sign Post	No.	64.000	3000.001	Three Thousand point Zero Zero One	192000.064	One Lakh Ninety-Two Thousand point Zero Six Four
5	Incidentals	06/15/01	Concrete Guide Post (1.60 Long, 200mm dia)	No.	300.000	2068.001	Two Thousand AND Sixty-Eight point Zero Zero One	620400.300	Six Lakh Twenty Thousand Four Hundred point Three
6	Incidentals	06/16/01	Concrete Kilometer Post (Including Painting & Inscribing)	No.	4.000	8656.001	Eight Thousand Six Hundred and Fifty-Six point Zero Zero One	34624.004	Thirty-Four Thousand Six Hundred and Twenty-Four point Zero Zero Four
							Grand Total:	4475028.567	Forty-Four Lakh Seventy-Five Thousand AND Twenty-Eight point Five Six Seven

This Incidentals (Chakariya-Badarkhali Road R-172) is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis for Incidental Work CB RHD128173 (2).pdf	639.71	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদা বিকাশ
 নতুন পরিচয় ও দেশ মর্যাদায়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	128173	Invitation Reference No. :	e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Closing Date and Time :	22-Nov-2017 11:30	Opening Date and Time :	22-Nov-2017 11:30
Procuring Entity :	Chittagong Zone		
Brief :	Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : RAB-RC (PVT) LIMITED

S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities (Dhaka-Teknaf Road N-1)	392886.014
2	Earth Works (Dhaka-Teknaf Road N-1)	712800.216
3	Pavement Works (Dhaka-Teknaf Road N-1)	95278355.208
4	Structures (Dhaka-Teknaf Road N-1)	980922.231
5	Incidentals (Dhaka-Teknaf Road N-1)	2010410.933
6	General & Site Facilities (Chakariya-Badarkhali Road R-172)	389419.019
7	Earth Works (Chakariya-Badarkhali Road R-172)	1678388.854
8	Pavement Works (Chakariya-Badarkhali Road R-172)	59135554.043
9	Structures (Chakariya-Badarkhali Road R-172)	5625630.250
10	Incidentals (Chakariya-Badarkhali Road R-172)	7885306.992
	Grand Total	174089673.760

Tenderer/Consultant Name : Taher Brothers Ltd.

S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities (Dhaka-Teknaf Road N-1)	643000.013
2	Unconditional Discount Form	0.000
3	Earth Works (Dhaka-Teknaf Road N-1)	1851120.216
4	Pavement Works (Dhaka-Teknaf Road N-1)	100668223.099
5	Structures (Dhaka-Teknaf Road N-1)	1213240.231
6	Incidentals (Dhaka-Teknaf Road N-1)	2420498.933
7	General & Site Facilities (Chakariya-Badarkhali Road R-172)	743000.019
8	Earth Works (Chakariya-Badarkhali Road R-172)	2036386.204
9	Pavement Works (Chakariya-Badarkhali Road R-172)	63881142.588
10	Structures (Chakariya-Badarkhali Road R-172)	6688242.250
11	Incidentals (Chakariya-Badarkhali Road R-172)	12848504.567
	Grand Total	192993358.120

Tenderer/Consultant Name : Rana Builders - Hassan Builders JV

S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities (Dhaka-Teknaf Road N-1)	220000.014
2	Unconditional Discount Form	
3	Earth Works (Dhaka-Teknaf Road N-1)	
4	Pavement Works (Dhaka-Teknaf Road N-1)	
5	Structures (Dhaka-Teknaf Road N-1)	
6	Incidentals (Dhaka-Teknaf Road N-1)	

Signed

AAB

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদর্শন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিদর্শন ও সোহৃ মর্যাদাপূর্ণ
 নতুন পরিদর্শন ও সোহৃ মর্যাদাপূর্ণ

7	General & Site Facilities (Chakariya-Badarkhali Road R-172)	218000.019
8	Earth Works (Chakariya-Badarkhali Road R-172)	1371055.454
9	Pavement Works (Chakariya-Badarkhali Road R-172)	68524509.048
10	Structures (Chakariya-Badarkhali Road R-172)	5507882.250
11	Incidentals (Chakariya-Badarkhali Road R-172)	6404004.567
	Grand Total	199000515.221

Tenderer/Consultant Name : UDC-MAQ JV

S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities (Dhaka-Teknaf Road N-1)	138300.014
2	Unconditional Discount Form	0.000
3	Earth Works (Dhaka-Teknaf Road N-1)	907200.216
4	Pavement Works (Dhaka-Teknaf Road N-1)	114461607.289
5	Structures (Dhaka-Teknaf Road N-1)	899020.231
6	Incidentals (Dhaka-Teknaf Road N-1)	2423042.933
7	General & Site Facilities (Chakariya-Badarkhali Road R-172)	138682.019
8	Earth Works (Chakariya-Badarkhali Road R-172)	1670245.354
9	Pavement Works (Chakariya-Badarkhali Road R-172)	68810065.748
10	Structures (Chakariya-Badarkhali Road R-172)	5263072.250
11	Incidentals (Chakariya-Badarkhali Road R-172)	4475028.567
	Grand Total	199186264.621


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও পোস্ত মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 128173 **Invitation Reference No. :** e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:30 **Opening Date and Time :** 22-Nov-2017 11:30
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)
[Save As PDF](#) | [Print](#)

Form Name	RAB-RC (PVT) LIMITED Amount in (BDT)	Taher Brothers Ltd. Amount in (BDT)	Rana Builders - Hassan Builders JV Amount in (BDT)	UDC-MAQ JV Amount in (BDT)
General & Site Facilities (Dhaka-Teknaf Road N-1)	392886.014	643000.013	220000.014	138300.014
Unconditional Discount Form	0	0.000	0.000	0.000
Earth Works (Dhaka-Teknaf Road N-1)	712800.216	1851120.216	972000.216	907200.216
Pavement Works (Dhaka-Teknaf Road N-1)	95278355.208	100668223.099	112124080.489	114461607.289
Structures (Dhaka-Teknaf Road N-1)	980922.231	1213240.231	957060.231	899020.231
Incidentals (Dhaka-Teknaf Road N-1)	2010410.933	2420498.933	2701922.933	2423042.933
General & Site Facilities (Chakariya-Badarkhali Road R-172)	389419.019	743000.019	218000.019	138682.019
Earth Works (Chakariya-Badarkhali Road R-172)	1678388.854	2036386.204	1371055.454	1670245.354
Pavement Works (Chakariya-Badarkhali Road R-172)	59135554.043	63881142.588	68524509.048	68810065.748
Structures (Chakariya-Badarkhali Road R-172)	5625630.250	6688242.250	5507882.250	5263072.250
Incidentals (Chakariya-Badarkhali Road R-172)	7885306.992	12848504.567	6404004.567	4475028.567
Grand Total	174089673.760	192993358.120	199000515.221	199186264.621


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IIMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মালিকানা বিভাগ
 নতুন পরিচালন ও সেবা মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 128173 **Invitation Reference No. :** e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:30 **Opening Date and Time :** 22-Nov-2017 11:30
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018	Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

RAB-RC (PVT) LIMITED

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	51.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5264126895.67

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Tender Capacity RABRC.pdf	252.80	Download
2	-	Past Performance Declaration.pdf	2706.28	Download

 Rana Builders - Hassan Builders JV
 (JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in IT

Signed

AAH

কাজী আব্দুল আল-মামুন
 যোজ্ঞামান
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সড়ক যোগাযোগ
 শেখ হাসিনা সরকার

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	113.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	12100000000.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

Taher Brothers Ltd.			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	23.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	1.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6339008163.058


Declaration


Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	--Select--

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	TBL Executed works Last 5 yrs Aug 17.xlsx	57.55
2	-	Tender Capacity-Taher Brothers Ltd.xls	28.76

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ
 শ্রদ্ধা পরিচালক ও মোহাম্মদ মামুন
 শ্রদ্ধা পরিচালক ও মোহাম্মদ মামুন

3	-	Work-In-Hand-Taher Brothers Ltd..xls	30.82	 Download
---	---	--------------------------------------	-------	---

UDC-MAQ JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	20.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	1.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	3862244198.68



Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation and Performance Matrix JV Partner (MAQ) 128173.pdf	513.79	 Download
2	-	Past Performance Evaluation and Performance Matrix JV Partner (UDC) 128173.pdf	54.73	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
যোগাযোগ
পত্রিক পরিচালক ও মহাপ্রকল্প পরিচালক
পত্রিক পরিচালক ও সচিব মহাপ্রকল্প
পত্রিক পরিচালক ও সচিব মহাপ্রকল্প

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 128173 **Invitation Reference No. :** e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:30 **Opening Date and Time :** 22-Nov-2017 11:30
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018	Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

RAB-RC (PVT) LIMITED

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Owned	Owned
5.			
Elements of Activity	Brief description of Activity		
n/a	n/a		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-128173.docx	36.21	Download

 Rana Builders - Hassan Builders JV
 (JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


Signed

AAH

কাজী আব্দুল আল-মামুন
 মোরামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার


4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Hot Mx Plant (Asphalt Batching Plant)	Good	Owned	Owned
Vibratory Roller, 8-10Ton	Good	Owned	Owned
Pneumatic Tire Roller	Good	Owned	Owned
Spelt tmisher / Spelt Paver	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Excavator	Good	Owned	Owned
Dump Trucks 6-10Ton	Good	Owned	Owned
Mxture Machine	Good	Owned	Owned
Bitumen Reservoir with heating arrangement / Dicanter	Good	Owned	Owned
5.			
Elements of Activity	Brief description of Activity		
N/A	N/A		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 128173.xls	41.08	 Download








Taher Brothers Ltd.
Tenderer Information Form (e-PW3-2) - Part - 4
Tenderer / JVCA's profile information will come from the e-GP System.
A. Tenderer / JVCA Partners (in case of JVCA)
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant (min. 60-80 Ton. per hour capacity): Asphalt batch Mx, Model : ANP-1000, Capacity 60-90 TPH, India	New	Owned	Owned
Asphalt Paver: Nigata Paver, width 2.5-4.5 mtr-01 no., China	New	Owned	Owned
Vibratory Rollers, min. 10 ton.: HAMM2420D, Operating weight :11,300 Kg., Engine : DEUTZ-TURBO, WATER COOLED BF6M1012E, Serial No. 38067, Germany	New	Owned	Owned
Pneumatic Tyred Roller, Min. 10 ton.: Sakai TS250, Engine : BF40-02 nos, Sakai TS150, Engine : BF 40 & Deutz ,Kawashaki, Japan	New	Owned	Owned
Smooth Wheeled Steel Roller, Min 8-10 ton.: JCB-VMT 860-JCB Ecomax-01 nos & Noyoma , 2Y8 X 10 -04 nos.	New	Owned	Owned
Pay Loader: Dongfeng Cummins 6BT A5.9 Changlin 937H, 1.7 m3 Bucket Capacity, China - 2 nos.; Dongfeng Cummins 6BTA5.9, Changlin 947H, 2.3 m3 Bucket Capacity, China - 1 no.	New	Owned	Owned
Dump Trucks, min. 6-10 tonne capacity: Sino truck - 4 nos., Hino- 4 nos., Japan	New	Owned	Owned
Water Tanker: Min. 3000 ltr. capacity	New	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted): Phoenix FC06R91, Capacity 6000 Ltrs, -02 nos,	New	Owned	Owned
Bitumen Pressure Sprayer (Hand Operated)	New	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine: Hydraulic Double Cyl. Thermoplastic, Model : TT-ZRFS450-I & Hand Push Road marking, Model : TT-SRG-I	New	Owned	Owned
Air Compressor: Atlas Copco, XA 76- Capacity: 7 Bar-04 nos. ELGi Compressor DT-300-100 capacity: 7 bar-01 nos	New	Owned	Owned
Mxer Machine	New	Owned	Owned

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিদপ্তর ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Stone Crusher, Min 40 tonne per hour capacity	New	Owned	Owned
Motor Grader, min. 120 HP: Model : PY165H, China	New	Owned	Owned
Bitumen Reservoir with heating arrangement/ Decan ter	New	Owned	Owned
5.			
Elements of Activity	Brief description of Activity		
Not Applicable	Not Applicable		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID 128173 RHD Coxsbazar (FILEminimizer).jpg	436.01	 Download
2	-	099- In.jpg	542.43	 Download
3	-	099--pak.jpg	315.15	 Download
4	-	CI.PDF	301.55	 Download
5	-	IMG_20160421_0020.pdf	1740.03	 Download
6	-	Air Compressure (FILEminimizer).jpg	688.19	 Download
7	-	Wheel Loader 947H (FILEminimizer).jpg	753.23	 Download
8	-	Tandam Roller VMT 860 (FILEminimizer).jpg	495.57	 Download
9	-	Motor Grader PY165H doc. (FILEminimizer).jpg	658.94	 Download
10	-	M Grader A Com.pdf	906.51	 Download
11	-	Tandam Roller.pdf	2355.39	 Download
12	-	Wheel Loader.pdf	1521.79	 Download
13	-	TBL Equip List 16 P2.pdf	1892.57	 Download
14	-	TBL Equip List 16 P1.pdf	1647.00	 Download
15	-	Apollo Asphalt Plant APN 1000(FILEminimizer).jpg	983.42	 Download
16	-	100-pak.jpg	521.89	 Download
17	-	100- In.jpg	338.20	 Download
18	-	Asp B. Plant ANP 1500.zip	1945.39	 Download

UDC-MAQ JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant (minimum 60-80 Tonne per Hour Capacity)	Good	Owned	Owned by UDC-MAQ
Asphalt Paver	Good	Owned	Owned by UDC-MAQ
Vibratory Rollers, Minimum 10 tonne	Good	Owned	Owned by MAQ
Pneumatic Tyred Roller, Minimum 10 tonne	Good	Owned	Owned by UDC
Smooth Wheeled Steel Roller, Minimum 8-10 tonne	Good	Owned	Owned by MAQ










Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং মোহাম্মাদ
স্বাক্ষরিত এবং মোহাম্মাদ
স্বাক্ষরিত এবং মোহাম্মাদ

Pay Loader	Good	Owned	Owned by MAQ
Dump Trucks, Minimum 6-10 tonne Capacity	Good	Owned	Owned by UDC-MAQ
Water Tanker, Minimum 3000 litres Capacity	Good	Owned	Owned by UDC-MAQ
(a) Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	Owned by MAQ
(b) Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	Owned by UDC
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	Owned by UDC-MAQ
Air Compressor	Good	Owned	Owned by UDC
Mixer Machine	Good	Owned	Owned by UDC-MAQ
Stone Crusher, Minimum 40 tonne per hour Capacity	Good	Owned	Owned by UDC-MAQ
Motor Grader, Minimum 120 HP	Good	Owned	Owned by UDC-MAQ
Bitumen Reservoir with heating arrangement/ Dican ter	Good	Owned	Owned by UDC
5.			
Elements of Activity	Brief description of Activity		
Specific Experience	Our JVCA Partners UDC has executed similar nature of work of valued the requirement. MAQ has also executed similar project. We intent to form joint venture to pool our individual resources, equipments, plants and tools to execute the project smoothly and to complete the project in time maintain quality to its true entirety.		
Personnel, Equipment, Investment & Working Capital	Combining personnel and equipment, accumulate investment for new plants/equipments/tools and having surplus working capital for smooth operation of the project.		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan UDC-MAQ JV 128173.pdf	37.80	 Download
2	-	Work Methodology UDC-MAQ JV128173 .pdf	582.88	 Download
3	-	Proposed Equipments UDC-MAQ JV 128173.pdf	503.80	 Download
4	-	Equipment list JV Partner (MAQ)128173.pdf	675.25	 Download
5	-	Supporting doc. Equipment -1(Batch Type Asplat Plant) JV Partner (MAQ) 128173.pdf	881.40	 Download
6	-	Supporting doc. Equipment -2 (Asphalt Plant PBL) JV Partner (MAQ) 128173.pdf	878.41	 Download
7	-	Supporting doc. Equipment-3 (Wheel Loader BAL) JV Partner (MAQ) 128173.pdf	1997.99	 Download
8	-	Supporting doc. Equipment-4 (Asphalt Plant PBL) JV Partner (MAQ) 128173.pdf	1586.39	 Download
9	-	Supporting doc. Equipment-5 (Paver Machine PBL) JV Partner (MAQ) 128173.pdf	1487.99	 Download
10	-	Supporting doc. Equipment-6 (Bitumen Distribution) JV Partner (MAQ) 128173.pdf	2663.53	 Download
11	-	Supporting doc. Equipment-7 (Single Drum Steel Rullar Cease) JV Partner (MAQ) 128173.pdf	2463.33	 Download
12	-	Supporting doc. Equipment-8 (Tire Roller) JV Partner (MAQ) 128173.pdf	1839.63	 Download
13	-	Supporting doc. Equipment-9 (Long Reach Excavation) JV Partner (MAQ) 128173.pdf	990.84	 Download
14	-	Supporting doc. Equipment-10 (Bull Dozer) JV Partner (MAQ) 128173.pdf	984.53	 Download
15	-	Supporting doc. Equipment-11(Double Drum Steel Roller) JV Partner (MAQ) 128173.pdf	2441.24	 Download
16	-	Supporting doc. Equipment-12(Pay Loader) JV Partner (MAQ) 128173.pdf	954.53	 Download
17	-	Supporting doc. Equipment-13(Batching Plant) JV Partner (MAQ) 128173.pdf	1238.69	 Download
18	-	Supporting doc. Equipment-14(Excavator) JV Partner (MAQ) 128173.pdf	92.65	 Download
19	-	Supporting doc. Equipment-15(Dump Truck, Other) JV Partner (MAQ) 128173.pdf	1047.52	 Download
20	-	Supporting doc. Equipment-16(Total Station) JV Partner (MAQ) 128173 .pdf	896.91	 Download
21	-	Supporting doc. Equipment-17(Total Station) (MAQ) 128173.pdf	2778.96	 Download
22	-	Supporting doc. Equipment-18(Dredger) JV Partner (MAQ) 128173.pdf	2191.06	 Download
23	-	Supporting doc. Equipment-19(Crawler Crane) JV Partner	1411.47	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোরামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ্তর
 বাংলাদেশ সরকার

		(MAQ) 128173 .pdf		 Download
24	-	Supporting doc. Equipment-20(Rig Machine) JV Partner (MAQ) 128173.pdf	1402.15	 Download
25	-	Supporting doc. Equipment-21(Drum Truck Tata) JV Partner (MAQ) 128173.rar	2526.40	 Download
26	-	Supporting doc. Equipment-22(Bitumen Dis., DT Eicher) JV Partner (MAQ) 128173 .rar	1738.17	 Download
27	-	Supporting doc. Equipment-23(Roller, Thermoplastic,Stone Cr.,JCB,M.G.) JV Partner (MAQ) 128173 .rar	2724.79	 Download
28	-	List of equipment JV Partner (UDC)128173.pdf	1445.31	 Download
29	-	Supporting Documents Equipment Ownership JV Partne (UDC-01) 128173.rar	2411.63	 Download
30	-	Supporting Documents Equipment Ownership JV Partne (UDC-02) 128173.rar	2538.45	 Download
31	-	Supporting Documents Equipment Ownership JV Partne (UDC-03) 128173.rar	2447.80	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
স্বাক্ষরিত
স্বাক্ষরিত ও সত্যায়িত বিভাগ
স্বাক্ষরিত ও সত্যায়িত বিভাগ
স্বাক্ষরিত ও সত্যায়িত বিভাগ
স্বাক্ষরিত ও সত্যায়িত বিভাগ

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 128173 **Invitation Reference No. :** e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:30 **Opening Date and Time :** 22-Nov-2017 11:30
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by providing DBS Base Course, Overlay and Hard Shoulder at different locations of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Teknaf Road (N1) and rehabilitation of pavement by providing Base Type-1, DBS Base Course, Overlay, Brick Masonry Toe Wall, Saucer Drain and Hard Shoulder at Different Locations (Ch: from 0+000 km to Ch: 8+000 km) of Chakariya-Badarkhali Regional Highway (R-172) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018	Rehabilitation of pavement by providing DBS Base Course Overlay and Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch 8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Cox's Bazar Road Division during the financial year 2017-2018.

RAB-RC (PVT) LIMITED

 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT) LIMITED
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rabrc.pvt_limited@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Construction of Purbachal Link Road (rest work from Kanchan bridge to Balu Bridge) (Chainage 0+000km to 06+380km) Package #01, lot-01	Prime Contractor	25/01/2015	31/12/2016	1460000000.000	Purbachal New Town Project, RAJUK Bhaban, Dhaka	Attached

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-13, 2013-14, 2014-15, 2015-16, 2016-17	5264126895.670

This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	Download
2	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp = P-1.pdf	2801.74	Download
3	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-2.pdf	2698.44	Download
4	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-3.pdf	1938.92	
5	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	
6	Specific Experience Certificates (ITT 15.1(b))	Similar Seal Coat Carpating.jpg	501.65	

Signed

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নব্বু পবিত্রমণ ও মহাপ্রভু বিভাগ
 নব্বু পবিত্রমণ ও চৌহদ্দ ময়দান
 নব্বু পবিত্রমণ ও চৌহদ্দ ময়দান

7	Specific Experience Certificates (ITT 15.1(b))	Similar All DBS.PDF	345.88	 Download
8	Financial Capacity Certificates (ITT 16)	Credit Line ID-128173.pdf	881.55	 Download
9	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
10	TIN Certificate (ITT 25.1(g))	TIN 2016-17.jpg	699.34	 Download
11	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2016-17 RAB-RC.PDF	1183.95	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1). RAB-RC.zip	2625.12	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(2).zip	2220.79	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(1).zip	2248.90	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(4).zip	1853.61	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(3).zip	2120.38	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(5).zip	2436.59	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(6).zip	2228.08	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(8).zip	2732.35	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(7).zip	2468.10	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(9).zip	2795.96	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(11).zip	2481.02	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(12).zip	1858.44	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(10).zip	1989.95	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(13).zip	2378.13	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	 Download
42	Average Annual Construction Turnover Certificate	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	 Download

Signed

 কাজী আসাদুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাক্রম বিভাগ
 নতুন পরিচালন ও সেবা মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2012-13.pdf	656.24	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2013-14.pdf	1712.29	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2014-15.pdf	889.73	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2015-16.pdf	2026.68	 Download
53	-	Asphalt Batching Plant Ownership RAB-RC (Part-2).pdf	2426.87	 Download
54	-	Asphalt Batching Plant Ownership RAB-RC (Part-1).pdf	2334.11	 Download
55	-	Tender Capacity RABRC.pdf	252.80	 Download
56	-	Past Performance Declaration.pdf	2706.28	 Download
57	-	Asphalt Batching Plant Hire RAB RC.pdf	1609.75	 Download
58	-	Asphalt Batching Plant Ownership RAB-RC.PDF	1556.32	 Download
59	-	RAB RC Equipment.PDF	1274.26	 Download
60	-	RAB RC Staff.pdf	1576.62	 Download
61	-	Audit Report 2016.PDF	911.03	 Download
62	-	Audit Report 2012.PDF	674.55	 Download
63	-	Audit Report 2011.PDF	791.53	 Download
64	-	Audit Report 2015-16.pdf	2336.09	 Download
65	-	Audit Report 2014-15.PDF	366.43	 Download

Rana Builders - Hassan Builders JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Rana Builders - Hassan Builders JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rb1hb2019@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25years

4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the
e-gp/PMP/(Road)/CZ-	Rehabilitation of pavement by providing Base Type-1, DBS Base Course and Overlay, Construction of Toe Wall, U Drain and Hard Shoulder from Chainage 314-381 km to Chainage	Prime	20/11/2016	25/05/2017	180020567.000	Executive Engineer RHD, Road	Signed AAB কাজী আব্দুল আল-হাসিন মোহাম্মাদ সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সড়ক মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

02/Cox/Ctg Zone/2016-2017	382+381 km at Dhaka (Jatrabari)-Comilla (Mainamoti)- Chittagong-Teknaf Road (N1) under Cos'x Bazar Road Division during the Financial year 2016-2017.	Contractor	20/11/2016	23/03/2017	100930007.200	Rana Division Cox's Bazar	enclosed
4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2012-2013		1200000000.000					
2013-2014		1500000000.000					
2014-2015		1900000000.000					
2015-2016		2800000000.000					
2016-2017		3400000000.000					

This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV





S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	HB Liquid 128173.pdf	92.62	 Download
2	Financial Capacity Certificates (ITT 16)	RBL Liquid 128173.pdf	91.27	 Download
3	-	JV Deed 128173.pdf	210.55	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experence 10 Years.pdf	996.90	 Download
5	General Experience Certificates (ITT 15.1(a))	19 HB 10 years General Exp.pdf	131.25	 Download
6	Valid Trade License (ITT 25.1.(f))	2_Trade Licenece 16-17.jpg	397.50	 Download
7	Valid Trade License (ITT 25.1.(f))	Trade License RBL 2016-2017...pdf	457.66	 Download
8	TIN Certificate (ITT 25.1(g))	3_TIN.jpg	932.72	 Download
9	TIN Certificate (ITT 25.1(g))	TIN 13-14.jpg	1222.15	 Download
10	VAT Certificate (ITT 25.1(g))	4_VAT 11disit.jpg	1287.44	 Download
11	VAT Certificate (ITT 25.1(g))	RBL VAT.jpg	620.55	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20 5 YEARS TURN OVER.xlsx	20.21	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 RBL JV IMG 0001.pdf	2631.94	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	28 Payment 16-17.pdf	1596.43	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HB Payment 16-17.pdf	764.75	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2016-2017.Part.pdf	848.85	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2016-2017.Part 02.pdf	1216.32	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover. 2011 to 2017 Table.xls	132.08	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 87 P 2011-2012..pdf	1070.66	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 44 to 57 P 2011-2012..pdf	2267.81	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 58 to 69 P 2011-2012..pdf	2604.76	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 70 to 78 P 2011-2012..pdf	1165.60	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 11 P 2011-2012..pdf	2060.91	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 12 to 24 P 2011-2012..pdf	2252.97	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 25 to 32 P 2011-2012..pdf	1448.37	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 43 P 2011-2012..pdf	1659.13	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	 Download
28	Average Annual Construction Turnover Certificate	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক বিতরণ
 নতুন পরিচয় ও সোহ মর্যাদায়
 বাংলাদেশ সরকার

	(ITT 31.1(c))			
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাক্রম বিভাগ নতুন পরিচয় ও সোহ মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	

63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 103 to 116- 2015-2016..pdf	2448.13	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover 2011 to 2016..xls	44.50	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 75 to 89 2015-2016..pdf	2541.89	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 46 to 59 2015-2016..pdf	2589.00	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 60 to 74 2015-2016..pdf	2395.48	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 33 to 45 2015-2016..pdf	2174.94	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 18 to 32 2015-2016..pdf	2267.20	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 14-15.zip	2266.65	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 01 to 17 2015-2016..pdf	2544.07	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 13-14.zip	2423.18	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 11-12.zip	1953.75	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 12-13.zip	1745.69	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	22_PAYMENT 15-16.zip	1133.25	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20_PAYMENT 15-16.zip	2423.18	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	21_PAYMENT 15-16.zip	2651.55	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	19_PAYMENT 14-15.zip	1238.15	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	18_PAYMENT 14-15.zip	1952.57	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16_PAYMENT 12-13.pdf	194.35	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	17_PAYMENT 13-14.pdf	610.89	 Download
87	Specific Experience Certificates (ITT 15.1(b))	RBL-HB 18.09Cr.pdf	471.93	 Download
88	Specific Experience Certificates (ITT 15.1(b))	Sp HB Feni 30.40Cr...pdf	226.28	 Download
89	Specific Experience Certificates (ITT 15.1(b))	Nangolkot 36.92cr(1)....pdf	1508.68	 Download
90	-	8 HB KEY PERSON.zip	1342.31	 Download
91	-	07 HB Equipment...pdf	708.00	 Download
92	-	Mobile Con Bataching Plant 01 IMG_20170426_0002.pdf	2186.10	 Download
93	-	Mobile Con Bataching Plant 02 IMG_20170426_0002.pdf	1782.96	 Download
94	-	Asphalt Batch Mx Plant 80-160 t-h IMG 0003.pdf	2667.80	 Download
95	-	HB ITT 44.2 -1xls	33.56	 Download
96	-	TENDER CAPACITY...docx	14.54	 Download
97	-	Tender Include ITT 44.2 -1 RBL JV 2017..xls	47.92	 Download
98	-	Tender Capacity ITT10.1 C IMG_20170808_0001.pdf	308.75	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ
 বাংলাদেশ সরকার

99	-	Batchin Plant Location.pdf	22.08	 Download
100	-	RBL Aritdles of Association (Memorandum).pdf	1688.00	 Download
101	-	Analysis 128173 A.xls	554.92	 Download
102	-	Analysis 128173 B.xls	581.61	 Download

Taher Brothers Ltd.

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Taher Brothers Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	etender@tbltdctg.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	33 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Letter 2481/6/Engineers (Project-5) Dated: 04.12. 2016.	Flexible Pavement (New Construction) Work 50mm Overlay (Construction of Cox's bazar-Teknaf marine drive road, 3rd phase from 48.00 km. to 80.00 km. and 50mm thick Overlay work including all necessary construction materials.)	Prime Contractor	22.01.2017	15.03.2017	191752000.000	Roads & Highways Department, Cox's Bazar Road Division, Cox's Bazar. 16 Engineer Construction Battalion Teknaf Marine Drive Road Project (3rd Phase) Jawtala Army Camp, Cox's Bazar	The work comprises with Bituminous Prime Coat 1,77,612.68 Sq.m., Dense Bituminous Surfacing - 50mm Wearing Course (Plant Method) (Bitumen Grade 80/100) 8,880.00 Cu.m.
Contract Package No.10	Contract Package - 10 of 4 Laning of Dhaka - Chittagong Highway Project, Chainage KM216+278 to KM231+567	Management Contractor	10.01.2010	31.05.2016	3110344962.970	Government of the People's Republic of Bangladesh, Office of the Project Director, 4-Laning of Dhaka-Chittagong Highway Project. Roads and Highways Department, 132/7, New Baily Road, Dhaka-1000. Tel.: 9354105, Fax 9354137. e-mail: pddchp@yahoo.com	Brief description of the Works performed by the Applicant: The work comprises with Embankment construction by dredging material total quantity 2,24,522.51 Cu.m. an Amount of Tk.8,86,86,391.45, Construction of road and or Highway embankment works total quantity 11,28,353.06 Cu.m. & an amount of Tk.33,59,54,349.30, Improved Sub-grade 60,968.06 Cu.m. & an amount of Tk.2,86,71,105.60, Aggregate Sub-base 66,712.95 Cu.m. & Total amount of Tk.16,29,88,390.08, Road Pavement by Asphalt Concrete (Bituminous Premix Binder Course: 29,838.34 Cu.m. an amount of Tk. 30,32,96,946.09. Bituminous Premix Surface Course: 28,164.37 Cu.m. & an amount of Tk.32,49,25,567.93 and RC Concrete upon heavy duty pavement structure layers, X-drainage by Different sizes, single vent and two vent culvert =20 Nos., 25m length RCC bridge – 3 Nos., 18m length RCC bridge 1 No., 40.8m length PC Bridge – 1 No., 37.8m length PC bridge – 1 No. & Piling work 1m dia upto 25m length total quantity an amount of Tk.21,90,04,490.74, Rigid Pavement Quality Concrete M35 (R.C.C. Pavement work) 10,818.00 Cu Tk.20,73,05,1- Culvert & PC (Tk.5,59,84,15 Tk.16,30,20,3 Tk.21,90,04,4 amount of Co Tk.42,63,09,6 the work after

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পল্লী পরিদপন ও মহাসড়ক বিভাগ
সড়ক পরিদপন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							Tk.311,03,44,962.97. Name of Employer: Government of the People's Republic of Bangladesh, Office of the Project Director, 4-Laning of Dhaka-Chittagong highway Project, Sarak Bhaban, Ramna, Dhaka.
e-gp/PMP(Road)/CZ-08/Ctg/ctg zone/2015-2016, Dated:04-Apr-2016:	Contract Name: Rehabilitation works under Periodic Maintenance Program Providing DBSW at different K.M of Hathazari-Fatikchhari-Manikchhari-Matiranga-Khagrachari Road (R-160) under Chittagong Road Division during the year 2015-2016; Chainage: Ch. 3+500m to 7+200m = 3700.00m, Ch. 8+200m to 9+000m = 800.00m, Ch. 9+600m to 11+000m = 1400.00m, Ch. 11+750m to 14+110m = 2360.00m, Ch. 15+000m to 24+500m = 9500.00m & Nazirhat Bazar Link Road = 900.00m, Grand Total Length = 18660.00 Meter.	Prime Contractor	15.04.2016	21.10.2016	111135822.650	Office of the Additional Chief Engineer, Roads Highways Department, Sarak Bhaban, Chittagong. Roads and Highways Department, 132/7, New Baily Road, Dhaka-1000. Roads and Highways Department, 132/7, New Baily Road, Dhaka-1000. Tel.: 031-2863232, Fax: 2850154. e-mail: eechi@rhd.gov.bd.	Brief description of the Works performed by the Applicant: The work comprise with Roadway Excavation in Suitable Material 1687.50 Cu.m., Construction of Soil Earthen Shoulders 3910.50, Scarify, Mix and Re-compact Existing Pavement and/or Shoulder 3421.00 Sq.m., Aggregate Base Type-I 678.15 Cu.m., Aggregate Base Type-II 275 Cu.m., Bituminous Prime Coat (Plant Placed) 4521.00 Sq.m. Bituminous Tack Coat (Plant work) 98109.00 Sq.m., Primer seal 16707.30 Sq.m. & Dense Bituminous Surfacing-Wearing Course (Plant Method) 5131.50 Cu.m.
: e-GP/PMP(Road)/CZ-01(Re-tender)/Ctg/CZ/15-16	Contract Name: Rehabilitation works under Periodic Maintenance Program providing DBSW at LRP 231+543 to LRP 233+290 K.M. (City Gate to in front of Alongkar Cinema Hall) of Dhaka-Chittagong National Highway (N-1) & Baraiahat-Heanko-Narayanhat-Fatikchhari (Haidchakia) Road (R-151) under Chittagong Road Division during the year 2015-2016.	Prime Contractor	08.02.2016	28.07.2016	155579044.940	Roads Highways Department, Sarak Bhaban, Chittagong. Tel.: 031-2863232, Fax: 2850154	Brief description of the Works performed by the Applicant: The work comprise with Construction of soil earthen shoulders 7350.00 Cu.m., Scarify, Mix & Re-compact existing pavement and/or Shoulder 4345.00 Cu.m. Bituminous Tack coat (Plant work) 128915.00 Sq.m., DBS-Wearing Course (Plant Method) (60/70 Grade Bitumen shall be used) 7187.10 Cu.m., Brick on End Edging 1580.00 Lm.
: e-GP/PMP(Road)/CZ-02(Re-tender)/Ctg/CZ/15-16	Contract Name: DBSW & ancillary works at different K.M. of Chittagong-Kaptai Regional Highway (R-163, 164) under Periodic Maintenance Program (PMP-Roads) under Chittagong Road Division during the year 2015-2016	Prime Contractor	20.01.2016	16.07.2016	175797807.370	Roads Highways Department, Sarak Bhaban, Chittagong. Tel.: 031-2863232, Fax: 2850154	Brief description of the Works performed by the Applicant: The work comprise with Construction of soil earthen shoulders 8436.00 Cu.m., Scarify, Mix & Re-compact existing pavement and/or Shoulder 3162.00 Cu.m. Bituminous Tack coat (Plant work) 170201.50 Sq.m., DBS-Wearing Course (Plant Method) (60/70 Grade Bitumen shall be used) 8923.80 Cu.m., Brick on End Edging 1020.00 Lm.
e-GP/PMP(Road)/CZ-03(Re-tender)/Doh/CZ/15-16.	Contract Name: Repair of Pavement and Surfacing by DBS Wearing Course at (i) Chainage 0+000 to Chainage 16+270 of Gasbaria-Chandanaish-Barkal-Anowara Road (Z-1040) (ii) Chainage 0+000 to Chainage 08+050 of Shikalbaha (Y-Junction)-Anowara Road (Z-1018) and Construction of Flexible Pavement in place of HBB at 4th (p) K.M., 5th K.M., 6th K.M. & 7th K.M. of Patiya-Chandanish-Boitali Road (Z-1039) with Protective work under Dohazari Road Division during the year 2015-2016.	Prime Contractor	20.01.2016	17.07.2016	175080739.280	Roads Highways Department, Sarak Bhaban, Chittagong. Tel.: 031-2863232, Fax: 2850154	Brief description of the Works performed by the Applicant: The work comprise with Roadway Excavation 8888.79 Cu.m., Improved Subgrade 2886.00 Cu.m., Construction of soil earthen shoulders 5211.75 Cu.m., Sub-Base from recovered materials 2164.50 Cu.m. Aggregate Base Type II 1403.28, Bituminous Prime Coat (Plant Placed) 15337.50 Sq.m., Bituminous Tack coat (Plant work) 134178.00 Sq.m., DBS- Wearing Course (Plant Method) (60/70 Grade Bitumen shall be used) 7354.40 Cu.m., Brick on End Edging 9100.00 Lm

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	2162984917.600
2015-2016	
2014-2015	
2013-2014	
2012-2013	


Signed
A.A.H.

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পত্রিক পরিচালক ও মহাপ্রকল্প পরিচালক
পত্রিক পরিচালক ও মহাপ্রকল্প পরিচালক
পত্রিক পরিচালক ও মহাপ্রকল্প পরিচালক

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Gen Exp Cer 17 P3.pdf	777.74	 Download
2	General Experience Certificates (ITT 15.1(a))	Gen. Exp Cet 17 P2.pdf	1981.17	 Download
3	General Experience Certificates (ITT 15.1(a))	GEM Plant Cer (FILEminimizer).jpg	398.96	 Download
4	General Experience Certificates (ITT 15.1(a))	Gen. Exp 17.pdf	1926.59	 Download
5	General Experience Certificates (ITT 15.1(a))	Gen. Exp P1 16.zip	1491.59	 Download
6	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P4.zip	1404.95	 Download
7	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P3.zip	1731.45	 Download
8	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P2.zip	2148.70	 Download
9	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer. 15 P1.zip	2418.41	 Download
10	Specific Experience Certificates (ITT 15.1(b))	Sp. Cer 17 P2.pdf	777.74	 Download
11	Specific Experience Certificates (ITT 15.1(b))	Sp. Exp Cet 17 P1.pdf	1981.17	 Download
12	Specific Experience Certificates (ITT 15.1(b))	TBL Dk Ctg 4 Lane Cer 17 with Take over Cer.pdf	1244.01	 Download
13	Financial Capacity Certificates (ITT 16)	LOC ID 128173 RHD Cox's (FILEminimizer).jpg	642.00	 Download
14	Valid Trade License (ITT 25.1.(f))	Trade License 17, 18.pdf	1490.75	 Download
15	Valid Trade License (ITT 25.1.(f))	Trade License 16 17 TBL (FILEminimizer).jpg	831.17	 Download
16	TIN Certificate (ITT 25.1(g))	TBL TIN Cer 16-17 (FILEminimizer).jpg	413.28	 Download
17	VAT Certificate (ITT 25.1(g))	VAT Reg. Cer 17 (FILEminimizer).jpg	337.01	 Download
18	VAT Certificate (ITT 25.1(g))	VAT Cer 13 (FILEminimizer).jpg	383.22	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table For Calculation of TBL Const Turnover 7 Nov 17 .pdf	106.08	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P8.pdf	460.22	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD, Jhenaidah (ME-TBL-JV)-16-17, P14.pdf	767.67	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Satkhira (TBL-MEPL-JV) 16-17, P13.pdf	1756.42	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Satkhira (MEPL-TBL-JV) 16-17, P12.pdf	1567.84	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Jessore (MEPL-TBL-NTL-JV) 16-17, P11.pdf	1110.44	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Jessore (MEPL-TBL-JV) 16-17, P10.pdf	1032.03	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Faridpur (MEPL-TBL-MK-JV)-16-17.pdf	1394.63	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Faridpur (MEPL-TBL-JV) 16-17.pdf	1351.79	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P7.pdf	1640.06	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P6.pdf	943.13	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P5.pdf	2559.54	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P4.pdf	2228.64	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P3.pdf	2270.54	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P2.pdf	1274.88	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P1.pdf	1528.80	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 15 16 P3.pdf	2478.42	 Download
36	Average Annual Construction Turnover Certificate	PayCer 15 16 P1.pdf	1881.64	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	(ITT 31.1(c))			
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 15 16 P2.pdf	1560.30	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P2.pdf	2330.73	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part2.pdf	2176.79	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part 3.pdf	1838.59	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part1.pdf	2226.90	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P2.pdf	2330.73	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P1.pdf	2095.56	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 13 P2.pdf	2463.81	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 13 P1.pdf	2599.13	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 12 P3.pdf	2663.46	 Download
47	-	Joint Venture Agreement Tender ID 87345.pdf	1971.88	 Download
48	-	TBL-SPL JV.pdf	1984.45	 Download
49	-	J.V. Agg.TBL-MACID 28198 P2.pdf	1516.49	 Download
50	-	JV Agg. TBL-MAC ID 28198 P1.pdf	1998.87	 Download
51	-	JV Agg. TBL MAC ID 44393.pdf	1548.16	 Download
52	-	TEAL-TBL Con. LGED Bldg. work.pdf	2437.69	 Download
53	-	TEAL-TBL Agreement Copy.pdf	2460.50	 Download
54	-	TBL-Zakir Hossain JVB Bitan.pdf	1866.21	 Download
55	-	TBL-ME-MBPL-JV (Satkira)-11-12.pdf	1661.10	 Download
56	-	TBL-ME-JV (Bagerhat)-11-12.pdf	1486.57	 Download
57	-	TBL SST JVSGFL p1.pdf	1583.17	 Download
58	-	TBL SST JV SGFL P2.pdf	1467.83	 Download
59	-	TBL SST JV JOCL.pdf	2413.14	 Download
60	-	RCL TBL JV P2.pdf	1523.56	 Download
61	-	RCL TBL JV p1.pdf	1597.30	 Download
62	-	TBL-SST JV Agree MPL 06.pdf	1758.72	 Download
63	-	TBL-SST JV JCL 7000 MT.pdf	1802.26	 Download
64	-	MU-TBL JV Agg.pdf	2370.36	 Download
65	-	TBL-ACL JV Agg.pdf	2136.43	 Download
66	-	Memorandum (TBL).pdf	1933.48	 Download

UDC-MAQ JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	UDC-MAQ JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	udcmaqjv2017@gmail.com

Signed
AAM

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
পদক পরিচালক ও পোস্ত মহাপ্রকৃত
পদক পরিচালকী বাংলাদেশ সরকার

4.1 General Experience in Construction Works of Tenderer: [State years of experience]

UDC Construction Ltd. has 19 years of general experience and MAQ Engineering Ltd has 14 years of general experience.

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
CRDP/LGED/DNCC/2014/W-01	Improvement of Road and Drains for Integrated Traffic Management at Banani in Dhaka North City Corporation.	Prime Contractor	16/03/2015	31/10/2016	465339884.470	Dr. Tariq Bin Yousuf Superintending Engineer, Environment, Climate Change and Disaster Management Circle and Focal Person, City Region Development Project. Dhaka North City Corporation Tel : 02- 9855630 Fax: 02- 9855630 Email: se_env@dncc.gov.bd	Pavement Works: 1. WBM=1694.13 cum 2. Bituminous Prime Coat = 11354.867 3. Bituminous Tack Coat= 130933.650 4. DBS Base Course (40mm leveling) = 668.523 cum 5. DBS Base Course (50mm leveling) = 2720.339 cum 6. Waering Course =71192.326 cum Drain Construction: 1. Cement Concrete=1541.484 cum 2. Rectangular Brick Drain Work = 2538.815 cum 3. Rectangular RCC Drain Work= 7628.081 cum 4. Reinforcement =758624.481 kg. 5. Saucer Drain= 12215 lin.meter. Side Walks: Cement Concrete, Footpath Tiles and Kerb Stone setting work along with earth work and various incidental works etc.
e-gp/PMP (Road)/CZ-04 (Re-Tender)/Cox/CZ/2015-16	Rehabilitation of pavement by providing Base Type-I, DBS Base Course and Overlay, Construction of Toe Wall, U-Drain and Hard Shoulder from Chain age 58.000 Km. to Chain age 76.000 Km. at Anowara-Banskhali-Chakaria Road (R-170) under Cox's Bazar Road Division during the financial year 2015-2016.	Prime Contractor	07/01/2016	05/07/2016	131537751.000	Rana Priya Barua Executive Engineer, RHD, Road division Cox's Bazar Tel : 0341-52160 Fax: 0341 -63325 Email- eecox@rhd.gov.bd	1. Embankment fill- 13179.00Cum 2. Aggregate base Type-1- 1025.71Cum 3. Bituminous Tack Coat - 90474.65Sqm 4. Base Course 50mm thick- 571.03Cum 5. DBS-Base, DBS-Wearing Course 50mm thick - 5049.00Cum 6. New & Extended Brick work - 317.30Cum 7. Concrete Slope protection - 2310.00Sqm 8. Thermoplastic Road Marking - 4194.00Sqm, 9. U-Drain 447.00Meter 10. RCC Plate Pala siding 520.00Meter.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year	Amount (Taka or Equivalent T)
2016-2017 (UDC Construction Ltd.)	
2015-2016 (UDC Construction Ltd.)	
2014-2015 (UDC Construction Ltd.)	
2012-2014 (UDC Construction Ltd.)	


Signed
AAB
কাজী আব্দুল আল-মামুন
মোঃ আমান
পাবনা পল্লিবিদ্যুৎ ও মহাসড়ক বিভাগ
পাবনা পল্লিবিদ্যুৎ ও পোতাশ্রয়
পল্লিবিদ্যুৎ বিভাগ
পল্লিবিদ্যুৎ বিভাগ

2012-2013 (UDC Construction Ltd.)	157887840.320
TOTAL AMOUNT for last 5 Years (UDC Construction Ltd.)	1928937838.370
Average Annual Turn Over (UDC Construction Ltd.)	385787567.670
2016-2017 (MAQ Engineering Ltd.)	560497906.930
2015-2016 (MAQ Engineering Ltd.)	433956813.230
2014-2015 (MAQ Engineering Ltd.)	379952135.040
2013-2014 (MAQ Engineering Ltd.)	274171671.770
2012-2013 (MAQ Engineering Ltd.)	284727833.330
TOTAL AMOUNT for last 5 Years (MAQ Engineering Ltd.)	1933306360.310
Average Annual Turn Over (MAQ Engineering Ltd.)	386661272.060
Average Annual Turn Over (UDC-MAQ JV)	772448839.600


This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Last 10 years JV Partner (MAQ) 128173.pdf	579.92	 Download
2	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 1 JV Partner (MAQ) 128173.pdf	1665.93	 Download
3	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 2 JV Partner (MAQ) 128173.pdf	755.79	 Download
4	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 3 JV Partner (MAQ) 128173.pdf	1780.27	 Download
5	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 4 JV Partner (MAQ) 128173.pdf	414.05	 Download
6	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 5 JV Partner (MAQ) 128173.pdf	524.46	 Download
7	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 6 JV Partner (MAQ) 128173.pdf	791.78	 Download
8	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 7 JV Partner (MAQ) 128173.pdf	743.13	 Download
9	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 8 JV Partner (MAQ) 128173.pdf	743.13	 Download
10	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 9 JV Partner (MAQ) 128173.pdf	687.64	 Download
11	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 10 JV Partner (MAQ) 128173.pdf	525.23	 Download
12	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 11 JV Partner (MAQ) 128173.pdf	342.43	 Download
13	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 12 JV Partner (MAQ) 128173.pdf	1225.96	 Download
14	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 13 JV Partner (MAQ) 128173.pdf	193.53	 Download
15	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 14 JV Partner (MAQ) 128173.pdf	1573.53	 Download
16	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 15 JV Partner (MAQ) 128173.pdf	919.98	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience JV Partner (UDC) 128173.pdf	399.22	 Download
18	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate-1 JV Partner (UDC)-128173.rar	2471.16	 Download
19	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate-2 JV Partner (UDC)-128173.rar	2492.01	 Download
20	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate-3 JV Partner (UDC)-128173.rar	2380.78	 Download
21	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate-4 JV Partner (UDC)-128173.rar	2703.55	 Download
22	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate-5 JV Partner (UDC)-128173.rar	1383.87	 Download
23	Specific Experience Certificates (ITT 15.1(b))	Specific Experience (MAQ) 128173.pdf	394.38	 Download
24	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate- (MAQ) 128173 .pdf	513.30	 Download
25	Specific Experience Certificates (ITT 15.1(b))	Specific Experience -JV Partner(UDC) 128173.pdf	1101.96	 Download
26	Specific Experience Certificates (ITT 15.1(b))	Specific Work Completion Certificate JV Partner (UDC) 128173.pdf	477.55	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন প্রতিষ্ঠান ও মহাপ্রকৃত বিভাগ
 নতুন প্রতিষ্ঠান ও নতুন মহাপ্রকৃত
 নতুন প্রতিষ্ঠান ও নতুন মহাপ্রকৃত

27	-	National ID of MD JV Partner (MAQ) 128173.pdf	625.48	 Download
28	-	Certificate of Incorporation JV Partner (MAQ) 128173.pdf	942.78	 Download
29	-	MEMORANDUM Part-1 JV Partner (MAQ) 128173.pdf	729.79	 Download
30	-	MEMORANDUM Part-2 JV Partner (MAQ) 128173.pdf	755.51	 Download
31	-	ISO Certificate JV Partner (MAQ) 128173.pdf	338.25	 Download
32	Valid Trade License (ITT 25.1.(f))	Trade liscence JV Partner (MAQ) 128173.pdf	2088.70	 Download
33	TIN Certificate (ITT 25.1(g))	Tin Certificate JV Partner (MAQ) 128173.pdf	1302.71	 Download
34	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate JV Partner (MAQ) 128173.pdf	2035.59	 Download
35	-	National ID OF MD JV Partner (UDC) 128173.pdf	339.25	 Download
36	-	Certificate of Incorporation- JV Partner (UDC) 128173.pdf	557.27	 Download
37	-	Memorandum and Articles of Association JV Partner (UDC) Part-1, 128173.rar	2410.70	 Download
38	-	Memorandum and Articles of Association JV Partner (UDC) Part-2, 128173.rar	2250.55	 Download
39	-	Memorandum and Articles of Association JV Partner (UDC) Part-3, 128173.rar	1897.27	 Download
40	Valid Trade License (ITT 25.1.(f))	Trade License JV Partner (UDC).-128173.pdf	1922.53	 Download
41	TIN Certificate (ITT 25.1(g))	Tin Certificate JV Partner (UDC) 128173.pdf	1277.27	 Download
42	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate JV Partner (UDC) 128173.pdf	485.28	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turn Over (Last 5 Year)-Summary JV Partner (MAQ)128173.pdf	252.26	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-1(Gazipor city corporation) JV Partner (MAQ) 128173.pdf	2095.38	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-2(4Nos. Bridge khagrachari) JV Partner (MAQ) 128173.pdf	2575.18	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-3(Extension Air port road Ctg) JV Partner (MAQ) 128173.pdf	2372.18	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-4(Extension Air port road Ctg) JV Partner (MAQ) 128173.pdf	2242.13	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-5(Gurder Bridge Muhurigang- Ctg) JV Partner (MAQ) 128173.pdf	1417.74	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-6 (4 nos. Bridge Ramgarh- Jaliapara) JV Partner (MAQ)128173.pdf	2286.66	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-7 (Auditronium PTI Jessore) JV Partner (MAQ) 128173.pdf	2793.00	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-8 (Underpass,Manikgang) JV Partner (MAQ) 128173.pdf	1250.09	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-9 (Anowara- Banskali) JV Partner (MAQ) 128173.pdf	2549.93	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-10 (Oxygenmoor-Hathazari portion) JV Partner (MAQ) 128173.pdf	1511.29	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-11 (Mrsarai-Fatikchhari Road) JV Partner (MAQ) 128173.pdf	1428.81	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-12 (Cozbazar) JV Partner (MAQ) 128173.pdf	822.70	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-13 (Wearing Course Material) JV Partner (MAQ) 128173.pdf	829.26	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-14 (10 Foot Over Bridge) JV Partner(MAQ) 128173.pdf	1052.26	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-15 (20 Storied foundation at Saltgola) JV Partner (MAQ) 128173.pdf	180.88	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-16 (Batakhali Bridge) JV Partner (MAQ) JV Partner (MAQ) 128173.pdf	1563.91	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-17 (Maintences program Sandwip) JV Partner (MAQ) 128173.pdf	2391.10	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-18 (Shafique Center Coxbazar) JV Partner (MAQ) 128173.pdf	2735.58	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-19 (Port local Terminal Ctg. Port) JV Partner (MAQ) 128173.pdf	342.43	 Download
63	Average Annual Construction Turnover Certificate	Annual turnover supporting-20 (21 Intersection) JV Partner	743.13	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নথি পরিদর্শন ও মহাপ্রকৃতি বিভাগ
 নথি পরিদর্শন ও সেবা মহাপ্রকৃতি
 বাংলাদেশ সরকার

	(ITT 31.1(c))	(MAQ) 128173.pdf		 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-21 (8 Foot Over Bridge) JV Partner (MAQ) 128173.pdf	687.64	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-22 (100MW Power plant Jhulda,CTG Acron) JV Partner (MAQ) 128173.pdf	193.53	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AnnualTurnover JV Partner (UDC) 128173.pdf	55.52	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 JV Partner (UDC) 128173.pdf	1996.46	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 15-16 JV Partner (UDC) 128173 .pdf	2037.57	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 14-15 JV Partner (UDC) 128173.pdf	1619.93	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 13-14 JV Partner (UDC) 128173.pdf	2282.57	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 12-13 JV Partner (UDC) 128173.pdf	2425.70	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement- GSIC-SEL-UDC-Toll128173.pdf	2621.17	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement- HE- UDC LGED B. Baria 128173.pdf	2190.77	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement- ISHRAT-MBEL-UDC-179M 128173.pdf	2243.68	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement- ISHRAT-UDC-324M 128173.pdf	1186.47	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement- ISHRT-UDC-MMC-210M Bridge 128173.pdf	2631.71	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement- KA- UDC BBA 128173.pdf	1781.02	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement- MBEL-UDC-CASE 128173.pdf	1931.05	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement- MBEL-UDC-Chitra 128173.pdf	2644.14	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement- MBEL-UDC-CRDP 128173.pdf	2597.08	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement- MCCC-4-SEL-UDC-FlyOver 128173.pdf	2496.30	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement- MCCC-4-SEL-UDC-O and M 128173.pdf	1742.74	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement- SEL-UDC-BRT 128173.pdf	2453.35	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement- SEL-UDC-Kanchan 128173.pdf	2629.72	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement- SEL-UDC-N-Hospital 128173.pdf	2552.98	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement- SEL-UDC-SKS 128173.pdf	2527.74	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement- UDC-MAQ_GCC 128173.pdf	1774.52	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement- UDC-SRS Sherpur 128173.pdf	2418.10	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement- VAAAN- UDC RHD, Pabna 128173.pdf	2796.65	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement-1-UDC-SE-140M Bridge 128173.pdf	2523.15	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement-UDC-SRS-Trishal 128173.pdf	2602.50	 Download
92	-	Work in Hand Work in Hand- JV Partner (MAQ),128173.pdf	233.21	 Download
93	-	Tender Capacity Calculation JV Partner (MAQ)128173.pdf	495.98	 Download
94	-	Working Hand JV Partner (UDC) 128173.pdf	404.96	 Download
95	-	Tender Capacity JV Partner (UDC) 128173.pdf	243.54	 Download
96	Financial Capacity Certificates (ITT 16)	Credit line facilities JV Partner (MAQ) 128173.pdf	112.07	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সোহ মর্যাদাপূর্ণ নতুন পরিচালন ও সোহ মর্যাদাপূর্ণ
97	Financial Capacity Certificates (ITT 16)	Credit line facilities JV Partner (UDC) 128173.pdf	650.23	

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সফটওয়্যার ও মাল্টিমিডিয়া বিভাগ
সফটওয়্যার ও সিস্টেম মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার