<u>Tender Evaluation Report 1</u> 11/11/2017



View All Notifications

Tender Evaluation Report 1 - Eligibility Report

Print Save As PDF

Tender/Proposal Detail

Tender/Proposal ID: 123526 **Invitation Reference No**.: MZ/e-GP/11/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 13:00 **Opening Date and Time :** 26-Oct-2017 13:00

Procuring Entity: Mymensingh Zone

Brief: Rehabilitation work by Providing DBS wearing course of Joydebpur-Tangail-Jamalpur (N-4) ,Bhuanpur-Tarakandi Road (Z-4801)

& Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the year-2017-2018.

Eligibility Report

Ministry Name: Ministry of Road Transport and Bridges Division Name: Road Transport and Highways Division

Organization/Agency Name: Roads & Highways Department (RHD) Procuring Entity: Mymensingh Zone

Tender Package No. and Description MZ/e-GP/11/PMPRoad/2017-2018

-

Lot No. and Description:

1 & Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur N-4 Bhuanpur-Tarakandi Road

7 4004 & Bauachi Carabana Bhuanan Bhanana Bhuanan Bhanana Bhuanan Bhuanan Bhanana Bhuanan Bhuana

Z-4801 & Boushi- Gopalpur Bhuapur Road Z-4018 respectively under Tangail Road Division Tangail during the year-2017-

2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type		Approval Status of Official Estimates
Approved		Revenue	
Criteria		M/S ISMAIL HOSSAIN	M/s TURNA ENTERPRISE
Tender Validity		Yes	Yes
Tender Security		Yes	Yes
JVCA Partner's Information given or not (If an	y)	NA	NA
Joint Venture Agreement		NA	NA
Subcontractor's Information given or not (If ar	ny)	NA	NA
Tender Contents		Yes	Yes
Tenderer Information		Yes	Yes
Eligibilty Declarations		Yes	Yes
Trade license or Equivalent		Yes	Yes
Taxation Obligations Documents or Equivalent		Yes	Yes
Legal Capacity		Yes	Yes
Litigation History		Yes	Yes
Solvency		Yes	Yes
Country of Origin		Yes	Yes
Authorization Letter confirming the signatory	of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation		Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members



 Tender Evaluation Report 1
 11/11/2017

TEC Members						
Name ACE, Mymensingh Zone		SE, Jamalpur Circle	Md. Mosarrof Hossain			
Committee Role Chairperson Member Secreta		Member Secretary	Member			
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer			
PE Office Mymensingh Zone		Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh			
Signed Tender Evaluation Report 1 On	07 Nov 2017 12:27	07 Nov 2017 16:43	07 Nov 2017 21:27			
Comments	Signed.	Signed.	Signed			

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE



Tender Evaluation Report 2 11/11/2017

View All Notifications

Tender Evaluation Report 2 - Technical Responsiveness Report

Print Save As PDF

Tender/Proposal Detail

 Tender/Proposal ID:
 123526
 Invitation Reference No.:
 MZ/e-GP/11/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 13:00 **Opening Date and Time :** 26-Oct-2017 13:00

Procuring Entity: Mymensingh Zone

Brief: Rehabilitation work by Providing DBS wearing course of Joydebpur-Tangail-Jamalpur (N-4) ,Bhuanpur-Tarakandi Road (Z-4801)

& Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the year-2017-2018.

Technical Responsiveness Report

Ministry Name: Ministry of Road Transport and Bridges Division Name: Road Transport and Highways Division

Organization/Agency Name: Roads & Highways Department (RHD) Procuring Entity: Mymensingh Zone

Tender Package No. and Description MZ/e-GP/11/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing course of Joydebpur-Tangail-Jamalpur

N-4 Bhuanpur-Tarakandi Road Z-4801 & Boushi- Gopalpur Bhuapur Road Z-4018 respectively under Tangail Road

Division Tangail during the year-2017-2018

Lot No. and Description: 1 & Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4), Bhuanpur-Tarakandi

Road (Z-4801) & Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the

year-2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates	
Approved	Revenue	Approved	

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S ISMAIL HOSSAIN	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Ws TURNA ENTERPRISE	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC.	Me	mh	ers	2

TEO WEITIDETS				
TEC Members				
Name	ACE, Mymensingh Zone	SE, Jamalpur Circle	Md. Mosarrof Hossain	
Committee Role	Chairperson	Member Secretary	Member	
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer	
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymer	Signe
Signed Tender Evaluation Report 2 On	07 Nov 2017 12:27	07 Nov 2017 16:44	07 Nov 2017 21:28	S ALM
Comments	Signed.	Signed.	Signed	VATA IV

 Tender Evaluation Report 2
 11/11/2017

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x,
14x, 29.x, 52.x

ABOUT TRUST ONLINE



<u>Tender Evaluation Report 3</u> 11/11/2017

View All Notifications

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Print Save As PDF

Tender/Proposal Detail

 Tender/Proposal ID:
 123526
 Invitation Reference No.:
 MZ/e-GP/11/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 13:00 **Opening Date and Time :** 26-Oct-2017 13:00

Procuring Entity: Mymensingh Zone

Brief: Rehabilitation work by Providing DBS wearing course of Joydebpur-Tangail-Jamalpur (N-4) ,Bhuanpur-Tarakandi Road (Z-4801)

& Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the year-2017-2018.



Financial Evaluation and Price Comparison

Ministry Name: Ministry of Road Transport and Bridges Division Name: Road Transport and Highways Division

Organization/Agency Name: Roads & Highways Department (RHD) Procuring Entity: Mymensingh Zone

Tender Package No. and Description MZ/e-GP/11/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur

N-4 Bhuanpur-Tarakandi Road Z-4801 & Boushi- Gopalpur Bhuapur Road Z-4018 respectively under Tangail Road

Division Tangail during the year-2017-2018

Lot No. and Description: 1 & Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4), Bhuanpur-Tarakandi

Road (Z-4801) & Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the

year-2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation

	Evaluation Report Header							
Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) Deviation Amount % of Devi								
L1	Ws TURNA ENTERPRISE (Winner)	141729049.510	127556144.559	14172904.951	10.000			
L2 M/S ISMAIL HOSSAIN 141729049.510 148556129.028 -6827079.518								
Evaluati	Evaluation Report Footer							

Post Qualification

Name of Tenderer/Consultant	Status
Ws TURNA ENTERPRISE	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC	Mana	horo
	vierri	uers

TEC Members

TEO MCINDOTO				
Name	ACE, Mymensingh Zone	SE, Jamalpur Circle	Md. Mosarrof Hossain	
Committee Role	Chairperson	Chairperson Member Secretary Member		
Designation	Additional Chief Engineer	eer Superintending Engineer Executive Engineer		
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Myme	
Signed Tender Evaluation	07 Nov 2017 21:33	07 Nov 2017 21:51	07 Nov 2017 23:26	

 Tender Evaluation Report 3
 11/11/2017

Report 3 On			
Comments	Signed.	Signed.	Signed

Domestic preference calculated on the basis following formula:-

- 1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
- 2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x,
14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved. IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

কাজী আক্ষাহ আল-মামূল
শ্রেষ্টামান্ত্র
ব্যক্তবাধন ও মন্ত্রাকার
গ্রুজন পরিকল্প ও সেতু মন্ত্রাকার
গণাতকান্তরী বাংলাদেশ সম্ভব্ন

 Tender Evaluation Report 4
 11/11/2017

View All Notifications

Tender Evaluation Report 4 - Final Evaluation Report

📥 Print 📗

Save As PDF

Tender/Proposal Detail

 Tender/Proposal ID:
 123526
 Invitation Reference No.:
 MZ/e-GP/11/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 13:00 **Opening Date and Time :** 26-Oct-2017 13:00

Procuring Entity: Mymensingh Zone

Brief: Rehabilitation work by Providing DBS wearing course of Joydebpur-Tangail-Jamalpur (N-4) ,Bhuanpur-Tarakandi Road (Z-4801)

& Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the year-2017-2018.

Final Evaluation Report

Ministry Name: Ministry of Road Transport and Bridges Division Name: Road Transport and Highways Division

Organization/Agency Name: Roads & Highways Department (RHD) Procuring Entity: Mymensingh Zone

Tender Package No. and Description MZ/e-GP/11/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing course of Joydebpur-Tangail-Jamalpur

N-4 Bhuanpur-Tarakandi Road Z-4801 & Boushi- Gopalpur Bhuapur Road Z-4018 respectively under Tangail Road

Division Tangail during the year-2017-2018

Lot No. and Description: 1 & Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4), Bhuanpur-Tarakandi

Road (Z-4801) & Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the

year-2017-2018

Procurement Data

Procurement Type	Procurement Method	
NCT	Open Tendering Method	

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Ms TURNA ENTERPRISE

Post Qualification Report	Clarification on Tenders	
<u>View</u>	Clarification on Tender/Proposal has not taken place	

TEC Members

TEC Members

TEO METHOETS				
Name ACE, Mymensingh Zone SE, Jamalpur Circle Md		Md. Mosarrof Hossain		
Committee Role	Chairperson	Member Secretary	Member	
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer	
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh	
Signed Tender Evaluation Report 4 On	07 Nov 2017 23:29	07 Nov 2017 23:27	07 Nov 2017 23:28	
Comments	Signed.	Signed.	Signed	

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x, 52.x



View All Notifications

List of Tenderers/Consultants for seeking clarification

Go Back

Tender/Proposal Detail

 Tender/Proposal ID:
 123526
 Invitation Reference No.:
 MZ/e-GP/11/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 13:00 **Opening Date and Time :** 26-Oct-2017 13:00

Procuring Entity: Mymensingh Zone

Brief: Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4) ,Bhuanpur-Tarakandi Road (Z-4801) &

Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the year-2017-2018.

■ View Notice

S. No. List of Tenderers C		Clarification Status	Action
1	M/S ISMAIL HOSSAIN	-	View Evaluation Status
2	M's TURNAENTERPRISE	-	View Evaluation Status

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x

ABOUT TRUST ONLINE



 Opening Reports
 11/11/2017



View All Notifications

Opening Report

Tender/Proposal Detail

Tender/Proposal ID: 123526 **Invitation Reference No.:** MZ/e-GP/11/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 13:00 **Opening Date and Time :** 26-Oct-2017 13:00

Procuring Entity: Mymensingh Zone

Brief: Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4) ,Bhuanpur-Tarakandi Road (Z-4801) &

Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the year-2017-2018.

■ View Notice

Package No.: MZ/e-GP/11/PMPRoad/2017-2018					
Package Description: Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur N-4 Bhuanpur-Tarakandi Road Z-4801 & Boushi- Gopalpur Bhuapur Road Z-4018 respectively under Tangail Road Division Tangail during the year-2017-2018					
	Form Name Action				
Tenderer Information Form (e-P	N3-2) - Part - 1	Individual Report Comparative Report			
Tenderer Information Form (e-Pi Qualification Information of the		Individual Report Comparative Report			
Tenderer Information Form (e-P	N3-2) - Part - 3	Individual Report Comparative Report			
e-Tender Submission Letter (Fo	rm e-PW3-1)	Individual Report Comparative Report			
Tenderer Information Form (e-P	N3-2) - Part - 4	Individual Report Comparative Report			
Subcontractor Information (Form	n e-PW3-3)	Individual Report Comparative Report			
Personnel Information (Form e-F	W3-4)	Individual Report Comparative Report			
Past Performance Evaluation and rating matrix for different aspects					
Lot No. : 1					
Lot Description :	Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jam & Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Div				
TOR1	<u>View</u>				
TOR2	<u>View</u>				
	Form Name	Action			
Division -2: Earthwork		Individual Report Comparative Report			
Division-1: General & Site Facility	es	Individual Report Comparative Report			
Unconditional Discount Form		Individual Report Comparative Report			
Division -3: Pavement		Individual Report Comparative Report			
Division -5: Structure		Individual Report Comparative Report			
Division -6: Incidental.		Individual Report Comparative Report			
Grand Summary		Individual Report Comparative Report			

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x, 52.x

Copyright @ 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



Tender/Proposal Opening Report 1 11/11/2017



Last Login: Sunday, 12 Nov, 2017 10:23:11

View All Notifications

Tender/Proposal Opening Report 1

Frint Save As PDF Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 123526 **Invitation Reference No.:** MZ/e-GP/11/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 13:00 **Opening Date and Time :** 26-Oct-2017 13:00

Procuring Entity: Mymensingh Zone

Brief: Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4), Bhuanpur-Tarakandi Road (Z-4801)

& Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the year-2017-2018.

View Notice

Tender Opening Report 1

Ministry Name: Ministry of Road Transport and Bridges Division Name: Road Transport and Highways Division

Organization/Agency Name: Roads & Highways Department (RHD) Procuring Entity: Mymensingh Zone

Tender/Proposal Package No. and

Description:

MZ/e-GP/11/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing course of Joydebpur-Tangail-Jamalpur N-4 Bhuanpur-Tarakandi Road Z-4801 & Boushi- Gopalpur Bhuapur Road Z-4018 respectively under Tangail Road Division

Tangail during the year-2017-2018

Lot No. and Description: 1 & Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4), Bhuanpur-Tarakandi

Road (Z-4801) & Boushi-Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the

year-2017-2018

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan			
	Approving Authority	Approval Status	
Name:	ACE, Mymenshingh Zone	Approved	
Designation: Additional Chief Engineer			
Role: PE			
Office Name: Mymensingh Zone			
Organization:	Roads & Highways Department (RHD)		

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The New Age	28-Sep-2017		
The Daily Inqilab	29-Sep-2017		
The Daily Amader Shomoy	29-Sep-2017		
The Daily Bhorer Kagoj	28-Sep-2017		
The Daily Swadeh Sangbad	28-Sep-2017		

Tender/Proposal Date and Time				
Date and Time of Publishing	Date and Time of Closing			
26-Sep-2017 18:45	26-Oct-2017 13:00			

Opening Date and Time

Original Date and Time

26-Oct-2017 13:00

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substitute
2	2	0	1



Tender/Proposal Opening Report 1 11/11/2017

TOC Members					
Committee Members	ACE, Mymensingh Zone	SE, Jamalpur Circle			
Committee Role	Chairperson	Member Secretary			
Designation	Additional Chief Engineer	Superintending Engineer			
PE Office	Mymensingh Zone	Mymensingh Zone			
Electronically Signed TOR On	26 Oct 2017 13:16	26 Oct 2017 13:11			
Comments	Signed	Signed.			

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x,

14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved. IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

अभू भागे व्यक्ति विवक्ति व्यक्ति विवक्ति विवक

<u>Tender Opening Report 2</u> 11/11/2017



. .

View All Notifications

Tender Opening Report 2

Print Save As PDF Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 123526 **Invitation Reference No.:** MZ/e-GP/11/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 13:00 **Opening Date and Time :** 26-Oct-2017 13:00

Procuring Entity: Mymensingh Zone

Brief: Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4), Bhuanpur-Tarakandi Road (Z-4801)

& Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the year-2017-2018.

View Notice

Tender Opening Report 2

Ministry Name: Ministry of Road Transport and Bridges Division Name: Road Transport and Highways Division

Organization/Agency Name: Roads & Highways Department (RHD) Procuring Entity: Mymensingh Zone

Tender Package No. and Description MZ/e-GP/11/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur

N-4 Bhuanpur-Tarakandi Road Z-4801 & Boushi- Gopalpur Bhuapur Road Z-4018 respectively under Tangail Road Division

Tangail during the year-2017-2018

Lot No. and Description: 1 & Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4) ,Bhuanpur-Tarakandi

Road (Z-4801) & Boushi-Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the

year-2017-2018

Tender Date and Time				
Date and Time of Publishing Date and Time of Closing		Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
26-Sep-2017 18:45	26-Oct-2017 13:00	26-Oct-2017 13:00	23-Feb-2018	23-Mar-2018

Tender Document						
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified			
2	2	0	1			

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S ISMAIL HOSSAIN	26-Oct-2017 11:35 Bank Guarantee 4100000.00 Bank: Premier Bank Limited Branch: Premier Bank Dilkusha Corporate 25-Oct-2017 17:43		23-Mar-2018	23-Feb-2018		
2	M's TURNA ENTERPRISE	25-Oct-2017 22:34	Bank Guarantee	4100000.00	Bank: National Bank Limited Branch: SIRAJGONJ BRANCH 19-Oct-2017 10:00	23-Mar-2018	23-Feb-2018

Official Cost Estimate (In BDT)

141729049.510

	Opening Report Header									
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount					
1	M's TURNA ENTERPRISE	127556144.559	0.000	0.000	127556144.559					
2	M/S ISMAIL HOSSAIN	148556129.028	0.000	0.000	148556129.028					

Opening Report Footer

TOC Members						
Committee Members	ACE, Mymensingh Zone	SE, Jamalpur Circle				
Committee Role	Chairperson	Member Secretary				
Designation	Additional Chief Engineer	Superintending Engineer				



 Tender Opening Report 2
 11/11/2017

PE Office	Mymensingh Zone	Mymensingh Zone	
Electronically Signed TOR On	26 Oct 2017 13:13	26 Oct 2017 13:12	
Comments	Signed	Signed.	

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x,
14x, 29.x, 52.x

ABOUT TRUST ONLIN

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.



View All Notifications

Individual Report

Print Save As PDF Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 123526 Invitation Reference No.: MZ/e-GP/11/PMP(Road)/2017-2018

Closing Date and Time: 26-Oct-2017 13:00 Opening Date and Time: 26-Oct-2017 13:00

Procuring Entity: Mymensingh Zone

Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4) ,Bhuanpur-Tarakandi Road (Z-4801) & Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the year-2017-2018. Brief:

Package No	Package Description			
MZ/e-GP/11/PMPRoad/2017-2018	Rehabilitation work by Providing DBS wearing course of Joydebpur-Tangail-Jamalpur N-4 Bhuanpur-Tarakandi Road Z-4801 & Boushi- Gopalpur Bhuapur Road Z-4018 respectively under Tangail Road Division Tangail during the year-2017-2018			

M/S ISMAIL HOSSAIN

Division -2: Earthwork

Bill of	Bill of Quantities								
Item no.	Group	Item Code (if any)	Description of Item			Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)	
1	Division 2- Earthwork	02/02/01	Roadway Excavation in Unsuitable Material	Cum	172.800	171.043	One Hundred and Seventy-One point Zero Four Three	29556.230	Twenty-Nine Thousand Five Hundred and Fifty-Six point Two Three
2	Division 2- Earthwork	02/04/01	Chanel Excavation in Unsuitable Materials	Cum	425.600	173.173	One Hundred and Seventy-Three point One Seven Three	73702.429	Seventy-Three Thousand Seven Hundred and Two point Four Two Nine
3	Division 2- Earthwork	02/10/01	Construction of Soil Earthen Shoulders	Cum	6540.000	318.213	Three Hundred and Eighteen point Two One Three	2081113.020	Twenty Lakh Eighty-One Thousand One Hundred and Thirteen point Zero Two
							Grand Total:	2184371.679	Twenty-One Lakh Eighty-Four Thousand Three Hundred and Seventy-One point Six Seven Nine

This Division -2: Earthwork is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

M/s TURNA ENTERPRISE

Division -2: Earthwork

Bill of	Bill of Quantities								
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2- Earthwork	02/02/01	Roadway Excavation in Unsuitable Material	Cum	172.800	111.433	One Hundred and Eleven point Four Three Three	19255.622	Nineteen Thousand Two Hundred and Fifty-Five point Six Two Two
2	Division 2- Earthwork	02/04/01	Chanel Excavation in Unsuitable Materials	Cum	425.600	112.769	One Hundred and Twelve point Seven Six Nine	47994.486	Forty-Seven Thousand Nine Hundred and Ninety-Four point Four Eight Six
3	Division 2- Earthwork	02/10/01	Construction of Soil Earthen Shoulders	Cum	6540.000	13.495	Thirteen point Four Nine Five	88257.300	Eighty-Eight Thousand Two Hundred and Fifty-Seven point Three
							Grand Total:	155507.408	One Lakh Fifty-F Hundred and Se Zero Eight

This Division -2: Earthwork is Electronically Signed by Mr. Md. Rahman on behalf of Ms TURNA ENTERPRISE

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x

ABOUT TRUST ONLINE



View All Notifications

Individual Report

Print Save As PDF Go Back To Dashboard

Tender/Proposal Detail

123526 Tender/Proposal ID: Invitation Reference No.: MZ/e-GP/11/PMP(Road)/2017-2018

Closing Date and Time: 26-Oct-2017 13:00 Opening Date and Time: 26-Oct-2017 13:00

Procuring Entity: Mymensingh Zone

Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4) ,Bhuanpur-Tarakandi Road (Z-4801) & Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the year-2017-2018. Brief:

■ View Notice

Package No	Package Description
MZ/e-GP/11/PMPRoad/2017-2018	Rehabilitation work by Providing DBS wearing course of Joydebpur-Tangail-Jamalpur N-4 Bhuanpur-Tarakandi Road Z-4801 & Boushi- Gopalpur Bhuapur Road Z-4018 respectively under Tangail Road Division Tangail during the year-2017-2018

M/S ISMAIL HOSSAIN

Division-1: General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1- General & Site Facilities	01/02/04	Provision, Maintenance and Removal of sign boards	Lump Sum	1	8972.064	Eight Thousand Nine Hundred and Seventy-Two point Zero Six Four	8972.064	Eight Thousand Nine Hundred and Seventy-Two point Zero Six Four
2	Division 1- General & Site Facilities	01/02/07	Progress Photograph	m	4	921.787	Nine Hundred and Twenty- One point Seven Eight Seven	3687.148	Three Thousand Six Hundred and Eighty-Seven point One Four Eight
3	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratoy & Equipment.	Lump Sum	1	325698.197	Three Lakh Twenty-Five Thousand Six Hundred and Ninety-Eight point One Nine Seven	325698.197	Three Lakh Twenty-Five Thousand Six Hundred and Ninety-Eight point One Nine Seven
4	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	month	4	7620.109	Seven Thousand Six Hundred and Twenty point One Zero Nine	30480.436	Thirty Thousand Four Hundred and Eighty point Four Three Six
							Grand Total:	368837.845	Three Lakh Sixty-Eight Thousand Eight Hundred and Thirty-Seven point Eight Four Five

This Division-1: General & Site Facilities is Electronically Signed by Mr. MD Rony on behalf of MS ISMAIL HOSSAIN

M/s TURNA ENTERPRISE

Division-1: General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BD
1	Division 1- General & Site Facilities	01/02/04	Provision, Maintenance and Removal of sign boards	Lump Sum	1	5167.315	Five Thousand One Hundred and Sixty-Seven point Three One Five	5167.315	Five Thousand One Hundred and Sixty-Seven point Three One Five
2	Division 1- General & Site Facilities	01/02/07	Progress Photograph	m	4	649.888	Six Hundred and Forty-Nine point Eight Eight Eight	2599.552	Two Thoi Hundred point Five Sign
3	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratoy &	Lump Sum	1	182935.709	One Lakh Eighty-Two Thousand Nine Hundred and Thirty-Five point Seven Zero	182935.709	One Laki Thousan and Thirt

Nine

Equipment.

Site Facilities

Zero Nine

4	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	month	4	7920.032	Seven Thousand Nine Hundred and Twenty point Zero Three Two	31680.128	Thirty-One Thousand Six Hundred and Eighty point One Two Eight
							Grand Total:	222382.704	Two Lakh Twenty-Two Thousand Three Hundred and Eighty-Two point Seven Zero Four

This Division-1: General & Site Facilities is Electronically Signed by Mr. Md. Rahman on behalf of Ms TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis-123526.pdf	155.98	≜ Download

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

ABOUT TRUST ONLINE

Copyright $@\,2011$ Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh





View All Notifications

Individual Report

🚔 Print 📙 Save As PDF 💝 Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 123526 **Invitation Reference No.:** MZ/e-GP/11/PMP(Road)/2017-2018

 Closing Date and Time :
 26-Oct-2017 13:00
 Opening Date and Time :
 26-Oct-2017 13:00

Procuring Entity: Mymensingh Zone

Brief: Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4) ,Bhuanpur-Tarakandi Road (Z-4801) &

Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the year-2017-2018.

Package No	Package Description
	Rehabilitation work by Providing DBS wearing course of Joydebpur-Tangail-Jamalpur N-4 Bhuanpur-Tarakandi Road Z-4801 & Boushi- Gopalpur Bhuapur Road Z-4018 respectively under Tangail Road Division Tangail during the year-2017-2018

Ms TURNA ENTERPRISE							
Unconditional Discount Form							
Unconditional Discount							
Discount in Percentage (%[In figure]	Discount in Percentage (%) [In word]						
0.000	Zero						
0.000 Zero							

This Unconditional Discount Form is Electronically Signed by Mr. Md. Rahman on behalf of Ms TURNA ENTERPRISE

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

ABOUT TRUST ONLINE

Copyright @ 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh





View All Notifications

Individual Report

Print Save As PDF Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 123526 Invitation Reference No.: MZ/e-GP/11/PMP(Road)/2017-2018

26-Oct-2017 13:00 Closing Date and Time: 26-Oct-2017 13:00 Opening Date and Time:

Procuring Entity: Mymensingh Zone

Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4) ,Bhuanpur-Tarakandi Road (Z-4801) & Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the year-2017-2018. Brief:

■ View Notice

Package No	Package Description
MZ/e-GP/11/PMPRoad/2017-2018	Rehabilitation work by Providing DBS wearing course of Joydebpur-Tangail-Jamalpur N-4 Bhuanpur-Tarakandi Road Z-4801 & Boushi- Gopalpur Bhuapur Road Z-4018 respectively under Tangail Road Division Tangail during the year-2017-2018

M/S ISMAIL HOSSAIN

Division -3: Pavement

Bill of	Quantities								
Item		Item		Measurement		Unit Price	Unit Price	Total Price	Total Price
no.	Group	Code (if any)	Description of Item	Unit	Quantity	In figures (BDT)	In Words (BDT)	In Figures (BDT)	In Words (BDT)
1	Division 3- Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement	Sqm	13678.500	51.128	Fifty-One point One Two Eight	699354.348	Six Lakh Ninety-Nine Thousand Three Hundred and Fifty-Four point Three Four Eight
2	Division 3- Pavement work	03/01/02	Repair of potholes on the existing pavement	Cum	45.730	16199.737	Sixteen Thousand One Hundred and Ninety- Nine point Seven Three Seven	740813.973	Seven Lakh Forty Thousand Eight Hundred and Thirteen point Nine Seven Three
3	Division 3- Pavement work	03/03/02	Aggregate Base Type-II	Cum	1367.850	5329.161	Five Thousand Three Hundred and Twenty- Nine point One Six One	7289492.874	Seventy-Two Lakh Eighty- Nine Thousand Four Hundred and Ninety-Two point Eight Seven Four
4	Division 3- Pavement work	03/06/01a	Bituminous Prime coat (plant placed)	Sqm	13678.500	120.021	One Hundred and Twenty point Zero Two One	1641707.249	Sixteen Lakh Forty-One Thousand Seven Hundred and Seven point Two Four Nine
5	Division 3- Pavement work	03/07/01a	Bituminous Tack coat (plant work)	Sqm	114321.500	46.507	Forty-Six point Five Zero Seven	5316750.001	Fifty-Three Lakh Sixteen Thousand Seven Hundred and Fifty point Zero Zero One
6	Division 3- Pavement work	03/10/02b	DBS-Wearing Course- (Plant method) (Bitumen 60/70)	Cum	5442.000	20991.807	Twenty Thousand Nine Hundred and Ninety-One point Eight Zero Seven	114237413.694	Eleven Crore Forty-Two Lakh Thirty-Seven Thousand Four Hundred and Thirteen point Six Nine Four
7	Division 3- Pavement work	03/13/01	Brick on End-edging	L.M	10200.000	122.536	One Hundred and Twenty-Two point Five Three Six	1249867.200	Twelve Lakh Forty-Nine Thousand Eight Hundred and Sixty-Seven point Two
							Grand Total:	131175399.339	Thirteen Crore Eleven Lakh Seventy-Five Thousand Three Hundred and Ninety-Nine point Three Three Nine

This Division -3: Pavement is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

				<u>N</u>	//s TURNA EN	TERPRISE			
					Division -3: P	avement			
Bill of	Quantities								
Item	Group	Item Code (if	Description of Item	Measurement	Quantity	Unit Price	Unit Price	Total Price	

no.		any)		Oriit		(BDT)	In Words (BDT)	in rigures (BDT)	In Words (BDT)
1	Division 3- Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement	Sqm	13678.500	33.927	Thirty-Three point Nine Two Seven	464070.470	Four Lakh Sixty-Four Thousand AND Seventy point Four Seven
2	Division 3- Pavement work	03/01/02	Repair of potholes on the existing pavement	Cum	45.730	14652.895	Fourteen Thousand Six Hundred and Fifty-Two point Eight Nine Five	670076.888	Six Lakh Seventy Thousand AND Seventy-Six point Eight Eight Eight
3	Division 3- Pavement work	03/03/02	Aggregate Base Type-II	Cum	1367.850	3843.019	Three Thousand Eight Hundred and Forty-Three point Zero One Nine	5256673.539	Fifty-Two Lakh Fifty-Six Thousand Six Hundred and Seventy-Three point Five Three Nine
4	Division 3- Pavement work	03/06/01a	Bituminous Prime coat (plant placed)	Sqm	13678.500	100.864	One Hundred point Eight Six Four	1379668.224	Thirteen Lakh Seventy- Nine Thousand Six Hundred and Sixty-Eight point Two Two Four
5	Division 3- Pavement work	03/07/01a	Bituminous Tack coat (plant work)	Sqm	114321.500	35.799	Thirty-Five point Seven Nine Nine	4092595.379	Forty Lakh Ninety-Two Thousand Five Hundred and Ninety- Five point Three Seven Nine
6	Division 3- Pavement work	03/10/02b	DBS-Wearing Course- (Plant method) (Bitumen 60/70)	Cum	5442.000	18991.404	Eighteen Thousand Nine Hundred and Ninety-One point Four Zero Four	103351220.568	Ten Crore Thirty-Three Lakh Fifty-One Thousand Two Hundred and Twenty point Five Six Eight
7	Division 3- Pavement work	03/13/01	Brick on End-edging	L.M	10200.000	102.652	One Hundred and Two point Six Five Two	1047050.400	Ten Lakh Forty-Seven Thousand AND Fifty point Four
							Grand Total:	116261355.468	Eleven Crore Sixty-Two Lakh Sixty-One Thousand Three Hundred and Fifty-Five point Four Six Eight

This Division -3: Pavement is Electronically Signed by Mr. Md. Rahman on behalf of Ms TURNA ENTERPRISE

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x

ABOUT TRUST ONLINE



View All Notifications

Individual Report

Print Save As PDF Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 123526 Invitation Reference No.: MZ/e-GP/11/PMP(Road)/2017-2018

26-Oct-2017 13:00 Closing Date and Time: 26-Oct-2017 13:00 Opening Date and Time:

Procuring Entity: Mymensingh Zone

Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4) ,Bhuanpur-Tarakandi Road (Z-4801) & Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the year-2017-2018. Brief:

Package No	Package Description
MZ/e-GP/11/PMPRoad/2017-2018	Rehabilitation work by Providing DBS wearing course of Joydebpur-Tangail-Jamalpur N-4 Bhuanpur-Tarakandi Road Z-4801 & Boushi- Gopalpur Bhuapur Road Z-4018 respectively under Tangail Road Division Tangail during the year-2017-2018

M/S ISMAIL HOSSAIN

Division -5: Structure

Bill of	Quantities								
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5- Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	792.000	566.776	Five Hundred and Sixty-Six point Seven Seven Six	448886.592	Four Lakh Forty-Eight Thousand Eight Hundred and Eighty-Six point Five Nine Two
2	Division 5- Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class10)	Cum	59.400	8463.041	Eight Thousand Four Hundred and Sixty-Three point Zero Four One	502704.635	Five Lakh Two Thousand Seven Hundred and Four point Six Three Five
3	Division 5- Structures	05/05/01	New and Extended Brickwork	Cum	385.840	8713.349	Eight Thousand Seven Hundred and Thirteen point Three Four Nine	3361958.578	Thirty-Three Lakh Sixty-One Thousand Nine Hundred and Fifty-Eight point Five Seven Eight
							Grand Total:	4313549.805	Forty-Three Lakh Thirteen Thousand Five Hundred and Forty-Nine point Eight Zero Five

This Division -5: Structure is Electronically Signed by Mr. MD Ronyon behalf of M/S ISMAL HOSSAIN

M/s TURNA ENTERPRISE

Division -5: Structure

Bill of	f Quantities								
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5- Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	792.000	461.338	Four Hundred and Sixty- One point Three Three Eight	365379.696	Three Lakh Sixty-Five Thousand Three Hundred and Seventy-Nine point Six Nine Six
2	Division 5- Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class10)	Cum	59.400	7569.663	Seven Thousand Five Hundred and Sixty-Nine point Six Six Three	449637.982	Four Lakh Forty-Nine Thousand Six Hundred and Thirty-Seven point Nine Eight Two
3	Division 5- Structures	05/05/01	New and Extended Brickwork	Cum	385.840	6625.959	Six Thousand Six Hundred and Twenty-Five point Nine Five Nine	2556560.021	Twenty-Five Thousand F Sixty point Ze
							Grand Total:	3371577.699	Thirty-Three Thousand F Seventy-Sev

Nine

This Division -5: Structure is Electronically Signed by Mr. Md. Rahman on behalf of Ms TURNA ENTERPRISE

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

ABOUT TRUST ONLINE



View All Notifications

Individual Report

Print Save As PDF Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 123526 Invitation Reference No.: MZ/e-GP/11/PMP(Road)/2017-2018

26-Oct-2017 13:00 Closing Date and Time: 26-Oct-2017 13:00 Opening Date and Time:

Procuring Entity: Mymensingh Zone

Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4) ,Bhuanpur-Tarakandi Road (Z-4801) & Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the year-2017-2018. Brief:

■ View Notice

Package No	Package Description
MZ/e-GP/11/PMPRoad/2017-2018	Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur N-4 Bhuanpur-Tarakandi Road Z-4801 & Boushi- Gopalpur Bhuapur Road Z-4018 respectively under Tangail Road Division Tangail during the year-2017-2018

M/S ISMAIL HOSSAIN

Division -6: Incidental.

Bill of	Quantities								
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/10/01	Traffic signs	Number	30.000	7284.641	Seven Thousand Two Hundred and Eighty- Four point Six Four One	218539.230	Two Lakh Eighteen Thousand Five Hundred and Thirty- Nine point Two Three
2	Division 6 - Incidental	06/10/02	Sign Post	Number	60.000	2949.721	Two Thousand Nine Hundred and Forty-Nine point Seven Two One	176983.260	One Lakh Seventy- Six Thousand Nine Hundred and Eighty-Three point Two Six
3	Division 6 - Incidental	06/05/01	Road Marking - Thermoplastic Material (indicate if screed or spray application)	Sqm	6030.000	1065.147	One Thousand AND Sixty-Five point One Four Seven	6422836.410	Sixty-Four Lakh Twenty-Two Thousand Eight Hundred and Thirty- Six point Four One
4	Division 6 - Incidental	06/15/01	Concrete Guide Post	No.	80.000	1796.871	One Thousand Seven Hundred and Ninety-Six point Eight Seven One	143749.680	One Lakh Forty- Three Thousand Seven Hundred and Forty-Nine point Six Eight
5	Division 6 - Incidental	06/17/01b	RCC Palasiding (3m post, 150mm x 150mm)	Lin. Meter	530.000	6701.626	Six Thousand Seven Hundred and One point Six Two Six	3551861.780	Thirty-Five Lakh Fifty-One Thousand Eight Hundred and Sixty-One point Seven Eight
							Grand Total:	10513970.360	One Crore Five Lakh Thirteen Thousand Nine Hundred and Seventy point Three Six

This Division -6: Incidental, is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

וווט טוו	131011-0.1110	idental. 13 L	rectionically dighted by W. W. Trony C	in benan or we re	5W 12 11000	<i>7</i> • • • • • • • • • • • • • • • • • • •				
	<u>M/s TURNA ENTERPRISE</u>									
				Division	-6: Incident	al.				
Bill of	Quantities									Signed
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures	Unit Price In Words (BDT)	Total Price In Figures (BDT)	lı	কাজী আক্ষাহ আল-মায়ুল কাজী আক্ষাহ আল-মায়ুল প্রোধানাম
										গড়ক পরিবহন ও মহানাড়ক বিভাগ গড়ক পরিবহন ও সেতু মন্ত্রপালয় গণপ্রকাক্তী বাংলাদেশ সরকার

						(BDT)			
						(601)			
1	Division 6 - Incidental	06/10/01	Traffic signs	Number	30.000	6468.507	Six Thousand Four Hundred and Sixty- Eight point Five Zero Seven	194055.210	One Lakh Ninety-Four Thousand AND Fifty- Five point Two One
2	Division 6 - Incidental	06/10/02	Sign Post	Number	60.000	2695.643	Two Thousand Six Hundred and Ninety- Five point Six Four Three	161738.580	One Lakh Sixty-One Thousand Seven Hundred and Thirty- Eight point Five Eight
3	Division 6 - Incidental	06/05/01	Road Marking - Thermoplastic Material (indicate if screed or spray application)	Sqm	6030.000	744.167	Seven Hundred and Forty-Four point One Six Seven	4487327.010	Forty-Four Lakh Eighty- Seven Thousand Three Hundred and Twenty- Seven point Zero One
4	Division 6 - Incidental	06/15/01	Concrete Guide Post	No.	80.000	141.003	One Hundred and Forty-One point Zero Zero Three	11280.240	Eleven Thousand Two Hundred and Eighty point Two Four
5	Division 6 - Incidental	06/17/01b	RCC Palasiding (3m post, 150mm x 150mm)	Lin. Meter	530.000	5077.208	Five Thousand AND Seventy-Seven point Two Zero Eight	2690920.240	Twenty-Six Lakh Ninety Thousand Nine Hundred and Twenty point Two Four
							Grand Total:	7545321.280	Seventy-Five Lakh Forty-Five Thousand Three Hundred and Twenty-One point Two Eight

This Division -6: Incidental. is Electronically Signed by Mr. Md. Rahman on behalf of Ms TURNA ENTERPRISE

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x

ABOUT TRUST ONLINE



 Grand Summary Report
 11/11/2017





Individual Report

Go back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 123526 **Invitation Reference No.:** MZ/e-GP/11/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 13:00 **Opening Date and Time :** 26-Oct-2017 13:00

Procuring Entity: Mymensingh Zone

Brief: Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4) ,Bhuanpur-Tarakandi Road (Z-4801) &

Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the year-2017-2018.

Т	enderer/	Consultant	: Name :	M/S	ISMAIL	HOSSAIN	
---	----------	------------	----------	-----	--------	---------	--

S. No.	Form Name	Amount (in BDT)
1	Division -2: Earthwork	2184371.679
2	Division-1: General & Site Facilities	368837.845
3	Division -3: Pavement	131175399.339
4	Division -5: Structure	4313549.805
5	Division -6: Incidental.	10513970.360
	Grand Total	148556129.028

Tenderer/Consultant Name: M/s TURNA ENTERPRISE

S. No.	Form Name	Amount (in BDT)
1	Division -2: Earthwork	155507.408
2	Division-1: General & Site Facilities	222382.704
3	Unconditional Discount Form	0.000
4	Division -3: Pavement	116261355.468
5	Division -5: Structure	3371577.699
6	Division -6: Incidental.	7545321.280
	Grand Total	127556144.559

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

ABOUT TRUST ONLINE



 Grand Summary Report
 11/11/2017





Comparative Report

Go back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 123526 **Invitation Reference No.:** MZ/e-GP/11/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 13:00 **Opening Date and Time :** 26-Oct-2017 13:00

Procuring Entity: Mymensingh Zone

Brief: Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4) ,Bhuanpur-Tarakandi Road (Z-4801) &

Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the year-2017-2018.

Form Name	M/S ISMAIL HOSSAIN Amount in (BDT)	Ws TURNA ENTERPRISE Amount in (BDT)
Division -2: Earthwork	2184371.679	155507.408
Division-1: General & Site Facilities	368837.845	222382.704
Unconditional Discount Form	0	0.000
Division -3: Pavement	131175399.339	116261355.468
Division -5: Structure	4313549.805	3371577.699
Division -6: Incidental.	10513970.360	7545321.280
Grand Total	148556129.028	127556144.559

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

ABOUT TRUST ONLINE



View All Notifications

Individual Report

Print



Tender/Proposal Detail

Tender/Proposal ID: 123526 **Invitation Reference No.:** MZ/e-GP/11/PMP(Road)/2017-2018

 Closing Date and Time :
 26-Oct-2017 13:00
 Opening Date and Time :
 26-Oct-2017 13:00

Procuring Entity: Mymensingh Zone

Brief: Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4) ,Bhuanpur-Tarakandi Road (Z-4801) &

Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the year-2017-2018.

View Notice

Package No	Package Description
	Rehabilitation work by Providing DBS wearing course of Joydebpur-Tangail-Jamalpur N-4 Bhuanpur-Tarakandi Road Z-4801 & Boushi- Gopalpur Bhuapur Road Z-4018 respectively under Tangail Road Division Tangail during the year-2017-2018

M/S ISMAIL HOSSAIN

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects Past Aspects of Evaluation Measure of Rating Performance No Rating Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed (a) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won (b) Year Counting Backward 2 Debarred by PE(s) during last 5 years none from IFT Publication Date Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for 3 No. of Contracts none poor performance during last 5 years 4 Total number of Completed Contracts during last 5 years No. of Contracts 41.000 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In 0.000 5 No. of Contracts the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years 6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000 7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000 Year Counting Backward 8 Declared Insolvent or Bankrupt within last 5 years Never bankrupt from IFT Publication Date 9 Total Turnover of last five (5) years (In BDT) 2419235328 60 Declaration Description Response We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken I Agree against us according to ITT clause ?4?

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

M/s TURNA ENTERPRISE Past Performance Evaluation and rating matrix for different aspects In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9. Past Performance Evaluation and rating matrix for different aspects SI. Aspects of Evaluation Measure of Rating No Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases (a) 1. Number of Court Cases won against PE(s) during last 5 years No. of Court Cases (b) Voor Counting Poolsword

2	Debarred by PE(s) during last 5 years	from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	20.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2473889384.09

Declaration

Description Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Rahman on behalf of M's TURNA ENTERPRISE

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x

ABOUT TRUST ONLINE





View All Notifications

Individual Report

Print Save As PDF Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 123526 **Invitation Reference No.:** MZ/e-GP/11/PMP(Road)/2017-2018

 Closing Date and Time :
 26-Oct-2017 13:00
 Opening Date and Time :
 26-Oct-2017 13:00

Procuring Entity: Mymensingh Zone

Brief: Rehabilitation work by Providing DBS wearing course of Joydebpur- Tangail-Jamalpur (N-4) ,Bhuanpur-Tarakandi Road (Z-4801) &

Boushi- Gopalpur Bhuapur Road (Z-4018) respectively under Tangail Road Division Tangail during the year-2017-2018.

Package No	Package Description
MZ/e-GP/11/PMPRoad/2017-2018	Rehabilitation work by Providing DBS wearing course of Joydebpur-Tangail-Jamalpur N-4 Bhuanpur-Tarakandi Road Z-4801 & Boushi- Gopalpur Bhuapur Road Z-4018 respectively under Tangail Road Division Tangail during the year-2017-2018

M/S ISMAIL HOSSAIN

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7				
Item of Equipment		Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
All (Equipment list and Supporting documents of equipment uploaded on map link)		Good	Owned	Owned
5.				
Elements of Activity	Brief description of Activity			
N/A	N/A			

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Document of Asphalt Batch Mx Plantpdf	1933.34	Download
2	-	Document of Equipment - 2.pdf	2573.41	Download
3	-	Document of Equipment - 4.pdf	1659.70	Download
4	-	Document of Equipment - 3.pdf	1716.97	_ Download
5	-	Document of Equipment - 1.pdf	2294.67	Download
6	Work Plan (ITT 25.1(h))	Barchart ID-123526 .pdf	94.19	Download
7	-	List of Equipment.pdf	586.31	Download

M/s TURNA ENTERPRISE

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.



A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)	
Computerized Auto Batch Mix Asphalt Plant	New	Owned	Owned	
Asphalt Paver	Good	Owned	Owned	
Motor Grader 120 HP	Good	Owned	Owned	
Mbratory Roller 10 Tonne	Good	Owned	Owned	
Pneumatic Tyre Roller 10 Tonne	Good	Owned	Owned	
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	Owned	
PayLoader	Good	Owned	Owned	
Air Compressor	Good	Owned	Owned	
Dump Trucks 6-10 Tonne	Good	Owned	Owned	
Water Tanker 3000 Litres	Good	Owned	Owned	
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	Owned	
Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	Owned	
Sit-on Type Thermoplastic Road Marking Machine	Good	Leased	leased	
Concrete Mxture Machine with hopper.	Good	Owned	Owned	
Mbrator machine for concreting.	New	Owned	Owned	
Core cutter	Good	Owned	Owned	
5.		·	<u> </u>	
Elements of Activity		Brief description of Activity		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Rahman on behalf of Ms TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan -123526.pdf	147.64	_ Download
2	-	Asphalt Batch Plant Picture.jpg	574.30	Download

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright @ 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

