

Last Login : Saturday, 3 Mar, 2018 20:43:04

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 150005 **Invitation Reference No. :** e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Coks Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone
Tender Package No. and Description : e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018
Lot No. and Description : 1 & Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of DhakaJatrabari-Comilla Moinamoti-Chittagong- Coks bazar National Highway N1 under Dohazari Road Division during the year 2017-2018.


Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	RAB-RC (PVT) LIMITED	
Tender Validity	Yes	
Tender Security	Yes	
JVCA Partner's Information given or not (If any)	NA	
Joint Venture Agreement	NA	
Subcontractor's Information given or not (If any)	NA	
Tender Contents	Yes	
Tenderer Information	Yes	
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	Yes	
Solvency	Yes	
Country of Origin	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 1 On	08 Feb 2018 12:39	08 Feb 2018 12:40	08 Feb 2018 14:28
Comments	OK	OK	Ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
সদস্য পরিচালক ও মহাপরিচালক বিভাগ
সদস্য পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Saturday, 3 Mar, 2018 20:43:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 150005 **Invitation Reference No. :** e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018

Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00

Procuring Entity : Chittagong Zone

Brief : Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Coks Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018 & Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of DhakaJatrabari-Comilla Moinamoti-Chittagong- Coks bazar National HighwayN1 under Dohazari Road Division during the year 2017-2018.

Lot No. and Description : 1 & Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka(Jatrabari)-Comilla (Moinamoti)-Chittagong- Coks bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
RAB-RC (PVT) LIMITED	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 2 On	08 Feb 2018 12:39	08 Feb 2018 12:40	08 Feb 2018 14:29
Comments	OK	OK	Ok

Signed
AAM
 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ
 পল্লী পরিদপ্তর ও পল্লী মহাপ্রকল্প
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
স্বত্ব পরিচরিত ও স্বত্বাধিকার বিভাগ
স্বত্ব পরিচরিত ও স্বত্বাধিকার
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Saturday, 3 Mar, 2018 20:43:04

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

[Print](#)[Save As PDF](#)

Tender/Proposal Detail

Tender/Proposal ID : 150005 **Invitation Reference No. :** e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Coks Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Financial Evaluation and Price Comparison

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone
Tender Package No. and Description : e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018 & Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka(Jatrabari)-Comilla Moinamoti-Chittagong- Coks bazar National Highway N1 under Dohazari Road Division during the year 2017-2018.
Lot No. and Description : 1 & Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka(Jatrabari)-Comilla (Moinamoti)-Chittagong- Coks bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	RAB-RC (PVT) LIMITED (Winner)	298837836.381	298648803.881	189032.499	0.064

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant	Status
RAB-RC (PVT) LIMITED	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED,
Signed Tender Evaluation Report 3 On	11 Feb 2018 08:03	11 Feb 2018 14:11	13 Feb 2018 16:47

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পাবনা পরিদপ্তর ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Comments	OK	Agreed	Ok
<p>Domestic preference calculated on the basis following formula :-</p> <ol style="list-style-type: none"> 1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT]) 2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT]) 			

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বত্ব পরিচয়ন ও মহাসচিবক বিভাগ
স্বত্ব পরিচয়ন ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Saturday, 3 Mar, 2018 20:43:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 150005 **Invitation Reference No. :** e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018

Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00

Procuring Entity : Chittagong Zone

Brief : Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Coks Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018 & Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka(Jatrabari)-Comilla Moinamoti-Chittagong- Coks bazar National Highway N1 under Dohazari Road Division during the year 2017-2018.

Lot No. and Description : 1 & Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka(Jatrabari)-Comilla (Moinamoti)-Chittagong- Coks bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

RAB-RC (PVT) LIMITED

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 4 On	14 Feb 2018 10:33	14 Feb 2018 10:40	13 Feb 2018 16:48
Comments	OK	OK	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
স্বাক্ষর পত্রিকায় ও সেই মহাপ্রদত্ত
পত্রিকায় স্বাক্ষর করা হয়েছে

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 150005 **Invitation Reference No. :** e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Coss Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	RAB-RC (PVT) LIMITED	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	150005	Invitation Reference No. :	e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	30-Jan-2018 11:00	Opening Date and Time :	30-Jan-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Coss Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.		
<div> View Notice</div>			


Package No. :	e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018		
Package Description :	Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of DhakaJatrabari-Comilla Moinamoti-Chittagong- Coxs bazar National Highway N1 under Dohazari Road Division during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka(Jatrabari)-Comilla (Moinamoti)-Chittagong- Coxs bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
General & Site Facilities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
General & Site Facilities (Fixed rates items)		Individual Report Comparative Report	
Earth Works		Individual Report Comparative Report	
Pavement Works		Individual Report Comparative Report	
Incidentals		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নব্বু পাবনা ও মহাপ্রকৃতি বিভাগ
 নব্বু পাবনা ও নোহ মহাপ্রকৃতি
 নব্বু পাবনা ও নোহ মহাপ্রকৃতি



Last Login : Saturday, 3 Mar, 2018 20:43:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	150005	Invitation Reference No. :	e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	30-Jan-2018 11:00	Opening Date and Time :	30-Jan-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Coks Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.		
			 View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Chittagong Zone
Tender/Proposal Package No. and Description :	e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018 & Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka/Jatrabari-Comilla Moinamoti-Chittagong- Coks bazar National Highway N1 under Dohazari Road Division during the year 2017-2018.		
Lot No. and Description :	1 & Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka(Jatrabari)-Comilla (Moinamoti)-Chittagong- Coks bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Chittagong Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Jugantor	02-Jan-2018		
The Daily Independent	02-Jan-2018		
The Daily Azadi	03-Jan-2018		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
01-Jan-2018 13:30	30-Jan-2018 11:00

Opening Date and Time	
Original Date and Time	
30-Jan-2018 11:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
3	1	0	1

TOC Members	
Committee Members	Md Aftab Hossain Khan Abu Hena Mohammed Tareq Iqbal

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Chittagong Zone	Chittagong Zone
Electronically Signed TOR On	30 Jan 2018 12:07	30 Jan 2018 11:10
Comments	OK	OK


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



Last Login : Saturday, 3 Mar, 2018 20:43:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	150005	Invitation Reference No. :	e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	30-Jan-2018 11:00	Opening Date and Time :	30-Jan-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Coks Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Chittagong Zone
Tender Package No. and Description :	e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018 & Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of DhakaJatrabari-Comilla Moinamoti-Chittagong- Coks bazar National HighwayN1 under Dohazari Road Division during the year 2017-2018.		
Lot No. and Description :	1 & Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka(Jatrabari)-Comilla (Moinamoti)-Chittagong- Coks bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
01-Jan-2018 13:30	30-Jan-2018 11:00	30-Jan-2018 11:00	30-May-2018	27-Jun-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	1	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	RAB-RC (PVT) LIMITED	30-Jan-2018 10:15	Bank Guarantee	7500000.00	Bank: Bank Asia Limited Branch: BAL_Feni Branch 28-Jan-2018 16:37	27-Jun-2018	30-May-2018

Official Cost Estimate (In BDT)	
298837836.381	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	RAB-RC (PVT) LIMITED	298648803.881	0.000	0.000	298648803.881

Opening Report Footer					
-----------------------	--	--	--	--	--

TOC Members			
Committee Members	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	
Committee Role	Chairperson	Member Secretary	
Designation	Additional Chief Engineer	Superintending Engineer	
PE Office	Chittagong Zone	Chittagong Zone	
Electronically Signed TOR On	30 Jan 2018 12:08	30 Jan 2018 11:11	
Comments	OK	OK	

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সড়ক যোগাযোগ
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালনা ও সেবা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150005 **Invitation Reference No. :** e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Coss Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018	Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka Jatrabari-Comilla Moinamoti-Chittagong- Coss bazar National Highway N1 under Dohazari Road Division during the year 2017-2018.

RAB-RC (PVT) LIMITED

General & Site Facilities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic.	Day	120.000	1913.001	One Thousand Nine Hundred and Thirteen point Zero Zero One	229560.120	Two Lakh Twenty-Nine Thousand Five Hundred and Sixty point One Two
2	General & Site Facilities	01/02/02	Maintenance, Staffing, Security and Cleaning of the Field Officer for the Engineer (Patiya Sub-division).	Month	4.000	11000.001	Eleven Thousand point Zero Zero One	44000.004	Forty-Four Thousand point Zero Zero Four
3	General & Site Facilities	01/02/03	Provision of office equipments & Consumables (Patiya Sub-division).	Month	4.000	7700.001	Seven Thousand Seven Hundred point Zero Zero One	30800.004	Thirty Thousand Eight Hundred point Zero Zero Four
4	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump sum	2.000	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	17698.002	Seventeen Thousand Six Hundred and Ninety-Eight point Zero Zero Two
5	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment.	Month	4.000	897.001	Eight Hundred and Ninety-Seven point Zero Zero One	3588.004	Three Thousand Five Hundred and Eighty-Eight point Zero Zero Four
6	General & Site Facilities	01/02/07	Progress Photographs.	Month	4.000	1000.001	One Thousand point Zero Zero One	4000.004	Four Thousand point Zero Zero Four
7	General & Site	01/03/01	Provide and Remove Site Laboratory & Equipment,(1 Core Cutter & 1 Bitumen Extraction Machine shall	Lump sum	1.000	331563.142	Three Lakh Thirty-One Thousand Five Hundred and Sixty-Three point One Four Two	331563.142	Three Lakh Thirty-One Thousand Five Hundred and Sixty-Three point One Four Two

Signed

AAH

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সড়ক পরিবহন ও যান্ত্রিক বিভাগ
সড়ক পরিবহন ও সেতু মহালয়ের
পল্লভাঙ্গা জেলা বাংলাদেশ সরকার

	Facilities		be Submitted to Dohazari Road Division)				Three point One Four Two		Three point One Four Two
8	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	4.000	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	30796.004	Thirty Thousand Seven Hundred and Ninety-Six point Zero Zero Four
							Grand Total:	692005.284	Six Lakh Ninety-Two Thousand AND Five point Two Eight Four

This General & Site Facilities is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রোগ্রামার
নতুন পরিচয় ও মর্যাদা বিকাশ
নতুন পরিচয় ও দেশ মর্যাদা
পরিচয় ও দেশ মর্যাদা

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150005
 Invitation Reference No. : e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00
 Opening Date and Time : 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Coss Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018	Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka Jatrabari-Comilla Moinamoti-Chittagong- Coss bazar National Highway N1 under Dohazari Road Division during the year 2017-2018.

RAB-RC (PVT) LIMITED

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
						Grand Total:		0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAB

কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150005 **Invitation Reference No. :** e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Coks Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018	Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of DhakaJatrabari-Comilla Moinamoti-Chittagong- Coks bazar National Highway N1 under Dohazari Road Division during the year 2017-2018.

Final Submission Pending / Form is not filled

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল্লাহ আল-মামুন
 সিনিয়র
 সিনিয়র পরিচালক ও মহাপরিচালক
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150005 **Invitation Reference No. :** e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Coks Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018	Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of DhakaJatrabari-Comilla Moinamoti-Chittagong- Coks bazar National HighwayN1 under Dohazari Road Division during the year 2017-2018.

RAB-RC (PVT) LIMITED

General & Site Facilities (Fixed rates items)

This form contains items

1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	General & Site Facilities	01/03/03	Special or Additional Tests.	Provisional Sum	1	200000.001	Two Lakh point Zero Zero One	200000.001	Two Lakh point Zero Zero One	I AGREE
							Grand Total:	200000.001	Two Lakh point Zero Zero One	

All items should be accepted by Tenderer

This General & Site Facilities (Fixed rates items) is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকল্প
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150005 **Invitation Reference No. :** e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Cox's Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018	Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka Jatrabari-Comilla Moinamoti-Chittagong- Cox's bazar National Highway N1 under Dohazari Road Division during the year 2017-2018.

RAB-RC (PVT) LIMITED

Earth Works

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earthworks	02/10/01	Construction of soil earthen shoulder	Cum	4158.000	259.001	Two Hundred and Fifty-Nine point Zero Zero One	1076926.158	Ten Lakh Seventy-Six Thousand Nine Hundred and Twenty-Six point One Five Eight
							Grand Total:	1076926.158	Ten Lakh Seventy-Six Thousand Nine Hundred and Twenty-Six point One Five Eight

This Earth Works is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAB

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150005 **Invitation Reference No. :** e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Coss Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018	Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka Jatrabari-Comilla Moinamoti-Chittagong- Coss bazar National Highway N1 under Dohazari Road Division during the year 2017-2018.

RAB-RC (PVT) LIMITED

Pavement Works

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	207544.700	46.001	Forty-Six point Zero Zero One	9547263.745	Ninety-Five Lakh Forty-Seven Thousand Two Hundred and Sixty-Three point Seven Four Five
2	Pavement Works	03/10/02b	DBS Wearing Course 60 mm thick(av) (60/70 Bituminous Grade) (Plant Method)	Cum	12540.760	20118.001	Twenty Thousand One Hundred and Eighteen point Zero Zero One	252295022.221	Twenty-Five Crore Twenty-Two Lakh Ninety-Five Thousand AND Twenty-Two point Two Two One
3	Pavement Works	03/13/02	Single Layer Brick Flat Soiling i/c 75 mm compacted sand cushion	Sqm	15400.000	478.001	Four Hundred and Seventy-Eight point Zero Zero One	7361215.400	Seventy-Three Lakh Sixty-One Thousand Two Hundred and Fifteen point Four
4	Pavement Works	03/13/03	Heimg bond Brick Pavement i/c 12mm Sand Cushion	Sqm	15400.000	633.001	Six Hundred and Thirty-Three point Zero Zero One	9748215.400	Ninety-Seven Lakh Forty-Eight Thousand Two Hundred and Fifteen point Four
5	Pavement Works	03/13/01	Brick End Edging	Lin. M	15400.000	103.001	One Hundred and Three point Zero Zero One	1586215.400	Fifteen Lakh Eighty-Six Thousand Two Hundred and Fifteen point Four
6	Pavement Works	Analysis Rate	Construction of Drain	Lin. M	1000.000	4451.001	Four Thousand Four Hundred and Fifty-One point Zero Zero One	4451001.000	Forty-Four Lakh Fifty-One Thousand AND One
							Grand Total:	284988933.166	Twenty-Eight Crore Forty-Nine Lakh Eighty-Eight Thousand Nine Hundred and Thirty-Three point One Six Six

This Pavement Works is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Signed

AAH

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মালিকানা বিভাগ
 নতুন পরিচালন ও মালিকানা
 বাংলাদেশ সরকার

Signed
AAM
কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক
স্বাক্ষর পরিচালক ও মহাপরিচালক
স্বাক্ষর পরিচালক ও মহাপরিচালক

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150005 **Invitation Reference No. :** e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Cox's Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018	Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka Jatrabari-Comilla Moinamoti-Chittagong- Cox's bazar National Highway N1 under Dohazari Road Division during the year 2017-2018.

RAB-RC (PVT) LIMITED

Incidentals

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	7317.500	1050.001	One Thousand AND Fifty point Zero Zero One	7683382.318	Seventy-Six Lakh Eighty-Three Thousand Three Hundred and Eighty-Two point Three One Eight
2	Incidentals	06/10/01	Traffic Signs.	No.	300.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	2070300.300	Twenty Lakh Seventy Thousand Three Hundred point Three
3	Incidentals	06/10/02	Sign Post.	No.	300.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	921900.300	Nine Lakh Twenty-One Thousand Nine Hundred point Three
4	Incidentals	06/15/01	Concrete Guide Post (1.6 m Long, 200mm dia).	No.	311.000	2068.001	Two Thousand AND Sixty-Eight point Zero Zero One	643148.311	Six Lakh Forty-Three Thousand One Hundred and Forty-Eight point Three One One
5	Incidentals	06/16/01	Concrete KM Post	No.	43.000	8656.001	Eight Thousand Six Hundred and Fifty-Six point Zero Zero One	372208.043	Three Lakh Seventy-Two Thousand Two Hundred and Eight point Zero Four Three
Grand Total:								11690939.272	One Crore Sixteen Lakh Ninety Thousand Nine Hundred and Thirty-Nine point Two Seven Two

This Incidentals is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed

কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সচিব পরিদপ ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	150005	Invitation Reference No. :	e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	30-Jan-2018 11:00	Opening Date and Time :	30-Jan-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Cox's Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : RAB-RC (PVT) LIMITED


S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities	692005.284
2	General & Site Facilities (Fixed rates items)	200000.001
3	Earth Works	1076926.158
4	Pavement Works	284988933.166
5	Incidentals	11690939.272
	Grand Total	298648803.881

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	150005	Invitation Reference No. :	e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	30-Jan-2018 11:00	Opening Date and Time :	30-Jan-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Mbinamoti)-Chittagong- Cox's Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)


Form Name	RAB-RC (PVT) LIMITED Amount in (BDT)
General & Site Facilities	692005.284
Unconditional Discount Form	0
General & Site Facilities (Fixed rates items)	200000.001
Earth Works	1076926.158
Pavement Works	284988933.166
Incidentals	11690939.272
Grand Total	298648803.881

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150005
 Invitation Reference No. : e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00
 Opening Date and Time : 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Coss Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018	Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka Jatrabari-Comilla Moinamoti-Chittagong- Coss bazar National Highway N1 under Dohazari Road Division during the year 2017-2018.

RAB-RC (PVT) LIMITED

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	51.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5264126895.67

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150005
 Invitation Reference No. : e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018

Closing Date and Time : 30-Jan-2018 11:00
 Opening Date and Time : 30-Jan-2018 11:00

Procuring Entity : Chittagong Zone

Brief : Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Coss Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018	Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka Jatrabari-Comilla Moinamoti-Chittagong- Coss bazar National Highway N1 under Dohazari Road Division during the year 2017-2018.

RAB-RC (PVT) LIMITED

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Ashpalt Plant	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
n/a	n/a

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-150005.docx	20.34	Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষরিত ও মোহাম্মাদ
মোহাম্মাদ আল-মামুন সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150005 **Invitation Reference No. :** e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong- Coss Bazar National Highway (N1) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-11/Dohazari/Ctg Zone/2017-2018	Emergency Repair of Damaged Pavement and Surfacing by DBS Wearing Course at different Chainages of Dhaka Jatrabari-Comilla Moinamoti-Chittagong- Coss bazar National Highway N1 under Dohazari Road Division during the year 2017-2018.

RAB-RC (PVT) LIMITED

 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT) LIMITED
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rabrc.pvt_limited@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	28

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Construction of Purbachal Link Road (rest work from Kanchan bridge to Balu Bridge) (Chainage 0+000km to 06+380km) Package #01, lot-01	Prime Contractor	25/01/2015	31/12/2016	1460000000.000	Purbachal New Town Project, RAJUK Bhaban, Dhaka	Attached

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-13, 2013-14, 2014-15, 2015-16, 2016-17	5264126895.670

This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	Download
2	Specific Experience Certificates (ITT 15.1(b))	Similar DBS BType-I BType-II Palasiding.pdf	201.81	Download
3	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	Download
4	Specific Experience Certificates (ITT 15.1(b))	Similar Seal Coat Carpating.jpg	501.65	Download
5	Specific Experience Certificates (ITT 15.1(b))	Similar All DBS.PDF	345.88	
6	Specific Experience Certificates (ITT 15.1(b))	Similar Work 183.00 Crore RAB-RC.pdf	384.53	
7	Financial Capacity Certificates (ITT 16)	Credit Line ID-150005.pdf	765.90	
8	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	

Signed

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

9	TIN Certificate (ITT 25.1(g))	TIN 2017-18 RABRC.pdf	196.51	 Download
10	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1.) RAB-RC.zip	2417.30	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2016-17 RAB-RC.PDF	1183.95	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(2).zip	2220.79	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(1).zip	2248.90	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(4).zip	1853.61	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(3).zip	2120.38	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(5).zip	2436.59	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(6).zip	2228.08	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(8).zip	2732.35	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(7).zip	2468.10	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(9).zip	2795.96	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(11).zip	2481.02	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(12).zip	1858.44	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(10).zip	1989.95	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(13).zip	2378.13	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও সেবা মন্ত্রণালয়
 বাংলাদেশ সরকার

44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2012-13.pdf	656.24	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2013-14.pdf	1712.29	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2014-15.pdf	889.73	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2015-16.pdf	2026.68	 Download
52	-	Asphalt Batching Plant Ownership RAB-RC (Part-2).pdf	2426.87	 Download
53	-	Asphalt Batching Plant Ownership RAB-RC (Part-1).pdf	2334.11	 Download
54	-	Tender Capacity RABRC.pdf	252.80	 Download
55	-	Past Performance Declaration.pdf	2706.28	 Download
56	-	Asphalt Batching Plant Ownership RAB-RC.PDF	1556.32	 Download
57	-	Asphalt Batching Plant Hire RAB RC.pdf	1609.75	 Download
58	-	RAB RC Equipment.PDF	1274.26	 Download
59	-	RAB RC Staff.pdf	1576.62	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
নতুন পরিচয় ও নতুন মর্যাদায়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার