

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)

[Help](#)

[My APP](#)
[All APPs](#)

[View All Notifications](#)

[Print](#)
[Save As PDF](#)

[View Notice](#)

[Tender/Proposal Detail](#)

[Eligibility Report](#)

[Procurement Data](#)

[Procurement Plan](#)

[TEC Members](#)

Tuesday, 17 Apr, 2018 15:18:48 BST Last Login: Tuesday, 17 Apr, 2018 09:36:52

Welcome, MD. Nazrul Islam | Logout



Tender Evaluation Report 1 - Eligibility Report

Tender/Proposal Detail

Tender/Proposal ID : 150544 **Invitation Reference No. :** MZ(e-GP)-25/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 13:30 **Opening Date and Time :** 31-Jan-2018 13:30
Procuring Entity : Mymensingh Zone
Brief : PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digpaith-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone
Tender Package No. and Description : MZe-GP-25/PMPRoad/2017-2018
Lot No. and Description : 1 & PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0000m to Ch. 23500m of Digpaith-Sarishabari-Tarakandi RoadZ 4023 under Jamalpur Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type				Approval Status of Official Estimates
Approved	Revenue				Approved
Criteria	M/S ISMAIL HOSSAIN	M/s TURNA ENTERPRISE	MD. MOYENUDDIN (BASHI)	Toma Construction & Co. Limited	
Tender Validity	Yes	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	NA	NA	NA	NA	
Joint Venture Agreement	NA	NA	NA	NA	
Subcontractor's Information given or not (If any)	NA	NA	NA	NA	
Tender Contents	Yes	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	Yes	
Litigation History	Yes	Yes	Yes	Yes	
Solvency	Yes	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
Name	ACE, Mymensingh Zone	SE, Jamalpur Circle	Md. Selim Sarker
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 1 On	10 Apr 2018 21:31	10 Apr 2018 21:46	10 Apr 2018 21:46
Comments	Signed.	Signed.	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 চেয়ারম্যান
 পঞ্চক পরিষদ ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



Tuesday, 17 Apr, 2018 15:18:48 BST

Last Login : Tuesday, 17 Apr, 2018 09:36:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 150544 **Invitation Reference No. :** MZ(e-GP)-25/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 13:30 **Opening Date and Time :** 31-Jan-2018 13:30

Procuring Entity : Mymensingh Zone

Brief : PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digpaith-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-25/PMPRoad/2017-2018 & PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0000m to Ch. 23500m of Digpaith-Sarishabari-Tarakandi RoadZ 4023 under Jamalpur Road Division during the year 2017-2018.

Lot No. and Description : 1 & PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digpaith-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MIS ISMAIL HOSSAIN	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Ms TURNA ENTERPRISE	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MD. MOYENUDDIN (BASHI)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Toma Construction & Co. Limited	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, Jamalpur Circle	Md. Selim Sarker
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymer
Signed Tender Evaluation	10 Apr 2018 21:34	10 Apr 2018 21:47	10 Apr 2018 21:47

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Report 2 On			
Comments	Signed.	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Tuesday, 17 Apr, 2018 15:18:48 BST

Last Login : Tuesday, 17 Apr, 2018 09:36:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 150544 **Invitation Reference No. :** MZ(e-GP)-25/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 13:30 **Opening Date and Time :** 31-Jan-2018 13:30

Procuring Entity : Mymensingh Zone

Brief : PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digpaith-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-25/PMPRoad/2017-2018 & PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0000m to Ch. 23500m of Digpaith-Sarishabari-Tarakandi RoadZ 4023 under Jamalpur Road Division during the year 2017-2018.

Lot No. and Description : 1 & PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digpaith-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	%of Deviaton	Total Points Awarded
L1	Ms TURNA ENTERPRISE (Winner)	147721431.159	132949288.044	14772143.116	10.000	1000
L2	Toma Construction & Co. Limited	147721431.159	132949288.044	14772143.116	10.000	900
L3	MS ISMAIL HOSSAIN	147721431.159	146655728.601	1065702.559	0.722	0
L4	MD. MOYENUDDIN (BASHI)	147721431.159	151807144.591	-4085713.431	-2.766	0

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Ms TURNA ENTERPRISE	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, Jamalpur Circle	Md. Selim Sarker
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymer

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Signed Tender Evaluation Report 3 On	10 Apr 2018 22:07	10 Apr 2018 22:12	10 Apr 2018 22:14
Comments	Signed.	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
পতন পত্রিকার ও মাসিক বিজ্ঞপ্তি
পত্রিকার পরিচালক ও সচিব
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Tuesday, 17 Apr, 2018 15:18:48 BST

Last Login : Tuesday, 17 Apr, 2018 09:36:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 150544 **Invitation Reference No. :** MZ(e-GP)-25/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 13:30 **Opening Date and Time :** 31-Jan-2018 13:30

Procuring Entity : Mymensingh Zone

Brief : PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digpaith-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-25/PMPRoad/2017-2018 & PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0000m to Ch. 23500m of Digpaith-Sarishabari-Tarakandi RoadZ 4023 under Jamalpur Road Division during the year 2017-2018.

Lot No. and Description : 1 & PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digpaith-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Ms TURNA ENTERPRISE

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, Jamalpur Circle	Md. Selim Sarker
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 4 On	10 Apr 2018 22:19	10 Apr 2018 22:15	10 Apr 2018 22:15
Comments	Signed.	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ
সকল পরিচালক ও সচিব মহাপ্রকৃতি
পরিচালকগণের বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report


Tender/Proposal Detail			
Tender/Proposal ID :	150544	Invitation Reference No. :	MZ(e-GP)-25/PMP(Road)/2017-2018
Closing Date and Time :	31-Jan-2018 13:30	Opening Date and Time :	31-Jan-2018 13:30
Procuring Entity :	Mymensingh Zone		
Brief :	PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digpaith-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.		
 View Notice			

Package No. :	MZe-GP-25/PMPRoad/2017-2018
Package Description :	PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0000m to Ch. 23500m of Digpaith-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.
Form Name	Action
Tenderer Information Form (e-PW3-2) - Part - 1	Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 3	Individual Report Comparative Report
e-Tender Submission Letter (Form e-PW3-1)	Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 4	Individual Report Comparative Report
Subcontractor Information (Form e-PW3-3)	Individual Report Comparative Report
Personnel Information (Form e-PW3-4)	Individual Report Comparative Report
Past Performance Evaluation and rating matrix for different aspects	Individual Report Comparative Report
Lot No. :	1
Lot Description :	PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digpaith-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.
TOR1	View
TOR2	View
Form Name	Action
Division 2 - Earthwork	Individual Report Comparative Report
Division 1 - General & Site Facilities	Individual Report Comparative Report
Unconditional Discount Form	Individual Report Comparative Report
Division 3 - Pavement work	Individual Report Comparative Report
Division 5 - Structures	Individual Report Comparative Report
Division 6 - Incidental	Individual Report Comparative Report
Grand Summary	Individual Report Comparative Report

Signed

AAM

কাজী আব্দুল আল-মামুন
মোঃ আমান
সদর পরিদপ্তর ও মহাপ্রকল্প বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 17 Apr, 2018 09:36:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150544 **Invitation Reference No. :** MZ(e-GP)-25/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 13:30 **Opening Date and Time :** 31-Jan-2018 13:30
Procuring Entity : Mymensingh Zone
Brief : PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digaipath-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone
Tender/Proposal Package No. and Description : MZe-GP-25/PMPRoad/2017-2018 & PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0000m to Ch. 23500m of Digaipath-Sarishabari-Tarakandi RoadZ 4023 under Jamalpur Road Division during the year 2017-2018.
Lot No. and Description : 1 & PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digaipath-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: ACE, Mymensingh Zone Designation: Additional Chief Engineer Role: PE Office Name: Mymensingh Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Sun	05-Jan-2018		
The Daily Amader Shomoy	04-Jan-2018		
The Daily Bartoman	04-Jan-2018		
The Daily Swajan	04-Jan-2018		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
02-Jan-2018 16:30	31-Jan-2018 13:30

Opening Date and Time

Original Date and Time
31-Jan-2018 13:30

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
4	4	0	2

TOC Members

Committee Members	SE, Jamalpur Circle	ACE, Mymensingh Zone
-------------------	---------------------	----------------------

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Role	Member Secretary	Chairperson
Designation	Superintending Engineer	Additional Chief Engineer
PE Office	Mymensingh Zone	Mymensingh Zone
Electronically Signed TOR On	31 Jan 2018 13:38	31 Jan 2018 14:30
Comments	Signed	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 17 Apr, 2018 09:36:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150544 **Invitation Reference No. :** MZ(e-GP)-25/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 13:30 **Opening Date and Time :** 31-Jan-2018 13:30

Procuring Entity : Mymensingh Zone

Brief : PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digaipath-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-25/PMPRoad/2017-2018 & PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0000m to Ch. 23500m of Digaipath-Sarishabari-Tarakandi RoadZ 4023 under Jamalpur Road Division during the year 2017-2018.

Lot No. and Description : 1 & PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digaipath-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
02-Jan-2018 16:30	31-Jan-2018 13:30	31-Jan-2018 13:30	31-May-2018	28-Jun-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	4	0	2

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S ISMAIL HOSSAIN	31-Jan-2018 11:58	Bank Guarantee	4200000.00	Bank: Premier Bank Limited Branch: Premier Bank Dilkusha Corporate 30-Jan-2018 17:09	28-Jun-2018	31-May-2018
2	M/s TURNA ENTERPRISE	31-Jan-2018 12:22	Bank Guarantee	4200000.00	Bank: National Bank Limited Branch: SIRAIGONJ BRANCH 25-Jan-2018 16:51	28-Jun-2018	31-May-2018
3	MD. MOYENUDDIN (BASHI)	30-Jan-2018 19:53	Bank Guarantee	4200000.00	Bank: AB Bank Limited Branch: Jessore Branch (ABBL) 29-Jan-2018 13:14	28-Jun-2018	31-May-2018
4	Toma Construction & Co. Limited	30-Jan-2018 17:37	Pay Order	4200000.00	Bank: Prime Bank Limited Branch: JAMALPUR BRANCH-200 29-Jan-2018 12:40	28-Jun-2018	31-May-2018

Official Cost Estimate (In BDT)

147721431.159

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount with Discount
1	M/s TURNA ENTERPRISE	132949288.044	0.000	0.000	
1	Toma Construction & Co. Limited	132949288.044	0.000	0.000	

Signed

AAB

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সকল পরিচালক ও মহাপ্রকৃত বিভাগ
সকল পরিচালক ও সচিব মহাপ্রকৃত
পরিচালক মহাপ্রকৃত সচিব

2	MS ISMAIL HOSSAIN	146655728.601	0.000	0.000	146655728.601
3	MD. MOYENUDDIN (BASHI)	151807144.591	0.000	0.000	151807144.591

Opening Report Footer

TOC Members

Committee Members	SE, Jamalpur Circle	ACE, Mymensingh Zone
Committee Role	Member Secretary	Chairperson
Designation	Superintending Engineer	Additional Chief Engineer
PE Office	Mymensingh Zone	Mymensingh Zone
Electronically Signed TOR On	31 Jan 2018 13:39	31 Jan 2018 14:30
Comments	Signed	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150544 **Invitation Reference No. :** MZ(e-GP)-25/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 13:30 **Opening Date and Time :** 31-Jan-2018 13:30
Procuring Entity : Mymensingh Zone
Brief : PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digaipath-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-25/PMPRoad/2017-2018	PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0000m to Ch. 23500m of Digaipath-Sarishabari-Tarakandi RoadZ 4023 under Jamalpur Road Division during the year 2017-2018.

M/S ISMAIL HOSSAIN

Division 2 - Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2: Earth Work.	02/02/02	Roadway Excavation in Suitable Soil	Cum	770.000	160.001	One Hundred and Sixty point Zero Zero One	123200.770	One Lakh Twenty-Three Thousand Two Hundred point Seven Seven
2	Division 2: Earth Work.	02/05/01	Excavation and Back fill for Structures	Cum	104.960	300.001	Three Hundred point Zero Zero One	31488.105	Thirty-One Thousand Four Hundred and Eighty-Eight point One Zero Five
3	Division 2: Earth Work.	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	1671.000	250.001	Two Hundred and Fifty point Zero Zero One	417751.671	Four Lakh Seventeen Thousand Seven Hundred and Fifty-One point Six Seven One
4	Division 2: Earth Work.	02/06/03	Sand Back fill to Swamp	Cum	19.200	350.001	Three Hundred and Fifty point Zero Zero One	6720.019	Six Thousand Seven Hundred and Twenty point Zero One Nine
5	Division 2: Earth Work.	02/08/01	Improved Sub grade	Cum	420.000	700.001	Seven Hundred point Zero Zero One	294000.420	Two Lakh Ninety-Four Thousand point Four Two
6	Division 2: Earth Work.	02/10/01	Construction of Soil Earthen Shoulders	Cum	2350.000	200.001	Two Hundred point Zero Zero One	470002.350	Four Lakh Seventy Thousand AND Two point Three Five
Grand Total:								1343163.335	Thirteen Lakh Forty-Three Thousand One Hundred and Sixty-Three point Three Three Five

This Division 2 - Earthwork is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

M/s TURNA ENTERPRISE

Division 2 - Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2: Earth Work.	02/02/02	Roadway Excavation in Suitable Soil	Cum	770.000	107.977	One Hundred and Seven point Nine Seven Seven	83142.290	Eighty-Three Thousand and Two Nine
2	Division 2: Earth Work.	02/05/01	Excavation and Back fill for Structures	Cum	104.960	236.374	Two Hundred and Thirty-Six point Three Seven Four	24809.815	Twenty-Four Thousand and One Five

Signed

AAH

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প নির্বাহী
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


3	Division 2: Earth Work.	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	1671.000	193.753	One Hundred and Ninety-Three point Seven Five Three	323761.263	Three Lakh Twenty-Three Thousand Seven Hundred and Sixty-One point Two Six Three
4	Division 2: Earth Work.	02/06/03	Sand Back fill to Swamp	Cum	19.200	319.446	Three Hundred and Nineteen point Four Four Six	6133.363	Six Thousand One Hundred and Thirty-Three point Three Six Three
5	Division 2: Earth Work.	02/08/01	Improved Sub grade	Cum	420.000	717.867	Seven Hundred and Seventeen point Eight Six Seven	301504.140	Three Lakh One Thousand Five Hundred and Four point One Four
6	Division 2: Earth Work.	02/10/01	Construction of Soil Earthen Shoulders	Cum	2350.000	168.734	One Hundred and Sixty-Eight point Seven Three Four	396524.900	Three Lakh Ninety-Six Thousand Five Hundred and Twenty-Four point Nine
							Grand Total:	1135875.771	Eleven Lakh Thirty-Five Thousand Eight Hundred and Seventy-Five point Seven Seven One

This Division 2 - Earthwork is Electronically Signed by Mr. Md. Rahman on behalf of Ms. TURNA ENTERPRISE

MD. MOYENUDDIN (BASHI)									
Division 2 - Earthwork									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2: Earth Work.	02/02/02	Roadway Excavation in Suitable Soil	Cum	770.000	160.001	One Hundred and Sixty point Zero Zero One	123200.770	One Lakh Twenty-Three Thousand Two Hundred point Seven Seven
2	Division 2: Earth Work.	02/05/01	Excavation and Back fill for Structures	Cum	104.960	250.001	Two Hundred and Fifty point Zero Zero One	26240.105	Twenty-Six Thousand Two Hundred and Forty point One Zero Five
3	Division 2: Earth Work.	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	1671.000	200.001	Two Hundred point Zero Zero One	334201.671	Three Lakh Thirty-Four Thousand Two Hundred and One point Six Seven One
4	Division 2: Earth Work.	02/06/03	Sand Back fill to Swamp	Cum	19.200	380.001	Three Hundred and Eighty point Zero Zero One	7296.019	Seven Thousand Two Hundred and Ninety-Six point Zero One Nine
5	Division 2: Earth Work.	02/08/01	Improved Sub grade	Cum	420.000	800.002	Eight Hundred point Zero Zero Two	336000.840	Three Lakh Thirty-Six Thousand point Eight Four
6	Division 2: Earth Work.	02/10/01	Construction of Soil Earthen Shoulders	Cum	2350.000	210.001	Two Hundred and Ten point Zero Zero One	493502.350	Four Lakh Ninety-Three Thousand Five Hundred and Two point Three Five
							Grand Total:	1320441.755	Thirteen Lakh Twenty Thousand Four Hundred and Forty-One point Seven Five Five

This Division 2 - Earthwork is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Toma Construction & Co. Limited									
Division 2 - Earthwork									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2: Earth Work.	02/02/02	Roadway Excavation in Suitable Soil	Cum	770.000	152.996	One Hundred and Fifty-Two point Nine Nine Six	117806.920	One Lakh Seventeen Thousand Eight Hundred and Six point Nine Two
2	Division 2: Earth Work.	02/05/01	Excavation and Back fill for Structures	Cum	104.960	323.757	Three Hundred and Twenty-Three point Seven Five Seven	33981.535	Thirty-Three Thousand point Five
3	Division 2: Earth Work.	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	1671.000	279.054	Two Hundred and Seventy-Nine point Zero Five Four	466299.234	Four Lakh Thousand and Ninel Three Four

Signed

 কাজী আব্দুল আল-মামুন
 মোরাদপুর
 পল্লী পরিদপ ও মহাপ্রকৃতি বিভাগ
 পল্লী পরিদপ ও পল্লী পরিদপ
 পল্লী পরিদপ ও পল্লী পরিদপ

4	Division 2: Earth Work.	02/06/03	Sand Back fill to Swamp	Cum	19.200	423.223	Four Hundred and Twenty-Three point Two Two Three	8125.882	Eight Thousand One Hundred and Twenty-Five point Eight Eight Two
5	Division 2: Earth Work.	02/08/01	Improved Sub grade	Cum	420.000	427.652	Four Hundred and Twenty-Seven point Six Five Two	179613.840	One Lakh Seventy-Nine Thousand Six Hundred and Thirteen point Eight Four
6	Division 2: Earth Work.	02/10/01	Construction of Soil Earthen Shoulders	Cum	2350.000	234.554	Two Hundred and Thirty-Four point Five Five Four	551201.900	Five Lakh Fifty-One Thousand Two Hundred and One point Nine
							Grand Total:	1357029.311	Thirteen Lakh Fifty-Seven Thousand AND Twenty- Nine point Three One One

This Division 2 - Earthwork is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID 150544.pdf	93.15	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAR

কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	150544	Invitation Reference No. :	MZ(e-GP)-25/PMP(Road)/2017-2018
Closing Date and Time :	31-Jan-2018 13:30	Opening Date and Time :	31-Jan-2018 13:30
Procuring Entity :	Mymensingh Zone		
Brief :	PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digaipath-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.		
 View Notice			

Package No	Package Description
MZe-GP-25/PMPRoad/2017-2018	PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0000m to Ch. 23500m of Digaipath-Sarishabari-Tarakandi RoadZ 4023 under Jamalpur Road Division during the year 2017-2018.

M/S ISMAIL HOSSAIN

Division 1 - General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1: General & Site Facilities.	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump-sum	1	8000.001	Eight Thousand point Zero Zero One	8000.001	Eight Thousand point Zero Zero One
2	Division 1: General & Site Facilities.	01/02/05	Provision and Maintenance of Survey Equipment	Month	6	800.001	Eight Hundred point Zero Zero One	4800.006	Four Thousand Eight Hundred point Zero Zero Six
3	Division 1: General & Site Facilities.	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump-sum	1	250000.001	Two Lakh Fifty Thousand point Zero Zero One	250000.001	Two Lakh Fifty Thousand point Zero Zero One
4	Division 1: General & Site Facilities.	01/03/02	Maintain Site Laboratory	Month	6	7000.001	Seven Thousand point Zero Zero One	42000.006	Forty-Two Thousand point Zero Zero Six
5	Division 1: General & Site Facilities.	01/02/07	Progress Photographs	Month	6	800.001	Eight Hundred point Zero Zero One	4800.006	Four Thousand Eight Hundred point Zero Zero Six
Grand Total:								309600.020	Three Lakh Nine Thousand Six Hundred point Zero Two

This Division 1 - General & Site Facilities is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

M/s TURNA ENTERPRISE

Division 1 - General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1: General & Site Facilities.	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump-sum	1	5167.315	Five Thousand One Hundred and Sixty-Seven point Three One Five	5167.315	Five Thousand One Hundred and Sixty-Seven point Three One Five
2	Division 1: General & Site Facilities.	01/02/05	Provision and Maintenance of Survey Equipment	Month	6	796.555	Seven Hundred and Ninety-Six point Five Five Five	4779.330	Four Thousand Seven Hundred and Ninety-Six point Five Five Five
3	Division 1: General & Site Facilities.	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump-sum	1	321924.011	Three Lakh Twenty-One Thousand Nine Hundred and Twenty-Four point Zero One One	321924.011	Three Lakh Twenty-One Thousand Nine Hundred and Twenty-Four point Zero One One

Signed

AAH

কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

4	Division 1: General & Site Facilities.	01/03/02	Maintain Site Laboratory	Month	6	7920.032	Seven Thousand Nine Hundred and Twenty point Zero Three Two	47520.192	Forty-Seven Thousand Five Hundred and Twenty point One Nine Two
5	Division 1: General & Site Facilities.	01/02/07	Progress Photographs	Month	6	649.886	Six Hundred and Forty-Nine point Eight Eight Six	3899.316	Three Thousand Eight Hundred and Ninety-Nine point Three One Six
							Grand Total:	383290.164	Three Lakh Eighty-Three Thousand Two Hundred and Ninety point One Six Four

This Division 1 - General & Site Facilities is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis-150544(MTE).pdf	1902.07	 Download

MD. MOYENUDDIN (BASHI)

Division 1 - General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1: General & Site Facilities.	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump-sum	1	500.001	Five Hundred point Zero Zero One	500.001	Five Hundred point Zero Zero One
2	Division 1: General & Site Facilities.	01/02/05	Provision and Maintenance of Survey Equipment	Month	6	400.001	Four Hundred point Zero Zero One	2400.006	Two Thousand Four Hundred point Zero Zero Six
3	Division 1: General & Site Facilities.	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump-sum	1	20000.002	Twenty Thousand point Zero Zero Two	20000.002	Twenty Thousand point Zero Zero Two
4	Division 1: General & Site Facilities.	01/03/02	Maintain Site Laboratory	Month	6	2000.001	Two Thousand point Zero Zero One	12000.006	Twelve Thousand point Zero Zero Six
5	Division 1: General & Site Facilities.	01/02/07	Progress Photographs	Month	6	500.002	Five Hundred point Zero Zero Two	3000.012	Three Thousand point Zero One Two
							Grand Total:	37900.027	Thirty-Seven Thousand Nine Hundred point Zero Two Seven

This Division 1 - General & Site Facilities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Toma Construction & Co. Limited

Division 1 - General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1: General & Site Facilities.	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump-sum	1	8744.259	Eight Thousand Seven Hundred and Forty-Four point Two Five Nine	8744.259	Eight Thousand Seven Hundred and Forty-Four point Two Five Nine
2	Division 1: General & Site Facilities.	01/02/05	Provision and Maintenance of Survey Equipment	Month	6	810.268	Eight Hundred and Ten point Two Six Eight	4861.608	Four Thousand Eight Hundred and Sixty-One point Six Zero Eight
3	Division 1: General & Site Facilities.	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump-sum	1	297485.918	Two Lakh Ninety-Seven Thousand Four Hundred and Eighty-Five point Nine One Eight	297485.918	Two Lak Thousar and Eigh One Eigh
4	Division 1: General & Site Facilities.	01/03/02	Maintain Site Laboratory	Month	6	6928.377	Six Thousand Nine Hundred and Twenty-Eight point Three Seven Seven	41570.262	Forty-On Hundrec Two Six

Signed
AAB
কাজী আব্দুল আল-মামুন
মোস্তাফিজ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

5	DIVISION 1. General & Site Facilities.	01/02/07	Progress Photographs	Month	6	900.135	Nine Hundred point One Three Five	5400.810	Five Thousand Four Hundred point Eight One
							Grand Total:	358062.857	Three Lakh Fifty-Eight Thousand AND Sixty-Two point Eight Five Seven

This Division 1 - General & Site Facilities is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAR
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ
বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150544 **Invitation Reference No. :** MZ(e-GP)-25/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 13:30 **Opening Date and Time :** 31-Jan-2018 13:30
Procuring Entity : Mymensingh Zone
Brief : PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digaipath-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-25/PMPRoad/2017-2018	PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0000m to Ch. 23500m of Digaipath-Sarishabari-Tarakandi RoadZ 4023 under Jamalpur Road Division during the year 2017-2018.

M/s TURNA ENTERPRISE

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

Toma Construction & Co. Limited

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150544
 Invitation Reference No. : MZ(e-GP)-25/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 13:30
 Opening Date and Time : 31-Jan-2018 13:30
Procuring Entity : Mymensingh Zone
Brief : PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digpaith-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-25/PMPRoad/2017-2018	PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0000m to Ch. 23500m of Digpaith-Sarishabari-Tarakandi RoadZ 4023 under Jamalpur Road Division during the year 2017-2018.

M/S ISMAIL HOSSAIN

Division 3 - Pavement work

Bill of Quantities


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3: Pavement works.	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder	Sqm	3850.000	45.001	Forty-Five point Zero Zero One	173253.850	One Lakh Seventy-Three Thousand Two Hundred and Fifty-Three point Eight Five
2	Division 3: Pavement works.	03/01/02	Repair of Potholes on the Existing Pavement	Cum	63.143	14000.001	Fourteen Thousand point Zero Zero One	884002.063	Eight Lakh Eighty-Four Thousand AND Two point Zero Six Three
3	Division 3: Pavement works.	03/02/01	Sub-Base	Cum	577.500	4000.001	Four Thousand point Zero Zero One	2310000.578	Twenty-Three Lakh Ten Thousand point Five Seven Eight
4	Division 3: Pavement works.	03/07/01(a)	Bituminous Tack Coat (Plant Work)	Sqm	126285.000	50.001	Fifty point Zero Zero One	6314376.285	Sixty-Three Lakh Fourteen Thousand Three Hundred and Seventy-Six point Two Eight Five
5	Division 3: Pavement works.	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	5051.400	20000.001	Twenty Thousand point Zero Zero One	101028005.051	Ten Crore Ten Lakh Twenty-Eight Thousand AND Five point Zero Five One
6	Division 3: Pavement works.	03/11/01	Premix Bituminous Carpeting	Cum	47.025	14000.001	Fourteen Thousand point Zero Zero One	658350.047	Six Lakh Fifty-Eight Thousand Three Hundred and Fifty point Zero Four Seven
7	Division 3: Pavement works.	03/13/01	Brick on End Edging	Lin.Meter	1400.000	110.001	One Hundred and Ten point Zero Zero One	154001.400	One Lakh Fifty-Four Thousand AND One point Four
8	Division 3: Pavement works.	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	1528.000	480.001	Four Hundred and Eighty point Zero Zero One	733441.528	Seven Lakh Thirty-Three Thousand Four Hundred and Forty-One point Five Two Eight
9	Division 3: Pavement works.	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	1400.000	650.001	Six Hundred and Fifty point Zero Zero One	910001.400	Nine Lakh Ten Thousand AND One point Four
10	Division 3: Pavement works.	03/14/02(a)	Dry Lean Concrete Class-20 (Concrete Mixture).	Cum	385.000	11500.001	Eleven Thousand Five Hundred point Zero Zero One	4427500.385	Four Lakh Forty-Two Thousand Seven Hundred and Fifty point Zero Three Eight Five

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

11	Division 3: Pavement works.	03/15/02(a)	Cement Concrete Pavement (Concrete Class-30) (Concrete Mixture).	Cum	1192.800	14000.001	Fourteen Thousand point Zero Zero One	16699201.193	Lakh Ninety-nine Thousand Two Hundred and One point One Nine Three
							Grand Total:	134292133.780	Thirteen Crore Forty-Two Lakh Ninety-Two Thousand One Hundred and Thirty-Three point Seven Eight

This Division 3 - Pavement work is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

M/s TURNA ENTERPRISE									
Division 3 - Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3: Pavement works.	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder	Sqm	3850.000	33.168	Thirty-Three point One Six Eight	127696.800	One Lakh Twenty-Seven Thousand Six Hundred and Ninety-Six point Eight
2	Division 3: Pavement works.	03/01/02	Repair of Potholes on the Existing Pavement	Cum	63.143	15445.094	Fifteen Thousand Four Hundred and Forty-Five point Zero Nine Four	975249.570	Nine Lakh Seventy-Five Thousand Two Hundred and Forty-Nine point Five Seven
3	Division 3: Pavement works.	03/02/01	Sub-Base	Cum	577.500	3525.214	Three Thousand Five Hundred and Twenty-Five point Two One Four	2035811.085	Twenty Lakh Thirty-Five Thousand Eight Hundred and Eleven point Zero Eight Five
4	Division 3: Pavement works.	03/07/01(a)	Bituminous Tack Coat (Plant Work)	Sqm	126285.000	38.051	Thirty-Eight point Zero Five One	4805270.535	Forty-Eight Lakh Five Thousand Two Hundred and Seventy point Five Three Five
5	Division 3: Pavement works.	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	5051.400	20651.433	Twenty Thousand Six Hundred and Fifty-One point Four Three Three	104318648.656	Ten Crore Forty-Three Lakh Eighteen Thousand Six Hundred and Forty-Eight point Six Five Six
6	Division 3: Pavement works.	03/11/01	Premix Bituminous Carpeting	Cum	47.025	15904.923	Fifteen Thousand Nine Hundred and Four point Nine Two Three	747929.004	Seven Lakh Forty-Seven Thousand Nine Hundred and Twenty-Nine point Zero Zero Four
7	Division 3: Pavement works.	03/13/01	Brick on End Edging	Lin.Meter	1400.000	102.273	One Hundred and Two point Two Seven Three	143182.200	One Lakh Forty-Three Thousand One Hundred and Eighty-Two point Two
8	Division 3: Pavement works.	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	1528.000	455.124	Four Hundred and Fifty-Five point One Two Four	695429.472	Six Lakh Ninety-Five Thousand Four Hundred and Twenty-Nine point Four Seven Two
9	Division 3: Pavement works.	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	1400.000	647.182	Six Hundred and Forty-Seven point One Eight Two	906054.800	Nine Lakh Six Thousand AND
10	Division 3: Pavement works.	03/14/02(a)	Dry Lean Concrete Class-20 (Concrete Mixture).	Cum	385.000	13075.576	Thirteen Thousand AND Seventy-Five point Five Seven Six	5034096.760	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন প্রতিষ্ঠান ও মহাসড়ক বিভাগ
 নতুন প্রতিষ্ঠান ও সড়ক মহাসড়ক
 বাংলাদেশ সরকার

11	Division 3: Pavement works.	03/15/02(a)	Cement Concrete Pavement (Concrete Class-30) (Concrete Mixture).	Cum	1192.800	1352.849	One Thousand Three Hundred and Fifty-Two point Eight Four Nine	1613678.287	Thirteen Thousand Six Hundred and Seventy-Eight point Two Eight Seven
							Grand Total:	121403047.169	Twelve Crore Fourteen Lakh Three Thousand AND Forty-Seven point One Six Nine

This Division 3 - Pavement work is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

MD. MOYENUDDIN (BASHI)									
Division 3 - Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3: Pavement works.	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder	Sqm	3850.000	42.001	Forty-Two point Zero Zero One	161703.850	One Lakh Sixty-One Thousand Seven Hundred and Three point Eight Five
2	Division 3: Pavement works.	03/01/02	Repair of Potholes on the Existing Pavement	Cum	63.143	16500.002	Sixteen Thousand Five Hundred point Zero Zero Two	1041859.626	Ten Lakh Forty-One Thousand Eight Hundred and Fifty-Nine point Six Two Six
3	Division 3: Pavement works.	03/02/01	Sub-Base	Cum	577.500	4500.001	Four Thousand Five Hundred point Zero Zero One	2598750.578	Twenty-Five Lakh Ninety-Eight Thousand Seven Hundred and Fifty point Five Seven Eight
4	Division 3: Pavement works.	03/07/01(a)	Bituminous Tack Coat (Plant Work)	Sqm	126285.000	42.001	Forty-Two point Zero Zero One	5304096.285	Fifty-Three Lakh Four Thousand AND Ninety-Six point Two Eight Five
5	Division 3: Pavement works.	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	5051.400	21500.001	Twenty-One Thousand Five Hundred point Zero Zero One	108605105.051	Ten Crore Eighty-Six Lakh Five Thousand One Hundred and Five point Zero Five One
6	Division 3: Pavement works.	03/11/01	Premix Bituminous Carpeting	Cum	47.025	16000.001	Sixteen Thousand point Zero Zero One	752400.047	Seven Lakh Fifty-Two Thousand Four Hundred point Zero Four Seven
7	Division 3: Pavement works.	03/13/01	Brick on End Edging	Lin.Meter	1400.000	90.001	Ninety point Zero Zero One	126001.400	One Lakh Twenty-Six Thousand AND One point Four
8	Division 3: Pavement works.	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	1528.000	400.001	Four Hundred point Zero Zero One	611201.528	Six Lakh Eleven Thousand Two Hundred and One point Five Two Eight
9	Division 3: Pavement works.	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	1400.000	500.001	Five Hundred point Zero Zero One	700001.400	Seven Lakh AND One point Four
10	Division 3: Pavement works.	03/14/02(a)	Dry Lean Concrete Class-20 (Concrete Mixture).	Cum	385.000	11000.001	Eleven Thousand point Zero Zero One	4235000.385	Forty-Two Lakh Thirty-Five Thousand point Three Eight Five
11	Division 3: Pavement works.	03/15/02(a)	Cement Concrete Pavement (Concrete Class-30) (Concrete Mixture).	Cum	1192.800	14500.001	Fourteen Thousand Five Hundred point Zero Zero One	17295601.193	One Crore Seventy-Two Lakh Ninety-Five Thousand Six Hundred and One point One Nine Three
							Grand Total:	141431721.343	Fourteen Crore

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাক পাবলিশ ও মাসিক বিতাল
পাক পাবলিশ ও মোহাম্মাদ
পাবলিশ ও মোহাম্মাদ

This Division 3 - Pavement work is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Toma Construction & Co. Limited									
Division 3 - Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3: Pavement works.	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder	Sqm	3850.000	43.754	Forty-Three point Seven Five Four	168452.900	One Lakh Sixty-Eight Thousand Four Hundred and Fifty-Two point Nine
2	Division 3: Pavement works.	03/01/02	Repair of Potholes on the Existing Pavement	Cum	63.143	14917.637	Fourteen Thousand Nine Hundred and Seventeen point Six Three Seven	941944.353	Nine Lakh Forty-One Thousand Nine Hundred and Forty-Four point Three Five Three
3	Division 3: Pavement works.	03/02/01	Sub-Base	Cum	577.500	4113.153	Four Thousand One Hundred and Thirteen point One Five Three	2375345.858	Twenty-Three Lakh Seventy-Five Thousand Three Hundred and Forty-Five point Eight Five Eight
4	Division 3: Pavement works.	03/07/01(a)	Bituminous Tack Coat (Plant Work)	Sqm	126285.000	45.084	Forty-Five point Zero Eight Four	5693432.940	Fifty-Six Lakh Ninety-Three Thousand Four Hundred and Thirty-Two point Nine Four
5	Division 3: Pavement works.	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	5051.400	18110.038	Eighteen Thousand One Hundred and Ten point Zero Three Eight	91481045.953	Nine Crore Fourteen Lakh Eighty-One Thousand AND Forty-Five point Nine Five Three
6	Division 3: Pavement works.	03/11/01	Premix Bituminous Carpeting	Cum	47.025	14547.615	Fourteen Thousand Five Hundred and Forty-Seven point Six One Five	684101.595	Six Lakh Eighty-Four Thousand One Hundred and One point Five Nine Five
7	Division 3: Pavement works.	03/13/01	Brick on End Edging	Lin.Meter	1400.000	94.961	Ninety-Four point Nine Six One	132945.400	One Lakh Thirty-Two Thousand Nine Hundred and Forty-Five point Four
8	Division 3: Pavement works.	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	1528.000	433.091	Four Hundred and Thirty-Three point Zero Nine One	661763.048	Six Lakh Sixty-One Thousand Seven Hundred and Sixty-Three point Zero Four Eight
9	Division 3: Pavement works.	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	1400.000	585.885	Five Hundred and Eighty-Five point Eight Eight Five	820239.000	Eight Lakh Twenty Thousand Two Hundred and Thirty-Nine
10	Division 3: Pavement works.	03/14/02(a)	Dry Lean Concrete Class-20 (Concrete Mixture).	Cum	385.000	10710.102	Ten Thousand Seven Hundred and Ten point One Zero Two	4123389.270	Forty-One Lakh Twenty-Three Thousand Three Hundred and Eighty-Nine point Two Seven
11	Division 3: Pavement works.	03/15/02(a)	Cement Concrete Pavement (Concrete Class-30) (Concrete Mixture).	Cum	1192.800	12796.683	Twelve Thousand Seven Hundred and Ninety-Six point Six Eight Three	15263883.482	One Crore Fifty-Two Lakh Sixty-Three Thousand Eight Hundred and Eighty-Three point Four Eight Two
							Grand Total:	122346543.799	Twelve Crore Twenty-Three Lakh Forty-Six

This Division 3 - Pavement work is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150544 **Invitation Reference No. :** MZ(e-GP)-25/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 13:30 **Opening Date and Time :** 31-Jan-2018 13:30
Procuring Entity : Mymensingh Zone
Brief : PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digaipath-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-25/PMPRoad/2017-2018	PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0000m to Ch. 23500m of Digaipath-Sarishabari-Tarakandi RoadZ 4023 under Jamalpur Road Division during the year 2017-2018.

M/S ISMAIL HOSSAIN

Division 5 - Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5: Structures.	05/01/02(a)	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mixer)	Cum	12.800	8000.001	Eight Thousand point Zero Zero One	102400.013	One Lakh Two Thousand Four Hundred point Zero One Three
2	Division 5: Structures.	05/02/02	High Yield Reinforcement Bars	Tonne	74.290	95000.001	Ninety-Five Thousand point Zero Zero One	7057550.074	Seventy Lakh Fifty-Seven Thousand Five Hundred and Fifty point Zero Seven Four
3	Division 5: Structures.	05/05/01	New and Extended Brick work	Cum	320.500	8000.001	Eight Thousand point Zero Zero One	2564000.321	Twenty-Five Lakh Sixty-Four Thousand point Three Two One
							Grand Total:	9723950.408	Ninety-Seven Lakh Twenty-Three Thousand Nine Hundred and Fifty point Four Zero Eight

This Division 5 - Structures is Electronically Signed by Mr. MD Rony on behalf of MS ISMAIL HOSSAIN

M/s TURNA ENTERPRISE

Division 5 - Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5: Structures.	05/01/02(a)	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mixer)	Cum	12.800	7840.215	Seven Thousand Eight Hundred and Forty point Two One Five	100354.752	One Lakh Three Hundred and Fifty-Four point Seven Five Two
2	Division 5: Structures.	05/02/02	High Yield Reinforcement Bars	Tonne	74.290	90384.197	Ninety Thousand Three Hundred and Eighty-Four point One Nine Seven	6714641.995	Sixty-Seven Lakh Fourteen Thousand Six Hundred and Forty-One point Nine Nine Five
3	Division 5: Structures.	05/05/01	New and Extended Brick work	Cum	320.500	6864.926	Six Thousand Eight Hundred and Sixty-Four point Nine Two Six	2200208.783	Twenty-Two Lakh Two Hundred and Eight point Three
							Grand Total:	9015205.530	Ninety-One Lakh Five Hundred and Twenty-Five point Five Three

Signed

কাজী আব্দুল আল-মামুন
 মোরামার
 সচিব পরিদপ ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

This Division 5 - Structures is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

MD. MOYENUDDIN (BASHI)									
Division 5 - Structures									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5: Structures.	05/01/02(a)	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mixer)	Cum	12.800	7000.001	Seven Thousand point Zero Zero One	89600.013	Eighty-Nine Thousand Six Hundred point Zero One Three
2	Division 5: Structures.	05/02/02	High Yield Reinforcement Bars	Tonne	74.290	85000.001	Eighty-Five Thousand point Zero Zero One	6314650.074	Sixty-Three Lakh Fourteen Thousand Six Hundred and Fifty point Zero Seven Four
3	Division 5: Structures.	05/05/01	New and Extended Brick work	Cum	320.500	5500.001	Five Thousand Five Hundred point Zero Zero One	1762750.321	Seventeen Lakh Sixty-Two Thousand Seven Hundred and Fifty point Three Two One
							Grand Total:	8167000.408	Eighty-One Lakh Sixty-Seven Thousand point Four Zero Eight

This Division 5 - Structures is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Toma Construction & Co. Limited									
Division 5 - Structures									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5: Structures.	05/01/02(a)	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mixer)	Cum	12.800	7631.789	Seven Thousand Six Hundred and Thirty-One point Seven Eight Nine	97686.899	Ninety-Seven Thousand Six Hundred and Eighty-Six point Eight Nine Nine
2	Division 5: Structures.	05/02/02	High Yield Reinforcement Bars	Tonne	74.290	77300.571	Seventy-Seven Thousand Three Hundred point Five Seven One	5742659.420	Fifty-Seven Lakh Forty-Two Thousand Six Hundred and Fifty-Nine point Four Two
3	Division 5: Structures.	05/05/01	New and Extended Brick work	Cum	320.500	6662.032	Six Thousand Six Hundred and Sixty-Two point Zero Three Two	2135181.256	Twenty-One Lakh Thirty-Five Thousand One Hundred and Eighty-One point Two Five Six
							Grand Total:	7975527.575	Seventy-Nine Lakh Seventy-Five Thousand Five Hundred and Twenty-Seven point Five Seven Five

This Division 5 - Structures is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও স্ট্যাম্পের
পাশে স্বাক্ষর করা হয়েছে


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150544
Closing Date and Time : 31-Jan-2018 13:30
Procuring Entity : Mymensingh Zone
Brief : PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digaipath-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

Invitation Reference No. : MZ(e-GP)-25/PMP(Road)/2017-2018
Opening Date and Time : 31-Jan-2018 13:30

[View Notice](#)

Package No	Package Description
MZe-GP-25/PMPRoad/2017-2018	PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0000m to Ch. 23500m of Digaipath-Sarishabari-Tarakandi RoadZ 4023 under Jamalpur Road Division during the year 2017-2018.

M/S ISMAIL HOSSAIN

Division 6 - Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6: Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	912.000	1050.001	One Thousand AND Fifty point Zero Zero One	957600.912	Nine Lakh Fifty-Seven Thousand Six Hundred point Nine One Two
2	Division 6: Incidentals	PWD 15.2	Plaster Work 12mm Thick	Sqm	146.400	200.001	Two Hundred point Zero Zero One	29280.146	Twenty-Nine Thousand Two Hundred and Eighty point One Four Six
Grand Total:								986881.058	Nine Lakh Eighty-Six Thousand Eight Hundred and Eighty-One point Zero Five Eight

This Division 6 - Incidental is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

M/s TURNA ENTERPRISE

Division 6 - Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6: Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	912.000	1080.381	One Thousand AND Eighty point Three Eight One	985307.472	Nine Lakh Eighty-Five Thousand Three Hundred and Seven point Four Seven Two
2	Division 6: Incidentals	PWD 15.2	Plaster Work 12mm Thick	Sqm	146.400	181.434	One Hundred and Eighty-One point Four Three Four	26561.938	Twenty-Six Thousand Five Hundred and Sixty-One point Nine Three Eight
Grand Total:								1011869.410	Ten Lakh Eleven Thousand Eight Hundred and Sixty-Nine point Four One

This Division 6 - Incidental is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

MD. MOYENUDDIN (BASHI)

Division 6 - Incidental

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন
মোয়াম্মার
পল্লী পরিষদ ও মহাপ্রকৃতি বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6: Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	912.000	900.001	Nine Hundred point Zero Zero One	820800.912	Eight Lakh Twenty Thousand Eight Hundred point Nine One Two
2	Division 6: Incidentals	PWD 15.2	Plaster Work 12mm Thick	Sqm	146.400	200.001	Two Hundred point Zero Zero One	29280.146	Twenty-Nine Thousand Two Hundred and Eighty point One Four Six
							Grand Total:	850081.058	Eight Lakh Fifty Thousand AND Eighty-One point Zero Five Eight

This Division 6 - Incidental is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Toma Construction & Co. Limited									
Division 6 - Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6: Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	912.000	956.657	Nine Hundred and Fifty-Six point Six Five Seven	872471.184	Eight Lakh Seventy-Two Thousand Four Hundred and Seventy-One point One Eight Four
2	Division 6: Incidentals	PWD 15.2	Plaster Work 12mm Thick	Sqm	146.400	270.856	Two Hundred and Seventy point Eight Five Six	39653.318	Thirty-Nine Thousand Six Hundred and Fifty-Three point Three One Eight
							Grand Total:	912124.502	Nine Lakh Twelve Thousand One Hundred and Twenty-Four point Five Zero Two

This Division 6 - Incidental is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ
স্বাক্ষর পরিচালক ও মোহাম্মাদ
পরিচালক ও মোহাম্মাদ
পরিচালক ও মোহাম্মাদ

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150544
 Invitation Reference No. : MZ(e-GP)-25/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 13:30
 Opening Date and Time : 31-Jan-2018 13:30
Procuring Entity : Mymensingh Zone
Brief : PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Dighaith-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI)

S. No.	Form Name	Amount (in BDT)
1	Division 2 - Earthwork	1320441.755
2	Division 1 - General & Site Facilities	37900.027
3	Division 3 - Pavement work	141431721.343
4	Division 5 - Structures	8167000.408
5	Division 6 - Incidental	850081.058
	Grand Total	151807144.591

Tenderer/Consultant Name : M/S ISMAIL HOSSAIN


S. No.	Form Name	Amount (in BDT)
1	Division 2 - Earthwork	1343163.335
2	Division 1 - General & Site Facilities	309600.020
3	Division 3 - Pavement work	134292133.780
4	Division 5 - Structures	9723950.408
5	Division 6 - Incidental	986881.058
	Grand Total	146655728.601

Tenderer/Consultant Name : M/s TURNA ENTERPRISE

S. No.	Form Name	Amount (in BDT)
1	Division 2 - Earthwork	1135875.771
2	Division 1 - General & Site Facilities	383290.164
3	Unconditional Discount Form	0.000
4	Division 3 - Pavement work	121403047.169
5	Division 5 - Structures	9015205.530
6	Division 6 - Incidental	1011869.410
	Grand Total	132949288.044

Tenderer/Consultant Name : Toma Construction & Co. Limited

S. No.	Form Name	Amount (in BDT)
1	Division 2 - Earthwork	1357029.311
2	Division 1 - General & Site Facilities	358062.857
3	Unconditional Discount Form	0.000
4	Division 3 - Pavement work	
5	Division 5 - Structures	
6	Division 6 - Incidental	
	Grand Total	


 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মহাসচিবক বিভাগ
স্বাক্ষর পরিচালনা ও সচিব মহোদয়ের
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150544 **Invitation Reference No. :** MZ(e-GP)-25/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 13:30 **Opening Date and Time :** 31-Jan-2018 13:30
Procuring Entity : Mymensingh Zone
Brief : PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digpaitth-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) [Print](#)


Form Name	MD. MOYENUDDIN (BASHI) Amount in (BDT)	M/S ISMAIL HOSSAIN Amount in (BDT)	M/s TURNA ENTERPRISE Amount in (BDT)	Toma Construction & Co. Limited Amount in (BDT)
Division 2 - Earthwork	1320441.755	1343163.335	1135875.771	1357029.311
Division 1 - General & Site Facilities	37900.027	309600.020	383290.164	358062.857
Unconditional Discount Form	0	0	0.000	0.000
Division 3 - Pavement work	141431721.343	134292133.780	121403047.169	122346543.799
Division 5 - Structures	8167000.408	9723950.408	9015205.530	7975527.575
Division 6 - Incidental	850081.058	986881.058	1011869.410	912124.502
Grand Total	151807144.591	146655728.601	132949288.044	132949288.044

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150544 **Invitation Reference No. :** MZ(e-GP)-25/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 13:30 **Opening Date and Time :** 31-Jan-2018 13:30
Procuring Entity : Mymensingh Zone
Brief : PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digaipath-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-25/PMPRoad/2017-2018	PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0000m to Ch. 23500m of Digaipath-Sarishabari-Tarakandi RoadZ 4023 under Jamalpur Road Division during the year 2017-2018.

M/S ISMAIL HOSSAIN

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	43.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2802967685.10

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

M/s TURN ENTERPRISE

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	
		Year Counting Backward	

Signed

আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত

2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	20.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	3042117201.43
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation -1 (MTE).jpg	688.70	 Download
2	-	Past Performance-(2).pdf	1584.61	 Download
3	-	Affidavit (MTE).pdf	263.49	 Download

MD. MOYENUDDIN (BASHI)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6527662453.21
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Toma Construction & Co. Limited			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in IT			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	

Signed
AASHI
কাজী আব্দুল আল-মামুন
মোয়াম্মার
পতন্য পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

No			Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	40.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	4.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	50842073674.00
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

Signed
 AAR
 কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাকৃত বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150544 **Invitation Reference No. :** MZ(e-GP)-25/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 13:30 **Opening Date and Time :** 31-Jan-2018 13:30
Procuring Entity : Mymensingh Zone
Brief : PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digaipath-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-25/PMPRoad/2017-2018	PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0000m to Ch. 23500m of Digaipath-Sarishabari-Tarakandi RoadZ 4023 under Jamalpur Road Division during the year 2017-2018.

M/S ISMAIL HOSSAIN

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
As per uploaded equipment list	New	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Document of Asphalt Batch Mx Plant..pdf	1933.34	Download
2	-	List of Equipment.pdf	586.31	Download
3	-	Document of Equipment - 2.pdf	2573.41	Download
4	-	Document of Equipment - 4.pdf	1659.70	Download
5	-	Document of Equipment - 3.pdf	1716.97	Download
6	-	Document of Equipment - 1.pdf	2294.67	Download
7	Work Plan (ITT 25.1(h))	BOQ Jamalpur ID-150544.pdf	94.51	Download

M/s TURNA ENTERPRISE

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

Signed

কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mix Asphalt Plant	Good	Owned	Owned
Asphalt Paver	Good	Owned	Owned
Motor Grader 120 HP	Good	Owned	Owned
Vibratory Roller 10 Tonne	Good	Owned	Owned
Pneumatic Tyre Roller 10 Tonne	Good	Owned	Owned
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Dump Trucks 6-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	Owned
Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Leased	Hire
Excavator Min. 0.9 Cum	Good	Owned	Owned
Concrete Mixture Machine with hopper.	Good	Owned	Owned
Vibrator machine for concreting.	Good	Owned	Owned
Vibrator machine for concreting.	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan-150544.pdf	63.09	 Download

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-150544.pdf	377.24	 Download
2	-	Equipments List-2016 Part-1.pdf	2738.56	 Download
3	-	Equipments List-2016 Part-2.pdf	2748.34	 Download
4	-	Asphalt Batch Plant-BL1500 With Ownership Documents.pdf	2782.80	 Download
5	-	Equipment lease Agreement for TID-150544.pdf	428.71	 Download

Toma Construction & Co. Limited

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Paver- 1 no.	Good	Owned	Owned
Motor Grader 120 HP-01 no.	Good	Owned	Owned
Vibratory Roller 10 Tonne- 02 nos.	Good	Owned	Owned
Pneumatic Tyre Roller 10 Tonne-02 nos.	Good	Owned	Owned
Smooth Wheel Steel Roller 8-10 Tonne- 02 nos.	Good	Owned	Owned
Pay Loader -03 nos.	Good	Owned	Owned
Air Compressor-01 nos.	Good	Owned	Owned
Dump Trucks 6-10 Tonne ৳?? 08 nos.	Good	Owned	Owned
Water Tanker 3000 Litres - 01 no.	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted)- 1 no..	Good	Owned	Owned
Bitumen Pressure Sprayer (Hand Operated) ৳?? 01 no.	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine ৳?? 01 no.	Good	Owned	Owned
Excavator Min. 0.9 Cum ৳?? 01 no.	Good	Owned	Owned
Concrete Mixture Machine with hopper. ৳?? 05 nos.	Good	Owned	Owned
Vibrator machine for concreting ৳?? 10 nos.	Good	Owned	Owned
Core cutter ৳?? 01 no.	Good	Owned	Owned
All others equipment as deemed on site	Average	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID 150544.pdf	59.99	 Download
2	-	List of Equipment ID -150544.pdf	1357.42	 Download

Signed
AAB
কাজী আব্দুল আল-মামুন
মোঃমামুন
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	150544
Closing Date and Time :	31-Jan-2018 13:30
Procuring Entity :	Mymensingh Zone
Brief :	PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0+000m to Ch. 23+500m of Digaipath-Sarishabari-Tarakandi Road(Z 4023) under Jamalpur Road Division during the year 2017-2018.
Invitation Reference No. :	MZ(e-GP)-25/PMP(Road)/2017-2018
Opening Date and Time :	31-Jan-2018 13:30

[View Notice](#)

Package No	Package Description
MZe-GP-25/PMPRoad/2017-2018	PMP work by providing DBS wearing Course & Construction of Rigid Pavement from Ch. 0000m to Ch. 23500m of Digaipath-Sarishabari-Tarakandi RoadZ 4023 under Jamalpur Road Division during the year 2017-2018.

M/S ISMAIL HOSSAIN

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer							
Description							Tenderer's Response
1. Name of the Tenderer / JVCA Partner:							M/S. Ismail Hossain
2. Registered e-mail ID of the Tenderer / JVCA Partner:							msismailhossain@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]							40 years
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
PMP 2009-10/02/Overlay PMP	2009-2010 (Road Work)	Prime Contractor	19 April 2010	29 May 2011	196358771.090	Additional Chief Engineer, RHD, Barisal Zone, Barisal.	Hard Shoulder, Sub-Base, Base Type-I, Carpeting, Seal Coat, DBS Base Course, DBS Wearing Course etc.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year						Amount (Taka or Equivalent Taka)	
2012-2013 to 2016-2017						2802967685.100	

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience (Work Certificate).pdf	2053.45	Download
2	Specific Experience Certificates (ITT 15.1(b))	WC PMP Pirojpur-15.81.pdf	1804.03	Download
3	Valid Trade License (ITT 25.1.(f))	Trade Licence-2017-18.pdf	1574.38	Download
4	TIN Certificate (ITT 25.1(g))	TIN new.pdf	812.59	Download
5	VAT Certificate (ITT 25.1(g))	VAT..pdf	1205.91	Download
6	Financial Capacity Certificates (ITT 16)	Liquid Asset (Jamalpur).pdf	913.87	Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ARK-IH JV Agreement.pdf	1990.18	Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-15..pdf	1488.70	Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turn Over last Five years.pdf	389.46	Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-13.pdf	2393.59	Download


 কাজী আব্দুল আল-মামুন
 মোরামার
 শ্রদ্ধা পরিষদ ও মহাপ্রদত্ত বিভাগ
 শ্রদ্ধা পরিষদ ও মোহা মহাপ্রদত্ত
 শ্রদ্ধা পরিষদ ও মোহা মহাপ্রদত্ত

11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint Venture Agreement Ismail-Swandhi.pdf	2376.73	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2015-2016).pdf	1145.00	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2016-2017).pdf	2189.51	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2013-2014).pdf	1526.00	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JOINT VENTURE AGREEMENT IH-SHEHA JV.pdf	1253.13	 Download
16	Specific Experience Certificates (ITT 15.1(b))	Work Certificate (Specific Experience).pdf	764.68	 Download

M/s TURNA ENTERPRISE

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Ms. Tuma Enterprise
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msturnaenterprise@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	13 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
05-ACE/RGZ/2011-2012	PMP works of DBS- wearing course (Plant Method) including soil earthen shoulder repair from 1st Km to 57th Km of Paglapir-Dalia- Teesta Barrage Road under Road Division, Rangpur, Nilphamari & Lalmonirhat during the year 2011-2012	Prime Contractor	18-03-2013	20-10-2013	248966395.200	Additional Chief Engineer, RHD Rangpur Zone, Rangpur. Phone: 0521-64836;	Repair of Potholes, Soil Earthen shoulder, Dens Bituminous Surfacing-Wearing course (plant Method), Brick on End Edging, Palisading (RCC)- 3.00m. Post150 x150mm, Road marking etc.
e-GP/PMP/Road/ACE/Comilla/DBSW/2015-2016/15	Construction of RCC Rigid Pavement at 33rd (p) & 34th (p) km and Road Median Barrier of Feni-Noakhali National Highway (N-104) under Noakhali Road Division during the year 2015-2016	Prime Contractor	15-02-2016	13-08-2016	108641355.020	Additional Chief Engineer, RHD, Comilla Zone, Comilla Phone No : 081-64721	Roadway Excavation in Unsuitable Soil ,Roadway Excavation in Existing Pavement (not reinforced concrete) ,Preparation of Sub-grade 300 mm Depth, Scarify, Mix and Recompact Existing Pavement and/or Shoulder, Aggregate Base Type I, Bituminous Prime Coat (Plant Placed) (60/70 Grade Bitumen) ,Dense Bituminous Surfacing-Wearing Course(Plant Method), Concrete class-20 (Foundation) ,High Yield Reinforcement Bars ,Dry Lean Concrete 100 mm thick (Concrete

Signed
A.A.M.
কাজী আব্দুল আল-মামুন
মোস্তাফিজ
পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ
পাবনা পরিদপ্তর ও সোহা মহাপ্রকল্প
পল্লীকাজী বাংলাদেশ সরকার

e-GP/RJZ/ADP/2/2014-2015	Construction of 152.44m (5x30.488m) Long P.C girder Bridge (Mhadevpur Bridge) at 1st Km of Mhadevpur-Shoraigachi-Porsha Road in/c Protective work, Sign Signal, Km Post, Earthwork and Construction of Flexible Pavement Both Side of Bridge Approach under Naogaon Road Division during the year 2014 -- 2015.	Prime Contractor	30-04-2015	19-10-2016	156829366.630	Additional Chief Engineer, RHD, Sarak Bhaban, Rajshahi. Phone No : 0721-772423	Expansion Joint. Supply, Erect and Remove Field Office for Engineer, Provide and Remove site Laboratory & Equipment, Embankment fill from borrow pit in contractor's arranged land, Sand Backfill for Structure, Improved Sub grade, Sub-Base, Aggregate base type-I, DBS-Wearing Course 60mm Thick (Av), Brick on end edging, Board cast in place piles (dia 750mm), High Yield Reinforcement Bars, Concrete Class-40(Pre-Stressed Gider), New and Extended Brick work /Retaining Wall/Toe Wall, Concrete Slop Protection.
--------------------------	---	------------------	------------	------------	---------------	--	---


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
MS. Turna Enterprise 2012-2013 to 2016-017	3042117201.430

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience-Part-2.pdf	431.44	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience-Part-3.pdf	2516.18	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience-1.pdf	1764.16	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience Certificate-4 (MTE).pdf	2216.81	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience-05.pdf	1627.57	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Similar Work (Bridge).pdf	1237.23	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Similar Work -(Rigid)-MTE.pdf	913.53	 Download
8	Specific Experience Certificates (ITT 15.1(b))	Similar Work Certificate (Nilphamari)- MTE.pdf	1443.40	 Download
9	Financial Capacity Certificates (ITT 16)	Liquid Asset-150544.jpg	829.30	 Download
10	Valid Trade License (ITT 25.1(f))	Trade License-2017-18 Attested.jpg	440.95	 Download
11	TIN Certificate (ITT 25.1(g))	TIN Certi.-MTE.pdf	1483.58	 Download
12	VAT Certificate (ITT 25.1(g))	VAT Certificate-MTE.pdf	1194.51	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2012-2013-MTE.pdf	1515.47	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2013-2014-MTE (P1).pdf	2697.24	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2014-2015-MTE-P1.pdf	991.92	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2015-2016-MTE-P1.pdf	1914.48	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover -2013-2014-(P2).pdf	2660.64	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover-2014-2015(P2).pdf	1371.45	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover-2015-2016-(P2).pdf	1721.92	 Download
20	Average Annual Construction Turnover Certificate	MTE Turnover-2015-2016-(P3).pdf	2296.49	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন প্রতিষ্ঠান ও মহাসড়ক বিভাগ
 নতুন প্রতিষ্ঠান ও সড়ক মহাসড়ক
 নগরসংস্কারী বাংলাদেশ সরকার

	(ITT 31.1(c))			
21	-	List of Equipment--(MTE)..pdf	167.61	 Download
22	-	Hot Mix Plant-02.pdf	1337.47	 Download
23	-	5nos Big Dump Truck-MTE-2.pdf	1922.25	 Download
24	-	5 nos Big Dump Truck-MTE-1.pdf	2397.71	 Download
25	-	Asphalt Batching Plant-(MTE).pdf	1407.59	 Download
26	-	Concrete Batching Plant.pdf	2694.12	 Download
27	-	Electric Generator.pdf	590.34	 Download
28	-	Equipment Part-1-TE.pdf	1533.45	 Download
29	-	Equipment Part-2-TE.pdf	1828.33	 Download
30	-	Laboratory Equipment-TE.pdf	124.75	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Last Five Years Calculation Top Sheet-(MTE)-.pdf	51.52	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2016-2017-MTE.pdf	2796.29	 Download
33	-	Rate Analysis-150544(MTE).pdf	1902.07	 Download


MD. MOYENUDDIN (BASHI)**Tenderer Information Form (e-PW3-2) - Part - 2**
Qualification Information of the Tenderer [ITT Clause 31]**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Mbyenuddin Bashi
2. Registered e-mail ID of the Tenderer / JVCA Partner:	md.moyenuddin@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	38 years of Experience

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/19/ACE Khu/2015-2016	Dense Bituminous Surfacing work at Ch. 0+000 km to Ch. 16+000 km with 3.100 km Reconstruction and 2.950 km Strengthening of Navaron-Illishpur-Satkhira Road (R-765) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2015-2016.	Prime Contractor	06.01.2016	02.06.2016	212234256.040	Additional Chief Engineer, RHD Khulna Zone, Khulna. 041-761378 acekhu@rhd.gov.bd	7213.66 cum of overlay ,Base Type-1=4990.98 cum, Primer Seal-9900 sqm RCC U Drain & Earth work have completed .
24-PRC/Pab/2010-2011/WD-09	Construction of 216.34m (5x42.68m) long PC Girder Bridge over DholiKhal at 7th km single vent RCC Box Culvert (6.00m x6.00m) at 8th km & Construction of Road Embankment by earth filling, Flexible pavement, Surfacing with DBS wearing course (Asphalt overlay) and CC Block Protective work at 6th Km(P), 7th, 8th 9th 10th & 11th km (P) of Badherhat-Khairchar Road under Road division, Pabna During the year 2010-2011.	Prime Contractor	15.06.2011	28.06.2015	341531000.000	Superintending Engineer, RHD Pabna Road Circle, Pabna 0731-66060 sepab@rhd.gov.bd	216.34m long PC Girder Pile Foundation Bridge with earth filling, Flexible pavement, Surfacing with DBS wearing course (Asphalt overlay) and


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Signed

 কাজী আব্দুল আল-মামুন
 মোয়াম্মাক
 পাবনা পরিদপ্তর ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	2766279147.850
2015-2016	1570696069.590
2014-2015	921711626.960
2013-2014	711856497.630
2012-2013	557119111.170
Total=	6527662453.210

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Specific Experience Certificates (ITT 15.1(b))	Road Work Certificate(Overlay),RHD,Jessore,Tk-21,22,34,256 (2016).pdf	986.17	 Download
2	Specific Experience Certificates (ITT 15.1(b))	216.34 MPC Girder Bridge Certificate, RHD,Pabna,Tk-34,15,31,000 (2015).pdf	653.39	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience (2016-2017).pdf	1583.43	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience (2015-2016).pdf	1790.38	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience (2014-2015).pdf	2461.81	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience (2013-2014).pdf	1900.20	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience (2012-2013).pdf	1149.05	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience (2011-2012).pdf	365.78	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience (2010-2011).pdf	1023.32	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience (2009-2010).pdf	515.80	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience (2008-2009).pdf	236.88	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience (2007-2008).pdf	172.74	 Download
13	Financial Capacity Certificates (ITT 16)	Liquid Assets Certificate for TID-150544.jpg	602.09	 Download
14	Valid Trade License (ITT 25.1.(f))	Tread License (2017-2018).pdf	1423.27	 Download
15	Valid Trade License (ITT 25.1.(f))	RHD License 2017-2018.pdf	1912.45	 Download
16	TIN Certificate (ITT 25.1(g))	TIN Certificate (2016-2017).pdf	202.96	 Download
17	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digits.jpg	417.63	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 1 of 4).pdf	1326.50	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 2 of 4).pdf	2533.19	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 3 of 4).pdf	2133.42	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 4 of 4).pdf	1793.47	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 1 of 3).pdf	1592.97	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 2 of 3).pdf	2172.20	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 3 of 3).pdf	2329.39	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 1 of 3).pdf	1607.17	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 2 of 3).pdf	2188.87	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 3 of 3).pdf	1953.17	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 1 of 3).pdf	1713.56	 কাজী আব্দুল আল-মামুন মোয়াম্মাক নব্বু পবিত্রম ও মহাপ্রভু বিভাগ নব্বু পবিত্রম ও মোহ মহাপ্রভু নব্বু পবিত্রম ও মোহ মহাপ্রভু
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 2 of 3).pdf	2089.37	
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 3 of 3).pdf	1972.33	

31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 1 of 2).pdf	2217.14	Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 2 of 2).pdf	2659.82	Download
33	-	Methodology of Road Work.pdf	1583.36	Download
34	-	Tender Capacity for TID-150544.pdf	2331.16	Download

Toma Construction & Co. Limited

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Toma Construction & Co.Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	tomaconst1964@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	21 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Package No.WI-4	Joydebpur-Mymensingh Road (N3) Improvement Project, Contract Package No.WI-4, Construction of Roymoni-Mymensingh Road Section, Ch.59+850-ch. 87+179, 27.329 Km, 4 Lanes.	Prime Contractor	27.01.2011	30.09.2015	2662427808.220	Md.Hafizur Rahman Project Director & Additional Chief Engineer (CC), RHD	all description of works has been mentioned at the attached completion certificate.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	10431174302.000
2015-2016	10504970009.000
2014-2015	11824978930.000
2013-2014	10585222090.000
2012-2013	7495728343.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp. Part-1 4.10.17.pdf	121.28	Download
2	General Experience Certificates (ITT 15.1(a))	General_Exper.-part_2_TCCL-.pdf	2618.74	Download
3	Specific Experience Certificates (ITT 15.1(b))	Exp. for Joydebpur-Mymensingh Road 4 Lanes.pdf	1210.30	Download
4	Financial Capacity Certificates (ITT 16)	Line of Credit ID 150544.pdf	223.08	Download
5	Valid Trade License (ITT 25.1.(f))	Toma-Trade Licence.pdf	446.17	Download
6	TIN Certificate (ITT 25.1(g))	Toma TIN Certificate..pdf	658.06	Download
7	VAT Certificate (ITT 25.1(g))	VAT certificate TCCL..pdf	115.81	Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover 16-17..pdf	823.79	কাজী আব্দুল আল-মামুন মোঃমামুন স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
9	-	ABC License-18.pdf	988.48	
10	-	Payment Certificate-12-13..pdf	563.01	

11	-	Payment Certificate-14-15..pdf	1500.68	 Download
12	-	Payment Certificate-13-14..pdf	751.03	 Download
13	-	Payment Certificate-16-17 Part-1..pdf	358.59	 Download
14	-	Payment Certificate-16-17 Par-2..pdf	1077.51	 Download
15	-	Payment Certificate-15-16..pdf	1067.06	 Download
16	-	Audit Report-2017 part-2.pdf	690.62	 Download
17	-	Audit Report-2017 part-1.pdf	546.69	 Download
18	-	Audit-2015.pdf	517.12	 Download
19	-	Audit report-2014.pdf	333.09	 Download
20	-	Audit report-2013.pdf	228.13	 Download
21	-	Audit Report- 2016- part 2.pdf	1736.17	 Download
22	-	Audit Report - 2016 part 1.pdf	848.30	 Download
23	-	JV_Agreement_Page_21_of_30.pdf	2667.85	 Download
24	-	JV_Agreement_Page_11_of_20.pdf	2026.95	 Download
25	-	JV_Agreement_page_1_of_10.pdf	1598.09	 Download
26	-	Memorandum and Articles.pdf	914.12	 Download
27	-	Incorporation certificate.pdf	81.16	 Download
28	-	Tender Capacity Calculation ID150544.pdf	274.19	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
স্বাক্ষরকারী
স্বাক্ষর পরিচালক ও মহাপরিচালক
স্বাক্ষর পরিচালক ও সচিব
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার