



Last Login : Tuesday, 19 Dec, 2017 10:08:30

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 129148 **Invitation Reference No. :** MZ(e-GP)-15/PMP(B & C)/2017-2018

Closing Date and Time : 22-Nov-2017 14:00 **Opening Date and Time :** 22-Nov-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-15/PMPB & C/2017-2018

Lot No. and Description : 1 & Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road R-211 under Kishoreganj Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type		Approval Status of Official Estimates	
Approved	Revenue		Approved	
Criteria	M.M BUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture	Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV	Saleh Ahmed-M.A.H. Construction LTd. (JV)	
Tender Validity	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	Yes	Yes	Yes	
Joint Venture Agreement	Yes	Yes	Yes	
Subcontractor's Information given or not (If any)	NA	NA	NA	
Tender Contents	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	
Eligibilty Declarations	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	
Litigation History	Yes	Yes	Yes	
Solvency	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ্তর
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mbsarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 1 On	06 Dec 2017 18:41	06 Dec 2017 18:49	06 Dec 2017 19:55
Comments	Signed.	Signed.	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



Last Login : Tuesday, 19 Dec, 2017 10:08:30

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 129148 **Invitation Reference No. :** MZ(e-GP)-15/PMP(B & C)/2017-2018

Closing Date and Time : 22-Nov-2017 14:00 **Opening Date and Time :** 22-Nov-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-15/PMPB & C/2017-2018 & Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road R-211 under Kishoreganj Road Division during the year 2017-2018.

Lot No. and Description : 1 & Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MMBUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture	No	Yes	Yes	Yes	Yes	Yes	Yes	Technically Non-responsive
Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Saleh Ahmed-MAH. Construction LTd. (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, L Mymensingh

Signed

 কাজী আব্দুল আল-মামুন
 যোজ্ঞামান
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহালয়
 বাংলাদেশ সড়ক কর্তৃক

Signed Tender Evaluation Report 2 On	06 Dec 2017 18:44	06 Dec 2017 18:49	06 Dec 2017 19:55
Comments	Signed.	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাক বিকাশ
নতুন পরিচয় ও দেশ মর্যাদায়
শেখ হাসিনার বাংলাদেশ সরকার



Last Login : Tuesday, 19 Dec, 2017 10:08:30

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 129148 **Invitation Reference No. :** MZ(e-GP)-15/PMP(B & C)/2017-2018

Closing Date and Time : 22-Nov-2017 14:00 **Opening Date and Time :** 22-Nov-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-15/PMPB & C/2017-2018 & Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road R-211 under Kishoreganj Road Division during the year 2017-2018.

Lot No. and Description : 1 & Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV (Winner)	108282629.594	97454366.635	10828262.955	10.000	1000	13928637406.65
L2	Saleh Ahmed-MAH. Construction LTd. (JV)	108282629.594	97454366.635	10828262.955	10.000	1000	4442523428.55

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পটক পরিষদ ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



Last Login : Tuesday, 19 Dec, 2017 10:08:30

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 129148 **Invitation Reference No. :** MZ(e-GP)-15/PMP(B & C)/2017-2018

Closing Date and Time : 22-Nov-2017 14:00 **Opening Date and Time :** 22-Nov-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-15/PMPB & C/2017-2018 & Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road R-211 under Kishoreganj Road Division during the year 2017-2018.

Lot No. and Description : 1 & Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mbsarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 4 On	12 Dec 2017 10:40	12 Dec 2017 10:38	12 Dec 2017 10:01
Comments	Signed.	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 129148 **Invitation Reference No. :** MZ(e-GP)-15/PMP(B & C)/2017-2018
Closing Date and Time : 22-Nov-2017 14:00 **Opening Date and Time :** 22-Nov-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	MMBUILDERS & ENGINEERS LTD. - M/S.BHAWAL CONSTRUCTION -Joint Venture (JVCA- View Details)	-	View Evaluation Status
2	Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV (JVCA- View Details)	-	View Evaluation Status
3	Saleh Ahmed-MAH. Construction LTd. (JV) (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	129148	Invitation Reference No. :	MZ(e-GP)-15/PMP(B & C)/2017-2018
Closing Date and Time :	22-Nov-2017 14:00	Opening Date and Time :	22-Nov-2017 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.		
View Notice			

Package No. :	MZe-GP-15/PMPB & C/2017-2018
Package Description :	Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road R-211 under Kishoreganj Road Division during the year 2017-2018.
Form Name	Action
Tenderer Information Form (e-PW3-2) - Part - 1	Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 3	Individual Report Comparative Report
e-Tender Submission Letter (Form e-PW3-1)	Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 4	Individual Report Comparative Report
Subcontractor Information (Form e-PW3-3)	Individual Report Comparative Report
Personnel Information (Form e-PW3-4)	Individual Report Comparative Report
Past Performance Evaluation and rating matrix for different aspects	Individual Report Comparative Report
Lot No. :	1
Lot Description :	Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.
TOR1	View
TOR2	View
Form Name	Action
Division 2- Earthwork	Individual Report Comparative Report
Division 1 - General & Site Facilities	Individual Report Comparative Report
Unconditional Discount Form	Individual Report Comparative Report
Division 3-Pavement work	Individual Report Comparative Report
DIVISION-5: Structure Work	Individual Report Comparative Report
DIVISION-6: Incidental	Individual Report Comparative Report
Bill of Quantities (Salvage items)	Individual Report Comparative Report
Grand Summary	Individual Report Comparative Report

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মোহাম্মাদ
পত্নী পরিচালক ও মোহাম্মাদ
পত্নী পরিচালক ও মোহাম্মাদ

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)

Help

Last Login : Tuesday, 19 Dec, 2017 10:08:30
 Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	129148	Invitation Reference No. :	MZ(e-GP)-15/PMP(B & C)/2017-2018
Closing Date and Time :	22-Nov-2017 14:00	Opening Date and Time :	22-Nov-2017 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Mymensingh Zone
Tender/Proposal Package No. and Description :	MZe-GP-15/PMPB & C/2017-2018 & Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road R-211 under Kishoreganj Road Division during the year 2017-2018.		
Lot No. and Description :	1 & Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: ACE, Mymensingh Zone Designation: Additional Chief Engineer Role: PE Office Name: Mymensingh Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Financial Express	27-Oct-2017		
The Daily Ittefaq	27-Oct-2017		
The Amader Shomoy	27-Oct-2017		
The Daily Azker Bangladesh	27-Oct-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
23-Oct-2017 23:55	22-Nov-2017 14:00

Opening Date and Time	
Original Date and Time	
22-Nov-2017 14:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
3	3	0	0

TOC Members	
Committee Members	ACE, Mymensingh Zone SE, RHD, Mymensingh Road Circle, Mymensingh.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Mymensingh Zone	Mymensingh Zone
Electronically Signed TOR On	22 Nov 2017 14:23	22 Nov 2017 14:17
Comments	Signed.	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচয় ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচয় ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 19 Dec, 2017 10:08:30

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 129148 **Invitation Reference No. :** MZ(e-GP)-15/PMP(B & C)/2017-2018

Closing Date and Time : 22-Nov-2017 14:00 **Opening Date and Time :** 22-Nov-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

[View Notice](#)

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-15/PMPB & C/2017-2018 & Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road R-211 under Kishoreganj Road Division during the year 2017-2018.

Lot No. and Description : 1 & Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
23-Oct-2017 23:55	22-Nov-2017 14:00	22-Nov-2017 14:00	22-Mar-2018	19-Apr-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	3	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	MMBUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION - Joint Venture (JVCA - View Details)	22-Nov-2017 02:51	Bank Guarantee	3000000.00	Bank: AB Bank Limited Branch: Mymensingh Branch (ABBL) 21-Nov-2017 14:30	19-Apr-2018	22-Mar-2018
2	Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV (JVCA - View Details)	21-Nov-2017 17:32	Bank Guarantee	3000000.00	Bank: United Commercial Bank Limited Branch: Mymensingh Branch 21-Nov-2017 10:58	19-Apr-2018	22-Mar-2018
3	Saleh Ahmed-MAH. Construction LTd. (JV) (JVCA - View Details)	21-Nov-2017 18:16	Bank Guarantee	3000000.00	Bank: Southeast Bank Limited Branch: New Elephant Road 20-Nov-2017 17:02	19-Apr-2018	22-Mar-2018

Official Cost Estimate (In BDT)

108282629.594

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV	97454366.635	0.000	0.000	
1	Saleh Ahmed-MAH. Construction LTd. (JV)	97454366.635	0.000	0.000	
1	MMBUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture	97454366.635	0.000	0.000	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Opening Report Footer

TOC Members

Committee Members	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Mymensingh Zone	Mymensingh Zone
Electronically Signed TOR On	22 Nov 2017 14:24	22 Nov 2017 14:19
Comments	Signed.	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 129148 **Invitation Reference No. :** MZ(e-GP)-15/PMP(B & C)/2017-2018
Closing Date and Time : 22-Nov-2017 14:00 **Opening Date and Time :** 22-Nov-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-15/PMPB & C/2017-2018	Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road R-211 under Kishoreganj Road Division during the year 2017-2018.

M.M BUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture
(JVCA - View Details)

Division 2- Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2- Earthwork	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	346.500	200.001	Two Hundred point Zero Zero One	69300.347	Sixty-Nine Thousand Three Hundred point Three Four Seven
2	Division 2- Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	2141.300	350.001	Three Hundred and Fifty point Zero Zero One	749457.141	Seven Lakh Forty-Nine Thousand Four Hundred and Fifty-Seven point One Four One
3	Division 2- Earthwork	02/05/03	Sand Backfill for Structures	Cum	1188.120	1000.001	One Thousand point Zero Zero One	1188121.188	Eleven Lakh Eighty-Eight Thousand One Hundred and Twenty-One point One Eight Eight
4	Division 2- Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	cum	53201.170	216.001	Two Hundred and Sixteen point Zero Zero One	11491505.921	One Crore Fourteen Lakh Ninety-One Thousand Five Hundred and Five point Nine Two One
5	Division 2- Earthwork	02/07/01	Preparation of Subgrade 300 mm Depth	Sqm	1179.000	69.001	Sixty-Nine point Zero Zero One	81352.179	Eighty-One Thousand Three Hundred and Fifty-Two point One Seven Nine
6	Division 2- Earthwork	02/08/01	Improved Subgrade	Cum	543.450	800.001	Eight Hundred point Zero Zero One	434760.543	Four Lakh Thirty-Four Thousand Seven Hundred and Sixty point Five Four Three
							Grand Total:	14014497.319	One Crore Forty Lakh Fourteen Thousand Four Hundred and Ninety-Seven point Three One Nine

This Division 2- Earthwork is Electronically Signed by Mr. FAKHAR UDDIN on behalf of MMBUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV
(JVCA - View Details)

Division 2- Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
	Division		Roadway Excavation in Existing				Two Hundred and		Eighty T

Signed


কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

1	2-Earthwork	02/02/03	Pavement (not reinforced concrete)	Cum	346.500	232.543	Thirty-Two point Five Four Three	80576.150	Hundred and Seventy-Six point One Five
2	Division 2-Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	2141.300	300.633	Three Hundred point Six Three Three	643745.443	Six Lakh Forty-Three Thousand Seven Hundred and Forty-Five point Four Four Three
3	Division 2-Earthwork	02/05/03	Sand Backfill for Structures	Cum	1188.120	1022.088	One Thousand AND Twenty-Two point Zero Eight Eight	1214363.195	Twelve Lakh Fourteen Thousand Three Hundred and Sixty-Three point One Nine Five
4	Division 2-Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	cum	53201.170	219.608	Two Hundred and Nineteen point Six Zero Eight	11683402.541	One Crore Sixteen Lakh Eighty-Three Thousand Four Hundred and Two point Five Four One
5	Division 2-Earthwork	02/07/01	Preparation of Subgrade 300 mm Depth	Sqm	1179.000	57.865	Fifty-Seven point Eight Six Five	68222.835	Sixty-Eight Thousand Two Hundred and Twenty-Two point Eight Three Five
6	Division 2-Earthwork	02/08/01	Improved Subgrade	Cum	543.450	689.454	Six Hundred and Eighty-Nine point Four Five Four	374683.776	Three Lakh Seventy-Four Thousand Six Hundred and Eighty-Three point Seven Seven Six
Grand Total:								14064993.940	One Crore Forty Lakh Sixty-Four Thousand Nine Hundred and Ninety-Three point Nine Four

This Division 2- Earthwork is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV

Saleh Ahmed-MAH. Construction LTd. (JV) (JVCA - View Details)									
Division 2- Earthwork									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2-Earthwork	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	346.500	205.661	Two Hundred and Five point Six Six One	71261.537	Seventy-One Thousand Two Hundred and Sixty-One point Five Three Seven
2	Division 2-Earthwork	02/05/01	Excavation and Backfill for Structures	Cum	2141.300	286.061	Two Hundred and Eighty-Six point Zero Six One	612542.419	Six Lakh Twelve Thousand Five Hundred and Forty-Two point Four One Nine
3	Division 2-Earthwork	02/05/03	Sand Backfill for Structures	Cum	1188.120	1082.209	One Thousand AND Eighty-Two point Two Zero Nine	1285794.157	Twelve Lakh Eighty-Five Thousand Seven Hundred and Ninety-Four point One Five Seven
4	Division 2-Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	cum	53201.170	244.765	Two Hundred and Forty-Four point Seven Six Five	13021784.375	One Crore Thirty Lakh Twenty-One Thousand Seven Hundred and Eighty-Four point Three Seven Five
5	Division 2-Earthwork	02/07/01	Preparation of Subgrade 300 mm Depth	Sqm	1179.000	55.061	Fifty-Five point Zero Six One	64916.919	Sixty-Four Thousand Nine Hundred and Sixteen point Nine One Nine
6	Division 2-Earthwork	02/08/01	Improved Subgrade	Cum	543.450	868.416	Eight Hundred and Sixty-Eight point Four One Six	471940.675	Four Lakh Seventy-One Thousand Nine Hundred and Forty point Six Seven Five
Grand Total:								15528240.082	One Crore Fifty-Five Lakh Twenty-Eight Thousand Two Hundred and Forty point Zero Eight Two

This Division 2- Earthwork is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH Analysis ID 129148.pdf	231.33	 Download

Signed
A.A.H.

কাজী আব্দুল্লাহ আল-মাহমুদ
মোহাম্মাদ
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
পদক পরিচয় ও মোহাম্মাদ
পদক পরিচয় ও মোহাম্মাদ

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 129148
 Invitation Reference No. : MZ(e-GP)-15/PMP(B & C)/2017-2018
Closing Date and Time : 22-Nov-2017 14:00
 Opening Date and Time : 22-Nov-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-15/PMPB & C/2017-2018	Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road R-211 under Kishoreganj Road Division during the year 2017-2018.

[M.M BUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture](#)
[\(JVCA - View Details\)](#)

Division 1 - General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1- General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	2	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	17698.002	Seventeen Thousand Six Hundred and Ninety-Eight point Zero Zero Two
2	Division 1- General & Site Facilities	01/02/07	Progress Photographs	month	12	1000.001	One Thousand point Zero Zero One	12000.012	Twelve Thousand point Zero One Two
3	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	228174.851	Two Lakh Twenty-Eight Thousand One Hundred and Seventy-Four point Eight Five One	228174.851	Two Lakh Twenty-Eight Thousand One Hundred and Seventy-Four point Eight Five One
4	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	month	12	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	92388.012	Ninety-Two Thousand Three Hundred and Eighty-Eight point Zero One Two
Grand Total:								350260.877	Three Lakh Fifty Thousand Two Hundred and Sixty point Eight Seven Seven

This Division 1 - General & Site Facilities is Electronically Signed by Mr. FAKHAR UDDIN on behalf of MMBUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION - Joint Venture

[Rana Builders \(Pvt.\) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV](#)
[\(JVCA - View Details\)](#)


Division 1 - General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1- General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	2	4916.203	Four Thousand Nine Hundred and Sixteen point Two Zero Three	9832.406	Nine Thousand Eight Hundred and Thirty-Two point Four
2	Division 1- General & Site Facilities	01/02/07	Progress Photographs	month	12	614.525	Six Hundred and Fourteen point Five Two Five	7374.300	Seven Thousand Three Hundred and Seventy-Four point Three
3	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	185639.128	One Lakh Eighty-Five Thousand Six Hundred and Thirty-Nine point One Two Eight	185639.128	One Lakh Eighty-Five Thousand Six Hundred and Thirty-Nine point One Two Eight

Signed
 A.A.H.
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

	Site Facilities		Equipment				thirty-nine point One Two Eight		thirty-nine point One Two Eight
4	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	month	12	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	73742.988	Seventy-Three Thousand Seven Hundred and Forty-Two point Nine Eight Eight
							Grand Total:	276588.822	Two Lakh Seventy-Six Thousand Five Hundred and Eighty-Eight point Eight Two Two

This Division 1 - General & Site Facilities is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis - Tender ID No 129148.pdf	362.98	 Download

Saleh Ahmed-MAH Construction LTd. (JV)
(JVCA - View Details)

Division 1 - General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1- General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	2	8849.159	Eight Thousand Eight Hundred and Forty-Nine point One Five Nine	17698.318	Seventeen Thousand Six Hundred and Ninety-Eight point Three One Eight
2	Division 1- General & Site Facilities	01/02/07	Progress Photographs	month	12	1007.821	One Thousand AND Seven point Eight Two One	12093.852	Twelve Thousand AND Ninety-Three point Eight Five Two
3	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	331776.695	Three Lakh Thirty-One Thousand Seven Hundred and Seventy-Six point Six Nine Five	331776.695	Three Lakh Thirty-One Thousand Seven Hundred and Seventy-Six point Six Nine Five
4	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	month	12	7695.081	Seven Thousand Six Hundred and Ninety-Five point Zero Eight One	92340.972	Ninety-Two Thousand Three Hundred and Forty point Nine Seven Two
							Grand Total:	453909.837	Four Lakh Fifty-Three Thousand Nine Hundred and Nine point Eight Three Seven

This Division 1 - General & Site Facilities is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH Analysis ID 129148.pdf	231.33	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
A.A.H.
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও মোহাম্মাদ
মহাপ্রকল্প পরিচালক
বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 129148 **Invitation Reference No. :** MZ(e-GP)-15/PMP(B & C)/2017-2018
Closing Date and Time : 22-Nov-2017 14:00 **Opening Date and Time :** 22-Nov-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-15/PMPB & C/2017-2018	Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road R-211 under Kishoreganj Road Division during the year 2017-2018.

[M.M BUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. FAKHAR UDDIN on behalf of MMBUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture

[Rana Builders \(Pvt.\) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV

[Saleh Ahmed-MAH Construction LTd. \(JV\)](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH Analysis ID 129148.pdf	231.33	Download

Signed
 AAK
 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 129148
Closing Date and Time : 22-Nov-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

Invitation Reference No. : MZ(e-GP)-15/PMP(B & C)/2017-2018
Opening Date and Time : 22-Nov-2017 14:00

[View Notice](#)

Package No	Package Description
MZe-GP-15/PMPB & C/2017-2018	Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road R-211 under Kishoreganj Road Division during the year 2017-2018.

M.M BUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture
(JVCA - View Details)

Division 3-Pavement work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3-Pavement work	03/02/01	Sub-Base	Cum	294.750	5000.001	Five Thousand point Zero Zero One	1473750.295	Fourteen Lakh Seventy-Three Thousand Seven Hundred and Fifty point Two Nine Five
2	Division 3-Pavement work	03/03/01	Aggregate Base Type I	Cum	235.800	6000.001	Six Thousand point Zero Zero One	1414800.236	Fourteen Lakh Fourteen Thousand Eight Hundred point Two Three Six
3	Division 3-Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	1179.000	100.001	One Hundred point Zero Zero One	117901.179	One Lakh Seventeen Thousand Nine Hundred and One point One Seven Nine
4	Division 3-Pavement work	03/11/01	Premix Bituminous Carpeting	cum	47.160	16000.001	Sixteen Thousand point Zero Zero One	754560.047	Seven Lakh Fifty-Four Thousand Two Hundred and Sixty point Zero Four Seven
5	Division 3-Pavement work	03/12/02	12 mm Compacted Premix Bituminous Seal Coat	Sqm	1179.000	160.001	One Hundred and Sixty point Zero Zero One	188641.179	One Lakh Eighty-Eight Thousand Six Hundred and Forty-One point One Seven Nine
6	Division 3-Pavement work	03/13/01	Brick on End Edging	Lin. Metre	820.000	80.001	Eighty point Zero Zero One	65600.820	Sixty-Five Thousand Six Hundred point Eight Two
7	Division 3-Pavement work	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	1925.000	450.001	Four Hundred and Fifty point Zero Zero One	866251.925	Eight Lakh Sixty-Six Thousand Two Hundred and Fifty-One point Nine Two Five
8	Division 3-Pavement work	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	1265.000	500.001	Five Hundred point Zero Zero One	632501.265	Six Lakh Thirty-Two Thousand Five Hundred and One point Two Six Five
							Grand Total:	5514006.946	Fifty-Five Lakh Fourteen Thousand AND Six point Nine Four Six

This Division 3-Pavement work is Electronically Signed by Mr. FAKHAR UDDIN on behalf of MMBUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV
(JVCA - View Details)

Division 3-Pavement work

Bill of Quantities

Item	Unit Price	Unit Price	Total Price
------	------------	------------	-------------


Signed

ফকী আল-মুহাম্মদ আল-মাহমুদ
 মোহাম্মদ আল-মাহমুদ
 সচিব পরিদপ্তর ও মহাপ্রকল্প নির্বাহী
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	In figures (BDT)	Unit Price In Words (BDT)	In Figures (BDT)	Total Price In Words (BDT)
1	Division 3-Pavement work	03/02/01	Sub-Base	Cum	294.750	4169.505	Four Thousand One Hundred and Sixty-Nine point Five Zero Five	1228961.599	Twelve Lakh Twenty-Eight Thousand Nine Hundred and Sixty-One point Five Nine Nine
2	Division 3-Pavement work	03/03/01	Aggregate Base Type I	Cum	235.800	7162.119	Seven Thousand One Hundred and Sixty-Two point One One Nine	1688827.660	Sixteen Lakh Eighty-Eight Thousand Eight Hundred and Twenty-Seven point Six Six
3	Division 3-Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	1179.000	105.045	One Hundred and Five point Zero Four Five	123848.055	One Lakh Twenty-Three Thousand Eight Hundred and Forty-Eight point Zero Five Five
4	Division 3-Pavement work	03/11/01	Premix Bituminous Carpeting	cum	47.160	14639.056	Fourteen Thousand Six Hundred and Thirty-Nine point Zero Five Six	690377.881	Six Lakh Ninety Thousand Three Hundred and Seventy-Seven point Eight Eight One
5	Division 3-Pavement work	03/12/02	12 mm Compacted Premix Bituminous Seal Coat	Sqm	1179.000	139.471	One Hundred and Thirty-Nine point Four Seven One	164436.309	One Lakh Sixty-Four Thousand Four Hundred and Thirty-Six point Three Zero Nine
6	Division 3-Pavement work	03/13/01	Brick on End Edging	Lin. Metre	820.000	99.996	Ninety-Nine point Nine Nine Six	81996.720	Eighty-One Thousand Nine Hundred and Ninety-Six point Seven Two
7	Division 3-Pavement work	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	1925.000	452.133	Four Hundred and Fifty-Two point One Three Three	870356.025	Eight Lakh Seventy Thousand Three Hundred and Fifty-Six point Zero Two Five
8	Division 3-Pavement work	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	1265.000	619.345	Six Hundred and Nineteen point Three Four Five	783471.425	Seven Lakh Eighty-Three Thousand Four Hundred and Seventy-One point Four Two Five
							Grand Total:	5632275.674	Fifty-Six Lakh Thirty-Two Thousand Two Hundred and Seventy-Five point Six Seven Four


This Division 3-Pavement work is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezi Construction - MS Hassan Builders JV

Saleh Ahmed-M.A.H. Construction LTd. (JV) (JVCA - View Details)									
Division 3-Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3-Pavement work	03/02/01	Sub-Base	Cum	294.750	4151.116	Four Thousand One Hundred and Fifty-One point One One Six	1223541.441	Twelve Lakh Twenty-Three Thousand Five Hundred and Forty-One point Four Four One
2	Division 3-Pavement work	03/03/01	Aggregate Base Type I	Cum	235.800	6362.791	Six Thousand Three Hundred and Sixty-Two point Seven Nine One	1500346.118	Fifteen Lakh Three Hundred and Forty-Six point One One Eight
3	Division 3-Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	1179.000	116.616	One Hundred and Sixteen point Six One Six	137490.264	One Lakh Thirty-Seven Thousand Four Hundred and Ninety point Two Six Four
4	Division 3-Pavement work	03/11/01	Premix Bituminous Carpeting	cum	47.160	15155.659	Fifteen Thousand One Hundred and Fifty-Five point Six Five Nine	714740.878	Seven Lakh Fourteen Thousand Seven Hundred and Forty point Eight Seven Eight
5	Division 3-Pavement work	03/12/02	12 mm Compacted Premix Bituminous Seal Coat	Sqm	1179.000	152.742	One Hundred and Fifty-Two point Seven Four Two	180082.818	One Lakh Eighty Thousand AND Eighty-Two point Eight
6	Division 3-Pavement work	03/13/01	Brick on End Edging	Lin. Metre	820.000	97.832	Ninety-Seven point Eight Three Two	80222.240	Eight Hundred and Twenty-Two point Two Four
	Division 3-		Single Layer Brick Flat Soling				Four Hundred and Fifty		Eight Thou

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

7	Pavement work	03/13/02	i/c 75mm thick compacted sand cushion	Sqm	1925.000	450.093	Four Hundred and Fifty point Zero Nine Three	866429.025	Hundred and Twenty-Nine point Zero Two Five
8	Division 3-Pavement work	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	1265.000	611.068	Six Hundred and Eleven point Zero Six Eight	773001.020	Seven Lakh Seventy-Three Thousand AND One point Zero Two
							Grand Total:	5475853.804	Fifty-Four Lakh Seventy-Five Thousand Eight Hundred and Fifty-Three point Eight Zero Four

This Division 3-Pavement work is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH Analysis ID 129148.pdf	231.33	 Download

Signed
[Signature]
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 129148
 Invitation Reference No. : MZ(e-GP)-15/PMP(B & C)/2017-2018
Closing Date and Time : 22-Nov-2017 14:00
 Opening Date and Time : 22-Nov-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

[View Notice](#)


Package No	Package Description
MZe-GP-15/PMPB & C/2017-2018	Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road R-211 under Kishoreganj Road Division during the year 2017-2018.

[M.M BUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture](#)
[\(JVCA - View Details\)](#)

DIVISION-5: Structure Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5- Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	237.240	350.001	Three Hundred and Fifty point Zero Zero One	83034.237	Eighty-Three Thousand AND Thirty-Four point Two Three Seven
2	Division 5- Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class 10)	Cum	443.040	8000.001	Eight Thousand point Zero Zero One	3544320.443	Thirty-Five Lakh Forty-Four Thousand Three Hundred and Twenty point Four Four Three
3	Division 5- Structures	05/01/02f	Concrete class-20 (Rail & Post)	Cum	147.920	16000.001	Sixteen Thousand point Zero Zero One	2366720.148	Twenty-Three Lakh Sixty-Six Thousand Seven Hundred and Twenty point One Four Eight
4	Division 5- Structures	05/01/02b	Concrete Class- 20 (Foundation)	cum	124.760	12000.001	Twelve Thousand point Zero Zero One	1497120.125	Fourteen Lakh Ninety-Seven Thousand One Hundred and Twenty point One Two Five
5	Division 5- Structures	05/01/02c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall,culvert etc.)	Cum	186.150	13000.001	Thirteen Thousand point Zero Zero One	2419950.186	Twenty-Four Lakh Nineteen Thousand Nine Hundred and Fifty point One Eight Six
6	Division 5- Structures	05/01/02d	Concrete class-20 (girder,beam,cross girder and diaphragm ect)	Cum	52.960	16104.743	Sixteen Thousand One Hundred and Four point Seven Four Three	852907.189	Eight Lakh Fifty-Two Thousand Nine Hundred and Seven point One Eight Nine
7	Division 5- Structures	05/01/02m	Concrete class-40 (Pre-stressed Girder)	Cum	801.760	25000.001	Twenty-Five Thousand point Zero Zero One	20044000.802	Two Crore Forty-Four Thousand point Eight Zero Two
8	Division 5- Structures	05/01/02k	Concrete class-30 (Deck slab, side walk,wheel guard, curb ect)	Cum	297.660	19675.001	Nineteen Thousand Six Hundred and Seventy-Five point Zero Zero One	5856460.798	Fifty-Eight Lakh
9	Division 5-	05/01/02l	Concrete class-35 (Wearing Course)	Cum	52.940	24671.569	Twenty-Four Thousand Six Hundred and Seventy-One point Five	1306112.863	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

	Structures		Course)				Seventy-One point Five Six Nine		Twelve point Eight Six Three
10	Division 5-Structures	05/02/02	High Yield Reinforcement Bars	Tonne	211.324	80000.001	Eighty Thousand point Zero Zero One	16905920.211	One Crore Sixty-Nine Lakh Five Thousand Nine Hundred and Twenty point Two One One
11	Division 5-Structures	05/03/01	Prestressing Wire or Strand	Tonne	61.381	215333.227	Two Lakh Fifteen Thousand Three Hundred and Thirty-Three point Two Two Seven	13217368.806	One Crore Thirty-Two Lakh Seventeen Thousand Three Hundred and Sixty-Eight point Eight Zero Six
12	Division 5-Structures	05/05/01	New and Extended Brickwork	Cum	123.760	8119.103	Eight Thousand One Hundred and Nineteen point One Zero Three	1004820.187	Ten Lakh Four Thousand Eight Hundred and Twenty point One Eight Seven
13	Division 5-Structures	05/05/02	Brick Drainage layer	Cum	214.920	5174.307	Five Thousand One Hundred and Seventy-Four point Three Zero Seven	1112062.060	Eleven Lakh Twelve Thousand AND Sixty-Two point Zero Six
14	Division 5-Structures	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ.	Lin.M	38.000	10499.112	Ten Thousand Four Hundred and Ninety-Nine point One One Two	398966.256	Three Lakh Ninety-Eight Thousand Nine Hundred and Sixty-Six point Two Five Six
15	Division 5-Structures	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, etc.	Nos.	32.000	27131.274	Twenty-Seven Thousand One Hundred and Thirty-One point Two Seven Four	868200.768	Eight Lakh Sixty-Eight Thousand Two Hundred point Seven Six Eight
16	Division 5-Structures	05/14/01b	Double Single Bailey Bridge (Erecting)	m	80.000	2000.001	Two Thousand point Zero Zero One	160000.080	One Lakh Sixty Thousand point Zero Eight
17	Division 5-Structures	05/14/02b	Double Single Bailey Bridge (delaunching)	m	253.000	1500.001	One Thousand Five Hundred point Zero Zero One	379500.253	Three Lakh Seventy-Nine Thousand Five Hundred point Two Five Three
							Grand Total:	72017465.412	Seven Crore Twenty Lakh Seventeen Thousand Four Hundred and Sixty-Five point Four One Two

This DIVISION-5: Structure Work is Electronically Signed by Mr. FAKHAR UDDIN on behalf of MMBUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV (JVCA - View Details)									
DIVISION-5: Structure Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5-Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	237.240	463.625	Four Hundred and Sixty-Three point Six Two Five	109990.395	One Lakh Nine Thousand Nine Hundred and Ninety point Three Nine Five
2	Division 5-Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class 10)	Cum	443.040	8002.039	Eight Thousand AND Two point Zero Three Nine	3545223.359	Thirty-Five Lakh Forty-Five Thousand Two Hundred and Twenty-Three point Three Five Nine
3	Division 5-Structures	05/01/02f	Concrete class-20 (Rail & Post)	Cum	147.920	17051.867	Seventeen Thousand AND Fifty-One point Eight Six Seven	2522312.167	
	Division						Twelve Thousand One		

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

4	Division 5-Structures	05/01/02b	Concrete Class- 20 (Foundation)	cum	124.760	12119.625	Hundred and Nineteen point Six Two Five	1512044.415	Twelve thousand AND Forty-Four point Four One Five
5	Division 5-Structures	05/01/02c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall,culvert etc.)	Cum	186.150	13941.108	Thirteen Thousand Nine Hundred and Forty-One point One Zero Eight	2595137.254	Twenty-Five Lakh Ninety-Five Thousand One Hundred and Thirty-Seven point Two Five Four
6	Division 5-Structures	05/01/02d	Concrete class-20 (girder,beam,cross girder and diaphragm ect)	Cum	52.960	16161.054	Sixteen Thousand One Hundred and Sixty-One point Zero Five Four	855889.420	Eight Lakh Fifty-Five Thousand Eight Hundred and Eighty-Nine point Four Two
7	Division 5-Structures	05/01/02m	Concrete class-40 (Pre-stressed Girder)	Cum	801.760	25826.154	Twenty-Five Thousand Eight Hundred and Twenty-Six point One Five Four	20706377.231	Two Crore Seven Lakh Six Thousand Three Hundred and Seventy-Seven point Two Three One
8	Division 5-Structures	05/01/02k	Concrete class-30 (Deck slab, side walk,wheel guard, curb ect)	Cum	297.660	15545.712	Fifteen Thousand Five Hundred and Forty-Five point Seven One Two	4627336.634	Forty-Six Lakh Twenty-Seven Thousand Three Hundred and Thirty-Six point Six Three Four
9	Division 5-Structures	05/01/02l	Concrete class-35 (Wearing Course)	Cum	52.940	25391.861	Twenty-Five Thousand Three Hundred and Ninety-One point Eight Six One	1344245.121	Thirteen Lakh Forty-Four Thousand Two Hundred and Forty-Five point One Two One
10	Division 5-Structures	05/02/02	High Yield Reinforcement Bars	Tonne	211.324	80612.848	Eighty Thousand Six Hundred and Twelve point Eight Four Eight	17035429.491	One Crore Seventy Lakh Thirty-Five Thousand Four Hundred and Twenty-Nine point Four Nine One
11	Division 5-Structures	05/03/01	Prestressing Wire or Strand	Tonne	61.381	238152.445	Two Lakh Thirty-Eight Thousand One Hundred and Fifty-Two point Four Four Five	14618035.227	One Crore Forty-Six Lakh Eighteen Thousand AND Thirty-Five point Two Two Seven
12	Division 5-Structures	05/05/01	New and Extended Brickwork	Cum	123.760	7276.992	Seven Thousand Two Hundred and Seventy-Six point Nine Nine Two	900600.530	Nine Lakh Six Hundred point Five Three
13	Division 5-Structures	05/05/02	Brick Drainage layer	Cum	214.920	4608.937	Four Thousand Six Hundred and Eight point Nine Three Seven	990552.740	Nine Lakh Ninety Thousand Five Hundred and Fifty-Two point Seven Four
14	Division 5-Structures	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ.	Lin.M	38.000	9504.836	Nine Thousand Five Hundred and Four point Eight Three Six	361183.768	Three Lakh Sixty-One Thousand One Hundred and Eighty-Three point Seven Six Eight
15	Division 5-Structures	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, etc.	Nos.	32.000	18245.244	Eighteen Thousand Two Hundred and Forty-Five point Two Four Four	583847.808	Five Lakh Eighty-Three Thousand Eight Hundred and Forty-Seven point Eight Zero Eight
16	Division 5-Structures	05/14/01b	Double Single Bailey Bridge (Erecting)	m	80.000	2603.373	Two Thousand Six Hundred and Three point Three Seven Three	208269.840	Two Lakh Eight Thousand Two Hundred and Sixty-Nine point Eight Four
17	Division 5-Structures	05/14/02b	Double Single Bailey Bridge (delaunching)	m	253.000	1573.921	One Thousand Five Hundred and Seventy-Three point Nine Two One	398202.013	Three Lakh Ninety-Eight Thousand Two Hundred and Two point Zero One Three
							Grand Total:	72914677.413	Seven Crore Twenty-Nine Lakh Fourteen Thousand Six Hundred and Seventy-Seven point Four One Three

This DIVISION-5: Structure Work is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders

Saleh Ahmed-M.A.H. Construction LTd. (JV)
(JVCA - View Details)

DIVISION-5: Structure Work


Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5-Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	237.240	434.671	Four Hundred and Thirty-Four point Six Seven One	103121.348	One Lakh Three Thousand One Hundred and Twenty-One point Three Four Eight
2	Division 5-Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class 10)	Cum	443.040	7841.048	Seven Thousand Eight Hundred and Forty-One point Zero Four Eight	3473897.906	Thirty-Four Lakh Seventy-Three Thousand Eight Hundred and Ninety-Seven point Nine Zero Six
3	Division 5-Structures	05/01/02f	Concrete class-20 (Rail & Post)	Cum	147.920	16066.159	Sixteen Thousand AND Sixty-Six point One Five Nine	2376506.239	Twenty-Three Lakh Seventy-Six Thousand Five Hundred and Six point Two Three Nine
4	Division 5-Structures	05/01/02b	Concrete Class- 20 (Foundation)	cum	124.760	11183.793	Eleven Thousand One Hundred and Eighty-Three point Seven Nine Three	1395290.015	Thirteen Lakh Ninety-Five Thousand Two Hundred and Ninety point Zero One Five
5	Division 5-Structures	05/01/02c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall,culvert etc.)	Cum	186.150	12879.917	Twelve Thousand Eight Hundred and Seventy-Nine point Nine One Seven	2397596.550	Twenty-Three Lakh Ninety-Seven Thousand Five Hundred and Ninety-Six point Five Five
6	Division 5-Structures	05/01/02d	Concrete class-20 (girder,beam,cross girder and diaphragm ect)	Cum	52.960	15203.871	Fifteen Thousand Two Hundred and Three point Eight Seven One	805197.008	Eight Lakh Five Thousand One Hundred and Ninety-Seven point Zero Zero Eight
7	Division 5-Structures	05/01/02m	Concrete class-40 (Pre-stressed Girder)	Cum	801.760	23639.983	Twenty-Three Thousand Six Hundred and Thirty-Nine point Nine Eight Three	18953592.770	One Crore Eighty-Nine Lakh Fifty-Three Thousand Five Hundred and Ninety-Two point Seven Seven
8	Division 5-Structures	05/01/02k	Concrete class-30 (Deck slab, side walk,wheel guard, curb ect)	Cum	297.660	14634.021	Fourteen Thousand Six Hundred and Thirty-Four point Zero Two One	4355962.691	Forty-Three Lakh Fifty-Five Thousand Nine Hundred and Sixty-Two point Six Nine One
9	Division 5-Structures	05/01/02l	Concrete class-35 (Wearing Course)	Cum	52.940	23185.165	Twenty-Three Thousand One Hundred and Eighty-Five point One Six Five	1227422.635	Twelve Lakh Twenty-Seven Thousand Four Hundred and Twenty-Two point Six Three Five
10	Division 5-Structures	05/02/02	High Yield Reinforcement Bars	Tonne	211.324	80279.687	Eighty Thousand Two Hundred and Seventy-Nine point Six Eight Seven	16965024.576	One Crore Sixty-Nine Lakh Sixty-Five Thousand AND Twenty-Four point Five Seven Six
11	Division 5-Structures	05/03/01	Prestressing Wire or Strand	Tonne	61.381	257253.482	Two Lakh Fifty-Seven Thousand Two Hundred and Fifty-Three point Four Eight Two	15790475.979	One Crore Fifty-Seven Lakh Ninety Thousand Four Hundred and Seventy-Five point Nine Seven Nine
12	Division 5-Structures	05/05/01	New and Extended Brickwork	Cum	123.760	6856.291	Six Thousand Eight Hundred and Fifty-Six point Two Nine One	848534.574	

Signed
A.A.H.
কাজী আব্দুল্লাহ আল-মাহমুদ
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও স্ট্রাকচারাল
কনস্ট্রাকশন বাংলাদেশ সরকার

13	Division 5-Structures	05/05/02	Brick Drainage layer	Cum	214.920	4443.015	Four thousand Four Hundred and Forty-Three point Zero One Five	954892.784	Four thousand Eight Hundred and Ninety-Two point Seven Eight Four
14	Division 5-Structures	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ.	Lin.M	38.000	10482.321	Ten Thousand Four Hundred and Eighty-Two point Three Two One	398328.198	Three Lakh Ninety-Eight Thousand Three Hundred and Twenty-Eight point One Nine Eight
15	Division 5-Structures	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, etc.	Nos.	32.000	18719.965	Eighteen Thousand Seven Hundred and Nineteen point Nine Six Five	599038.880	Five Lakh Ninety-Nine Thousand AND Thirty-Eight point Eight Eight
16	Division 5-Structures	05/14/01b	Double Single Bailey Bridge (Erecting)	m	80.000	2895.027	Two Thousand Eight Hundred and Ninety-Five point Zero Two Seven	231602.160	Two Lakh Thirty-One Thousand Six Hundred and Two point One Six
17	Division 5-Structures	05/14/02b	Double Single Bailey Bridge (delaunching)	m	253.000	1868.893	One Thousand Eight Hundred and Sixty-Eight point Eight Nine Three	472829.929	Four Lakh Seventy-Two Thousand Eight Hundred and Twenty-Nine point Nine Two Nine
							Grand Total:	71349314.242	Seven Crore Thirteen Lakh Forty-Nine Thousand Three Hundred and Fourteen point Two Four Two

This DIVISION-5: Structure Work is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH Analysis ID 129148.pdf	231.33	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র পবিত্র ও মহাপ্রভু বিভাগ
পবিত্র পবিত্র ও দেশ মন্ত্রণালয়
পবিত্রপত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 129148
 Invitation Reference No. : MZ(e-GP)-15/PMP(B & C)/2017-2018
Closing Date and Time : 22-Nov-2017 14:00
 Opening Date and Time : 22-Nov-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

[View Notice](#)


Package No	Package Description
MZe-GP-15/PMPB & C/2017-2018	Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road R-211 under Kishoreganj Road Division during the year 2017-2018.

[M.M BUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture](#)
[\(JVCA - View Details\)](#)

DIVISION-6: Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/05/03	Reflecting Road Studs	No.	180.000	1000.001	One Thousand point Zero Zero One	180000.180	One Lakh Eighty Thousand point One Eight
2	Division 6 - Incidental	06/11/02	Road Marking - Thermoplastic Material (Spray)	Sqm	43.200	1017.917	One Thousand AND Seventeen point Nine One Seven	43974.014	Forty-Three Thousand Nine Hundred and Seventy-Four point Zero One Four
3	Division 6 - Incidental	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	2040.000	172.681	One Hundred and Seventy-Two point Six Eight One	352269.240	Three Lakh Fifty-Two Thousand Two Hundred and Sixty-Nine point Two Four
4	Division 6 - Incidental	06/13/01a	Bullah Palasiding (150mm-175mm)	m	95.200	6000.001	Six Thousand point Zero Zero One	571200.095	Five Lakh Seventy-One Thousand Two Hundred point Zero Nine Five
5	Division 6 - Incidental	06/15/01	Concrete Guide Post (1.60m long, 200mm dia)	Number	480.000	2001.876	Two Thousand AND One point Eight Seven Six	960900.480	Nine Lakh Sixty Thousand Nine Hundred point Four Eight
6	Division 6 - Incidental	06/10/01	Traffic Sign	Nos	8.000	6004.077	Six Thousand AND Four point Zero Seven Seven	48000.422	Forty Eight Thousand point Four Two Two

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

7	Division 6 - Incidental	06/10/02	Sign post	Nos	8.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	24581.000	Twenty-Four Thousand Five Hundred and Eighty-One
8	Division 6 - Incidental	Sp-01 LGED 6.016	Labour charge for protective works in laying CC blocks of different	Cum	405.000	1000.001	One Thousand point Zero Zero One	405000.405	Four Lakh Five Thousand point Four Zero Five
9	Division 6 - Incidental	Sp-02 LGED 5.12.07	Flush pointing of CC block	Sqm	1800.000	300.001	Three Hundred point Zero Zero One	540001.800	Five Lakh Forty Thousand AND One point Eight
10	Division 6 - Incidental	Sp-04 PWD 2014 Item- 16.6	Flush pointing of Brick Toe wall	Sqm	180.000	300.001	Three Hundred point Zero Zero One	54000.180	Fifty-Four Thousand point One Eight
11	Division 6 - Incidental	Sp-04 PWD 2014 Item- 16.6	Synthetic Enamel paint	Sqm	620.210	200.001	Two Hundred point Zero Zero One	124042.620	One Lakh Twenty-Four Thousand AND Forty-Two point Six Two
12	Division 6 - Incidental	Sp-05 PWD 26.35 page- 157	Supplying 50 mm inside dia best quality uPVC soil, waste and ventilation pipe having specific gravity 1.35 - 1.45, wall thickness 2.5 - 3.0 mm, and other physical, chemical, thermal, fire resistivity properties etc. as per BSTI approved manufacturer standards or ASTM, BS/ISO/IS standards fitted and fixed in position with sockets, bends, of uPVC Pipe with all accessories such as Round grating /domed roof grating bands, sockets etc. approved and accepted by the Engineer (length: 6000 mm each).	m	184.000	500.001	Five Hundred point Zero Zero One	92000.184	Ninety-Two Thousand point One Eight Four
13	Division 6 - Incidental	Sp-06 PWD 11.1.3 page- 103	Supplying and making with matured natural seasoned wood of required size including painting two coats of coal tar to surface to surface contact etc complete etc. as per direction of the Engineer in Charge.	Cum	5.760	120000.001	One Lakh Twenty Thousand point Zero Zero One	691200.006	Six Lakh Ninety-One Thousand Two Hundred point Zero Zero Six
14	Division 6 - Incidental	Sp-07 BWDB 2016 (mymensingh) Item- 40-410-20	Supply, fill & placing gunny bag- 50kg (old)	nos	22011.000	60.001	Sixty point Zero Zero One	1320682.011	Thirteen Lakh Twenty Thousand Six Hundred and Eighty-Two point Zero One One
15	Division 6 - Incidental	Sp-08 PWD 2014 Item- 15.3	Minimum 12mm thick cement sand (F.M 1.20) plaster with neat cement finishing	Sqm	750.000	200.335	Two Hundred point Three Three Five	150251.250	One Lakh Fifty Thousand Two Hundred and Fifty-One point Two Five
							Grand Total:	5558136.081	Fifty-Five Lakh Fifty-Eight Thousand One Hundred and Thirty-Six point Zero Eight One

This DIVISION-6: Incidental is Electronically Signed by Mr. FAKHAR UDDIN on behalf of MMBUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTIC


Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV
(JVCA - View Details)

DIVISION-6: Incidental

Signed
A.A.H.
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও সত্যায়িত
স্বাক্ষরিত ও সত্যায়িত
স্বাক্ষরিত ও সত্যায়িত
স্বাক্ষরিত ও সত্যায়িত

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/05/03	Reflecting Road Studs	No.	180.000	897.206	Eight Hundred and Ninety-Seven point Two Zero Six	161497.080	One Lakh Sixty-One Thousand Four Hundred and Ninety-Seven point Zero Eight
2	Division 6 - Incidental	06/11/02	Road Marking - Thermoplastic Material (Spray)	Sqm	43.200	1055.348	One Thousand AND Fifty-Five point Three Four Eight	45591.034	Forty-Five Thousand Five Hundred and Ninety-One point Zero Three Four
3	Division 6 - Incidental	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	2040.000	156.668	One Hundred and Fifty-Six point Six Six Eight	319602.720	Three Lakh Nineteen Thousand Six Hundred and Two point Seven Two
4	Division 6 - Incidental	06/13/01a	Bullah Palasiding (150mm-175mm)	m	95.200	8543.959	Eight Thousand Five Hundred and Forty-Three point Nine Five Nine	813384.897	Eight Lakh Thirteen Thousand Three Hundred and Eighty-Four point Eight Nine Seven
5	Division 6 - Incidental	06/15/01	Concrete Guide Post (1.60m long, 200mm dia)	Number	480.000	1547.005	One Thousand Five Hundred and Forty-Seven point Zero Five	742562.400	Seven Lakh Forty-Two Thousand Five Hundred and Sixty-Two point Four
6	Division 6 - Incidental	06/10/01	Traffic Sign	Nos	8.000	6913.405	Six Thousand Nine Hundred and Thirteen point Four Zero Five	55307.240	Fifty-Five Thousand Three Hundred and Seven point Two Four
7	Division 6 - Incidental	06/10/02	Sign post	Nos	8.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	24581.000	Twenty-Four Thousand Five Hundred and Eighty-One
8	Division 6 - Incidental	Sp-01 LGED 6.016	Labour charge for protective works in laying CC blocks of different	Cum	405.000	915.642	Nine Hundred and Fifteen point Six Four Two	370835.010	Three Lakh Seventy Thousand Eight Hundred and
	Division 6 - Incidental	Sp-01 LGED					Seventy-Nine point		

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 নতুন পরিদপ্তর ও সোহা মহাপ্রকৃতি
 বাংলাদেশ সরকার

9	6 - Incidental	Sp-02 PWD 5.12.07	Flush pointing of CC block	Sqm	1800.000	79.888	Eight Eight Eight	143798.400	Seven Hundred and Ninety- Eight point Four
10	Division 6 - Incidental	Sp-04 PWD 2014 Item- 16.6	Flush pointing of Brick Toe wall	Sqm	180.000	110.614	One Hundred and Ten point Six One Four	19910.520	Nineteen Thousand Nine Hundred and Ten point Five Two
11	Division 6 - Incidental	Sp-04 PWD 2014 Item- 16.6	Synthetic Enamel paint	Sqm	620.210	184.357	One Hundred and Eighty- Four point Three Five Seven	114340.055	One Lakh Fourteen Thousand Three Hundred and Forty point Zero Five Five
12	Division 6 - Incidental	Sp-05 PWD 26.35 page- 157	Supplying 50 mm inside dia best quality uPVC soil, waste and ventilation pipe having specific gravity 1.35 - 1.45, wall thickness 2.5 - 3.0 mm, and other physical, chemical, thermal, fire resistivity properties etc. as per BSTI approved manufacturer standards or ASTM, BS/ISO/IS standards fitted and fixed in position with sockets, bends, of uPVC Pipe with all accessories such as Round grating /domed roof grating bands, sockets etc. approved and accepted by the Engineer (length: 6000 mm each).	m	184.000	136.425	One Hundred and Thirty-Six point Four Two Five	25102.200	Twenty- Five Thousand One Hundred and Two point Two
13	Division 6 - Incidental	Sp-06 PWD 11.1.3 page- 103	Supplying and making with matured natural seasoned wood of required size including painting two coats of coal tar to surface to surface contact etc complete etc. as per direction of the Engineer in Charge.	Cum	5.760	153631.225	One Lakh Fifty- Three Thousand Six Hundred and Thirty-One point Two Two Five	884915.856	Eight Lakh Eighty- Four Thousand Nine Hundred and Fifteen point Eight Five Six
14	Division 6 - Incidental	Sp-07 BWDB 2016 (mymensingh) Item- 40-410- 20	Supply, fill & placing gunny bag- 50kg (old)	nos	22011.000	31.034	Thirty-One point Zero Three Four	683089.374	Six Lakh Eighty- Three Thousand AND Eighty- Nine point Three Seven Four
15	Division 6 - Incidental	Sp-08 PWD 2014 Item- 15.3	Minimum 12mm thick cement sand (F.M. 1.20) plaster with neat cement finishing	Sqm	750.000	215.084	Two Hundred and Fifteen point Zero Eight Four	161313.000	One Lakh Sixty-One Thousand Three Hundred and Thirteen
							Grand Total:	4565830.786	Forty-Five Lakh Sixty-Five Thousand Eight Hundred and Thirty point Seven Eight Six


This DIVISION-6: Incidental is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezi Construction - MS Hassan Builders JV

Saleh Ahmed-MA.H. Construction LTd. (JV) (JVCA - View Details)								
DIVISION-6: Incidental								
Bill of Quantities								
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total In Fig (BDT)
							Eight	

Signed
A.A.H.


কাজী আব্দুল আল-মামুন
মোহাম্মদ
পরিচালক ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষর পত্রিকার ও স্ট্যাম্প
পত্রিকার ও স্ট্যাম্প

1	Division 6 - Incidental	06/05/03	Reflecting Road Studs	No.	180.000	897.206	Hundred and Ninety-Seven point Two Zero Six	161497.080	Four Hundred and Ninety-Seven point Zero Eight
2	Division 6 - Incidental	06/11/02	Road Marking - Thermoplastic Material (Spray)	Sqm	43.200	1055.348	One Thousand AND Fifty-Five point Three Four Eight	45591.034	Forty-Five Thousand Five Hundred and Ninety-One point Zero Three Four
3	Division 6 - Incidental	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	2040.000	173.296	One Hundred and Seventy-Three point Two Nine Six	353523.840	Three Lakh Fifty-Three Thousand Five Hundred and Twenty-Three point Eight Four
4	Division 6 - Incidental	06/13/01a	Bullah Palasiding (150mm-175mm)	m	95.200	8898.321	Eight Thousand Eight Hundred and Ninety-Eight point Three Two One	847120.159	Eight Lakh Forty-Seven Thousand One Hundred and Twenty point One Five Nine
5	Division 6 - Incidental	06/15/01	Concrete Guide Post (1.60m long, 200mm dia)	Number	480.000	1917.195	One Thousand Nine Hundred and Seventeen point One Nine Five	920253.600	Nine Lakh Twenty Thousand Two Hundred and Fifty-Three point Six
6	Division 6 - Incidental	06/10/01	Traffic Sign	Nos	8.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	55209.896	Fifty-Five Thousand Two Hundred and Nine point Eight Nine Six
7	Division 6 - Incidental	06/10/02	Sign post	Nos	8.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	24581.000	Twenty-Four Thousand Five Hundred and Eighty-One
8	Division 6 - Incidental	Sp-01 LGED 6.016	Labour charge for protective works in laying CC blocks of different	Cum	405.000	687.039	Six Hundred and Eighty-Seven point Zero Three Nine	278250.795	Two Lakh Seventy-Eight Thousand Two Hundred and Fifty point Seven Nine Five
9	Division 6 - Incidental	Sp-02 LGED 5.12.07	Flush pointing of CC block	Sqm	1800.000	74.972	Seventy-Four point Nine Seven Two	134949.600	One Lakh Thirty-Four Thousand Nine Hundred and Forty-
10	Division 6 -	Sp-04 PWD 2014 Item-	Flush pointing of Brick Toe wall	Sqm	180.000	1071.731	One Thousand AND Seventy-	1929	

Signed

 কাজী আনওয়ার আল-মামুন
 প্রোগ্রামার
 নতুন প্রতিবেদন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিদপ্তর ও দেশে মর্যাদায়
 বাংলাদেশ সরকার

	Incidental	16.6					One point Seven Three One		One Hundred and Eleven point Five Eight
11	Division 6 - Incidental	Sp-04 PWD 2014 Item-16.6	Synthetic Enamel paint	Sqm	620.210	181.899	One Hundred and Eighty-One point Eight Nine Nine	112815.579	One Lakh Twelve Thousand Eight Hundred and Fifteen point Five Seven Nine
12	Division 6 - Incidental	Sp-05 PWD 26.35 page-157	Supplying 50 mm inside dia best quality uPVC soil, waste and ventilation pipe having specific gravity 1.35 - 1.45, wall thickness 2.5 - 3.0 mm, and other physical, chemical, thermal, fire resistivity properties etc. as per BSTI approved manufacturer standards or ASTM, BS/ISO/IS standards fitted and fixed in position with sockets, bends, of uPVC Pipe with all accessories such as Round grating /domed roof grating bands, sockets etc. approved and accepted by the Engineer (length: 6000 mm each).	m	184.000	446.145	Four Hundred and Forty-Six point One Four Five	82090.680	Eighty-Two Thousand AND Ninety point Six Eight
13	Division 6 - Incidental	Sp-06 PWD 11.1.3 page-103	Supplying and making with matured natural seasoned wood of required size including painting two coats of coal tar to surface to surface contact etc complete etc. as per direction of the Engineer in Charge.	Cum	5.760	121677.159	One Lakh Twenty-One Thousand Six Hundred and Seventy-Seven point One Five Nine	700860.436	Seven Lakh Eight Hundred and Sixty point Four Three Six
14	Division 6 - Incidental	Sp-07 BWDB 2016 (mymensingh) Item- 40-410-20	Supply, fill & placing gunny bag- 50kg (old)	nos	22011.000	24.581	Twenty-Four point Five Eight One	541052.391	Five Lakh Forty-One Thousand AND Fifty-Two point Three Nine One
15	Division 6 - Incidental	Sp-08 PWD 2014 Item-15.3	Minimum 12mm thick cement sand (F.M. 1.20) plaster with neat cement finishing	Sqm	750.000	261.788	Two Hundred and Sixty-One point Seven Eight Eight	196341.000	One Lakh Ninety-Six Thousand Three Hundred and Forty-One
							Grand Total:	4647048.670	Forty-Six Lakh Forty-Seven Thousand AND Forty-Eight point Six Seven

This DIVISION-6: Incidental is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH Analysis ID 129148.pdf	231.33	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 129148
Closing Date and Time : 22-Nov-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

Invitation Reference No. : MZ(e-GP)-15/PMP(B & C)/2017-2018
Opening Date and Time : 22-Nov-2017 14:00

[View Notice](#)

Package No	Package Description
MZe-GP-15/PMPB & C/2017-2018	Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road R-211 under Kishoreganj Road Division during the year 2017-2018.

M.M BUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture
(JVCA - View Details)

Bill of Quantities (Salvage items)

This form contains items
 1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Salvage materials	02/02/06	Deduction of value of materials recovered from existing pavement	Cum	277	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	612724.277	Six Lakh Twelve Thousand Seven Hundred and Twenty-Four point Two Seven Seven	I AGREE
							Grand Total:	612724.277	Six Lakh Twelve Thousand Seven Hundred and Twenty-Four point Two Seven Seven	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. FAKHAR UDDIN on behalf of M.M BUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture

Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV
(JVCA - View Details)

Bill of Quantities (Salvage items)

This form contains items
 1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Salvage materials	02/02/06	Deduction of value of materials recovered from existing pavement	Cum	277	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	612724.277	Six Lakh Twelve Thousand Seven Hundred and Twenty-Four point Two Seven Seven	I AGREE
							Grand Total:	612724.277	Six Lakh Twelve Thousand Seven Hundred and Twenty-Four point Two Seven Seven	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan

Saleh Ahmed-M.A.H. Construction LTd. (JV)
(JVCA - View Details)

Bill of Quantities (Salvage items)

This form contains items

Signed

SALEH AHMED

কাজী আব্দুল আল-মাহমুদ
 মোহাম্মাদ
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার


1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Salvage materials	02/02/06	Deduction of value of materials recovered from existing pavement	Cum	277	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	612724.277	Six Lakh Twelve Thousand Seven Hundred and Twenty-Four point Two Seven Seven	I AGREE
							Grand Total:	612724.277	Six Lakh Twelve Thousand Seven Hundred and Twenty-Four point Two Seven Seven	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH Analysis ID 129148.pdf	231.33	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোরাদপুর
 পল্লী পরিদপ্তর ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	129148	Invitation Reference No. :	MZ(e-GP)-15/PMP(B & C)/2017-2018
Closing Date and Time :	22-Nov-2017 14:00	Opening Date and Time :	22-Nov-2017 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : Saleh Ahmed-M.A.H. Construction LTd. (JV)

S. No.	Form Name	Amount (in BDT)
1	Division 2- Earthwork	15528240.082
2	Division 1 - General & Site Facilities	453909.837
3	Unconditional Discount Form	0.000
4	Division 3-Pavement work	5475853.804
5	DIVISION-5: Structure Work	71349314.242
6	DIVISION-6: Incidental	4647048.670
	Grand Total	97454366.635

Tenderer/Consultant Name : Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV

S. No.	Form Name	Amount (in BDT)
1	Division 2- Earthwork	14064993.940
2	Division 1 - General & Site Facilities	276588.822
3	Unconditional Discount Form	0.000
4	Division 3-Pavement work	5632275.674
5	DIVISION-5: Structure Work	72914677.413
6	DIVISION-6: Incidental	4565830.786
	Grand Total	97454366.635

Tenderer/Consultant Name : M.M BUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture


S. No.	Form Name	Amount (in BDT)
1	Division 2- Earthwork	14014497.319
2	Division 1 - General & Site Facilities	350260.877
3	Unconditional Discount Form	0.000
4	Division 3-Pavement work	5514006.946
5	DIVISION-5: Structure Work	72017465.412
6	DIVISION-6: Incidental	5558136.081
	Grand Total	97454366.635

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ
 সিস্টেম পরিচালক ও সফটওয়্যার
 পরিচালক (সিস্টেম) বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 129148
 Invitation Reference No. : MZ(e-GP)-15/PMP(B & C)/2017-2018
Closing Date and Time : 22-Nov-2017 14:00
 Opening Date and Time : 22-Nov-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

[View Notice](#)
[Save As PDF](#)
[Print](#)


Form Name	Saleh Ahmed-M.A.H. Construction LTd. (JV) Amount in (BDT)	Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV Amount in (BDT)	M.M BUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION-Joint Venture Amount in (BDT)
Division 2- Earthwork	15528240.082	14064993.940	14014497.319
Division 1 - General & Site Facilities	453909.837	276588.822	350260.877
Unconditional Discount Form	0.000	0.000	0.000
Division 3-Pavement work	5475853.804	5632275.674	5514006.946
DIVISION-5: Structure Work	71349314.242	72914677.413	72017465.412
DIVISION-6: Incidental	4647048.670	4565830.786	5558136.081
Grand Total	97454366.635	97454366.635	97454366.635

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকল্প
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 129148 **Invitation Reference No. :** MZ(e-GP)-15/PMP(B & C)/2017-2018
Closing Date and Time : 22-Nov-2017 14:00 **Opening Date and Time :** 22-Nov-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-15/PMPB & C/2017-2018	Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road R-211 under Kishoreganj Road Division during the year 2017-2018.

M.M BUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	156.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	13068939782.700

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. FAKHAR UDDIN on behalf of MMBUILDERS & ENGINEERS LTD.- MS.BHAWAL CONSTRUCTION -Joint Venture

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	On Going Project_MBEL.pdf	192.63	Download
2	-	Tender Capacity-MBEL.pdf	35.56	Download
3	-	Addendum of WRIT Petition No. 8570 of 2017_MBEL.pdf	886.44	Download
4	-	Tender capacity (BHAWAL)-2.pdf	99.67	
5	-	On Going Work (Bhawal)-2.pdf	534.35	
6	-	Past Performance Evaluation Criteria for different Aspects-2.pdf	1567.31	

Signed
 FAKHAR UDDIN
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	162.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	14448248460.90
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV

Saleh Ahmed-M.A.H. Construction LTd. (JV) (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	77.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6707710433.05
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 129148
 Invitation Reference No. : MZ(e-GP)-15/PMP(B & C)/2017-2018
Closing Date and Time : 22-Nov-2017 14:00
 Opening Date and Time : 22-Nov-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-15/PMPB & C/2017-2018	Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road R-211 under Kishoreganj Road Division during the year 2017-2018.

[M.M BUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Enclosed	New	Owned	Enclosed
5.			
Elements of Activity	Brief description of Activity		
Joint Venture	Joint Venture		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. FAKHAR UDDIN on behalf of MMBUILDERS & ENGINEERS LTD.- MS.BHAWAL CONSTRUCTION -Joint Venture

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Equipment List-6 (Bhawal)(2).pdf	883.68	Download
2	-	Equipment List-2(BC).pdf	126.89	Download
3	-	List of Equipment(BC).pdf	1455.38	Download
4	-	Personnel List 1.(BC).pdf	1377.25	Download
5	-	Personnel List 2.(BC).pdf	1647.09	Download
6	-	Personnel List 3.(BC).pdf	1940.49	Download
7	-	Project Manager Iftekhar Hossain Siddique.(BC).pdf	549.44	Download
8	-	Equipment List 1.(BC).pdf	945.49	Download
9	-	Equipment List 2.(BC).pdf	2133.10	Download
10	-	Equipment List 3.(BC).pdf	1625.03	Download

Signed
 FAKHAR UDDIN
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদা বিভাগ
 নতুন পরিচয় ও মোটর যান
 পরিচালনাধীন বাংলাদেশ সরকার

11	-	Equipment List 4.(BC).pdf	1599.11	 Download
12	-	Equipment List 5.(BC).pdf	2437.46	 Download
13	-	Key Staff List__MBEL.pdf	31.77	 Download
14	-	Major Construction Equipment-MBEL 1-17.pdf	2059.98	 Download
15	-	Personnel Information--MBEL.pdf	1087.84	 Download
16	-	4. Equipment Documents-C.Plant-MBEL.pdf	764.55	 Download
17	-	3. Equipment-2- Evidence-MBEL.pdf	2167.32	 Download
18	-	2. Equipment-1_ Evidence-MBEL.pdf	2459.09	 Download
19	-	1. Asphalt Batching Plant Documents-MBEL.pdf	2103.70	 Download
20	Work Plan (ITT 25.1(h))	Work Plan- 129148.pdf	159.02	 Download

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Dump Trucks 6-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Concrete Mixture Machine with hopper	Good	Owned	Owned
Vibrator machine for concreting	Good	Owned	Owned
Excavator Mn. 0.9 Cum	Good	Owned	Owned
Pre stressing Jack & Pre stressing shifting Jack (Mechanical)	Good	Owned	Owned
Soil Compactor	Good	Owned	Owned
Welding Set Standard set	Good	Owned	Owned
Mini Asphalt Plant	Good	Owned	Owned
Vibratory Roller 10 Tonne	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
Rana Builders (Pvt.) Ltd.'s share shall be 40% (Forty percent) M/S Rezi Construction's share shall be 30% (Thirty percent) M/S Hassan Builders.'s share shall be 30% (Thirty percent)	Each party shall be jointly and severally responsible and liable to the employer for the performance of the contract (s) of the project.

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - MS Hassan Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work Plan - Tender ID No 129148.pdf	263.67
2	-	Wheel Loader - Caterpillar.pdf	2157.67
3	-	Mixer Machine .1.jpg	151.73

Signed

কাজী আব্দুল আল-মামুন
 মোরাদপুর
 পল্লী পরিষদ ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

4	-	Road Rooler 02.jpg	80.84	 Download
5	-	Generator .1.jpg	244.46	 Download
6	-	Generator .2.jpg	231.29	 Download
7	-	Mni Roller.1.jpg	93.96	 Download
8	-	Mxcer Machine .2.jpg	162.76	 Download
9	-	Bitumin Distributor.1.jpg	85.60	 Download
10	-	Dump Truck .1.jpg	121.52	 Download
11	-	Dump Truck .3.jpg	126.93	 Download
12	-	Dump Truck .4.jpg	125.08	 Download
13	-	Dump Truck. 2.jpg	121.93	 Download
14	-	Equipment Rana Builders Pvt. Ltd, List.pdf	691.65	 Download
15	-	Mobile Con Bataching Plant 02 IMG_20170426_0002.pdf	1782.96	 Download
16	-	Mobile Con Bataching Plant 01 IMG_20170426_0002.pdf	2186.10	 Download
17	-	Asphalt Batch Mx Plant 80-160 tonne.pdf	1325.85	 Download
18	-	Asphalt Drum Mx Plant 80-160 tonne.pdf	1057.47	 Download
19	-	7 Equipment List..jpg	454.59	 Download
20	-	Equipment Documents - Part I - Rezi.pdf	1241.23	 Download
21	-	Vibrator Roller.pdf	303.46	 Download
22	-	Equipment Documents Part G - Rezi.pdf	1748.66	 Download
23	-	Equipment Documents - Part H - Rezi.pdf	1100.35	 Download
24	-	Equipment Documents - Part J.pdf	586.84	 Download
25	-	Equipment Survey Documents -Part C -Rezi.pdf	257.12	 Download
26	-	Equipment Laboratory , MS Pipe - Part D- Rezi.pdf	1218.77	 Download
27	-	Equipment Document Roller - Part E -Rezi.pdf	198.88	 Download
28	-	Equipment Document - Part F8 - Rezi.pdf	727.58	 Download
29	-	Equipment Document - Part A- Rezi.pdf	1180.23	 Download
30	-	Equipment Documements Mx machineVibratorGenaretor Etc - Part B.pdf	2784.49	 Download
31	-	Equipment Lease - Tender ID No 129148.pdf	253.37	 Download
32	-	Water Tanker.pdf	295.36	 Download

Saleh Ahmed-M.A.H Construction LTd. (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Signed
A.A.H.

কাজী আব্দুল্লাহ আল-মাহমুদ
মোঃআমার
সড়ক পরিবহন ও মরাদ্দক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Dump Trucks 6-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Concrete Mixture Machine with hopper.	Good	Owned	Owned
Vibrator machine for concreting.	Good	Owned	Owned
Excavator Min. 0.9 Cum	Good	Owned	Owned
Pre stressing Jack & Pre stressing shifting Jack (Mechanical)	Good	Owned	Owned
Soil Compactor	Good	Owned	Owned
Welding Set Standard set	Good	Owned	Owned
Mni Asphalt Plant	Good	Owned	Owned
Vibratory Roller 10 Tonne	Good	Owned	Owned
5.			
Elements of Activity		Brief description of Activity	
All Elements of Activities is Good		All Elements of Activities is Good	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MA.H. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work PlanTender ID - 129148.pdf	33.54	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 129148
 Invitation Reference No. : MZ(e-GP)-15/PMP(B & C)/2017-2018
Closing Date and Time : 22-Nov-2017 14:00
 Opening Date and Time : 22-Nov-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road (R-211) under Kishoreganj Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-15/PMPB & C/2017-2018	Construction of 173.00 m Long PC Girder Bridge replacing existing Motkhola Bailey Bridge over Arialkha River at 33rd km of Itakhola-Motkhola-Katiadi Road R-211 under Kishoreganj Road Division during the year 2017-2018.

M.M BUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MMBUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mmbcgv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	22 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
12/PRC/2010-2011	Construction of 483.375m (1X42.68m+8X48.80m+1X42.68m) Long P.C Girder Bridge Sheikh Jamal Setu (Hazipur Bridge) at 61 th km of Patuakhali-Kuoketa Road under Patuakhali Road Division, Patuakhali during the year 2010-2011.	Prime Contractor	07.03.2012	30.12.2015	434345723.250	Executive Engineer (RHD) Patuakhali Road Division, Patuakhali.	As a Similar

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-13 To 2016-17 (Bhawal)	2655995890.000
2012-13 To 2016-2017(MM)	10412943892.700

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. FAKHAR UDDIN on behalf of MMBUILDERS & ENGINEERS LTD.- M/S.BHAWAL CONSTRUCTION -Joint Venture


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Work Experience Certificate 5.(BC).pdf	1554.45	Download
2	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 1.(BC).pdf	1779.68	Download
3	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2.(BC).pdf	2587.70	Download
4	General Experience Certificates (ITT 15.1(a))	Work Experience Certificate 1.(BC).pdf	1358.70	Download
5	General Experience Certificates (ITT 15.1(a))	Work Experience Certificate 2.(BC).pdf	1899.98	Download

Signed
 FAKHAR UDDIN
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সচিব পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

6	General Experience Certificates (ITT 15.1(a))	Work Experience Certificate 3.(BC).pdf	2322.60	 Download
7	General Experience Certificates (ITT 15.1(a))	Work Experience Certificate 4.(BC).pdf	1030.26	 Download
8	General Experience Certificates (ITT 15.1(a))	5. Audit Report_MBEL_2016.pdf	315.22	 Download
9	General Experience Certificates (ITT 15.1(a))	Articale of Association_MBEL.pdf	2591.70	 Download
10	General Experience Certificates (ITT 15.1(a))	Incorporation_Certificate-MBEL.pdf	84.63	 Download
11	General Experience Certificates (ITT 15.1(a))	4. Audit Report_MBEL_2015.pdf	518.79	 Download
12	General Experience Certificates (ITT 15.1(a))	2. General Exp. Records_MBEL-Certificates(2).pdf	1994.72	 Download
13	General Experience Certificates (ITT 15.1(a))	3. Audit Report_MBEL_2014.pdf	238.88	 Download
14	General Experience Certificates (ITT 15.1(a))	1. Audit Report_MBEL_2012.pdf	515.66	 Download
15	General Experience Certificates (ITT 15.1(a))	1. General Exp Record_MBEL-List(1).pdf	536.79	 Download
16	General Experience Certificates (ITT 15.1(a))	2. Audit Report_MBEL_2013.PDF	534.03	 Download
17	Specific Experience Certificates (ITT 15.1(b))	Similar Nature (MM)-1.pdf	2798.46	 Download
18	Specific Experience Certificates (ITT 15.1(b))	Similar Nature (MM)-2.pdf	1831.52	 Download
19	Financial Capacity Certificates (ITT 16)	Line of Credit_MBEL_129148.pdf	867.21	 Download
20	Valid Trade License (ITT 25.1.(f))	Trade License -2017-2018 (BC).pdf	567.12	 Download
21	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL_2017.pdf	1888.29	 Download
22	TIN Certificate (ITT 25.1(g))	Tin (2016-2017)(BC).pdf	121.08	 Download
23	TIN Certificate (ITT 25.1(g))	TIN Certificate_MBEL-(2016-2017).pdf	1411.99	 Download
24	VAT Certificate (ITT 25.1(g))	VAT Certificate__MBEL.pdf	782.39	 Download
25	VAT Certificate (ITT 25.1(g))	Vat Certificate BC.pdf	200.02	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. Payment Cert_2012-2013-MBEL.pdf	1980.91	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Payment Cert_2014-2015 -MBEL(1).pdf	2133.21	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Payment Cert_2013-2014- MBEL.pdf	1854.36	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Payment cert_2015-2016_MBEL(1).pdf	1718.85	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Pyament Certificate_MBEL_(2016-2017).pdf	2422.37	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	0. Summary Sheet of Turnover_MBEL_(2012-2017).pdf	50.12	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 File 7(BC).pdf	1462.59	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 File 8(BC).pdf	1297.84	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 File 9.1(BC).pdf	2177.50	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 File 9.2(BC).pdf	1860.91	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 File 10(BC).pdf	133.20	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 File 11(BC).pdf	2394.97	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 File 12(BC).pdf	913.42	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 File 3.1(BC).pdf	2519.47	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 File 3.2(BC).pdf	1738.83	 <p>Signed A.A. Khan কাজী আব্দুল আল-মামুন প্রোগ্রামার পাবনা পরিদপ্তর ও মহাপ্রকৃতি বিভাগ পাবনা পরিদপ্তর ও পোতা মহাপ্রকৃতি পাবনা পরিদপ্তর ও পোতা মহাপ্রকৃতি</p>
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 File 4(BC).pdf	1468.97	
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 File 5(BC).pdf	1437.46	

43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 File 6(BC).pdf	1477.94	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 File 14(BC).pdf	367.03	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017 Turn over Top Sheet-2.xls	29.45	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 File 1.1(BC).pdf	2576.48	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 File 2(BC).pdf	1302.72	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 File 10(BC).pdf	547.96	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 File 9(BC).pdf	326.18	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 File 11(BC).pdf	859.37	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 File 12(BC).pdf	354.16	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 File 13(BC).pdf	357.05	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 File 4(BC).pdf	316.47	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 File 5(BC).pdf	662.31	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 File 6(BC).pdf	329.92	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 File 7(BC).pdf	994.64	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 File 8(BC).pdf	352.89	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 File 11(BC).pdf	2057.84	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 File 12(BC).pdf	787.99	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 File 1(BC).pdf	209.89	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 File 2(BC).pdf	815.32	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 File 3(BC).pdf	282.41	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 File 5(BC).pdf	2489.65	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 File 6(BC).pdf	2289.09	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 File 7(BC).pdf	1648.27	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 File 8(BC).pdf	2257.93	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 File 9(BC).pdf	2000.75	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 File 10(BC).pdf	2449.50	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 File 1(BC).pdf	2063.43	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 File 2(BC).pdf	2276.54	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 File 3(BC).pdf	1639.86	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 File 4(BC).pdf	1863.65	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 File 6(BC).pdf	1336.31	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 File 7(BC).pdf	1608.79	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 File 8(BC).pdf	2066.30	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও ব্যবস্থাপক বিভাগ নতুন পরিচালন ও সফটওয়্যার প্রোগ্রামার বাংলাদেশ সরকার
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 File 9(BC).pdf	1360.13	
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 File 10(BC).pdf	1849.15	

78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 File 1.(BC).pdf	1082.44	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 File 2.(BC).pdf	1661.58	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 File 3.(BC).pdf	1560.92	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 File 4.(BC).pdf	1417.20	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 File 5.(BC).pdf	1982.09	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 File 4.(BC).pdf	1701.15	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 File 5.(BC).pdf	1554.78	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 File 6.(BC).pdf	2555.84	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 File 7.(BC).pdf	1433.39	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 File 8.(BC).pdf	1683.22	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 File 9.(BC).pdf	1751.92	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 File 1.(BC).pdf	2290.92	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 File 2.(BC).pdf	1502.64	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 File 3.(BC).pdf	1584.92	 Download
92	TIN Certificate (ITT 25.1(g))	Tin-2 (BC).pdf	127.76	 Download
93	Specific Experience Certificates (ITT 15.1(b))	Bhawal Similar Work - 18.62 Crore(BC).pdf	1132.13	 Download
94	Financial Capacity Certificates (ITT 16)	Bank Liquid- 129148 (BC).pdf	118.15	 Download
95	-	Joint Venture-129148.pdf	1615.06	 Download
96	-	JV-Satia Bridge_MBEL-MCCC (No.4).pdf	1117.30	 Download
97	-	JV-Sheikh Jamal Bridge_(MBEL-ACL-RBL).pdf	1222.38	 Download
98	-	MBEL-ST JV. Kishoregonj.pdf	675.65	 Download
99	-	JV-LGED- Sylhet_MNO JV.pdf	454.10	 Download
100	-	JV-Manikgonj_4 Lane_(MBEL-BRT)-MBEL.pdf	891.04	 Download
101	-	JV-Norshindi Bridge_(MBEL-SHIKHO).pdf	951.08	 Download
102	-	JV-Padma Protective Work-MBEL-Bharatia.pdf	1126.09	 Download
103	-	JV-RHD- Brahmnbaria_MNO JV.pdf	679.34	 Download
104	-	JV-3 Nos Bridge Kishoreganj_(MBEL-SEL-JI).pdf	718.30	 Download
105	-	JV-Barguna BWDB_(MBEL-BHARTIA).pdf	1001.19	 Download
106	-	JV-DSCC-MBEL-UDC JV.pdf	894.12	 Download
107	-	JV-Khepupara Bridge-(RBL-MBEL JV).pdf	701.39	 Download
108	-	JV-LGED- Brahmnbaria_MNO JV.pdf	1027.32	 Download
109	-	JV_3 Nos Bridge Kishoreganj_(SEL-MBEL).pdf	1316.02	 Download
110	-	JV_Gomti Tower Comilla Cantt_(SEL-MBEL).pdf	1502.50	 Download
111	-	JV_(MBEL-UDC)-MBEL.pdf	1930.96	 Download
112	-	JV_Itna-Mithamain_(SPECTRA-MBEL).pdf	1254.22	 <p>Signed A.A. Khan কাজী আব্দুল আল-মামুন মোহাম্মাদ পবিত্রনগর ও মহাসড়ক বিভাগ পল্লী পরিদপ্তর ও পোস্ত মহাসড়ক পল্লী পরিদপ্তরী বাংলাদেশ সরকার</p>
113	-	JV_Shasongacha Flyover Comilla_(SEL-MBEL).pdf	1223.93	
114	-	JV- Bhulta Flyover_CR24B-SPECTRA-MBEL).pdf	969.70	

115	-	JV. Kushiara bridge CR24B-MBEL.pdf	632.55	 Download
116	-	JV. MBEL-ATT KHULNA-MBEL.pdf	466.84	 Download
117	-	JV. MBEL-ATT-MBEL.pdf	805.58	 Download
118	-	JV. MBEL-UDC Narail-.pdf	816.78	 Download
119	-	1. JV-MBEL-AKA-GECL JV_15.58 Crore.pdf	720.77	 Download
120	-	1.JV. MBEL-ST-JI.pdf	592.52	 Download
121	-	1.MBEL-ATT-NEC.pdf	583.28	 Download
122	-	2. JV-(MBEL-AKA-GECL)_22.98 crore.pdf	492.34	 Download
123	-	2. MBEL-ST-JI.pdf	449.41	 Download
124	-	3.JV. MBEL-BRT CTG. MBEL.pdf	752.64	 Download
125	-	1. JV. MBEL_ATT Ghorashal.pdf	537.42	 Download
126	-	1. JV. MBEL_ATT Natore.pdf	599.02	 Download
127	-	Analysis of RHD Rate Schedule Tender ID-129148.pdf	262.50	 Download

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rrhjv2017@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	10 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
12/PRC/2010-2011.(Tender No.07/BRC/2009-2010)	Construction of 891.76m (10×42.68m+9×48.80m) long PC girder Bridge Sheikh Kamal Setu (Kheupupara Bridge) at 49th K.M. of Patuakhali-Amtoli-Kuakata Road under Patuakhali Road Division during the FY 2009-2010.	Prime Contractor	12.06.2011	22.06.2017	665865093.970	Superintending Engineer,RHD Patuakhali Road Circle, Patuakhali, Phone : 0441-64457,Fax:0441-64457 sepat@rhd.gov.bd	It is similar nature work which PE's required.
DZ(e-GP)-02(MZ)/Dev/2014-2015	Construction of 75.38 m (3x24.40m) long PC Girder bridge at 2nd K.M, Construction of 3 nos Ferry ghat with approach road at 5th km, 15th Km & 19 th km and construction of Row marker post with installation of sign, signal & km post etc at different km of Itna - Baraibari-Chamraghat Road (Z-3623) under Kishoreganj Road Division during the year 2013-2014 .	Prime Contractor	30.09.2014	23.03.2016	105827241.000	Executive Engineer,RHD Kishoregonj Road Division, Kishoregonj. Phone : 0941-61805,Fax: 0941-61805 email : eekis@rhd.gov.bd	It is similar nature work which PE's required.
[e-gp Tender/SE/RHD/Comilla Road Circle/2014-2015/02. Tender ID No. 11543]	Construction of 40.974M long PC Girder Bridge at 24th km (Gap No. 24/1) of Sarail-Nasimagar-Lakhai Road under Road Division, Brahmanbaria during the year 2014-2015.	Prime Contractor	23.11.2014	25.06.2015	57318838.280	Superintending Engineer,RHD Comilla Road Circle, Comilla . secom@rhd.gov.	It is similar nature work which PE's

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2017-2018 - Rana	


Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও সীল মোহাম্মদ
মোহাম্মাদুল্লাহ আল-মামুন সরকার

2012-2013 to 2017-2018 - Rezi	2448040962.710
2012-2013 to 2016-2017 -Hassan	2132923390.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezi Construction - MS Hassan Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	19 HB 10 years General Exp.pdf	131.25	 Download
2	General Experience Certificates (ITT 15.1(a))	16 GENERAL 15-16.zip	1571.16	 Download
3	General Experience Certificates (ITT 15.1(a))	13 GENERAL 15-16..zip	2147.57	 Download
4	General Experience Certificates (ITT 15.1(a))	15 GENERAL 15-16.zip	1968.89	 Download
5	General Experience Certificates (ITT 15.1(a))	10 GENERAL 13-14.zip	2105.53	 Download
6	General Experience Certificates (ITT 15.1(a))	11 GENERAL 14-15.zip	2229.74	 Download
7	General Experience Certificates (ITT 15.1(a))	9 GENERAL 12-13.zip	2415.21	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience_ 10 Years..pdf	1048.08	 Download
9	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 46-59 IMG_20161215_0001.pdf	1833.28	 Download
10	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 97-111 IMG_20161215_0001.pdf	2053.30	 Download
11	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 60-77 IMG_20161215_0001.pdf	2408.53	 Download
12	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 78-96 IMG_20161215_0001.pdf	2704.52	 Download
13	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 31-45 IMG_20161215_0001.pdf	1845.13	 Download
14	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 1-15 IMG_20161215_0001.pdf	1852.32	 Download
15	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 16-30 IMG_20161215_0001.pdf	1633.24	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience - 1.pdf	2720.07	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience - 2.pdf	2306.65	 Download
18	Specific Experience Certificates (ITT 15.1(b))	Mohipur Bridge CMS 891.76m IMG_20170816_0001.pdf	223.46	 Download
19	Specific Experience Certificates (ITT 15.1(b))	Mohipur Bridge CMS 482.375m IMG_20170816_0001.pdf	224.57	 Download
20	Specific Experience Certificates (ITT 15.1(b))	Mohipur Bridge TSL RIB IMG_20161210_0001.pdf	431.35	 Download
21	Specific Experience Certificates (ITT 15.1(b))	RBL-MBEL JV Deet Khepupara Bridge.pdf	353.11	 Download
22	Specific Experience Certificates (ITT 15.1(b))	40.974m PC Girder 5.71Cr.jpg	317.25	 Download
23	Specific Experience Certificates (ITT 15.1(b))	Completion Certificate Itna Bridge 10.58 Cr.pdf	900.72	 Download
24	Specific Experience Certificates (ITT 15.1(b))	4 Nos P.C Girder Bridge 17.99 Crore Netrakona RHD.pdf	2797.96	 Download
25	Financial Capacity Certificates (ITT 16)	Credit Line Certificate - Tender ID No 129148- Rezi.pdf	397.26	 Download
26	Financial Capacity Certificates (ITT 16)	HB Liquid 129148.pdf	68.27	 Download
27	Financial Capacity Certificates (ITT 16)	RBL Liquid 129148.pdf	66.95	 Download
28	Valid Trade License (ITT 25.1.(f))	Trade License RBL 2017-2018.pdf	786.96	 Download
29	Valid Trade License (ITT 25.1.(f))	HB Trade Licence 17-18.pdf	89.63	 Download
30	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 - Rezi.pdf	352.79	 Download
31	TIN Certificate (ITT 25.1(g))	3 TIN.jpg	932.72	 Download
32	TIN Certificate (ITT 25.1(g))	TIN Letest IMG_20170510_0014.pdf	978.97	 Download
33	TIN Certificate (ITT 25.1(g))	nbr_tin_certificate_728220934270.pdf	351.54	 Download
34	TIN Certificate (ITT 25.1(g))	TIN - 2016-2017 - Rezi .pdf	278.72	 Download
35	VAT Certificate (ITT 25.1(g))	VAT ; Rezi Construction.pdf	1264.06	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মহাপ্রকৃত বিভাগ
 নতুন পরিচয় ও সেই মহাপ্রকৃত
 নতুন পরিচয় ও সেই মহাপ্রকৃত

36	VAT Certificate (ITT 25.1(g))	4 VAT 11disit.jpg	1287.44	 Download
37	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate RBL.pdf	97.73	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover. 2011 to 2017 Table....xls	137.55	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 142 to 154 P 2016-2017..pdf	1711.17	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 125 to 141P 2016-2017..pdf	2400.88	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 117 to 124 P 2016-2017..pdf	1108.66	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাকৃত বিভাগ নতুন পরিচয় ও সোই মর্যাদার নতুন পরিচয় ও সোই মর্যাদার
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	

71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Calculation Table - Rezi.pdf	1512.77	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 1.pdf	2223.92	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 3.pdf	172.82	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 2.pdf	150.59	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 07).pdf	2067.21	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 01 to 06).pdf	996.63	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 10).pdf	2088.50	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 09).pdf	2000.26	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 08).pdf	2334.05	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 11).pdf	2011.97	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 14).pdf	2185.20	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 13).pdf	2174.98	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 12).pdf	2026.28	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 19).pdf	2183.74	
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 15 to 18).pdf	781.21	

106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 20).pdf	1836.50	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 9) Part B- Rezi .pdf	2394.27	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI 1 to 8) Part A- Rezi.pdf	1786.52	 Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 10) Part C- Rezi .pdf	2035.89	 Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 12) Part E- Rezi .pdf	2394.92	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 11) Part D- Rezi .pdf	2255.49	 Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 15) Part H- Rezi .pdf	2106.20	 Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 14) Part G- Rezi .pdf	2159.70	 Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 13) Part F- Rezi .pdf	2456.32	 Download
115	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SL No 17) - Rezi .pdf	2555.85	 Download
116	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 16) Part I - Rezi .pdf	2161.14	 Download
117	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 2) Part B - Rezi .pdf	2010.83	 Download
118	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 1) Part A- Rezi .pdf	2081.47	 Download
119	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 4) Part D - Rezi .pdf	2544.92	 Download
120	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 3) Part C - Rezi .pdf	2640.94	 Download
121	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 7) Part G - Rezi .pdf	1889.49	 Download
122	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 6) Part F - Rezi .pdf	214.07	 Download
123	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 5) Part E - Rezi .pdf	2176.96	 Download
124	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 8) Part H - Rezi .pdf	334.85	 Download
125	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 11) Part K - Rezi .pdf	2001.68	 Download
126	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 10) Part J - Rezi .pdf	275.79	 Download
127	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 9) - Rezi.pdf	2086.78	 Download
128	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 12)Part L - Rezi.pdf	2371.91	 Download
129	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 13 to 14) Part M- Rezi .pdf	577.14	 Download
130	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 04) Part B - Rezi .pdf	2039.84	 Download
131	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 01 to 03) Part A- Rezi .pdf	625.29	 Download
132	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 06) Part D - Rezi .pdf	2456.26	 Download
133	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 05) Part C - Rezi .pdf	2349.65	 Download
134	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 09) Part G - Rezi .pdf	2183.46	 Download
135	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 08) Part F - Rezi .pdf	1836.32	 Download
136	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 07) Part E - Rezi .pdf	2009.96	 Download
137	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 11 to 12) - Rezi.pdf	410.04	 Download
138	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 10) - Rezi.pdf	2543.14	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিদর্শন ও মহাপ্রকৃতি বিভাগ নতুন পরিদর্শন ও সেবা মহাপ্রকৃতি বাংলাদেশ সরকার
139	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 4) - Rezi.pdf	1060.16	
140	Average Annual Construction Turnover Certificate	Payment Certificate 2012-2013 (SI No 01 to 03) - Rezi.pdf	854.18	

	(ITT 31.1(c))			
141	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 06 to 07) - Rezi.pdf	2484.85	Download
142	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 05) - Rezi.pdf	2043.03	Download
143	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20 Payment Top Sheet..xlsx	20.26	Download
144	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HB 16-17 Payment 1.00Cr.pdf	72.19	Download
145	Average Annual Construction Turnover Certificate (ITT 31.1(c))	27 PAYMENT 15-16.zip	2651.55	Download
146	Average Annual Construction Turnover Certificate (ITT 31.1(c))	28 Payment 16-17.pdf	1973.32	Download
147	Average Annual Construction Turnover Certificate (ITT 31.1(c))	25 PAYMENT 15-16.zip	2423.18	Download
148	Average Annual Construction Turnover Certificate (ITT 31.1(c))	26 PAYMENT 15-16.zip	1133.25	Download
149	Average Annual Construction Turnover Certificate (ITT 31.1(c))	24 PAYMENT 14-15.zip	1238.15	Download
150	Average Annual Construction Turnover Certificate (ITT 31.1(c))	22 PAYMENT 13-14.pdf	610.89	Download
151	Average Annual Construction Turnover Certificate (ITT 31.1(c))	23 PAYMENT 14-15.zip	1952.57	Download
152	Average Annual Construction Turnover Certificate (ITT 31.1(c))	21 PAYMENT 12-13.pdf	194.35	Download
153	-	Ongoing Work -Tender Capacity MZ Formate - Rezi.pdf	615.92	Download
154	-	HB On going work.xls	33.56	Download
155	-	TENDER CAPACITY....docx	14.22	Download
156	-	RBL On Going work Tender Capacity 2017..xls	48.60	Download

Saleh Ahmed-M.A.H. Construction LTd. (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MAH CONSTRUCTION LTD.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mah.constructionltd2015@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	19 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
04/GZ/2010-2011	Construction of 129.51 m. Long (3Å~?Å42.68m) P.C Girder Satpar Bridge at 16th of Bajunia-Gandhiasur-Satpar-Hatiara-Ramdia Road, Under Gopalganj Road Division during the Year 2010-2011.	Prime Contractor	03 February 2011	30 December 2013	115795212.400	Executive Engineer (RHD) Road division Gopalganj.	Copy Enclosed
ADP/ACE/COMILLA/2015-2016/07	Construction of 94.31 M long PC. Girder Bridge on Chota Feni River at 11th Km. (Gap No.11/2) of Baktermunshi-Kazirhate-Dagonbhuian Road (Z-1425) Under Foni Road Division during the Year 2015-2016. (with diversion Bailly Bridge)	Management Contractor	01 March 2016	10 June 2017	141599783.360	Executive Engineer, RHD Road Division Feni.	Copy Enclosed

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2013-2017 (MAH)	

Signed
AAH
কাজী আব্দুল আল-মামুন
যোগাযোগ
পতন পরিচয় ও যোগাযোগ বিভাগ
পতন পরিচয় ও পতন পরিচয়
পতন পরিচয় ও পতন পরিচয়


2013-2017 (S.A)

4702016688.000

This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)


































S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	MAH Experience Certificate 10 Years 1-3.pdf	873.65	 Download
2	General Experience Certificates (ITT 15.1(a))	Comilla City Corporation Work Order-2.jpg	164.96	 Download
3	General Experience Certificates (ITT 15.1(a))	Comilla City Corporation Work Order-1.jpg	167.78	 Download
4	General Experience Certificates (ITT 15.1(a))	SA- Noakhali Certificate IPC-1 of 11.pdf	2572.03	 Download
5	General Experience Certificates (ITT 15.1(a))	MAHCL Specific Certificate Narsingdi.pdf	2667.74	 Download
6	General Experience Certificates (ITT 15.1(a))	MAHCL- Speifice Seal Coat Work Gazipur 5.67.jpg	207.35	 Download
7	General Experience Certificates (ITT 15.1(a))	Specific SA.jpg	648.22	 Download
8	General Experience Certificates (ITT 15.1(a))	Specific Sirajonj MAH.jpg	463.58	 Download
9	General Experience Certificates (ITT 15.1(a))	Specific SA Fils.pdf	1610.64	 Download
10	General Experience Certificates (ITT 15.1(a))	SA Specifice.jpg	970.67	 Download
11	General Experience Certificates (ITT 15.1(a))	Specifice Gazipur 5.67-1 MAHCL.jpg	207.34	 Download
12	General Experience Certificates (ITT 15.1(a))	MAH-Specific Experience Certificate Chittagong Joint Ventrue pdf.pdf	2342.57	 Download
13	General Experience Certificates (ITT 15.1(a))	SA- Specific Completion Certificate Noakhali New.jpg	353.13	 Download
14	General Experience Certificates (ITT 15.1(a))	MAHCL- Specific Narsingdi ID-109024.zip	2648.45	 Download
15	General Experience Certificates (ITT 15.1(a))	SA- Specific Perkona_Bridge.pdf	325.81	 Download
16	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-03.zip	1914.74	 Download
17	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-02.zip	1923.22	 Download
18	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-01.zip	1324.95	 Download
19	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2014-2015.zip	1222.47	 Download
20	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2013-2014.zip	1757.12	 Download
21	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2012-2013.zip	2401.38	 Download
22	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2011-2012.zip	1497.65	 Download
23	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate New-3.jpg	1261.74	 Download
24	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate New-2.jpg	1010.35	 Download
25	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate New-1.jpg	1165.76	 Download
26	General Experience Certificates (ITT 15.1(a))	MAHCL- Specific Certi. Narsingdi ID-100856.zip	2503.23	 Download
27	General Experience Certificates (ITT 15.1(a))	MAHCL-Specific New Narsingdij Certificate and Joint Venture.pdf	2662.63	 Download
28	General Experience Certificates (ITT 15.1(a))	SA-Noakhali Certificate Specific.jpg	239.16	 Download
29	General Experience Certificates (ITT 15.1(a))	MAHCL- Speifice Gazipur 5.67.jpg	207.83	 Download
30	General Experience Certificates (ITT 15.1(a))	SA-New Work Completion Certificate Laxmipur.zip	1097.14	 Download
31	General Experience Certificates (ITT 15.1(a))	MAH-New-01 Page-212 New RHD Chittagonj.jpg	479.61	 Download
32	General Experience Certificates (ITT 15.1(a))	MAH-New-01 Page-213 BWDB Chandpur.jpg	408.55	 Download
33	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 Page-209 RHD Work Certificate Bhola.jpg	539.57	 Download
34	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 Page-214 Work Certificate RHD Sylhet.jpg	538.91	 Download
35	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 Work Certificate CMS.zip	1319.08	 Download
36	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 Page-113 Chandpur Pourashava.jpg	425.68	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মালিকানা বিভাগ
 নতুন পরিচালন ও সেবা মন্ত্রণালয়
 বাংলাদেশ সরকার

37	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 Page-131 Chittagong .jpg	176.45	 Download
38	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 Page-202 Food Godown.jpg	207.63	 Download
39	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 General Work Certificate LGED.zip	1265.81	 Download
40	General Experience Certificates (ITT 15.1(a))	MAHCL- New-01 Dhaka City Corporation Certificate.zip	640.30	 Download
41	General Experience Certificates (ITT 15.1(a))	MAHCL- New-01 General Work Certificate BWDB.zip	1313.95	 Download
42	General Experience Certificates (ITT 15.1(a))	SA-Noakhali Certificate.jpg	239.16	 Download
43	General Experience Certificates (ITT 15.1(a))	SA-Work Completion Certificate Feni.zip	1263.84	 Download
44	General Experience Certificates (ITT 15.1(a))	SA-Work Completion Certificate Laxmipur.zip	517.72	 Download
45	General Experience Certificates (ITT 15.1(a))	SA-BWDB Feni.zip	1785.41	 Download
46	General Experience Certificates (ITT 15.1(a))	SA-BWDB Kaptai.zip	884.67	 Download
47	General Experience Certificates (ITT 15.1(a))	SA-BWDB Narail.zip	1111.44	 Download
48	General Experience Certificates (ITT 15.1(a))	SA-BWDB Chittagong.zip	1403.31	 Download
49	General Experience Certificates (ITT 15.1(a))	SA-BWDB Fein-2.zip	1711.12	 Download
50	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 SA.pdf	612.32	 Download
51	Valid Trade License (ITT 25.1.(f))	MAH Tender Licence 2017-2018.jpg	578.07	 Download
52	Valid Trade License (ITT 25.1.(f))	MAHCL-New Trade License 2016-2017.pdf	968.97	 Download
53	TIN Certificate (ITT 25.1(g))	TIN Certificate _16-17_ SA.pdf	89.93	 Download
54	TIN Certificate (ITT 25.1(g))	MAHCL-New TIN-16-17.zip	1378.17	 Download
55	VAT Certificate (ITT 25.1(g))	VAT Certificate _New_ SA.pdf	103.63	 Download
56	VAT Certificate (ITT 25.1(g))	MAHCL-New VAT.zip	911.97	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(D)_SA2016-17.zip	1906.52	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(A)_SA.pdf	2101.34	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(B)_SA.pdf	2074.95	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(C)_SA109.24 crore.pdf	2455.48	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2014-15_SA.pdf	1455.11	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16(1)_SAPDF	1190.09	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_SA.pdf	1668.52	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_SA.pdf	1325.29	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14(1)_SAPDF	577.65	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_SA.pdf	1089.01	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13(1)_SAPDF	811.36	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2016-2017.pdf	1697.92	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SAPayment_Certir_2016-17.pdf	2610.16	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17(1)_SAPDF	1524.50	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SA.pdf	1572.49	 <p>Signed A.A. Khan কাজী আব্দুল আল-মামুন প্রোগ্রামার পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ পাবনা পল্লিবিদ্যুৎ ও পোহা মহাপ্রকল্প পল্লিবিদ্যুৎ বিভাগ, বাংলাদেশ সরকার</p>
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	S.Audit Report 2016.pdf	585.00	
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- List of On-going Works (Tender Capacity).pdf	60.54	

74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Payment Certificate 2016-2017- 1 of 7.pdf	1572.49	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Payment Certificate BWDB02.pdf	179.46	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Payment Certificate BWDB01.pdf	184.00	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Payment Certificate BWDB0004.pdf	179.99	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Payment Certificate BWDB003.pdf	177.00	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- General Annual Turnover 5 years.jpg	251.11	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report 2015.zip	1935.79	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2016.zip	2140.27	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL--List of Equipment Page-1 (5 files merged).pdf	1365.00	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2014-2015 New....zip	1726.30	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2013-14 New....zip	2191.18	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2012-2013 New....zip	1360.50	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2011-12 New....zip	1170.99	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Construction of Turnover 5 years.pdf	72.64	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2015-2016 New....zip	1651.72	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- List of On-going Works Current Commitment.pdf	27.03	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL - Original General Annual Turn Over 2012-2016.zip	369.73	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2012.zip	1251.46	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2011.zip	1303.82	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2010.zip	859.05	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2014.zip	1171.48	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2013.zip	1258.34	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2014.zip	925.78	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2013.zip	1525.15	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2012.zip	1045.16	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2011.zip	1207.19	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL New-01 General Annual Turn Over 2011-2015.zip	1716.14	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL New Audit Report 2015.zip	1902.27	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16. PC_RHD_LXPUR_14-15_286.jpg	519.63	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15. PC_RHD_SYLHET_12-13_315.jpg	756.86	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	17. PC_RHD_FENI_14-15_677.jpg	808.42	 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	18. PC_RHD_FENI_12-13_48.jpg	905.53	 Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	19. PC_LGED_SONAGAZI_14-15_2.jpg	508.30	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20. PC_BWDB_FENI_12-13_1094.jpg	643.89	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	22. PC_BWDB_COX_14-15_69.jpg	555.82	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক
 পল্লী উন্নয়ন ও সুবাসিত নগর
 পরিকল্পনা বিভাগ
 বাংলাদেশ সরকার

109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	21. PC_BWDB_CTG_12-13_783.jpg	592.42	 Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	24. PC_BWDB_BHOLA_14-15_2787.jpg	408.16	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	23. PC_BWDB_CTG_14-15_29.jpg	593.96	 Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	40. PC_BWDB_FENI_14-15_533.jpg	550.68	 Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	41. PC_DNCC_14-15_138.jpg	666.67	 Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AAT 15 crore Saleh Babul.zip	1914.56	 Download
115	-	MAHCL-LC Document.zip	2084.40	 Download
116	-	UCBL LC New 30-10-2016.pdf	117.99	 Download
117	-	Declaration-2.jpg	1421.88	 Download
118	-	ABC License New..zip	659.51	 Download
119	-	SA- Empolyee List.pdf	104.13	 Download
120	-	SA- Declaration of Past Performance.pdf	591.17	 Download
121	-	SA- Equipment Agreement.zip	793.65	 Download
122	-	SA- azizul-haque_certificate.jpg	48.89	 Download
123	-	SA- CV-SA.pdf	1073.32	 Download
124	-	SA- azizul-haque_cv.jpg	52.29	 Download
125	-	MAHCL New Bio-Data File-1.zip	2376.29	 Download
126	-	MAHCL-New Bio-Data File-3.zip	1843.10	 Download
127	-	MAHCL New Bio-Data File-2.zip	2224.78	 Download
128	-	MAHCL- New List of Equipment.zip	1792.51	 Download
129	-	MAHCL-New Major Work.zip	2065.86	 Download
130	-	MAHCL-New List of Machinery - .zip	1962.48	 Download
131	-	Organization Chart Page-2.jpg	549.09	 Download
132	-	Organization Chart Page-1.jpg	519.78	 Download
133	-	13. Compuny Admin1.gif	1698.55	 Download
134	-	14. Compuny admin2.pdf	2223.21	 Download
135	-	11. EX-3.jpg	512.85	 Download
136	-	43. Equipment List.zip	1115.56	 Download
137	-	44. Key Person (SA).rar	2308.91	 Download
138	-	10. Similar (SA).jpg	2236.43	 Download
139	Specific Experience Certificates (ITT 15.1(b))	S.A Specific Bridge Feni .pdf	1610.64	 Download
140	Specific Experience Certificates (ITT 15.1(b))	MAH- Specific Certificate Bridge Gopalgonj .pdf	2246.65	 Download
141	Financial Capacity Certificates (ITT 16)	MAH Bank Certificate ID No-129148.pdf	1332.85	 Download
142	Financial Capacity Certificates (ITT 16)	SA-MAH Bank Certificate ID No-129148.pdf	1107.93	 Download

