



Last Login : Tuesday, 6 Mar, 2018 16:47:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 152493 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/08/2017-2018

**Closing Date and Time :** 07-Feb-2018 12:00 **Opening Date and Time :** 07-Feb-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

**Tender Package No. and Description :** e-GP/RJZ/PMPRoad/08/2017-2018

**Lot No. and Description :** Single Lot & Periodic Maintenance Programme PMP providing DBS Wearing Course at Ch. 96750 to 101600 104700 to 106500 & 107100 to 108080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi N-6 Road under RHD Road Division Natore during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Mir Habibul Alam & M M Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes
Joint Venture Agreement	Yes	Yes
Subcontractor's Information given or not (If any)	Yes	Yes
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and that no substantial or important information has been omitted.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

## TEC Members

## TEC Members

Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 1 On	13 Feb 2018 22:19	13 Feb 2018 22:28	14 Feb 2018 10:19
Comments	signed	signed	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বাক্ষর পরিচালক ও মোহাম্মাদ  
মহাপ্রকল্প পরিচালক বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 16:47:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 152493 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/08/2017-2018

**Closing Date and Time :** 07-Feb-2018 12:00 **Opening Date and Time :** 07-Feb-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

**Tender Package No. and Description :** e-GP/RJZ/PMPRoad/08/2017-2018 & Periodic Maintenance Programme PMP providing DBS Wearing Course at Ch. 96750 to 101600 104700 to 106500 & 107100 to 108080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi N-6 Road under RHD Road Division Natore during the year 2017-2018.

**Lot No. and Description :** Single Lot & Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Mr Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 2 On	13 Feb 2018 22:25	13 Feb 2018 22:29	14 Feb 2018 10:20
Comments	ok	signed	sign

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

---

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
আব্দুল্লাহ আল-মামুন  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 16:47:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 152493 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/08/2017-2018

**Closing Date and Time :** 07-Feb-2018 12:00 **Opening Date and Time :** 07-Feb-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

**Tender Package No. and Description :** e-GP/RJZ/PMPRoad/08/2017-2018 & Periodic Maintenance Programme PMP providing DBS Wearing Course at Ch. 96750 to 101600 104700 to 106500 & 107100 to 108080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi N-6 Road under RHD Road Division Natore during the year 2017-2018.

**Lot No. and Description :** Single Lot & Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	Mr Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV. <b>(Winner)</b>	110035778.270	99032200.443	11003577.827	10.000	1000	363.640
L2	RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)	110035778.270	99032200.443	11003577.827	10.000	1000	328.620

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
Mr Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members**

TEC Members			
Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
<b>Signed Tender Evaluation Report 3 On</b>	14 Feb 2018 15:01	18 Feb 2018 09:23	20 Feb 2018 13:10
<b>Comments</b>	signed	signed	sign

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 16:47:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 152493 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/08/2017-2018

**Closing Date and Time :** 07-Feb-2018 12:00 **Opening Date and Time :** 07-Feb-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

**Tender Package No. and Description :** e-GP/RJZ/PMPRoad/08/2017-2018 & Periodic Maintenance Programme PMP providing DBS Wearing Course at Ch. 96750 to 101600 104700 to 106500 & 107100 to 108080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi N-6 Road under RHD Road Division Natore during the year 2017-2018.

**Lot No. and Description :** Single Lot & Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

Mr Habibul Alam &amp; MMBuilders &amp; Engineers Ltd. &amp; Mahabub Brothers (Pvt) Limited JV.

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 4 On	20 Feb 2018 17:30	20 Feb 2018 17:36	20 Feb 2018 13:11
Comments	signed	signed	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ  
সকল পরিচয় ও মোহাম্মাদ  
পদক পরিচয় ও মোহাম্মাদ  
পদক পরিচয় ও মোহাম্মাদ

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 152493 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/08/2017-2018  
**Closing Date and Time :** 07-Feb-2018 12:00 **Opening Date and Time :** 07-Feb-2018 12:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">Mr Habibul Alam &amp; MM Builders &amp; Engineers Ltd. &amp; Mahabub Brothers (Pvt) Limited JV.</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার





[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	152493	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/08/2017-2018
Closing Date and Time :	07-Feb-2018 12:00	Opening Date and Time :	07-Feb-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.		
<div> View Notice</div>			

Package No. :	e-GP/RJZ/PMPRoad/08/2017-2018		
Package Description :	Periodic Maintenance Programme PMP providing DBS Wearing Course at Ch. 96750 to 101600 104700 to 106500 & 107100 to 108080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi N-6 Road under RHD Road Division Natore during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	Single Lot		
Lot Description :	Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Division-01 General and Site Facilities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-02 Earth Work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-03 Pavement work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-06 Incidentals		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 16:47:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 152493 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/08/2017-2018

**Closing Date and Time :** 07-Feb-2018 12:00 **Opening Date and Time :** 07-Feb-2018 12:00

**Procuring Entity :** Rajshahi Zone

**Brief :** Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

[View Notice](#)

## Tender Opening Report 1

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

**Tender/Proposal Package No. and Description :** e-GP/RJZ/PMPRoad/08/2017-2018 & Periodic Maintenance Programme PMP providing DBS Wearing Course at Ch. 96750 to 101600 104700 to 106500 & 107100 to 108080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi N-6 Road under RHD Road Division Natore during the year 2017-2018.

**Lot No. and Description :** Single Lot & Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> Md. Abu Rawshan <b>Designation:</b> Additional Chief Engineer <b>Role:</b> AO <b>Office Name:</b> Rajshahi Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Independent, Dhaka	09-Jan-2018		
The Dainik Khabar, Dhaka	09-Jan-2018		
The Daily Rajbart	09-Jan-2018		

## Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
08-Jan-2018 17:00	07-Feb-2018 12:00

## Opening Date and Time

Original Date and Time
07-Feb-2018 12:00

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
2	2	0	0

## TOC Members

Committee Members	Md. Altaf Hossain	Md. Habibur Rahman
-------------------	-------------------	--------------------

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোরাদপুর  
 পল্লী পরিষদ ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Committee Role</b>	Member	Chairperson
<b>Designation</b>	Assistant Engineer	Superintending Engineer
<b>PE Office</b>	Rajshahi Zone	Rajshahi Zone
<b>Electronically Signed TOR On</b>	07 Feb 2018 12:04	07 Feb 2018 12:06
<b>Comments</b>	sign	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 16:47:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	152493	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/08/2017-2018
Closing Date and Time :	07-Feb-2018 12:00	Opening Date and Time :	07-Feb-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.		
			<a href="#">View Notice</a>

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rajshahi Zone
Tender Package No. and Description :	e-GP/RJZ/PMPRoad/08/2017-2018 & Periodic Maintenance Programme PMP providing DBS Wearing Course at Ch. 96750 to 101600 104700 to 106500 & 107100 to 108080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi N-6 Road under RHD Road Division Natore during the year 2017-2018.		
Lot No. and Description :	Single Lot & Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
08-Jan-2018 17:00	07-Feb-2018 12:00	07-Feb-2018 12:00	07-Jun-2018	05-Jul-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Mr Habibul Alam & M Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV. <a href="#">(JVCA- View Details)</a>	06-Feb-2018 14:06	Bank Guarantee	2200000.00	Bank: Shahjalal Islami Bank Limited Branch: Dhanmondi(SJIBL) 31-Jan-2018 18:37	05-Jul-2018	07-Jun-2018
2	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) <a href="#">(JVCA- View Details)</a>	07-Feb-2018 11:28	Pay Order	2200000.00	Bank: Southeast Bank Limited Branch: Natore 06-Feb-2018 12:00	05-Jul-2018	07-Jun-2018

Official Cost Estimate (In BDT)	
110035778.270	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Mr Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.	99032200.443	0.000	0.000	99032200.443
1	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	99032200.443	0.000	0.000	99032200.443

## Opening Report Footer

TOC Members	
Committee Members	Md. Altaf Hossain
	Md. Habibur Rahman

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পাবনা পরিষদ ও মহানগরিক বিভাগ  
 পাবনা পল্লিবিহীন ও পোতা মহানগর  
 পল্লিবিহীন ও পোতা মহানগর  
 পল্লিবিহীন ও পোতা মহানগর

<b>Committee Role</b>	Member	Chairperson
<b>Designation</b>	Assistant Engineer	Superintending Engineer
<b>PE Office</b>	Rajshahi Zone	Rajshahi Zone
<b>Electronically Signed TOR On</b>	07 Feb 2018 12:04	07 Feb 2018 12:07
<b>Comments</b>	sign	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচরিত ও মহাপ্রতিষ্ঠান বিভাগ  
সকল পরিচরিত ও সোহ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 152493 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/08/2017-2018  
**Closing Date and Time :** 07-Feb-2018 12:00 **Opening Date and Time :** 07-Feb-2018 12:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/08/2017-2018	Periodic Maintenance Programme PMP providing DBS Wearing Course at Ch. 96750 to 101600 104700 to 106500 & 107100 to 108080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi N-6 Road under RHD Road Division Natore during the year 2017-2018.

**Mir Habibul Alam & M M Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.**  
**(JVCA - View Details)**

## Division-01 General and Site Facilities

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	1.000	7497.204	Seven Thousand Four Hundred and Ninety-Seven point Two Zero Four	7497.204	Seven Thousand Four Hundred and Ninety-Seven point Two Zero Four
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	6.000	755.866	Seven Hundred and Fifty-Five point Eight Six Six	4535.196	Four Thousand Five Hundred and Thirty-Five point One Nine Six
3	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	860.335	Eight Hundred and Sixty point Three Three Five	5162.010	Five Thousand One Hundred and Sixty-Two point Zero One
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	189199.114	One Lakh Eighty-Nine Thousand One Hundred and Ninety-Nine point One One Four	189199.114	One Lakh Eighty-Nine Thousand One Hundred and Ninety-Nine point One One Four
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	6759.774	Six Thousand Seven Hundred and Fifty-Nine point Seven Seven Four	40558.644	Forty Thousand Five Hundred and Fifty-Eight point Six Four Four
<b>Grand Total:</b>								246952.168	Two Lakh Forty-Six Thousand Nine Hundred and Fifty-Two point One Six Eight

This Division-01 General and Site Facilities is Electronically Signed by Mr. Mr on behalf of Mr Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis Tender ID-152493.rar	1075.82	<a href="#">Download</a>

**RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
**(JVCA - View Details)**

## Division-01 General and Site Facilities


## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	1.000	6759.774	Six Thousand Seven Hundred and Fifty-Nine point Seven Seven Four	6759.774	Six Thousand Seven Hundred and Fifty-Nine point Seven Seven Four

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও যন্ত্রাণিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 বাংলাদেশ সরকার

2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	6.000	675.977	Six Hundred and Seventy-Five point Nine Seven Seven	4055.862	Four Thousand AND Fifty-Five point Eight Six Two
3	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	798.882	Seven Hundred and Ninety-Eight point Eight Eight Two	4793.292	Four Thousand Seven Hundred and Ninety-Three point Two Nine Two
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	211423.051	Two Lakh Eleven Thousand Four Hundred and Twenty-Three point Zero Five One	211423.051	Two Lakh Eleven Thousand Four Hundred and Twenty-Three point Zero Five One
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	6145.248	Six Thousand One Hundred and Forty-Five point Two Four Eight	36871.488	Thirty-Six Thousand Eight Hundred and Seventy-One point Four Eight Eight
							<b>Grand Total:</b>	263903.467	Two Lakh Sixty-Three Thousand Nine Hundred and Three point Four Six Seven

This Division-01 General and Site Facilities is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis Tender ID-152493.xls	251.82	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 152493
 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/08/2017-2018  
**Closing Date and Time :** 07-Feb-2018 12:00
 **Opening Date and Time :** 07-Feb-2018 12:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/08/2017-2018	Periodic Maintenance Programme PMP providing DBS Wearing Course at Ch. 96750 to 101600 104700 to 106500 & 107100 to 108080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi N-6 Road under RHD Road Division Natore during the year 2017-2018.

**Mir Habibul Alam & M M Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.**  
**(JVCA - View Details)**

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Mir on behalf of Mr Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.

**RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
**(JVCA - View Details)**

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 152493
 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/08/2017-2018  
**Closing Date and Time :** 07-Feb-2018 12:00
 **Opening Date and Time :** 07-Feb-2018 12:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/08/2017-2018	Periodic Maintenance Programme PMP providing DBS Wearing Course at Ch. 96750 to 101600 104700 to 106500 & 107100 to 108080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi N-6 Road under RHD Road Division Natore during the year 2017-2018.

Mir Habibul Alam & M M Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.  
 (JVCA - View Details)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mir on behalf of Mir Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM

কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 152493 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/08/2017-2018  
**Closing Date and Time :** 07-Feb-2018 12:00 **Opening Date and Time :** 07-Feb-2018 12:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/08/2017-2018	Periodic Maintenance Programme PMP providing DBS Wearing Course at Ch. 96750 to 101600 104700 to 106500 & 107100 to 108080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi N-6 Road under RHD Road Division Natore during the year 2017-2018.

[Mir Habibul Alam & M M Builders & Engineers Ltd. & Mahabub Brothers \(Pvt\) Limited JV.](#)  
[\(JVCA - View Details\)](#)

## Division-02 Earth Work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth wok	02/10/01	Construction of Soil Earthen Shoulders	Cum	3655.600	213.037	Two Hundred and Thirteen point Zero Three Seven	778778.057	Seven Lakh Seventy-Eight Thousand Seven Hundred and Seventy-Eight point Zero Five Seven
							<b>Grand Total:</b>	778778.057	Seven Lakh Seventy-Eight Thousand Seven Hundred and Seventy-Eight point Zero Five Seven

This Division-02 Earth Work is Electronically Signed by Mr. Mir on behalf of Mir Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.

[RAB-RC \(PVT\) LIMITED-PTSL-MAITREE \(PVT\) LTD-M/S Saleh Ahmed \(JV\)](#)  
[\(JVCA - View Details\)](#)

## Division-02 Earth Work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth wok	02/10/01	Construction of Soil Earthen Shoulders	Cum	3655.600	219.398	Two Hundred and Nineteen point Three Nine Eight	802031.329	Eight Lakh Two Thousand AND Thirty-One point Three Two Nine
							<b>Grand Total:</b>	802031.329	Eight Lakh Two Thousand AND Thirty-One point Three Two Nine

This Division-02 Earth Work is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদা বিকাশ  
 নতুন পরিচয় ও মর্যাদা বিকাশ  
 নতুন পরিচয় ও মর্যাদা বিকাশ


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 152493  
**Closing Date and Time :** 07-Feb-2018 12:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

**Invitation Reference No. :** e-GP/RJZ/PMP(Road)/08/2017-2018  
**Opening Date and Time :** 07-Feb-2018 12:00

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/08/2017-2018	Periodic Maintenance Programme PMP providing DBS Wearing Course at Ch. 96750 to 101600 104700 to 106500 & 107100 to 108080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi N-6 Road under RHD Road Division Natore during the year 2017-2018.

Mir Habibur Alam & M M Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.  
 (JVCA - View Details)

## Division-03 Pavement work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	14974.000	42.817	Forty-Two point Eight One Seven	641141.758	Six Lakh Forty-One Thousand One Hundred and Forty-One point Seven Five Eight
2	Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	64.550	14606.397	Fourteen Thousand Six Hundred and Six point Three Nine Seven	942842.926	Nine Lakh Forty-Two Thousand Eight Hundred and Forty-Two point Nine Two Six
3	Pavement work	03/03/01	Aggregate Base Type I	Cum	2162.000	5469.886	Five Thousand Four Hundred and Sixty-Nine point Eight Eight Six	11825893.532	One Crore Eighteen Lakh Twenty-Five Thousand Eight Hundred and Ninety-Three point Five Three Two
4	Pavement work	03/03/02	Aggregate Base Type II	Cum	832.800	3891.172	Three Thousand Eight Hundred and Ninety-One point One Seven Two	3240568.042	Thirty-Two Lakh Forty Thousand Five Hundred and Sixty-Eight point Zero Four Two
5	Pavement work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sqm	14974.000	120.496	One Hundred and Twenty point Four Nine Six	1804307.104	Eighteen Lakh Four Thousand Three Hundred and Seven point One Zero Four
6	Pavement work	03/07/01(a)	Bituminous Tack Coat (Plant Work)	Sqm	60704.000	45.877	Forty-Five point Eight Seven Seven	2784917.408	Twenty-Seven Lakh Eighty-Four Thousand Nine Hundred and Seventeen point Four Zero Eight
7	Pavement work	03/10/01(b)	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1237.040	18129.806	Eighteen Thousand One Hundred and Twenty-Nine point Eight Zero Six	22427295.214	Two Crore Twenty-Four Lakh Twenty-Seven Thousand Two Hundred and Ninety-Five point Two One Four
8	Pavement work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	2858.660	18341.202	Eighteen Thousand Three Hundred and Forty-One point Two Zero Two	52431260.509	Fi Fo H pc N L

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিদপ্তর ও স্টেট যন্ত্রাঙ্গ  
 নগরকারী বাংলাদেশ সরকার

							<b>Grand Total:</b>	96098226.493	Thousand Two Hundred and Twenty-Six point Four Nine Three
--	--	--	--	--	--	--	---------------------	--------------	-----------------------------------------------------------

This Division-03 Pavement work is Electronically Signed by Mr. Mir on behalf of Mr Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) (JVCA - View Details)									
Division-03 Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	14974.000	47.119	Forty-Seven point One One Nine	705559.906	Seven Lakh Five Thousand Five Hundred and Fifty-Nine point Nine Zero Six
2	Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	64.550	14875.559	Fourteen Thousand Eight Hundred and Seventy-Five point Five Five Nine	960217.333	Nine Lakh Sixty Thousand Two Hundred and Seventeen point Three Three Three
3	Pavement work	03/03/01	Aggregate Base Type I	Cum	2162.000	5434.858	Five Thousand Four Hundred and Thirty-Four point Eight Five Eight	11750162.996	One Crore Seventeen Lakh Fifty Thousand One Hundred and Sixty-Two point Nine Nine Six
4	Pavement work	03/03/02	Aggregate Base Type II	Cum	832.800	4154.188	Four Thousand One Hundred and Fifty-Four point One Eight Eight	3459607.766	Thirty-Four Lakh Fifty-Nine Thousand Six Hundred and Seven point Seven Six Six
5	Pavement work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sqm	14974.000	121.029	One Hundred and Twenty-One point Zero Two Nine	1812288.246	Eighteen Lakh Twelve Thousand Two Hundred and Eighty-Eight point Two Four Six
6	Pavement work	03/07/01(a)	Bituminous Tack Coat (Plant Work)	Sqm	60704.000	46.123	Forty-Six point One Two Three	2799850.592	Twenty-Seven Lakh Ninety-Nine Thousand Eight Hundred and Fifty point Five Nine Two
7	Pavement work	03/10/01(b)	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1237.040	18061.569	Eighteen Thousand AND Sixty-One point Five Six Nine	22342883.316	Two Crore Twenty-Three Lakh Forty-Two Thousand Eight Hundred and Eighty-Three point Three One Six
8	Pavement work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	2858.660	18272.965	Eighteen Thousand Two Hundred and Seventy-Two point Nine Six Five	52236194.127	Five Crore Twenty-Two Lakh Thirty-Six Thousand One Hundred and Ninety-Four point One Two Seven
							<b>Grand Total:</b>	96066764.282	Nine Crore Sixty Lakh Sixty-Six Thousand Seven Hundred and Sixty-Four point Two Eight Two

This Division-03 Pavement work is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচয় ও মর্যাদা বিতরণ  
পদক পরিচয় ও পদক মর্যাদা  
পদক পরিচয় ও পদক মর্যাদা

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 152493 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/08/2017-2018  
**Closing Date and Time :** 07-Feb-2018 12:00 **Opening Date and Time :** 07-Feb-2018 12:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/08/2017-2018	Periodic Maintenance Programme PMP providing DBS Wearing Course at Ch. 96750 to 101600 104700 to 106500 & 107100 to 108080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi N-6 Road under RHD Road Division Natore during the year 2017-2018.

[Mir Habibul Alam & M M Builders & Engineers Ltd. & Mahabub Brothers \(Pvt\) Limited JV.](#)  
[\(JVCA - View Details\)](#)

## Division-06 Incidentals

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/10/02	Sign Post	Nos.	10.000	2765.362	Two Thousand Seven Hundred and Sixty-Five point Three Six Two	27653.620	Twenty-Seven Thousand Six Hundred and Fifty-Three point Six Two
2	Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm.	1825.000	996.847	Nine Hundred and Ninety-Six point Eight Four Seven	1819245.775	Eighteen Lakh Nineteen Thousand Two Hundred and Forty-Five point Seven Seven Five
3	Incidentals	06/10/01	Traffic Signs	Nos.	10.000	6134.433	Six Thousand One Hundred and Thirty-Four point Four Three Three	61344.330	Sixty-One Thousand Three Hundred and Forty-Four point Three Three
Grand Total:								1908243.725	Nineteen Lakh Eight Thousand Two Hundred and Forty-Three point Seven Two Five

This Division-06 Incidentals is Electronically Signed by Mr. Mr on behalf of Mr Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.

[RAB-RC \(PVT\) LIMITED-PTSL-MAITREE \(PVT\) LTD-M/S Saleh Ahmed \(JV\)](#)  
[\(JVCA - View Details\)](#)

## Division-06 Incidentals

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/10/02	Sign Post	Nos.	10.000	2765.362	Two Thousand Seven Hundred and Sixty-Five point Three Six Two	27653.620	Tw Th Hu Th
2	Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm.	1825.000	992.897	Nine Hundred and Ninety-Two point Eight Nine Seven	1812037.025	Eig Tw AN po

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিদপ্তর ও সেতু মহাপরিদপ্তর  
 বাংলাদেশ সরকার

3	Incidentals	06/10/01	Traffic Signs	Nos.	10.000	5981.072	Five Thousand Nine Hundred and Eighty-One point Zero Seven Two	59810.720	Fifty-Nine Thousand Eight Hundred and Ten point Seven Two
							Grand Total:	1899501.365	Eighteen Lakh Ninety-Nine Thousand Five Hundred and One point Three Six Five

This Division-06 Incidentals is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
মোঃআমার  
নব্ব্ব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
স্বাক্ষর পরিদপ্তর ও সোহ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	152493	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/08/2017-2018
Closing Date and Time :	07-Feb-2018 12:00	Opening Date and Time :	07-Feb-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

S. No.	Form Name	Amount (in BDT)
1	Division-01 General and Site Facilities	263903.467
2	Division-02 Earth Work	802031.329
3	Division-03 Pavement work	96066764.282
4	Division-06 Incidentals	1899501.365
	<b>Grand Total</b>	<b>99032200.443</b>

Tenderer/Consultant Name : Mir Habibul Alam &amp; M M Builders &amp; Engineers Ltd. &amp; Mahabub Brothers (Pvt) Limited JV.

S. No.	Form Name	Amount (in BDT)
1	Division-01 General and Site Facilities	246952.168
2	Unconditional Discount Form	0.000
3	Division-02 Earth Work	778778.057
4	Division-03 Pavement work	96098226.493
5	Division-06 Incidentals	1908243.725
	<b>Grand Total</b>	<b>99032200.443</b>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x,

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল্লাহ আল-মামুন  
সিনিয়র প্রোগ্রামার  
নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ  
পরিচালনা বিভাগ বাংলাদেশ সরকার



[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 152493 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/08/2017-2018  
**Closing Date and Time :** 07-Feb-2018 12:00 **Opening Date and Time :** 07-Feb-2018 12:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) [Print](#)

Form Name	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) Amount in (BDT)	Mir Habibul Alam & M M Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV. Amount in (BDT)
Division-01 General and Site Facilities	263903.467	246952.168
Unconditional Discount Form	0	0.000
Division-02 Earth Work	802031.329	778778.057
Division-03 Pavement work	96066764.282	96098226.493
Division-06 Incidentals	1899501.365	1908243.725
Grand Total	99032200.443	99032200.443

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল্লাহ আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদর্শন ও মহাসড়ক বিভাগ  
 নতুন পরিদর্শন ও সোহা মহাসড়ক  
 বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 152493 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/08/2017-2018  
**Closing Date and Time :** 07-Feb-2018 12:00 **Opening Date and Time :** 07-Feb-2018 12:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/08/2017-2018	Periodic Maintenance Programme PMP providing DBS Wearing Course at Ch. 96750 to 101600 104700 to 106500 & 107100 to 108080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi N-6 Road under RHD Road Division Natore during the year 2017-2018.

[Mir Habibul Alam & M M Builders & Engineers Ltd. & Mahabub Brothers \(Pvt\) Limited JV.](#)  
[\(JVCA - View Details\)](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	75.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	7.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	18182420928.19

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mr on behalf of Mr Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Affidavit-Past Performance-Mr Habibul Alam.rar	919.93	<a href="#">Download</a>

[RAB-RC \(PVT\) LIMITED-PTSL-MAITREE \(PVT\) LTD-M/S Saleh Ahmed \(JV\)](#)  
[\(JVCA - View Details\)](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT

## Past Performance Evaluation and rating matrix for different aspects

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 বাংলাদেশ সরকার

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	170.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	17000000000.00
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সহকারী পরিচালক ও সচিব মহাপ্রকল্প  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 152493 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/08/2017-2018  
**Closing Date and Time :** 07-Feb-2018 12:00 **Opening Date and Time :** 07-Feb-2018 12:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/08/2017-2018	Periodic Maintenance Programme PMP providing DBS Wearing Course at Ch. 96750 to 101600 104700 to 106500 & 107100 to 108080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi N-6 Road under RHD Road Division Natore during the year 2017-2018.

Mir Habibur Alam & M M Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.  
 (JVCA - View Details)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)












Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant, 01 No.	New	Owned	CHINA
Motor Grader, 120 HP, 1 No.	Good	Owned	JAPAN
Pneumatic Tired Roller, 10 Tonne, 1 No.	New	Owned	SAKAI
Smooth Wheeled Steel Roller, 8-10 Tonne, 01 No.	Good	Owned	DYNAPAC
Pay Loader, 01 No.	Good	Owned	CUTTERPILLAR
Dump Truck, 6-10 Tonne, 08 Nos.	Good	Owned	TATA
Water Tanker, 3000 Liters, 01 No.	Good	Owned	WILSON ENGINEERING (PVT) INDUSTRIES
Bitumen Pressure Sprayer, 01 No.	Good	Owned	WILSON ENGINEERING (PVT) INDUSTRIES
Chip Aggregate Spreader	Good	Owned	JAPAN
Sit-on Type Thermoplastic Road Marking Machine, 01 No.	Good	Owned	CHINA
Air Compressor, 01 No.	Good	Owned	CHINA
Mixture Machine with hopper, 05 Nos.	Good	Owned	CHINA
Asphalt Paver, 01 No.	Good	Owned	WILSON ENGINEERING (PVT) INDUSTRIES
Bitumen Reservoir, 01 No.	Good	Owned	WILSON ENGINEERING (PVT) INDUSTRIES
Concrete Vibrator Machine, 05 Nos.	Good	Owned	CHINA
Steel Shutter, 5000 sqm	Good	Owned	Site & Godown
Electric Generator, 30 KVA, 02 Nos.	Good	Owned	CHINA
Concrete Mixing Machine, 01 No.	Good	Owned	CHINA
Water Pump, 02 Nos.	Good	Owned	CHINA
Excavator, 01 No.	New	Owned	CAT

Signed  
 AAH  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Necessary Survey & Laboratory Equipment	New	Owned	AS REQUIRED
5.			
Elements of Activity	Brief description of Activity		
(a) Mr Habibul Alam (b) M M Builders & Engineers Ltd. (c) Mahabub Brothers (Pvt) Limited	(a) Lead Partner (b) Partner (c) Partner		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mr on behalf of Mr Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Equipment Capabilities-Mr Habibul Alam.rar	2063.76	 Download
2	-	Asphalt Batch Plant 120 T-H.pdf	1892.67	 Download
3	-	Equipment MBPL.pdf	74.62	 Download
4	-	1. Asphalt Batching Plant Documents-MBEL.pdf	2103.70	 Download
5	-	2. Equipment-1_ Evidence-MBEL.pdf	2459.09	 Download
6	-	3. Equipment-2- Evidence-MBEL.pdf	2167.32	 Download
7	-	Major Construction Equipment-MBEL 1-17.pdf	2059.98	 Download
8	-	Mini Mobile Concrete Batching Plant_MBEL.pdf	2375.27	 Download
9	-	Equipment List 406-17 Mr Habibul Alam.pdf	674.82	 Download
10	Work Plan (ITT 25.1(h))	Work Plan Tender ID-152493.pdf	1203.13	 Download
11	-	New Electric Generator-500 KVA.pdf	1301.30	 Download

**RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
(JVCA - View Details)

#### Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

#### A. Tenderer / JVCA Partners (in case of JVCA)

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
n/a	n/a

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-152493.xls	39.71	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত  
স্বাক্ষরিত এবং স্বাক্ষরিত  
স্বাক্ষরিত এবং স্বাক্ষরিত

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 152493 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/08/2017-2018  
**Closing Date and Time :** 07-Feb-2018 12:00 **Opening Date and Time :** 07-Feb-2018 12:00  
**Procuring Entity :** Rajshahi Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS Wearing Course at Ch. 96+750 to 101+600, 104+700 to 106+500 & 107+100 to 108+080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi (N-6) Road under RHD, Road Division, Natore, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/08/2017-2018	Periodic Maintenance Programme PMP providing DBS Wearing Course at Ch. 96750 to 101600 104700 to 106500 & 107100 to 108080 km of Kashinathpur-Pabna-Dasuria-Natore-Rajshahi N-6 Road under RHD Road Division Natore during the year 2017-2018.

**Mir Habibul Alam & M M Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.**  
**(JVCA - View Details)**

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mr Habibul Alam & M M Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mhambelmbpljv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	18182420928.19

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/01/2015-2016	Improvement of Road Safety of 23 Nos Black Spots of National Highways RHD, Natore, Pabna, Sirajgonj Road.	Prime Contractor	04-01-2016	01-01-2017	373305844.390	EE, RHD, Chapaigonj.	100% Complete
DKZ-38/2010-2011/R-01	Construction of Existing Flexible Pavement, RCC Box Culvert at Ch: 0+000 km. to 7+000 km. and Protective work of Nakla-Nalitabari-Nakugaon Landport Road (N-402) under Sherpur Road Division during the year 2010-2011.	Prime Contractor	31-03-2012	28-03-2016	318655049.900	EE, RHD, Sherpur.	100% Complete
e-GP/02-PRC/Pab/2014-2015	Improvement of Road Safety of 23 Nos Black Spots of National Highways RHD, Natore, Pabna, Sirajgonj Road.	Prime Contractor	12-01-2016	12-06-2017	240563416.910	EE, RHD, Natore.	100% Complete

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	5438569781.370
2015-2016	4015327380.100
2014-2015	3825889842.110
2013-2014	2622525002.300
2012-2013	
Grand Total Payment Certificate Amount:	











This Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mr on behalf of Mr Habibul Alam & MM Builders & Engineers Ltd. &

Signed  
 AAH  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 বাংলাদেশ সরকার

(Pvt) Limited JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Specific Experience Certificates (ITT 15.1(b))	Certificate-Potnitola-Sapahar-Rohonpur Road.jpg	288.09	 Download
2	Financial Capacity Certificates (ITT 16)	Financial 10175 LAC.pdf	720.64	 Download
3	Valid Trade License (ITT 25.1.(f))	Trade Lincense 2017-18-Mir Habibul Alam.pdf	382.05	 Download
4	TIN Certificate (ITT 25.1(g))	TIN-Mir Habibul Alam.pdf	983.46	 Download
5	VAT Certificate (ITT 25.1(g))	VAT-Mir Habibul Alam.jpeg	136.77	 Download
6	General Experience Certificates (ITT 15.1(a))	Completion Certificate 2012-2013 to 2016-2017-Mir Habibul Alam.rar	2277.28	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2016-2017.rar	2348.76	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2015-2016 Mir Habibul Alam.rar	2098.69	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2014-2015 2013-2014 2012-2013 Mir Habibul Alam.rar	1882.80	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experince-MBPL-01.pdf	686.58	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experince MBPL-03.pdf	1601.93	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experince MBPL-04.pdf	981.73	 Download
13	Specific Experience Certificates (ITT 15.1(b))	Sherpur Road Certificate-MBEL.pdf	212.25	 Download
14	Valid Trade License (ITT 25.1.(f))	Trade Lisence-MBPL.pdf	168.50	 Download
15	TIN Certificate (ITT 25.1(g))	TIN -MBPL.pdf	122.36	 Download
16	VAT Certificate (ITT 25.1(g))	VAT-MBPL.pdf	174.77	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Turnover MBPL 2016-2017.pdf	1023.96	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Turnover MBPL 2015-2016.pdf	1376.27	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Turnover MBPL 2014-2015.pdf	1635.08	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Turnover MBPL 2013-2014.pdf	768.01	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Turnover-MBPL 2012-2013.pdf	1485.35	 Download
22	General Experience Certificates (ITT 15.1(a))	1. General Exp Record_MBEL-List.pdf	536.79	 Download
23	General Experience Certificates (ITT 15.1(a))	2. General Exp. Records_MBEL-Certificates.pdf	1994.72	 Download
24	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL_2017-2018.pdf	1888.29	 Download
25	TIN Certificate (ITT 25.1(g))	TIN Certificate_MBEL-(2016-2017).pdf	1411.99	 Download
26	VAT Certificate (ITT 25.1(g))	VAT Certificate__ MBEL.pdf	782.39	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Pyament Cert._MBEL_(2016-2017)-Part-1.pdf	1493.59	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Pyament Cert._MBEL_(2016-2017) - Part-2.pdf	1497.44	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Payment cert_(2015-2016)_MBEL.pdf	2133.92	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Payment Cert._(2013-2014)-MBEL.pdf	2439.12	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. Payment Cert._(2012-2013)-MBEL.pdf	2423.15	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. Payment Cert._(2014-2015)-MBEL.pdf	2072.24	 Download
33	-	On Going Project_TC_MBEL.xlsx	20.51	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2016-2017 2015-2016 JV.rar	2157.28	 <p>কাজী আব্দুল আল-মামুন মোহাম্মাদ পাক পবিত্র ও মহাপ্রভু বিভাগ পাক পবিত্র ও দেহ মরশাল পাকপাকবী বাংলাদেশ সরকার</p>
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2014-2015 2013-2014 2012-2013 JV.rar	2593.11	
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	0.Summary Sheet of Turnover_MBEL_(2012-2016).pdf	30.75	



37	Specific Experience Certificates (ITT 15.1(b))	Certificate-Black Spot.jpg	261.23	 Download
38	Financial Capacity Certificates (ITT 16)	Financial-152493-JV.pdf	728.63	 Download
39	Financial Capacity Certificates (ITT 16)	Financial-152493-Mr Habibul Alam.pdf	369.23	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Turnover.rar	480.84	 Download
41	-	Joint Venture Tender ID-152493.rar	1493.08	 Download
42	-	Tender Capacity-12-Mr Habibul Alam.pdf	205.21	 Download
43	-	Tender Capacity-Mahabub Brother Pvt Limited.pdf	120.41	 Download
44	Financial Capacity Certificates (ITT 16)	Financial Tender ID-152493-MBPL.jpg	214.35	 Download
45	Financial Capacity Certificates (ITT 16)	Financial Tender ID-152493-MBEL.jpg	236.63	 Download
46	General Experience Certificates (ITT 15.1(a))	Completion Certificate-JV.rar	2423.08	 Download

**RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
**(JVCA - View Details)**

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rabrcpmplsajv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	28

**4.2 Specific Experience in Construction Works of Tenderer**







Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Construction of Purbachal Link Road(rest work from Kanchan bridge to Balu Bridge)(Chainage 0+000km to 06+380km) Package #01, lot-01	Prime Contractor	25/01/2015	31/12/2016	1460000000.000	Purbachal New Town Project, RAJUK Bhaban, Dhaka	Attached


**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**

Financial Year	Amount (Taka or Equivalent Taka)
√2012-13, 2013-14, 2014-15, 2015-16, 2016-17	17000000000.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp 10Years SA.pdf	71.65	 Download
2	General Experience Certificates (ITT 15.1(a))	Turnover_(A)_SA.pdf	2101.34	 Download
3	General Experience Certificates (ITT 15.1(a))	Turnover_(D)_SA2016-17.zip	1906.52	 Download
4	General Experience Certificates (ITT 15.1(a))	Turnover_(C)_SA.pdf	2460.67	 Download
5	General Experience Certificates (ITT 15.1(a))	Turnover_(B)_SA.pdf	2074.95	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience Certificate (MPL).jpg	123.84	 Download
7	General Experience Certificates (ITT 15.1(a))	Certificate for the Completed Work WEL-NZK-PTSL (JV).PDF	91.29	
8	General Experience Certificates (ITT 15.1(a))	Work Completion 2016-17 RAB-RC.PDF	1183.95	
9	General Experience Certificates (ITT 15.1(a))	Work Completion 2014-15 RAB-RC.pdf	889.73	


*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ  
 নতুন পরিচয় ও সোহ মর্যাদার  
 নতুন পরিচয় ও সোহ মর্যাদার

10	General Experience Certificates (ITT 15.1(a))	Work Completion 2015-16 RAB-RC.pdf	2026.68	 Download
11	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	 Download
12	General Experience Certificates (ITT 15.1(a))	Work Completion 2012-13 RAB-RC.pdf	656.24	 Download
13	General Experience Certificates (ITT 15.1(a))	Work Completion 2013-14 RAB-RC.pdf	1712.29	 Download
14	General Experience Certificates (ITT 15.1(a))	6.1.1 G.Ex 2012-2013.pdf	2577.28	 Download
15	General Experience Certificates (ITT 15.1(a))	6.1.2 G.Ex 2013-2014.pdf	381.32	 Download
16	General Experience Certificates (ITT 15.1(a))	6.0.9 G. Ex Part-2 (2011-2012).pdf	1785.25	 Download
17	General Experience Certificates (ITT 15.1(a))	6.1.0 G. Ex Part-3 (2011-2012).pdf	1849.94	 Download
18	General Experience Certificates (ITT 15.1(a))	6.0.6 G. Ex Part- 3 (2010-2011).pdf	2530.88	 Download
19	General Experience Certificates (ITT 15.1(a))	6.0.7 G. Ex Part- 4 (2010-2011).pdf	2415.02	 Download
20	General Experience Certificates (ITT 15.1(a))	6.0.8 G. Ex Part-1 (2011-2012).pdf	789.94	 Download
21	General Experience Certificates (ITT 15.1(a))	6.0.4 G. Ex 2016-2017.pdf	526.68	 Download
22	General Experience Certificates (ITT 15.1(a))	6.0.5 G. Ex Part- 1 (2010-2011).pdf	1578.21	 Download
23	General Experience Certificates (ITT 15.1(a))	6.0.0 G.Ex Cer. 2005.jpg	139.21	 Download
24	General Experience Certificates (ITT 15.1(a))	6.0.1 G. Ex Part- 2 (2010-2011).pdf	2347.23	 Download
25	General Experience Certificates (ITT 15.1(a))	6.0.2 G. Ex 2014-2015.pdf	310.34	 Download
26	General Experience Certificates (ITT 15.1(a))	6.0.3 G. Ex 2015-2016.pdf	243.19	 Download
27	Specific Experience Certificates (ITT 15.1(b))	Similar AI DBS RAB RC.PDF	345.88	 Download
28	Specific Experience Certificates (ITT 15.1(b))	Similar Nature Work.pdf	226.54	 Download
29	Specific Experience Certificates (ITT 15.1(b))	Similar Work 183 Crore RAB-RC.pdf	468.50	 Download
30	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	 Download
31	Specific Experience Certificates (ITT 15.1(b))	Similar RHD Noakhali (20.14 Crore).jpg	369.05	 Download
32	Specific Experience Certificates (ITT 15.1(b))	Work Completion DC-SA.jpg	358.64	 Download
33	Specific Experience Certificates (ITT 15.1(b))	Similar Work Bridge New RAB-RC.pdf	1155.40	 Download
34	Specific Experience Certificates (ITT 15.1(b))	S.N Work 40 Crore RHD.pdf	455.32	 Download
35	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 SA.pdf	612.32	 Download
36	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
37	Valid Trade License (ITT 25.1.(f))	Trade Liacence 2017-18 (PMPL).pdf	1439.67	 Download
38	TIN Certificate (ITT 25.1(g))	TIN 2017-18 SA.jpg	1457.92	 Download
39	TIN Certificate (ITT 25.1(g))	TIN 2017-18 RABRC.pdf	196.51	 Download
40	TIN Certificate (ITT 25.1(g))	Income Tax Cer..pdf	470.53	 Download
41	TIN Certificate (ITT 25.1(g))	TIN PMPL.PDF	108.09	 Download
42	VAT Certificate (ITT 25.1(g))	VAT Certificate_New_SA.pdf	103.63	 Download
43	VAT Certificate (ITT 25.1(g))	VAT PMPL.PDF	101.67	 Download
44	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Turnover 2013-2014 (Part - 1).pdf	2553.91	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Turnover 2012-2013 (Part-2).pdf	2587.69	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সোহ মর্যাদায় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Turnover 2012-2013 (Part-1).pdf	1608.36	
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. Turnover 2015-2016.pdf	1381.33	



49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5.0 Turnover 2014-2015.pdf	2781.26	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Turnover 2013-2014 (Part - 2).pdf	2094.40	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover details of _PMPL_ As Per (RHD) TDMS List Update.pdf	130.50	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7.. Turnover 2016-2017.pdf	2799.35	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summery.pdf	54.96	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1.) RAB-RC.zip	2417.30	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017.pdf	1339.75	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015.pdf	1681.86	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016.pdf	1381.33	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (Part-1).pdf	1732.68	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (Part-2).pdf	2053.99	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014.pdf	2732.34	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13(1)_SAPDF	811.36	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16(1)_SAPDF	1190.09	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2014-15_SApdf	1455.11	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_SApdf	1089.01	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14(1)_SAPDF	577.65	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_SApdf	1325.29	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_SApdf	1668.52	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SApdf	1572.49	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17(1)_SAPDF	1524.50	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সেবা মন্ত্রণালয় বাংলাদেশ সরকার
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1). RAB-RC.zip	2625.12	
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	

84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	 Download
93	-	Tender Capacity with On Going Works NOA.pdf	2104.92	 Download
94	-	Manpower - 02.pdf	2596.18	 Download
95	-	Manpower - 2.1.pdf	2333.20	 Download
96	-	List of Technincal Person.pdf	84.75	 Download
97	-	Declaration Past Performance SA.pdf	591.17	 Download
98	-	Past Performance Declaration RABRC.pdf	2706.28	 Download
99	-	Asphalt Batching Plant Ownership RAB-RC (Part-2).pdf	2426.87	 Download
100	-	Asphalt Batching Plant Ownership RAB-RC (Part-1).pdf	2334.11	 Download
101	-	past perfromce ...pdf	195.04	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Tender Capacity Saleh Ahmed.docx	21.69	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Tender Capacity RABRC.pdf	252.80	 Download
104	-	RAB RC Staff.pdf	1576.62	 Download
105	-	Asphalt Batching Plant Hire RAB RC.pdf	1609.75	 Download
106	-	Asphalt Batching Plant Ownership RAB-RC.PDF	1556.32	 Download
107	-	RAB RC Equipment.PDF	1274.26	 Download
108	-	Equipment PMPL.PDF	1076.14	 Download
109	-	Manpower PMPL CV-Part02.PDF	303.04	 Download
110	-	Manpower PMPL CV-Part03.PDF	336.72	 Download
111	-	Manpower LIST.pdf	994.55	 Download
112	-	Manpower PMPL CV-Part-01.PDF	929.61	 Download
113	-	Tender Capacity for PMPL.pdf	259.72	 Download
114	-	Analysis Tender ID-152493.xls	251.82	 Download
115	Financial Capacity Certificates (ITT 16)	Credit Line ID-152493 RABRC.pdf	771.36	 Download
116	Financial Capacity Certificates (ITT 16)	Credit Line ID-152493 SA.pdf	750.80	 Download
117	Financial Capacity Certificates (ITT 16)	Credit Line ID-152493 PMPL.pdf	820.30	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও ব্যবস্থাপক বিভাগ  
 নতুন পরিচালন ও সেবা মন্ত্রণালয়  
 বাংলাদেশ সরকার