

Last Login : Wednesday, 21 Feb, 2018 22:56:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147140 **Invitation Reference No. :** E-GP-12/GZ/2017-18 (PMP-Road)

Closing Date and Time : 15-Jan-2018 12:30 **Opening Date and Time :** 15-Jan-2018 12:30

Procuring Entity : Gopalganj Zone

Brief : Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar) - Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayonpur Balibari) under Shariatpur Road Division during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Gopalganj Zone

Tender Package No. and Description : E-GP-12/GZ/2017-18 PMP-Road

Lot No. and Description : 1 & Reconstruction and Strengthening of existing pavement under PMP Road Major/2017-2018 of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 at Ch. 31356 Paprail Shonirvor to Ch. 38500 Narayonpur Balibari under Shariatpur Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type				Approval Status of Official Estimates
Approved	Revenue				Approved
Criteria	Western Engineering (Pvt.) Ltd. - Infratech Construction Company JV	MD. MOYENUDDIN (BASHI)	RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV	Shahid Brothers- S. Ananta Bikash Tripura -JV	
Tender Validity	Yes	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	Yes	NA	Yes	Yes	
Joint Venture Agreement	Yes	NA	Yes	Yes	
Subcontractor's Information given or not (If any)	NA	NA	NA	NA	
Tender Contents	Yes	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	Yes	
Litigation History	NA	NA	NA	NA	
Solvency	Yes	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under

Signed
AAB

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
পদক পরিচালক ও পদক পরিচালক
পদক পরিচালক ও পদক পরিচালক

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	SE Gopalganj Road Circle	ACE Gopalganj Zone TEC_TOC	AK.Fazul Haque (EE_LGED, Gopalganj)
Committee Role	Member Secretary	Chairperson	Member
Designation	Superintending Engineer	Additional Chief Engineer	Executive Engineer
PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone
Signed Tender Evaluation Report 1 On	06 Feb 2018 20:55	06 Feb 2018 20:50	06 Feb 2018 20:56
Comments	Tenderers are responsive in preliminary examination. So recommended for Technical examination.	Tenderers are responsive in preliminary examination. So recommended for Technical examination.	Tenderers are responsive in preliminary examination. So recommended for Technical examination.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 21 Feb, 2018 22:56:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147140 **Invitation Reference No. :** E-GP-12/GZ/2017-18 (PMP-Road)

Closing Date and Time : 15-Jan-2018 12:30 **Opening Date and Time :** 15-Jan-2018 12:30

Procuring Entity : Gopalganj Zone

Brief : Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar) - Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayanpur Balibari) under Shariatpur Road Division during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Gopalganj Zone

Tender Package No. and Description : E-GP-12/GZ/2017-18 PMP-Road & Reconstruction and Strengthening of existing pavement under PMP Road Major/2017-2018 of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 at Ch. 31356 Paprail Shonirvor to Ch. 38500 Narayanpur Balibari under Shariatpur Road Division during the year 2017-2018.

Lot No. and Description : 1 & Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayanpur Balibari) under Shariatpur Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Western Engineering (Pvt.) Ltd. - Infratech Construction Company JV	Yes	No	Yes	Yes	No	Yes	Yes	Technically Non-responsive
MD. MOYENUDDIN (BASHI)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MATREE (PVT) LTD JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Shahid Brothers- S. Ananta Bikash Tripura -Jv	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members			
Name	SE Gopalganj Road Circle	ACE Gopalganj Zone TEC_TOC	AK.Fazul Haque (EE_L
Committee Role	Member Secretary	Chairperson	Member
Designation	Superintending Engineer	Additional Chief Engineer	Executive Engineer

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সড়ক যোগাযোগ
 বাংলাদেশ সরকার

PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone
Signed Tender Evaluation Report 2 On	06 Feb 2018 20:56	06 Feb 2018 20:53	06 Feb 2018 20:57
Comments	4Nos. Tenders were received. Among them 3nos are found technically responsive. Technically responsive tenderers are recommended for financial evaluation.	4Nos. Tenders were received. Among them 3nos are found technically responsive. Technically responsive tenderers are recommended for financial evaluation.	4Nos. Tenders were received. Among them 3nos are found technically responsive. Technically responsive tenderers are recommended for financial evaluation.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ
বাংলাদেশ সরকার



Last Login : Wednesday, 21 Feb, 2018 22:56:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147140 **Invitation Reference No. :** E-GP-12/GZ/2017-18 (PMP-Road)

Closing Date and Time : 15-Jan-2018 12:30 **Opening Date and Time :** 15-Jan-2018 12:30

Procuring Entity : Gopalganj Zone

Brief : Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar) - Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayanpur Balibari) under Shariatpur Road Division during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Gopalganj Zone

Tender Package No. and Description : E-GP-12/GZ/2017-18 PMP-Road & Reconstruction and Strengthening of existing pavement under PMP Road Major/2017-2018 of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 at Ch. 31356 Paprail Shonirvor to Ch. 38500 Narayanpur Balibari under Shariatpur Road Division during the year 2017-2018.

Lot No. and Description : 1 & Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayanpur Balibari) under Shariatpur Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	RAB-RC (PVT.) LTD- MS. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV (Winner)	125957844.960	113362060.464	12595784.496	10.000	1000	11993532923.00
L2	Shahid Brothers- S. Ananta Bikash Tripura -Jv	125957844.960	113362060.464	12595784.496	10.000	1000	11650000000.00
L3	MD. MOYENUDDIN (BASHI)	125957844.960	137357680.270	-	-9.051	0	0
				11399835.310			

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
RAB-RC (PVT.) LTD- MS. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	SE Gopalganj Road Circle	ACE Gopalganj Zone TEC_TOC	AK.Fazul Haque (EE_L
------	--------------------------	----------------------------	----------------------

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিক্রয়
 সিস্টেম পরিচালনা ও সফটওয়্যার
 পরিচালনা করা হয়।

Committee Role	Member Secretary	Chairperson	Member
Designation	Superintending Engineer	Additional Chief Engineer	Executive Engineer
PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone
Signed Tender Evaluation Report 3 On	06 Feb 2018 21:14	06 Feb 2018 21:12	06 Feb 2018 21:15
Comments	4Nos. Tenders were received. 3nos are found technically responsive. Among them 2nos tenderers quoted prices are same & 10% less than the official cost estimate and they scored same points (1000) according to past performance evaluation and rating matrix for different aspects. Among them RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV possessed highest turnover and becomes the winning tenderer.	4Nos. Tenders were received. 3nos are found technically responsive. Among them 2nos tenderers quoted prices are same & 10% less than the official cost estimate and they scored same points (1000) according to past performance evaluation and rating matrix for different aspects. Among them RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV possessed highest turnover and becomes the winning tenderer.	4Nos. Tenders were received. 3nos are found technically responsive. Among them 2nos tenderers quoted prices are same & 10% less than the official cost estimate and they scored same points (1000) according to past performance evaluation and rating matrix for different aspects. Among them RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV possessed highest turnover and becomes the winning tenderer.

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
সিনিয়র
পরিচালক ও মহাপরিচালক বিভাগ
স্বতন্ত্র পরিচালক ও সিনিয়র
পরিচালক বিভাগ
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 21 Feb, 2018 22:56:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147140 **Invitation Reference No. :** E-GP-12/GZ/2017-18 (PMP-Road)

Closing Date and Time : 15-Jan-2018 12:30 **Opening Date and Time :** 15-Jan-2018 12:30

Procuring Entity : Gopalganj Zone

Brief : Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar) - Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayanpur Balibari) under Shariatpur Road Division during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Gopalganj Zone

Tender Package No. and Description : E-GP-12/GZ/2017-18 PMP-Road & Reconstruction and Strengthening of existing pavement under PMP Road Major/2017-2018 of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 at Ch. 31356 Paprail Shonirvor to Ch. 38500 Narayanpur Balibari under Shariatpur Road Division during the year 2017-2018.

Lot No. and Description : 1 & Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayanpur Balibari) under Shariatpur Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	SE Gopalganj Road Circle	ACE Gopalganj Zone TEC_TOC	AK.Fazul Haque (EE_LGED, Gopalganj)
Committee Role	Member Secretary	Chairperson	Member
Designation	Superintending Engineer	Additional Chief Engineer	Executive Engineer
PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone
Signed Tender Evaluation Report 4 On	06 Feb 2018 21:19	06 Feb 2018 21:21	06 Feb 2018 21:17
Comments	The quoted rate of the winning tenderer RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV seems to be reasonable and workable in respect of the prevailing market price. After evaluation, it is found that the quoted price of winner responsive tenderer is Tk. 113362060.464 only which is 10% less than the approved estimate. So it is recommended & forwarded by the TEC for approval.	The quoted rate of the winning tenderer RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV seems to be reasonable and workable in respect of the prevailing market price. After evaluation, it is found that the quoted price of winner responsive tenderer is Tk. 113362060.464 only which is 10% less than the approved estimate. So it is recommended & forwarded by the TEC for approval.	The quoted rate of the winning tenderer RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV seems to be reasonable and workable in respect of the prevailing market price. After evaluation, it is found that the quoted price of winner responsive tenderer is Tk. 113362060.464 only which is 10% less than the approved estimate. So it is recommended & forwarded by the TEC for approval.

Signed

কাজী আব্দুল আল-মামুন
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
পল্লী পরিদপ্তর ও পল্লী মহাপরিচালক
পল্লী পরিদপ্তর ও পল্লী মহাপরিচালক

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সহক পরিচালক ও মহাপ্রকৃত বিভাগ
সহক পরিচালক ও সেন্ট মঙ্গলায়
প্রশাসনিক কাজী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	147140	Invitation Reference No. :	E-GP-12/GZ/2017-18 (PMP-Road)
Closing Date and Time :	15-Jan-2018 12:30	Opening Date and Time :	15-Jan-2018 12:30
Procuring Entity :	Gopalganj Zone		
Brief :	Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar) - Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayonpur Balibari) under Shariatpur Road Division during the year 2017-2018.		

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	Western Engineering (Pvt.) Ltd. - Infotech Construction Company JV (JVCA- View Details)	-	View Evaluation Status
2	MD. MOYENUDDIN (BASHI)	-	View Evaluation Status
3	RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV (JVCA- View Details)	-	View Evaluation Status
4	Shahid Brothers- S. Ananta Bikash Tripura -JV (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	147140	Invitation Reference No. :	E-GP-12/GZ/2017-18 (PMP-Road)
Closing Date and Time :	15-Jan-2018 12:30	Opening Date and Time :	15-Jan-2018 12:30
Procuring Entity :	Gopalganj Zone		
Brief :	Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar) - Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayonpur Balibari) under Shariatpur Road Division during the year 2017-2018.		
View Notice			

Package No. :	E-GP-12/GZ/2017-18 PMP-Road		
Package Description :	Reconstruction and Strengthening of existing pavement under PMP Road Major/2017-2018 of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 at Ch. 31356 Paprail Shonirvor to Ch. 38500 Narayonpur Balibari under Shariatpur Road Division during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayonpur Balibari) under Shariatpur Road Division during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Canceled Form	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities (Salvage items)		Individual Report Comparative Report	
Bill of Quantities		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক




Last Login : Wednesday, 21 Feb, 2018 22:56:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	147140	Invitation Reference No. :	E-GP-12/GZ/2017-18 (PMP-Road)
Closing Date and Time :	15-Jan-2018 12:30	Opening Date and Time :	15-Jan-2018 12:30
Procuring Entity :	Gopalgonj Zone		
Brief :	Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar) - Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayonpur Balibari) under Shariatpur Road Division during the year 2017-2018.		
			<div> View Notice</div>

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Gopalganj Zone
Tender/Proposal Package No. and Description :	E-GP-12/GZ/2017-18 PMP-Road & Reconstruction and Strengthening of existing pavement under PMP Road Major/2017-2018 of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 at Ch. 31356 Paprail Shonirvor to Ch. 38500 Narayonpur Balibari under Shariatpur Road Division during the year 2017-2018.		
Lot No. and Description :	1 & Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayonpur Balibari) under Shariatpur Road Division during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Gopalganj Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Vorer Dak	18-Dec-2017		
The Daily New Nation	18-Dec-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
17-Dec-2017 10:30	15-Jan-2018 12:30

Opening Date and Time	
Original Date and Time	
15-Jan-2018 12:30	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
7	4	0	0

TOC Members	
Committee Members	ACE Gopalganj Zone TEC_TOC
Committee Role	Chairperson
	SE Gopalganj Road Circle
	Member Secretary

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Gopalganj Zone	Gopalganj Zone
Electronically Signed TOR On	15 Jan 2018 12:36	15 Jan 2018 12:40
Comments	Opened.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোস্তামার
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 21 Feb, 2018 22:56:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	147140	Invitation Reference No. :	E-GP-12/GZ/2017-18 (PMP-Road)
Closing Date and Time :	15-Jan-2018 12:30	Opening Date and Time :	15-Jan-2018 12:30
Procuring Entity :	Gopalganj Zone		
Brief :	Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar) - Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayanpur Balibari) under Shariatpur Road Division during the year 2017-2018.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Gopalganj Zone
Tender Package No. and Description :	E-GP-12/GZ/2017-18 PMP-Road & Reconstruction and Strengthening of existing pavement under PMP Road Major/2017-2018 of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 at Ch. 31356 Paprail Shonirvor to Ch. 38500 Narayanpur Balibari under Shariatpur Road Division during the year 2017-2018.		
Lot No. and Description :	1 & Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayanpur Balibari) under Shariatpur Road Division during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
17-Dec-2017 10:30	15-Jan-2018 12:30	15-Jan-2018 12:30	15-May-2018	12-Jun-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
7	4	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Western Engineering (Pvt.) Ltd. - Infratech Construction Company JV (JVCA - View Details)	14-Jan-2018 18:44	Bank Guarantee	3000000.00	Bank: Premier Bank Limited Branch: Premier Bank Motijheel Branch 14-Jan-2018 15:24	12-Jun-2018	15-May-2018
2	MD. MOYENUDDIN (BASHI)	14-Jan-2018 20:14	Bank Guarantee	3000000.00	Bank: AB Bank Limited Branch: Jessore Branch (ABBL) 14-Jan-2018 11:56	12-Jun-2018	15-May-2018
3	RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MATREE (PVT) LTD JV (JVCA - View Details)	15-Jan-2018 10:35	Bank Guarantee	3000000.00	Bank: Bank Asia Limited Branch: BAL_Gopalganj Branch 14-Jan-2018 19:50	12-Jun-2018	15-May-2018
4	Shahid Brothers- S. Ananta Bikash Tripura -Jv (JVCA - View Details)	15-Jan-2018 11:39	Bank Guarantee	3000000.00	Bank: Al-Arafah Islami Bank Limited Branch: Mrpur-1 14-Jan-2018 18:05	12-Jun-2018	15-May-2018

Official Cost Estimate (In BDT)	
125957844.960	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted wi
1	RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MATREE (PVT) LTD JV	113362060.464	0.000	0.000	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও যন্ত্রাঙ্ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

1	Shahid Brothers- S. Ananta Bikash Tripura -Jv	113362060.464	0.000	0.000	113362060.464
1	Western Engineering (Pvt.) Ltd. - Infratech Construction Company JV	125957844.960	10.000	12595784.496	113362060.464
2	MD. MOYENUDDIN (BASHI)	137357680.270	0.000	0.000	137357680.270

Opening Report Footer

TOC Members

Committee Members	ACE Gopalganj Zone TEC_TOC	SE Gopalganj Road Circle
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Gopalganj Zone	Gopalganj Zone
Electronically Signed TOR On	15 Jan 2018 12:38	15 Jan 2018 12:41
Comments	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147140 **Invitation Reference No. :** E-GP-12/GZ/2017-18 (PMP-Road)
Closing Date and Time : 15-Jan-2018 12:30 **Opening Date and Time :** 15-Jan-2018 12:30
Procuring Entity : Gopalganj Zone
Brief : Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar) - Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayanpur Balibari) under Shariatpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
E-GP-12/GZ/2017-18 PMP-Road	Reconstruction and Strengthening of existing pavement under PMP Road Major/2017-2018 of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 at Ch. 31356 Paprail Shonirvor to Ch. 38500 Narayanpur Balibari under Shariatpur Road Division during the year 2017-2018.

[Western Engineering \(Pvt.\) Ltd. - Infratech Construction Company JV](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
					1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Bashir on behalf of Western Engineering (Pvt.) Ltd. - Infratech Construction Company JV

[MD. MOYENUDDIN \(BASHI\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
					1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[RAB-RC \(PVT.\) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE \(PVT\) LTD JV](#)
[\(JVCA - View Details\)](#)

Schedule of Day works


Signed
 AASHI
 কাজী আব্দুল আল-মামুন
 মোস্তাফার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
.	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md. Sirajul on behalf of RAB-RC (PVT.) LTD- MS. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV

Shahid Brothers- S. Ananta Bikash Tripura -Jv (JVCA - View Details)									
Schedule of Day works									
.	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md. Shahidul on behalf of Shahid Brothers- S. Ananta Bikash Tripura -Jv



[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147140 **Invitation Reference No. :** E-GP-12/GZ/2017-18 (PMP-Road)
Closing Date and Time : 15-Jan-2018 12:30 **Opening Date and Time :** 15-Jan-2018 12:30
Procuring Entity : Gopalganj Zone
Brief : Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar) - Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayonpur Balibari) under Shariatpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
E-GP-12/GZ/2017-18 PMP-Road	Reconstruction and Strengthening of existing pavement under PMP Road Major/2017-2018 of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 at Ch. 31356 Paprail Shonirvor to Ch. 38500 Narayonpur Balibari under Shariatpur Road Division during the year 2017-2018.

[Western Engineering \(Pvt.\) Ltd. - Infratech Construction Company JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
10.000	Ten
10.000	Ten

This Unconditional Discount Form is Electronically Signed by Mr. Bashir on behalf of Western Engineering (Pvt.) Ltd. - Infratech Construction Company JV

Signed
 AAB

কাজী আব্দুল আল-মামুন
 মোরামার
 পল্লব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 নতুন পল্লবপত্র ও পল্লব মহাপ্রকৃতি
 পল্লবপত্রপত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147140 **Invitation Reference No. :** E-GP-12/GZ/2017-18 (PMP-Road)
Closing Date and Time : 15-Jan-2018 12:30 **Opening Date and Time :** 15-Jan-2018 12:30
Procuring Entity : Gopalganj Zone
Brief : Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar) - Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayanpur Balibari) under Shariatpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
E-GP-12/GZ/2017-18 PMP-Road	Reconstruction and Strengthening of existing pavement under PMP Road Major/2017-2018 of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 at Ch. 31356 Paprail Shonirvor to Ch. 38500 Narayanpur Balibari under Shariatpur Road Division during the year 2017-2018.

[Western Engineering \(Pvt.\) Ltd. - Infratech Construction Company JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities (Salvage items)

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth Work	02/02/06	Deduction of Value of Pavement Materials Recovered from existing Road Pavement	sqm	2887	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	6386046.887	Sixty-Three Lakh Eighty-Six Thousand AND Forty-Six point Eight Eight Seven	I AGREE
							Grand Total:	6386046.887	Sixty-Three Lakh Eighty-Six Thousand AND Forty-Six point Eight Eight Seven	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Bashir on behalf of Western Engineering (Pvt.) Ltd. - Infratech Construction Company JV

MD. MOYENUDDIN (BASHI)

Bill of Quantities (Salvage items)

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth Work	02/02/06	Deduction of Value of Pavement Materials Recovered from existing Road Pavement	sqm	2887	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	6386046.887	Sixty-Three Lakh Eighty-Six Thousand AND Forty-Six point Eight Eight Seven	
							Grand Total:	6386046.887	Sixty-Three Lakh Eighty-Six Thousand AND Forty-Six point Eight Eight Seven	

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 পদক পরিচালক ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV
(JVCA - View Details)

Bill of Quantities (Salvage items)

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth Work	02/02/06	Deduction of Value of Pavement Materials Recovered from existing Road Pavement	sqm	2887	2212.001	Two Thousand Two Hundred and Twelve point Zero One	6386046.887	Sixty-Three Lakh Eighty-Six Thousand AND Forty-Six point Eight Eight Seven	I AGREE
							Grand Total:	6386046.887	Sixty-Three Lakh Eighty-Six Thousand AND Forty-Six point Eight Eight Seven	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Md. Sirajul on behalf of RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV

Shahid Brothers- S. Ananta Bikash Tripura -Jv
(JVCA - View Details)

Bill of Quantities (Salvage items)

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth Work	02/02/06	Deduction of Value of Pavement Materials Recovered from existing Road Pavement	sqm	2887	2212.001	Two Thousand Two Hundred and Twelve point Zero One	6386046.887	Sixty-Three Lakh Eighty-Six Thousand AND Forty-Six point Eight Eight Seven	I AGREE
							Grand Total:	6386046.887	Sixty-Three Lakh Eighty-Six Thousand AND Forty-Six point Eight Eight Seven	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Md. Shahidul on behalf of Shahid Brothers- S. Ananta Bikash Tripura -Jv

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
AASHI
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পতিষ্মন ও মহাপ্রতিষ্ঠান
পতন পতিষ্মন ও মহাপ্রতিষ্ঠান
পতন পতিষ্মন ও মহাপ্রতিষ্ঠান


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147140 **Invitation Reference No. :** E-GP-12/GZ/2017-18 (PMP-Road)
Closing Date and Time : 15-Jan-2018 12:30 **Opening Date and Time :** 15-Jan-2018 12:30
Procuring Entity : Gopalganj Zone
Brief : Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar) - Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayanpur Balibari) under Shariatpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
E-GP-12/GZ/2017-18 PMP-Road	Reconstruction and Strengthening of existing pavement under PMP Road Major/2017-2018 of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 at Ch. 31356 Paprail Shonirvor to Ch. 38500 Narayanpur Balibari under Shariatpur Road Division during the year 2017-2018.

[Western Engineering \(Pvt.\) Ltd. - Infratech Construction Company JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities

Bill of Quantities : E-GP-12/GZ/2017-18 (PMP-Road)

- 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.
- Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.
- The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.
- For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.
- The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and In that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.
- The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.
- All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.
- Site laboratory shall be maintained by the contractor at his own cost.

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site facilities.	01/02/04	Provision, Maintenance and Removal of Sign Boards.	L.S	1.000	8729.128	Eight Thousand Seven Hundred and Twenty-Nine point One Two Eight	8729.128	Eight Thousand Seven Hundred and Twenty-Nine point One Two Eight
1	General & Site facilities.	01/02/07	Progress Photographs	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cum	2887.320	265.001	Two Hundred and Sixty-Five point Zero Zero One	765142.687	Seven Lakh Sixty-Five Thousand One Hundred and Forty-Two point Six Eight Seven
2	Earth Work	02/06/02	Embankment fill from Borrow pit in contractors Arranged Land.	cum	10784.040	309.001	Three Hundred and Nine point Zero Zero One	3332279.144	Three Million Three Hundred and Twenty-Two Thousand Seven Hundred and Ninety point One Four Four

Signed


MD. Nazrul Islam

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম এনালিস্ট ও সফটওয়্যার
 ইঞ্জিনিয়ার
 বাংলাদেশ সরকার

2	Earth Work	02/07/01	Preparation of Sub-grade 300mm depth	sqm	5824.500	69.001	Sixty-Nine point Zero Zero One	401896.325	Four Lakh One Thousand Eight Hundred and Ninety-Six point Three Two Five
2	Earth Work	02/08/01	Improved Sub-grade.	cum	1747.350	916.001	Nine Hundred and Sixteen point Zero Zero One	1600574.347	Sixteen Lakh Five Hundred and Seventy-Four point Three Four Seven
3	Pavement Work	03/01/01	Scarify, Mix & Re-compact of Existing Pavement.	Sqm	33231.000	48.001	Forty-Eight point Zero Zero One	1595121.231	Fifteen Lakh Ninety-Five Thousand One Hundred and Twenty-One point Two Three One
3	Pavement Work	03/02/01	Sub-base	cum	1164.900	4361.001	Four Thousand Three Hundred and Sixty-One point Zero Zero One	5080130.065	Fifty Lakh Eighty Thousand One Hundred and Thirty point Zero Six Five
3	Pavement Work	03/03/01	Aggregate Base Type-I	cum	7811.100	6566.001	Six Thousand Five Hundred and Sixty-Six point Zero Zero One	51287690.411	Five Crore Twelve Lakh Eighty-Seven Thousand Six Hundred and Ninety point Four One One
3	Pavement Work	03/06/01a	Bituminous Prime Coat (plant Placed)	sqm	39055.500	123.001	One Hundred and Twenty-Three point Zero Zero One	4803865.556	Forty-Eight Lakh Three Thousand Eight Hundred and Sixty-Five point Five Five Six
3	Pavement Work	03/10/01	DBS Base course (Plant method) (Bitumen Grade 60/70)	cum	2733.890	19906.001	Nineteen Thousand Nine Hundred and Six point Zero Zero One	54420817.074	Five Crore Forty-Four Lakh Twenty Thousand Eight Hundred and Seventeen point Zero Seven Four
3	Pavement Work	03/13/01	Brick on End Edging	Meter	14202.000	103.001	One Hundred and Three point Zero Zero One	1462820.202	Fourteen Lakh Sixty-Two Thousand Eight Hundred and Twenty point Two Zero Two
6	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sqm	284.040	1059.001	One Thousand AND Fifty-Nine point Zero Zero One	300798.644	Three Lakh Seven Hundred and Ninety-Eight point Six Four Four
6	Incidental	06/10/01	Traffic Sign	Nos.	10.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	69010.010	Sixty-Nine Thousand AND Ten point Zero One
6	Incidental	06/10/02	Sign Post	Nos.	10.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	30730.010	Thirty Thousand Seven Hundred and Thirty point Zero One
6	Incidental	06/17/01b	RCC Palisiding (3m post, 150mmx150mm)	Meter	120.000	6602.001	Six Thousand Six Hundred and Two point Zero Zero One	792240.120	Seven Lakh Ninety-Two Thousand Two Hundred and Forty point One Two
							Grand Total:	125957844.960	Twelve Crore Fifty-Nine Lakh Fifty-Seven Thousand Eight Hundred and Forty-Four point Nine Six

This Bill of Quantities is Electronically Signed by Mr. Bashir on behalf of Western Engineering (Pvt.) Ltd. - Infratech Construction Company JV

MD. MOYENUDDIN (BASHI)
Bill of Quantities
Bill of Quantities : E-GP-12/GZ/2017-18 (PMP-Road)
<p>1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.</p> <p>2. Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.</p> <p>3. The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.</p> <p>4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.</p>

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 পাকুর পলিমার ও মরাদ্দিক বিভাগ
 পাকুর পলিমার ও পোহ মরাদ্দিক
 পলিমার ও পোহ মরাদ্দিক

5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and in that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.


6. The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.

7. All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.

8. Site laboratory shall be maintained by the contractor at his own cost.


Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site facilities.	01/02/04	Provision, Maintenance and Removal of Sign Boards.	L.S	1.000	1495.506	One Thousand Four Hundred and Ninety-Five point Five Zero Six	1495.506	One Thousand Four Hundred and Ninety-Five point Five Zero Six
1	General & Site facilities.	01/02/07	Progress Photographs	Month	6.000	494.382	Four Hundred and Ninety-Four point Three Eight Two	2966.292	Two Thousand Nine Hundred and Sixty-Six point Two Nine Two
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cum	2887.320	132.865	One Hundred and Thirty-Two point Eight Six Five	383623.772	Three Lakh Eighty-Three Thousand Six Hundred and Twenty-Three point Seven Seven Two
2	Earth Work	02/06/02	Embankment fill from Borrow pit in contractors Arranged Land.	cum	10784.040	206.384	Two Hundred and Six point Three Eight Four	2225653.311	Twenty-Two Lakh Twenty-Five Thousand Six Hundred and Fifty-Three point Three One One
2	Earth Work	02/07/01	Preparation of Sub-grade 300mm depth	sqm	5824.500	55.618	Fifty-Five point Six One Eight	323947.041	Three Lakh Twenty-Three Thousand Nine Hundred and Forty-Seven point Zero Four One
2	Earth Work	02/08/01	Improved Sub-grade.	cum	1747.350	802.836	Eight Hundred and Two point Eight Three Six	1402835.485	Fourteen Lakh Two Thousand Eight Hundred and Thirty-Five point Four Eight Five
3	Pavement Work	03/01/01	Scarify, Mix & Re-compact of Existing Pavement.	Sqm	33231.000	37.758	Thirty-Seven point Seven Five Eight	1254736.098	Twelve Lakh Fifty-Four Thousand Seven Hundred and Thirty-Six point Zero Nine Eight
3	Pavement Work	03/02/01	Sub-base	cum	1164.900	4399.075	Four Thousand Three Hundred and Ninety-Nine point Zero Seven Five	5124482.468	Fifty-One Lakh Twenty-Four Thousand Four Hundred and Eighty-Two point Four Six Eight
3	Pavement Work	03/03/01	Aggregate Base Type-I	cum	7811.100	7715.762	Seven Thousand Seven Hundred and Fifteen point Seven Six Two	60268588.558	Six Crore Two Lakh Sixty-Eight Thousand Five Hundred and Eighty-Eight point Five Five Eight
3	Pavement Work	03/06/01a	Bituminous Prime Coat (plant Placed)	sqm	39055.500	128.833	One Hundred and Twenty-Eight point Eight Three Three	5031637.232	Fifty Lakh Thirty-One Thousand Six Hundred and Thirty-Seven point Two Three Two
3	Pavement Work	03/10/01	DBS Base course (Plant method) (Bitumen Grade 60/70)	cum	2733.890	21454.434	Twenty-One Thousand Four Hundred and Fifty-Four point Four Three Four	58654062.568	Five Crore Eighty-Six Lakh Fifty-Four Thousand AND Sixty-Two point Five Six Eight
3	Pavement Work	03/13/01	Brick on End Edging	Meter	14202.000	117.787	One Hundred and Seventeen point Seven Eight Seven	1672810.974	Sixteen Lakh Seven Thousand Two Hundred and Eighty-One point Seven Eight Seven
			Road Marking-Thermoplastic				Eight Hundred and		

Signed

 কাজী আব্দুল আল-মামুন
 অতিরিক্ত প্রকৌশল
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

6	Incidental	06/05/01	Material (indicate if screed or spray application)	sqm	284.040	889.182	Eighty-Nine point One Eight Two	252563.255	Hundred and Sixty-Three point Two Five Five
6	Incidental	06/10/01	Traffic Sign	Nos.	10.000	3855.563	Three Thousand Eight Hundred and Fifty-Five point Five Six Three	38555.630	Thirty-Eight Thousand Five Hundred and Fifty-Five point Six Three
6	Incidental	06/10/02	Sign Post	Nos.	10.000	2348.316	Two Thousand Three Hundred and Forty-Eight point Three One Six	23483.160	Twenty-Three Thousand Four Hundred and Eighty-Three point One Six
6	Incidental	06/17/01b	RCC Palisiding (3m post, 150mmx150mm)	Meter	120.000	5801.991	Five Thousand Eight Hundred and One point Nine Nine One	696238.920	Six Lakh Ninety-Six Thousand Two Hundred and Thirty-Eight point Nine Two
							Grand Total:	137357680.270	Thirteen Crore Seventy-Three Lakh Fifty-Seven Thousand Six Hundred and Eighty point Two Seven

This Bill of Quantities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis of TID-147140.pdf	388.50	 Download

RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV
(JVCA - View Details)

Bill of Quantities

Bill of Quantities : E-GP-12/GZ/2017-18 (PMP-Road)

1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.

2. Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.

3. The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.

4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.

5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and In that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.

6. The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.

7. All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.

8. Site laboratory shall be maintained by the contractor at his own cost.

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site facilities.	01/02/04	Provision, Maintenance and Removal of Sign Boards.	L.S	1.000	7424.459	Seven Thousand Four Hundred and Twenty-Four point Four Five Nine	7424.459	Seven Thousand Four Hundred and Twenty-Four point Four Five Nine
1	General & Site facilities.	01/02/07	Progress Photographs	Month	6.000	1241.379	One Thousand Two Hundred and Forty-One point Three Seven Nine	7448.274	Seven Thousand Four Hundred and Forty-Four point Eight point Two Seven Four
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cum	2887.320	261.103	Two Hundred and Sixty-One point One Zero Three	753887.914	Seven Lakh Five Thousand Three Hundred and Eighty-Eight point Nine One Four

Signed
AASHI
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্রমণ্ডল ও মহাপ্রদত্ত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2	Earth Work	02/06/02	Embankment fill from Borrow pit in contractors Arranged Land.	cum	10784.040	262.425	Two Hundred and Sixty-Two point Four Two Five	2830001.697	Twenty-Eight Lakh Thirty Thousand AND One point Six Nine Seven
2	Earth Work	02/07/01	Preparation of Sub-grade 300mm depth	sqm	5824.500	66.948	Sixty-Six point Nine Four Eight	389938.626	Three Lakh Eighty-Nine Thousand Nine Hundred and Thirty-Eight point Six Two Six
2	Earth Work	02/08/01	Improved Sub-grade.	cum	1747.350	874.297	Eight Hundred and Seventy-Four point Two Nine Seven	1527702.863	Fifteen Lakh Twenty-Seven Thousand Seven Hundred and Two point Eight Six Three
3	Pavement Work	03/01/01	Scarify, Mix & Re-compact of Existing Pavement.	Sqm	33231.000	46.471	Forty-Six point Four Seven One	1544277.801	Fifteen Lakh Forty-Four Thousand Two Hundred and Seventy-Seven point Eight Zero One
3	Pavement Work	03/02/01	Sub-base	cum	1164.900	4131.992	Four Thousand One Hundred and Thirty-One point Nine Nine Two	4813357.481	Forty-Eight Lakh Thirteen Thousand Three Hundred and Fifty-Seven point Four Eight One
3	Pavement Work	03/03/01	Aggregate Base Type-I	cum	7811.100	6137.236	Six Thousand One Hundred and Thirty-Seven point Two Three Six	47938564.120	Four Crore Seventy-Nine Lakh Thirty-Eight Thousand Five Hundred and Sixty-Four point One Two
3	Pavement Work	03/06/01a	Bituminous Prime Coat (plant Placed)	sqm	39055.500	102.074	One Hundred and Two point Zero Seven Four	3986551.107	Thirty-Nine Lakh Eighty-Six Thousand Five Hundred and Fifty-One point One Zero Seven
3	Pavement Work	03/10/01	DBS Base course (Plant method) (Bitumen Grade 60/70)	cum	2733.890	17210.869	Seventeen Thousand Two Hundred and Ten point Eight Six Nine	47052622.650	Four Crore Seventy Lakh Fifty-Two Thousand Six Hundred and Twenty-Two point Six Five
3	Pavement Work	03/13/01	Brick on End Edging	Meter	14202.000	98.317	Ninety-Eight point Three One Seven	1396298.034	Thirteen Lakh Ninety-Six Thousand Two Hundred and Ninety-Eight point Zero Three Four
6	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sqm	284.040	884.039	Eight Hundred and Eighty-Four point Zero Three Nine	251102.438	Two Lakh Fifty-One Thousand One Hundred and Two point Four Three Eight
6	Incidental	06/10/01	Traffic Sign	Nos.	10.000	6846.548	Six Thousand Eight Hundred and Forty-Six point Five Four Eight	68465.480	Sixty-Eight Thousand Four Hundred and Sixty-Five point Four Eight
6	Incidental	06/10/02	Sign Post	Nos.	10.000	2855.172	Two Thousand Eight Hundred and Fifty-Five point One Seven Two	28551.720	Twenty-Eight Thousand Five Hundred and Fifty-One point Seven Two
6	Incidental	06/17/01b	RCC Palisiding (3m post, 150mmx150mm)	Meter	120.000	6382.215	Six Thousand Three Hundred and Eighty-Two point Two One Five	765865.800	Seven Lakh Sixty-Five Thousand Eight Hundred and Sixty-Five point Eight
							Grand Total:	113362060.464	Eleven Crore Thirty-Three Lakh Sixty-Two Thousand AND Sixty point Four Six Four

This Bill of Quantities is Electronically Signed by Mr. Md. Sirajul on behalf of RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MATREE (PVT) LTD J

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Rate Analysis - 147140.pdf	210.22

Shahid Brothers- S. Ananta Bikash Tripura ~Jv
(JVCA - View Details)

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

Bill of Quantities

Bill of Quantities : E-GP-12/GZ/2017-18 (PMP-Road)

1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.

2. Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.

3. The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.

4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.

5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and In that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.

6. The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.

7. All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.

8. Site laboratory shall be maintained by the contractor at his own cost.

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site facilities.	01/02/04	Provision, Maintenance and Removal of Sign Boards.	L.S	1.000	7863.363	Seven Thousand Eight Hundred and Sixty-Three point Three Six Three	7863.363	Seven Thousand Eight Hundred and Sixty-Three point Three Six Three
1	General & Site facilities.	01/02/07	Progress Photographs	Month	6.000	899.009	Eight Hundred and Ninety-Nine point Zero Zero Nine	5394.054	Five Thousand Three Hundred and Ninety-Four point Zero Five Four
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cum	2887.320	238.499	Two Hundred and Thirty-Eight point Four Nine Nine	688622.933	Six Lakh Eighty-Eight Thousand Six Hundred and Twenty-Two point Nine Three Three
2	Earth Work	02/06/02	Embankment fill from Borrow pit in contractors Arranged Land.	cum	10784.040	278.009	Two Hundred and Seventy-Eight point Zero Zero Nine	2998060.176	Twenty-Nine Lakh Ninety-Eight Thousand AND Sixty point One Seven Six
2	Earth Work	02/07/01	Preparation of Sub-grade 300mm depth	sqm	5824.500	62.009	Sixty-Two point Zero Zero Nine	361171.421	Three Lakh Sixty-One Thousand One Hundred and Seventy-One point Four Two One
2	Earth Work	02/08/01	Improved Sub-grade.	cum	1747.350	824.401	Eight Hundred and Twenty-Four point Four Zero One	1440517.087	Fourteen Lakh Forty Thousand Five Hundred and Seventeen point Zero Eight Seven
3	Pavement Work	03/01/01	Scarify, Mix & Re-compact of Existing Pavement.	Sqm	33231.000	43.201	Forty-Three point Two Zero One	1435612.431	Fourteen Lakh Thirty-Five Thousand Six Hundred and Twelve point Four Three One
3	Pavement Work	03/02/01	Sub-base	cum	1164.900	3924.901	Three Thousand Nine Hundred and Twenty-Four point Nine Zero One	4572117.175	Forty-Five Lakh Seventy-Two Thousand One Hundred and Seventeen point One Seven Five
3	Pavement Work	03/03/01	Aggregate Base Type-I	cum	7811.100	5909.401	Five Thousand Nine Hundred and Nine point Four Zero One	46158922.151	Four Crore Sixty-One Lakh Fifty-Eight Thousand and Six point One Five One
3	Pavement Work	03/06/01a	Bituminous Prime Coat (plant Placed)	sqm	39055.500	113.142	One Hundred and Thirteen point One Four Two	4418817.381	Four Crore Eighteen Lakh Eight Hundred and Seventeen point Three Eight One

Signed

AAH

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পল্লী পরিদপন ও মহাসড়ক বিভাগ
পল্লী পরিদপন ও চৌহদ্দী মহাসড়ক
পল্লী পরিদপন ও চৌহদ্দী মহাসড়ক

									Three Eight One
3	Pavement Work	03/10/01	DBS Base course (Plant method) (Bitumen Grade 60/70)	cum	2733.890	17915.401	Seventeen Thousand Nine Hundred and Fifteen point Four Zero One	48978735.640	Four Crore Eighty-Nine Lakh Seventy-Eight Thousand Seven Hundred and Thirty-Five point Six Four
3	Pavement Work	03/13/01	Brick on End Edging	Meter	14202.000	92.701	Ninety-Two point Seven Zero One	1316539.602	Thirteen Lakh Sixteen Thousand Five Hundred and Thirty-Nine point Six Zero Two
6	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sqm	284.040	759.354	Seven Hundred and Fifty-Nine point Three Five Four	215686.910	Two Lakh Fifteen Thousand Six Hundred and Eighty-Six point Nine One
6	Incidental	06/10/01	Traffic Sign	Nos.	10.000	5500.001	Five Thousand Five Hundred point Zero Zero One	55000.010	Fifty-Five Thousand point Zero One
6	Incidental	06/10/02	Sign Post	Nos.	10.000	2500.001	Two Thousand Five Hundred point Zero Zero One	25000.010	Twenty-Five Thousand point Zero One
6	Incidental	06/17/01b	RCC Palisiding (3m post, 150mmx150mm)	Meter	120.000	5700.001	Five Thousand Seven Hundred point Zero Zero One	684000.120	Six Lakh Eighty-Four Thousand point One Two
							Grand Total:	113362060.464	Eleven Crore Thirty-Three Lakh Sixty-Two Thousand AND Sixty point Four Six Four

This Bill of Quantities is Electronically Signed by Mr. Md. Shahidul on behalf of Shahid Brothers- S. Ananta Bikash Tripura -Jv

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পতন পরিচালনা ও মর্যাদা বিভাগ
পতন পরিচালনা ও পোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	147140	Invitation Reference No. :	E-GP-12/GZ/2017-18 (PMP-Road)
Closing Date and Time :	15-Jan-2018 12:30	Opening Date and Time :	15-Jan-2018 12:30
Procuring Entity :	Gopalganj Zone		
Brief :	Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar) - Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayanpur Balibari) under Shariatpur Road Division during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	137357680.270
	Grand Total	137357680.270

Tenderer/Consultant Name : Shahid Brothers- S. Ananta Bikash Tripura -Jv

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	113362060.464
	Grand Total	113362060.464

Tenderer/Consultant Name : RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	113362060.464
	Grand Total	113362060.464

Tenderer/Consultant Name : Western Engineering (Pvt.) Ltd. - Infratech Construction Company JV


S. No.	Form Name	Amount (in BDT)
1	Unconditional Discount Form	12595784.496
2	Bill of Quantities	125957844.960
	Grand Total	113362060.464

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	147140	Invitation Reference No. :	E-GP-12/GZ/2017-18 (PMP-Road)
Closing Date and Time :	15-Jan-2018 12:30	Opening Date and Time :	15-Jan-2018 12:30
Procuring Entity :	Gopalganj Zone		
Brief :	Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar) - Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayanpur Balibari) under Shariatpur Road Division during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	MD. MOYENUDDIN (BASHI) Amount in (BDT)	Shahid Brothers- S. Ananta Bikash Tripura -Jv Amount in (BDT)	RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV Amount in (BDT)	Western Engineering (Pvt.) Ltd. - Infratech Construction Company JV Amount in (BDT)
Unconditional Discount Form	0	0	0	12595784.496
Bill of Quantities	137357680.270	113362060.464	113362060.464	125957844.960
Grand Total	137357680.270	113362060.464	113362060.464	113362060.464

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed



কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকল্প
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147140 **Invitation Reference No. :** E-GP-12/GZ/2017-18 (PMP-Road)
Closing Date and Time : 15-Jan-2018 12:30 **Opening Date and Time :** 15-Jan-2018 12:30
Procuring Entity : Gopalganj Zone
Brief : Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar) - Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayanpur Balibari) under Shariatpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
E-GP-12/GZ/2017-18 PMP-Road	Reconstruction and Strengthening of existing pavement under PMP Road Major/2017-2018 of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 at Ch. 31356 Paprail Shonirvor to Ch. 38500 Narayanpur Balibari under Shariatpur Road Division during the year 2017-2018.

[Western Engineering \(Pvt.\) Ltd. - Infratech Construction Company JV](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	31.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	13759176954.11

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Bashir on behalf of Western Engineering (Pvt.) Ltd. - Infratech Construction Company JV

MD. MOYENUDDIN (BASHI)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন
 মোস্তাফিজুর রহমান
 সিনিয়র পরিচালক ও মহাপরিচালক
 সিনিয়র পরিচালক ও সিনিয়র
 পরিচালক (সিনিয়র) বাংলাদেশ সরকার




1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6527662453.21
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?			I Agree


In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	194.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	11993532923
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Sirajul on behalf of RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past performance evaluation Matrix-Sardar Ent..pdf	347.17	 Download
2	-	past performce ...pdf	195.04	 Download
3	-	Past Performance Evaluation and rating matrix for different aspects.jpg	1101.15	 Download

Shahid Brothers- S. Ananta Bikash Tripura -Jv (JVCA - View Details)	
Past Performance Evaluation and rating matrix for different aspects	
 <p>কাজী আব্দুল আল-মামুন মোহাম্মদ শহীদ ব্রদার্স ও মরাদ্দিক বিভাগ শহীদ পরিদপ্তর ও সোহ মরাদ্দিক শহীদ ব্রদার্স বাংলাদেশ সরকার</p>	

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	372.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	1165000000.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Shahidul on behalf of Shahid Brothers- S. Ananta Bikash Tripura -Jv

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোঃ আমান
পতন্য পরিচালক ও মহাপ্রকৃত বিভাগ
পতন্য পরিচালক ও পোহ মহাপ্রকৃত
পতন্য পরিচালক ও পোহ মহাপ্রকৃত


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147140 **Invitation Reference No. :** E-GP-12/GZ/2017-18 (PMP-Road)
Closing Date and Time : 15-Jan-2018 12:30 **Opening Date and Time :** 15-Jan-2018 12:30
Procuring Entity : Gopalganj Zone
Brief : Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar) - Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayanpur Balibari) under Shariatpur Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
E-GP-12/GZ/2017-18 PMP-Road	Reconstruction and Strengthening of existing pavement under PMP Road Major/2017-2018 of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 at Ch. 31356 Paprail Shonirvor to Ch. 38500 Narayanpur Balibari under Shariatpur Road Division during the year 2017-2018.

[Western Engineering \(Pvt.\) Ltd. - Infratech Construction Company JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
copy attached herewith	New	Owned	copy attached herewith
5.			
Elements of Activity		Brief description of Activity	
copy attached herewith		copy attached herewith	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Bashir on behalf of Western Engineering (Pvt.) Ltd. - Infratech Construction Company JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	work plan 147140.pdf	690.58	Download

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Signed

কাজী আব্দুল্লাহ আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map
5.			
Elements of Activity		Brief description of Activity	
Not Applicable		Not Applicable	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-147140.pdf	259.48	 Download
2	-	Equipments List-2016 Part-1.pdf	2738.56	 Download
3	-	Equipments List-2016 Part-2.pdf	2748.34	 Download
4	-	Equipment lease Agreement for TID-147140.pdf	428.79	 Download

RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)




Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching plant	Good	Owned	OWNED
Pneumatic Tired Roller, 10 tonne	Good	Owned	OWNED
Smooth Wheeled Steel Roller, 8-10 tonne	Good	Owned	OWNED
Pay Loader	Good	Owned	OWNED
Dump Trucks, 6-10 tonne	Good	Owned	OWNED
Water Tanker, 3000 litres	Good	Owned	OWNED
Bitumen Pressure Sprayer	Good	Owned	OWNED
Sit-on Type Thermoplastic Road Marking/ Painting Machine	Good	Owned	OWNED
Air Compressor	Good	Owned	OWNED
Asphalt Paver / Paver Machine/Finisher (Capacity 3.70 meter width)	Good	Owned	OWNED
Soil Compactor	Good	Owned	OWNED
Core Cutter Machine	Good	Owned	OWNED
5.			
Elements of Activity		Brief description of Activity	
DETAILS AS PER JV AGREEMENT		DETAILS AS PER JV AGREEMENT	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Sirajul on behalf of RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work Plan 147140.pdf	142.32
2	-	EQUIPMENT LATEST.....pdf	436.92
3	-	1.1 Equipment PMPL.PDF	1076.14

Signed
AASHI
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিচালক ও মহাপ্রকৃতি বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

4	-	RAB RC Equipment.PDF	1274.26	 Download
5	-	Asphalt Batching Plant Ownership RAB-RC.PDF	1556.32	 Download
6	-	Asphalt Batching Plant Hire RAB RC.pdf	1609.75	 Download

Shahid Brothers- S. Ananta Bikash Tripura -Jv
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up





4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Enclosed	New	Leased	Copy Enclosed

5.

Elements of Activity	Brief description of Activity
Copy Enclosed	Copy Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Shahidul on behalf of Shahid Brothers- S. Ananta Bikash Tripura -Jv

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Pln-147140.pdf	1081.60	 Download
2	-	Equiepmnt New.pdf	890.71	 Download
3	-	Deed of Equipment-147140.pdf	441.67	 Download
4	-	Equipment Letter.pdf	1190.44	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পল্লীজাতকী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	147140	Invitation Reference No. :	E-GP-12/GZ/2017-18 (PMP-Road)
Closing Date and Time :	15-Jan-2018 12:30	Opening Date and Time :	15-Jan-2018 12:30
Procuring Entity :	Gopalganj Zone		
Brief :	Reconstruction and Strengthening of existing pavement under PMP (Major)/2017-18 of Mostafapur-Madaripur-Shariatpur (Monohar Bazar) - Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) at Ch. 31+356 (Paprail Shonirvor) to Ch. 38+500 (Narayanpur Balibari) under Shariatpur Road Division during the year 2017-2018.		
View Notice			

Package No	Package Description
E-GP-12/GZ/2017-18 PMP-Road	Reconstruction and Strengthening of existing pavement under PMP Road Major/2017-2018 of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 at Ch. 31356 Paprail Shonirvor to Ch. 38500 Narayanpur Balibari under Shariatpur Road Division during the year 2017-2018.

[Western Engineering \(Pvt.\) Ltd. - Infratech Construction Company JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Western Engineering (Pvt.) Ltd. - Infratech Construction Company JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	weliccjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	16 Years of Experience

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
LGED NOA (Contract) Memo No: GAZ/UR-10, Date: 18-April-2016	"Improvement of Goshinga-Raja Bari Road (Ch.0+000-7+250km & road Id no 333862010) under Sreepur upazila, Gazipur.	Prime Contractor	18-04-2016	23-11-2017	100712941.182	Executive Engineer, Local Government Engineering Department (LGED), XEN Office, LGED Bhaban, Nalzani, Gazipur. Email: xen.gazipur@ged.gov.bd	Pavement & Surfacing Work Road Safety Incidental work Structural work Environmental Mitigation work
WI-02, Package :3 (Roads & Highways Department, Ministry of Communications) (Executing Agency: 17 ECB,SWO-West, Bangladesh Army	Joydebpur-Mymensingh Road Improvement Project (JMIRP) Package WI-1 & WI-2, Sub Package 03,12.990 km Road (Chanage 13+250 to Chanage 26+240) of Road Transport and Highways Division, Ministry of Road Trasport and Bridges under direct supervision of Special Works Organization - West (SWO-West) of Bangladesh Army	Prime Contractor	22-05-2013	31-12-2015	2615126007.000	NUR MD SIDDIK SALIM Major Project Officer Joydebpur- Mymensingh Road Improvement Project (JMIRP) Station : Mirpur Army Camp Army7566, Fax: 02-8711612	Embankment Fill Improved Sub grade Sub base Agreagate Base Type-1 Agreagate Base Type-2 Dense Bituminous surfacing


কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালনা ও মনোনিবেশ বিভাগ
 নতুন পরিচালনা ও মোট মনোনিবেশ
 বাংলাদেশ সরকার

				(16 Nos)
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]				
Financial Year			Amount (Taka or Equivalent Taka)	
2012-2013 to 2016-2017 [Western Engineering (Pvt.) Ltd]			6169374818.990	
2012-2013 to 2016-2017 (Infratech Construction Company)			7589802135.120	


This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Bashir on behalf of Western Engineering (Pvt.) Ltd. - Infratech Construction Company JV





































S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	10 Years completed List of Work.pdf	579.18	 Download
2	General Experience Certificates (ITT 15.1(a))	4. 193.58 Crore BDP.jpg	1402.60	 Download
3	General Experience Certificates (ITT 15.1(a))	3. 45.33 Crore DEW.jpg	963.74	 Download
4	General Experience Certificates (ITT 15.1(a))	2. 45.33 Crore BIWTA.jpg	1325.21	 Download
5	General Experience Certificates (ITT 15.1(a))	1. 29.07 Crore DEW.jpg	974.12	 Download
6	General Experience Certificates (ITT 15.1(a))	4. Rampal B Block 337 Crore.jpg	101.75	 Download
7	General Experience Certificates (ITT 15.1(a))	3. Bhuapur Certificate copy 29.87.pdf	299.65	 Download
8	General Experience Certificates (ITT 15.1(a))	2. 10.07 Crore LGED.jpg	250.73	 Download
9	General Experience Certificates (ITT 15.1(a))	1. 46.68 Crore Manikganj Certificate.pdf	1275.49	 Download
10	General Experience Certificates (ITT 15.1(a))	1. 29.01 Crore.jpg	665.40	 Download
11	General Experience Certificates (ITT 15.1(a))	2. 7.8285 Crore BWDB 8-14.jpg	452.36	 Download
12	General Experience Certificates (ITT 15.1(a))	1. 88.45 Lac BDP.jpg	744.66	 Download
13	General Experience Certificates (ITT 15.1(a))	10. 5.33 Crore BADC 6-16.jpg	280.60	 Download
14	General Experience Certificates (ITT 15.1(a))	9. 7.50 Crore BWDB 11-15.jpg	925.24	 Download
15	General Experience Certificates (ITT 15.1(a))	8. 20.36 Crore BADC.jpg	625.58	 Download
16	General Experience Certificates (ITT 15.1(a))	7. 38.46 Crore BDP.jpg	1431.58	 Download
17	General Experience Certificates (ITT 15.1(a))	6. 21.36 Crore DEW.jpg	2010.88	 Download
18	General Experience Certificates (ITT 15.1(a))	5. 56.78 Crore BDP.jpg	1100.72	 Download
19	General Experience Certificates (ITT 15.1(a))	7. JV (2).jpg	566.23	 Download
20	General Experience Certificates (ITT 15.1(a))	7. JV (1).jpg	920.20	 Download
21	General Experience Certificates (ITT 15.1(a))	7. 12 Crore.jpg	524.33	 Download
22	General Experience Certificates (ITT 15.1(a))	6. 3.77 Crore.jpg	626.07	 Download
23	General Experience Certificates (ITT 15.1(a))	5. 3.94 Crore.jpg	646.85	 Download
24	General Experience Certificates (ITT 15.1(a))	4. 127.33 Crore B.jpg	288.87	 Download
25	General Experience Certificates (ITT 15.1(a))	4. 127.33 Crore A.jpg	616.09	 Download
26	General Experience Certificates (ITT 15.1(a))	3. 0.68 Crore.jpg	471.79	 Download
27	General Experience Certificates (ITT 15.1(a))	2. 1.00 Crore.jpg	374.68	 Download
28	General Experience Certificates (ITT 15.1(a))	2. JV (4).jpg	467.31	 Download
29	General Experience Certificates (ITT 15.1(a))	2. JV (3).jpg	543.43	 Download
30	General Experience Certificates (ITT 15.1(a))	2. JV (2).jpg	382.52	 Download
31	General Experience Certificates (ITT 15.1(a))	2. JV (1).jpg	539.36	 Download
32	General Experience Certificates (ITT 15.1(a))	2. 30.88 Crore.jpg	435.86	 Download
33	General Experience Certificates (ITT 15.1(a))	1. 9.20 Crore.jpg	471.82	 Download





Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ
 নতুন পরিচয় ও সোই মর্যাদার
 নতুন পরিচয় ও সোই মর্যাদার
























34	General Experience Certificates (ITT 15.1(a))	8. 17.90 Crore.jpg	608.56	 Download
35	General Experience Certificates (ITT 15.1(a))	7. POA(2).jpg	583.87	 Download
36	General Experience Certificates (ITT 15.1(a))	7. POA(1).jpg	516.47	 Download
37	General Experience Certificates (ITT 15.1(a))	7. JV(6).jpg	449.37	 Download
38	General Experience Certificates (ITT 15.1(a))	7. JV(5).jpg	485.04	 Download
39	General Experience Certificates (ITT 15.1(a))	7. JV(4).jpg	566.05	 Download
40	General Experience Certificates (ITT 15.1(a))	7. JV(3).jpg	535.54	 Download
41	General Experience Certificates (ITT 15.1(a))	3. JVN POA(3).jpg	423.56	 Download
42	General Experience Certificates (ITT 15.1(a))	3. JVN POA(2).jpg	501.08	 Download
43	General Experience Certificates (ITT 15.1(a))	3. JVN POA(1).jpg	580.93	 Download
44	General Experience Certificates (ITT 15.1(a))	3. 9.48 Crore.jpg	517.35	 Download
45	General Experience Certificates (ITT 15.1(a))	3. JVN POA(6).jpg	524.48	 Download
46	General Experience Certificates (ITT 15.1(a))	3. JVN POA(5).jpg	568.61	 Download
47	General Experience Certificates (ITT 15.1(a))	3. JVN POA(4).jpg	621.26	 Download
48	Specific Experience Certificates (ITT 15.1(b))	Specific Experience 10 Crore LGED.pdf	164.67	 Download
49	Specific Experience Certificates (ITT 15.1(b))	Specific Experience 261 Crore.pdf	204.75	 Download
50	Valid Trade License (ITT 25.1.(f))	Infratech Trade License 2017-18.pdf	1875.34	 Download
51	Valid Trade License (ITT 25.1.(f))	Trade License WEL.pdf	2253.37	 Download
52	TIN Certificate (ITT 25.1(g))	TIN Certificate n Tax Clearance WEL.pdf	1063.73	 Download
53	TIN Certificate (ITT 25.1(g))	Income TAX 2016-17 . Infratech(1).jpg	517.23	 Download
54	TIN Certificate (ITT 25.1(g))	8. Infratech TIN Certificate.pdf	348.40	 Download
55	VAT Certificate (ITT 25.1(g))	VAT Certificate WEL.pdf	493.83	 Download
56	VAT Certificate (ITT 25.1(g))	9. Infratech VAT Certificate.pdf	430.19	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Top Sheet.pdf	42.27	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-13.pdf	605.09	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2017-18.pdf	609.99	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-17.pdf	758.10	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-16.pdf	643.53	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-15.pdf	619.25	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-14.pdf	527.80	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2014-2015.part1.rar	2463.18	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2013-2014.rar	540.11	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2012-2013.part3.rar	1359.30	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2012-2013.part2.rar	2463.18	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2012-2013.part1.rar	2463.18	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2014-2015.part2.rar	1451.30	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015-2016.part2.rar	2463.18	 Download
71	Average Annual Construction Turnover Certificate	2015-2016.part1.rar	2463.18	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও সোহ মর্যাদায়
 নতুন পরিচয় ও সোহ মর্যাদায়

	(ITT 31.1(c))			 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015-2016.part6.rar	1.52	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015-2016.part5.rar	2463.18	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015-2016.part4.rar	2463.18	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015-2016.part3.rar	2463.18	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part04.rar	2463.18	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part03.rar	2463.18	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part02.rar	2463.18	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part01.rar	2463.18	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part10.rar	2463.18	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part09.rar	2463.18	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part08.rar	2463.18	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part07.rar	2463.18	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part06.rar	2463.18	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part05.rar	2463.18	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part11.rar	2463.18	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part18.rar	2463.18	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part17.rar	2463.18	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part16.rar	2463.18	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part15.rar	2463.18	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part14.rar	2463.18	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part13.rar	2463.18	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part12.rar	2463.18	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2017-2018.part2.rar	1775.94	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2017-2018.part1.rar	2463.18	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part22.rar	1764.60	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part21.rar	2463.18	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part20.rar	2463.18	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017.part19.rar	2463.18	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary (2012-13 to 2016-17)(1).pdf	419.84	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-13 Infratech.pdf	1677.65	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-17 Infratech.pdf	1815.57	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-16 Infratech.pdf	1897.93	
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-15 Infratech.pdf	1367.84	
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-14 Infratech.pdf	1521.59	

106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Payment Certificate -2012-2013 (1 of 4)(1).pdf	2050.27	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9. Payment Certificate 2016-17(1).pdf	1208.09	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8. Payment Certificate 2015-16.pdf	1243.73	 Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. Payment certificate 2014-15 (2 of 2).pdf	2212.08	 Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. Payment certificate 2014-15 (1 of 2).pdf	1922.75	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. Payment certificate 2013-14.pdf	1515.96	 Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Paymnt Certificate -2012-2013 (4 of 4).pdf	1826.67	 Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Payment Certificate-2012-2013 (3 of 4).pdf	2019.30	 Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Payment Certificate-2012-2013 (2 of 4).pdf	2013.17	 Download
115	-	Past Performance.pdf	400.34	 Download
116	-	Tender Capacity 2017.pdf	281.12	 Download
117	-	WEL Tender Capacity.pdf	49.42	 Download
118	-	Past Performance WEL.pdf	722.45	 Download
119	-	Ongoing Works Details Infratech.pdf	2363.07	 Download
120	-	Work Order _NOA Ongoing Work - (1 of 3).pdf	2086.05	 Download
121	-	Work Order _NOA Ongoing Work -(3 of 3).pdf	1676.95	 Download
122	-	Work Order _NOA Ongoing Work -(2 of 3).pdf	1956.45	 Download
123	-	JVDeed .OTBL and Infratech . RHD Work.pdf	1637.98	 Download
124	-	JV Deed .Infratech- Jamil. Package-06 and 07 Bank Protection Sirajgonj.pdf	1074.13	 Download
125	-	JV Deed .Infratech and Epic. Kanchan Bridge.pdf	846.42	 Download
126	-	JV Agreement .Mahabub and Infratech. 2nd Std Hall.pdf	572.33	 Download
127	-	JV Deed Infratech-NZK.pdf	1888.28	 Download
128	-	Asrayon, Cox's Bazar.part4.rar	2463.18	 Download
129	-	Asrayon, Cox's Bazar.part3.rar	2463.18	 Download
130	-	Asrayon, Cox's Bazar.part2.rar	2463.18	 Download
131	-	Asrayon, Cox's Bazar.part1.rar	2463.18	 Download
132	-	811 Engine Agreement.rar	617.56	 Download
133	-	82 Set Engine.rar	679.21	 Download
134	-	Atray River Dredging Work (Pkg-01).part3.rar	2149.24	 Download
135	-	Atray River Dredging Work (Pkg-01).part2.rar	2463.18	 Download
136	-	Atray River Dredging Work (Pkg-01).part1.rar	2463.18	 Download
137	-	Atrai River Pkg-02.part3.rar	1953.91	 Download
138	-	Atrai River Pkg-02.part2.rar	2463.18	 Download
139	-	Atrai River Pkg-02.part1.rar	2463.18	 Download
140	-	Asrayon, Cox's Bazar.part5.rar	1226.62	 Download
141	-	Janzira.rar	2407.50	
142	-	Goshinga Rajabari, Gazipur.rar	513.50	
143	-	Boundary Wall Package-01.rar	559.77	

144	-	Bhuapur, Shatu Bhaban-JV Agreement.rar	1902.87	 Download
145	-	B Block 1st Phase, Rampal.rar	929.84	 Download
146	-	Kuthibar, Kushtia.part3.rar	2463.18	 Download
147	-	Kuthibar, Kushtia.part2.rar	2463.18	 Download
148	-	Kuthibar, Kushtia.part1.rar	2463.18	 Download
149	-	Kurigram Agreement WEL n BDP.part2.rar	747.84	 Download
150	-	Kurigram Agreement WEL n BDP.part1.rar	2463.18	 Download
151	-	Latifpur Bridge Agreement.rar	370.09	 Download
152	-	Kuthibar, Kushtia.part4.rar	1587.74	 Download
153	-	Mongla Ghoshiakhali Group-2.part3.rar	2463.18	 Download
154	-	Mongla Ghoshiakhali Group-2.part2.rar	2463.18	 Download
155	-	Mongla Ghoshiakhali Group-2.part1.rar	2463.18	 Download
156	-	Mankikganj.part3.rar	734.50	 Download
157	-	Mankikganj.part2.rar	2463.18	 Download
158	-	Mankikganj.part1.rar	2463.18	 Download
159	-	Mongla Maintenance 2015-16.part2.rar	2463.18	 Download
160	-	Mongla Maintenance 2015-16.part1.rar	2463.18	 Download
161	-	Mongla Ghoshiakhali Group-2.part4.rar	339.37	 Download
162	-	Mongla Maintenance 2015-16.part5.rar	1679.88	 Download
163	-	Mongla Maintenance 2015-16.part4.rar	2463.18	 Download
164	-	Mongla Maintenance 2015-16.part3.rar	2463.18	 Download
165	-	Pabna Pump House.part1.rar	2463.18	 Download
166	-	Musapur Agreement (WEL n BDPL).rar	588.14	 Download
167	-	Meherpur Agreement (WEL n BDPL).rar	768.76	 Download
168	-	Sariakandi, Bogra.part1.rar	2463.18	 Download
169	-	Rampal Sand Filling 127 Cr.rar	495.50	 Download
170	-	Ramgoti n Komalnagar Agreement (DEW n WEL).rar	748.93	 Download
171	-	Pabna Pump House.part3.rar	760.96	 Download
172	-	Pabna Pump House.part2.rar	2463.18	 Download
173	-	Sheikh Hasina Textile.part1.rar	2463.18	 Download
174	-	Sariakandi, Bogra.part6.rar	907.09	 Download
175	-	Sariakandi, Bogra.part5.rar	2463.18	 Download
176	-	Sariakandi, Bogra.part4.rar	2463.18	 Download
177	-	Sariakandi, Bogra.part3.rar	2463.18	 Download
178	-	Sariakandi, Bogra.part2.rar	2463.18	 Download
179	-	Shimulia-Majhkandi- Mawa (NKFTCL n WEL).rar	341.62	 Download
180	-	Sheikh Hasina Textile.part3.rar	543.13	 <p>স্বাক্ষরিত আল-মামুন আল-মামুন স্বাক্ষরিত ও মর্যাদাপূর্ণ বিভাগ স্বাক্ষরিত ও মর্যাদাপূর্ণ পাটনাকারী বাংলাদেশ সরকার</p>
181	-	Sheikh Hasina Textile.part2.rar	2463.18	
182	-	NOA or WO of Ongoing Works.part02.rar	2463.18	
183	-	NOA or WO of Ongoing Works.part01.rar	2463.18	

184	-	NOA or WO of Ongoing Works.part06.rar	2463.18	 Download
185	-	NOA or WO of Ongoing Works.part05.rar	2463.18	 Download
186	-	NOA or WO of Ongoing Works.part04.rar	2463.18	 Download
187	-	NOA or WO of Ongoing Works.part03.rar	2463.18	 Download
188	-	NOA or WO of Ongoing Works.part10.rar	2463.18	 Download
189	-	NOA or WO of Ongoing Works.part09.rar	2463.18	 Download
190	-	NOA or WO of Ongoing Works.part08.rar	2463.18	 Download
191	-	NOA or WO of Ongoing Works.part07.rar	2463.18	 Download
192	-	Ongoing Project List.pdf	644.99	 Download
193	-	NOA or WO of Ongoing Works.part11.rar	735.72	 Download
194	-	Audit Report 2014-15.pdf	1273.40	 Download
195	-	Audit Report 2013-14.pdf	1008.80	 Download
196	-	Audit Report 2012-13.pdf	815.42	 Download
197	-	Audit Report 2011-12.pdf	730.71	 Download
198	-	5. Audit Report 2016-2017.pdf	919.01	 Download
199	-	4. Audit Report 2015-2016.pdf	930.86	 Download
200	-	3. Audit Report 2014-2015.pdf	2044.83	 Download
201	-	2. Audit Report 2013-2014.pdf	1870.86	 Download
202	-	1. Audit Report 2012-2013.pdf	1785.91	 Download
203	-	Audit Report 2015-16.pdf	1203.11	 Download
204	-	DPMWorks.jpg	129.84	 Download
205	Financial Capacity Certificates (ITT 16)	Infratech 147140.jpg	1325.44	 Download
206	Financial Capacity Certificates (ITT 16)	WEL 147140.jpg	1337.83	 Download

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Moyenuddin Bashi
2. Registered e-mail ID of the Tenderer / JVCA Partner:	md.moyenuddin@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	38 years of Experience

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer RHD Gopalganj Zone, Gopalganj 02668?1965 acegopalganj@gmail.co	 কাজী আব্দুল আল-মামুন মোয়াম্মার পাক পবিত্র ও মর্যাদাক্রমিত পাক পবিত্র ও মোহাম্মদীয় পবিত্রতাবলী বাংলাদেশ সরকার

							completed.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year				Amount (Taka or Equivalent Taka)			
2016-2017				2766279147.850			
2015-2016				1570696069.590			
2014-2015				921711626.960			
2013-2014				711856497.630			
2012-2013				557119111.170			
Total=				6527662453.210			

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience (2016-2017).pdf	1583.43	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience (2015-2016).pdf	1790.38	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience (2014-2015).pdf	2461.81	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience (2013-2014).pdf	1900.20	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience (2012-2013).pdf	1149.05	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	 Download
7	Financial Capacity Certificates (ITT 16)	Liquid Assets Certificate for TID-147140.jpg	253.88	 Download
8	Valid Trade License (ITT 25.1.(f))	Tread License (2017-2018).pdf	1423.27	 Download
9	Valid Trade License (ITT 25.1.(f))	RHD License 2017-2018.pdf	1912.45	 Download
10	TIN Certificate (ITT 25.1(g))	TIN Certificate (2016-2017).pdf	202.96	 Download
11	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digits.jpg	417.63	 Download
12	-	Methodology of Road Work.pdf	1583.36	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 1 of 4).pdf	1326.50	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 2 of 4).pdf	2533.19	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 3 of 4).pdf	2133.42	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 4 of 4).pdf	1793.47	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 1 of 3).pdf	1592.97	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 2 of 3).pdf	2172.20	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 3 of 3).pdf	2329.39	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 1 of 3).pdf	1607.17	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 2 of 3).pdf	2188.87	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 3 of 3).pdf	1953.17	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 1 of 3).pdf	1713.56	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 2 of 3).pdf	2089.37	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 3 of 3).pdf	1972.33	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 1 of 2).pdf	2217.14	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 2 of 2).pdf	2659.82	 Download
28	-	Tender Capacity for TID-147140.pdf	2331.16	 Download

Signed
AASHI

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্রনগর ও মহাপ্রাণিক বিভাগ
পাকিস্তান ও সৌদি আরব
পালাপালায় বাংলাদেশ সরকার

RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rabrcsepmpljv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20

4.2 Specific Experience in Construction Works of Tenderer













Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
623/2014	Construction of Purbachal Link road(rest work from Kanchan Bridge to Balu bridge,Ch.0-6.380 km,package no.1, Lot no.1	Prime Contractor	-	December 2016	1261084811.030	PD,Purbachal New Town Project,RAJUK,Dhaka	Same type of work
DKZ/38/2010-11/r-04	Construction of Flexible Pavement, 12m RCC Box culvert,sign signal,road marking,concrete post of Nakla-Nalitabari-Nakugaon Landport Road(N-402)	Prime Contractor	-	30.03.2017	499376766.550	The Executive Engineer,RHD,Sherpur	Same type of work
E-GP-17/GZ/2013-2014,Tender ID 7089,S-N (JV).	Widening and strengthening of Existing Pavement including hardshoulder with surfacing at 20th (P),21st (P),25th (P),26th & 27th (P)km of 4 laining of Madaripur(Mostofapur)-Shariatpur Road via Kazitack Bridge,(Shariatpur Part)(07322-80963) under Shariatpur Road Division	Prime Contractor	-	25.10.2015	77414647.470	The SE,RHD,Gopalganj Roads Circle	Same type of work

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	2610867983.000
2015-2016	2127641232.000
2014-2015	2176076691.000
2013-2014	3036028615.000
2012-2013	2042918402.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Sirajul on behalf of RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Cr. RABRC.pdf	1431.87	 Download
2	Specific Experience Certificates (ITT 15.1(b))	S.N Work 40 Crore RHD.pdf	455.32	 Download
3	Financial Capacity Certificates (ITT 16)	LIQ 147140 PTSL.pdf	400.14	 Download
4	Financial Capacity Certificates (ITT 16)	LIQ 147140 SE.pdf	392.52	 Download
5	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-2.pdf	2698.44	 Download
6	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-1.pdf	2801.74	 Download
7	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	 Download
8	General Experience Certificates (ITT 15.1(a))	Similar All DBS RAB RC.PDF	345.88	 Download
9	General Experience Certificates (ITT 15.1(a))	SEC 154 Cr. (Authenticated).jpg	665.63	 Download
10	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-3.pdf	1938.92	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience Certificate (MPL).jpg	123.84	 Download
12	General Experience Certificates (ITT 15.1(a))	G.Ex. Cer. 2005 (PTSL).jpg	139.21	 Download

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
পদক পরিচালক ও পদক পরিচালক
পদক পরিচালক ও পদক পরিচালক

13	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE 20 YEARS,,,,,,,,,,,,,pdf	417.48	 Download
14	Financial Capacity Certificates (ITT 16)	LIQ RAB-RC.pdf	2134.75	 Download
15	Valid Trade License (ITT 25.1.(f))	Trade License 17-18.pdf	808.50	 Download
16	Valid Trade License (ITT 25.1.(f))	Trade Liacence 2017-18 (PMPL).pdf	1439.67	 Download
17	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
18	TIN Certificate (ITT 25.1(g))	TIN 16-17 Sardar Ent,,,,,,,,,,,,,pdf	362.00	 Download
19	TIN Certificate (ITT 25.1(g))	Tin Certificate PMPL.pdf	578.73	 Download
20	TIN Certificate (ITT 25.1(g))	TIN 2016-17 RAB-RC.jpg	699.34	 Download
21	VAT Certificate (ITT 25.1(g))	VAT-,,,,,,,,,,,,,pdf	734.69	 Download
22	VAT Certificate (ITT 25.1(g))	VAT PMPL.PDF	101.67	 Download
23	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT CERTIFICATE (G NEW).pdf	978.67	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT CERTIFICATE (F).pdf	1354.94	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT CERTIFICATE (C) mse.pdf	1165.24	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT CERTIFICATE (E).pdf	496.75	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work certificate 2015-2016 supply work.pdf	1130.10	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover,,,,,,,,,,,,, 2015-2016.pdf	2525.32	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016.pdf	1128.70	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2014-2015.pdf	2177.85	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (14).jpg	685.47	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (11).pdf	245.81	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (10).pdf	262.06	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2013-2014(8).pdf	2259.85	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary last 5 Years-SE.pdf	202.18	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2013-2014 (7).pdf	2200.18	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2013-2014 (1)mse.pdf	758.26	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2013-2014 (1).pdf	771.98	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summery.pdf	54.96	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Turnover 2012-2013 (Part-2).pdf	2587.69	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Turnover 2012-2013 (Part-1).pdf	1608.36	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover details of __PMPL__ As Per (RHD) TDMS List.pdf	130.50	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Turnover 2013-2014 (Part - 2).pdf	2094.40	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Turnover 2013-2014 (Part - 1).pdf	2553.91	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. Turnover 2015-2016.pdf	1381.33	 <p>Signed A.A. Khan কাজী আব্দুল আল-মামুন মোহাম্মাদ পাক পবিত্রতা ও মর্যাদাক্রম বিভাগ পাক পবিত্রতা ও মর্যাদাক্রম পাক পবিত্রতা ও মর্যাদাক্রম</p>
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5.0 Turnover 2014-2015.pdf	2781.26	
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. Turnover 2016-2017.pdf	2579.43	

49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2010-2011.pdf	828.03	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2011-2012.pdf	983.35	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2012-2013.....pdf	1268.71	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2013-2014 (1).pdf	1113.36	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2013-2014.pdf	1950.78	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2014-2015 (1).pdf	261.65	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2015-2016 SARDAR.pdf	1390.10	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT CERTIFICAT 2014-2015 mse.pdf	515.05	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT CERTIFICATE (B).pdf	943.52	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 15-16.pdf	646.08	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT CERTIFICATE.pdf	515.93	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 tk.8965077.pdf	227.56	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 15-16pdf	339.37	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 3.80 crore.jpg	754.75	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 tk.52 lac-1.pdf	238.87	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 Tk.89.58 lac.pdf	332.45	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 Tk.380 lac....2.pdf	394.92	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17...1.57 crore.pdf	301.80	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17...payment certificate.pdf	1230.01	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2011-2012 (4).pdf	2223.24	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2012-2013 (5) mse.pdf	1836.32	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2012-2013 (5).pdf	1865.14	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2012-2013 (6).pdf	2123.75	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ
 নতুন পরিচয় ও সোহ মর্যাদায়
 বাংলাদেশ সরকার

84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1). RAB-RC.zip	2625.12	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Turnover.jpg	150.88	 Download
96	Specific Experience Certificates (ITT 15.1(b))	Similar Work for ROAD .S-N (jv) 7.74 CRORE with JV agreement.pdf	1579.06	 Download

Shahid Brothers- S. Ananta Bikash Tripura -Jv
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	sbabtjv@gmail.com
2. Registered e-mail ID of the Tenderer / JVCA Partner:	Shahid Brothers-S. Ananta Bikash Tripura-JV
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	23 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Package No.DCC-W3A	Construction of Side Walk & Road Improvement at Khilgoan area	Prime Contractor	17-10-2012	31-07-2014	277499082.680	Superintending Engineer Dhaka South City Corporation. Tele: +88029555909.	Copy Enclosed
. OTM-01/egp/Dev/se/Ranga/rhd/2015-2016	of Flexibale Pavement fom & Construction of 30.50m long Girder Bridge,3 nos RCC Box Culvert	Prime Contractor	24-12-2015	20-06-2017	115991442.850	Bandarban Road Division,RHD	Copy Enclosed

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012 to 2017 (MS.Shahid Brothers)	3230000000.000
2012 to 2017 (S. Ananta Bikash Tripura)	8420000000.000








This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Shahidul on behalf of Shahid Brothers- S. Ananta Bikash Tripura -Jv

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	General Experience Certificates (ITT 15.1(a))	09-10 B Shahid Brothers.pdf	660.83
2	General Experience Certificates (ITT 15.1(a))	Ananta General Work 1.pdf	2598.82
3	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate- S. Ananta Bikash Tripura.pdf	1152.76

Signed
AAB
কাজী আব্দুল আল-মামুন
মোঃআমার
নব্ব্ব পরিচালক ও মহাপ্রকৃষ্ট বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

4	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate M.S. Shahid Brothers Work Completion Certificate-2774.99 lacs.pdf	183.80	 Download
5	Valid Trade License (ITT 25.1.(f))	Trade Licence 17-18.pdf	2373.58	 Download
6	Valid Trade License (ITT 25.1.(f))	Attested Ananta Trade License certificate 17-18.jpg	918.21	 Download
7	Valid Trade License (ITT 25.1.(f))	Trade licence 17-18 SB.pdf	1803.04	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016(2).pdf	2228.40	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016.pdf	1409.29	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-2014.pdf	863.30	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-2015.pdf	1058.11	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2015-2016.pdf	1802.78	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2015-2016 (2).pdf	799.61	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2014-2015.pdf	1297.76	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2013-2014.pdf	895.68	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2012-2013.pdf	989.83	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013.pdf	57.61	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun Over 2016-2017 NEW.pdf	1161.11	 Download
19	TIN Certificate (ITT 25.1(g))	TIN N.H A.pdf	740.71	 Download
20	TIN Certificate (ITT 25.1(g))	Attested Ananta E-Tin certificate 17-18.jpg	695.26	 Download
21	TIN Certificate (ITT 25.1(g))	TIN_ 16-17 SB.pdf	800.62	 Download
22	VAT Certificate (ITT 25.1(g))	VAT _SB.jpg	1218.46	 Download
23	VAT Certificate (ITT 25.1(g))	VAT N.H A.pdf	1107.50	 Download
24	VAT Certificate (ITT 25.1(g))	Attested Ananta Vat certificate.jpg	973.47	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta Turnover 2016-17 F.Year-Part-2.pdf	2425.48	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta Turnover 2016-17 F.Year-Part-1.pdf	2293.01	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta Turnover 2015-16 F.Year-Part-2.pdf	2101.94	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta Turnover 2015-16 F.Year-Part-1.pdf	2168.26	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta Turnover 2014-15 F.Year-Part-2.pdf	1753.08	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta Turnover 2014-15 F.Year-Part-1.pdf	1978.66	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta Turnover 2013-14 F.Year-Part-2.pdf	1249.75	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta Turnover 2012-13 F.Year.pdf	2598.82	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta Turnover 2013-14 F.Year-Part-1.pdf	1675.00	 Download
34	-	Tender Capacity of Shahid Brothers.pdf	268.38	 Download
35	-	Tender Capacity_S.Ananta Bikash.pdf	254.02	 Download
36	Financial Capacity Certificates (ITT 16)	147140-Credit line.jpg	768.31	 Download
37	-	Work Methodology.docx	37.84	 কাজী আব্দুল আল-মামুন মোকাদ্দাস সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
38	-	Equipment List Exp.pdf	423.22	
39	-	Equipment SB.pdf	2359.96	

40	-	Man Power 02 SB.pdf	2116.27	 Download
41	-	Man Power 1 SB.pdf	1580.06	 Download
42	-	Ananta Stff list,Bio Data CV 2017.pdf	2109.20	 Download
43	-	Ananta Equipment EQU List and boucher 2017.pdf	1226.43	 Download
44	-	Rate Analysis Tender Id No-147140.pdf	695.68	 Download
45	Financial Capacity Certificates (ITT 16)	147140.pdf	420.11	 Download
46	-	Deed of Equipment-147140.pdf	441.67	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পাশ্চাত্যবর্তী বাংলাদেশ সরকার