

# Evaluation Summary

1	Tender ID	:	146843		
2	Package No.	:	e-GP/PMPRoad/BBaria/CZ-12/2017-18.		
3	Name or Work	:	Periodic Maintenance Program for Reconstruction Strengthening and DBS work from Ch. 43560 m to Ch. 53966m of Comilla Mainamati-Brahmanbaria Sarail Road N 102 under Brahmanbaria Road Division during the year 2017-2018.		
4	Procuring Entity	:	Comilla Zone		
5	Budget	:	Revenue (PMP-Road)		
6	Procurement Method	:	OTM - NCT		
7	Invitation and Opening Dated	:	Invitation	14-Dec-17	Opening 15-Jan-18 32
8	Tender Validity Period (date/day)	:	15-May-18 120		
9	Number of Tender Submission	:	4		
10	Preliminary Examination and Technical Evaluation Results and Comments of TEC	TER1	Tenders Accepted in Preliminary Examination		4
		TER2	Technically Responsive Tenders		4
11	Price Comparison of Lowest 03 Tenderers	Name		Quoted Value	Rank
		MOZAHAR ENTERPRISE (PVT.) LTD.		213,436,496.610	1 <sup>st</sup>
		Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (jv)		225,294,079.755	2 <sup>nd</sup>
		M/S. Hoque Enterprise-M.A.H Construction Ltd. (JV)		229,681,442.514	3 <sup>rd</sup>
12	Name of Winner	:	MOZAHAR ENTERPRISE (PVT.) LTD.		
13	Recommended Contract Value	:	213,436,496.610 Taka		
14	Official Cost Estimate and % above / less	:	Cost Est.	237,151,662.900 Taka	10.000% Less
15	Comment of TEC Chairperson : "Forwarded for his kind recommendation for approval."				

Remarks of HOPE:

Signature of HOPE:

(Ebne Alam Hasan)  
Chief Engineer, RHD  
Roads and Highways Department

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পল্লী পরিদপ্তর ও মহাসড়ক বিভাগ  
পল্লী পরিদপ্তর ও পল্লী মহাসড়ক  
পল্লী পরিদপ্তর ও পল্লী মহাসড়ক