

Last Login : Monday, 8 Jan, 2018 10:00:12

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 126271 **Invitation Reference No. :** 09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

**Closing Date and Time :** 09-Nov-2017 12:15 **Opening Date and Time :** 09-Nov-2017 12:15

**Procuring Entity :** Sylhet Zone

**Brief :** Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590, Ch. 70+090 - 70+880, Ch.72+000 - 72+760, Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

**Tender Package No. and Description :** 09/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018

**Lot No. and Description :** 1 & Periodic Maintenance work under PMP Road-Major by providing Aggregate Base Type-1 DBS Wearing Course from Ch. 69.300 - 69.590 Ch. 70.090 - 70.880 Ch.72.000 - 72.760 Ch.73.730 - 74.150 and Ch.80.000 - 83.890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16.000 - 18.800 Ch. 21.800 - 22.600 Ch. 23.000 - 24.000 Ch. 25.200 - 27.000 Ch. 37.000 - 37.225 Ch. 37.475 - 37.625 Ch. 37.825 - 39.000 Ch. 45.500 - 46.800 and Ch. 48.300 - 48.900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV	M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes
Joint Venture Agreement	Yes	Yes
Subcontractor's Information given or not (If any)	No	Yes
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	
Litigation History	Yes	
Solvency	Yes	
Country of Origin	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক  
 পল্লী পরিচালক ও পল্লী মহাপ্রকল্প পরিচালক  
 বাংলাদেশ সরকার

Accepted in preliminary Evaluation	Yes	Yes
------------------------------------	-----	-----

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

#### TEC Members

#### TEC Members

<b>Name</b>	Md. Shah Nowaz	Abu Sayeed Md. Nazmul Huda	A. S. M. Mohsin
<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
<b>Signed Tender Evaluation Report 1 On</b>	20 Dec 2017 19:47	20 Dec 2017 21:40	21 Dec 2017 23:00
<b>Comments</b>	e-Signed.	e-Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAS  
কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালনা ও সেবা মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 10:00:12

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 126271 **Invitation Reference No. :** 09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

**Closing Date and Time :** 09-Nov-2017 12:15 **Opening Date and Time :** 09-Nov-2017 12:15

**Procuring Entity :** Sylhet Zone

**Brief :** Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590, Ch. 70+090 - 70+880, Ch.72+000 - 72+760, Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

**Tender Package No. and Description :** 09/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMP Road-Major by providing Aggregate Base Type-1 DBS Wearing Course from Ch. 69.300 - 69.590 Ch. 70.090 - 70.880 Ch.72.000 - 72.760 Ch.73.730 - 74.150 and Ch.80.000 - 83.890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16.000 - 18.800 Ch. 21.800 - 22.600 Ch. 23.000 - 24.000 Ch. 25.200 - 27.000 Ch. 37.000 - 37.225 Ch. 37.475 - 37.625 Ch. 37.825 - 39.000 Ch. 45.500 - 46.800 and Ch. 48.300 - 48.900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

**Lot No. and Description :** 1 & Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590, Ch. 70+090 - 70+880, Ch.72+000 - 72+760, Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

**TEC Members**

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মরশুমিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

TEC Members			
Name	Md. Shah Nowaz	Abu Sayeed Md. Nazmul Huda	A. S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
Signed Tender Evaluation Report 2 On	20 Dec 2017 19:47	20 Dec 2017 21:40	21 Dec 2017 23:00
Comments	e-Signed.	e-Signed	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAS  
কাজী আব্দুল আল-মামুন  
যোগাযোগ  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালনা ও সেবা মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 10:00:12

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 126271 **Invitation Reference No. :** 09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

**Closing Date and Time :** 09-Nov-2017 12:15 **Opening Date and Time :** 09-Nov-2017 12:15

**Procuring Entity :** Sylhet Zone

**Brief :** Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590, Ch. 70+090 - 70+880, Ch.72+000 - 72+760, Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

**Tender Package No. and Description :** 09/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMP Road-Major by providing Aggregate Base Type-1 DBS Wearing Course from Ch. 69.300 - 69.590 Ch. 70.090 - 70.880 Ch.72.000 - 72.760 Ch.73.730 - 74.150 and Ch.80.000 - 83.890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16.000 - 18.800 Ch. 21.800 - 22.600 Ch. 23.000 - 24.000 Ch. 25.200 - 27.000 Ch. 37.000 - 37.225 Ch. 37.475 - 37.625 Ch. 37.825 - 39.000 Ch. 45.500 - 46.800 and Ch. 48.300 - 48.900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

**Lot No. and Description :** 1 & Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590, Ch. 70+090 - 70+880, Ch.72+000 - 72+760, Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV (Winner)	119386408.070	113171893.906	6214514.164	5.206
L2	M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV	119386408.070	113417087.669	5969320.401	5.000

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant
M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোজ্ঞামান  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

#### TEC Members

#### TEC Members

Name	Md. Shah Nowaz	Abu Sayeed Md. Nazmul Huda	A. S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
Signed Tender Evaluation Report 3 On	21 Dec 2017 23:08	21 Dec 2017 23:14	27 Dec 2017 11:57
Comments	e-Signed.	e-Signed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAS  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 10:00:12

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 126271 **Invitation Reference No. :** 09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

**Closing Date and Time :** 09-Nov-2017 12:15 **Opening Date and Time :** 09-Nov-2017 12:15

**Procuring Entity :** Sylhet Zone

**Brief :** Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590, Ch. 70+090 - 70+880, Ch.72+000 - 72+760, Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

**Tender Package No. and Description :** 09/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMP Road-Major by providing Aggregate Base Type-1 DBS Wearing Course from Ch. 69.300 - 69.590 Ch. 70.090 - 70.880 Ch.72.000 - 72.760 Ch.73.730 - 74.150 and Ch.80.000 - 83.890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16.000 - 18.800 Ch. 21.800 - 22.600 Ch. 23.000 - 24.000 Ch. 25.200 - 27.000 Ch. 37.000 - 37.225 Ch. 37.475 - 37.625 Ch. 37.825 - 39.000 Ch. 45.500 - 46.800 and Ch. 48.300 - 48.900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

**Lot No. and Description :** 1 & Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590, Ch. 70+090 - 70+880, Ch.72+000 - 72+760, Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

MS. MD. JAMIL IQBAL &amp; MD. MOYENUDDIN (BASHI) - JV

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	Md. Shah Nowaz	Abu Sayeed Md. Nazmul Huda	A. S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED
Signed Tender Evaluation Report 4 On	27 Dec 2017 16:01	27 Dec 2017 18:38	27 Dec 2017 11:58

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পঞ্চ পন্থার ও মহাপ্রকৃত বিভাগ  
 পঞ্চ পন্থার ও পোহ মন্ত্রণালয়  
 বাংলাদেশ সরকার

Comments	e-Signed.	e-Signed	Signed
----------	-----------	----------	--------

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল্লাহ আল-মামুন  
যোগাযোগ  
স্বত্ব পরিচয় ও যোগাযোগ বিভাগ  
স্বত্ব পরিচয় ও সোহ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

Tender/Proposal ID :	126271	Invitation Reference No. :	09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	09-Nov-2017 12:15	Opening Date and Time :	09-Nov-2017 12:15
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590 , Ch. 70+090 - 70+880 , Ch.72+000 - 72+760 , Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury &amp; The Nirmitee (JON) JV</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">M/S. MD. JAMIL IQBAL &amp; MD. MOYENUDDIN (BASHI) - JV</a> <a href="#">(JVCA- View Details)</a> <a href="#">(Sub Contractor/Consultant - View Details)</a>	-	<a href="#">View Evaluation Status</a>
3	<a href="#">Pubali Construction Company Ltd.</a>	-	<a href="#">Seek Clarification from Tenderer</a> No Question Posted yet <a href="#">Evaluate Tenderer/Consultant</a>
4	<a href="#">Taher Brothers Ltd. &amp; Md. Muhibur Rahman JV</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">Seek Clarification from Tenderer</a> No Question Posted yet <a href="#">Evaluate Tenderer/Consultant</a>

[Home](#) | 
 [About e-GP](#) | 
 [Contact Us](#) | 
 [RSS Feed](#) | 
 [Terms and Conditions](#) | 
 [Service Level](#) | 
 [Disclaimer and Privacy Policy](#) | 
 [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed

*AAM*

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প  
পৌর পরিচালক

[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	126271	Invitation Reference No. :	09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	09-Nov-2017 12:15	Opening Date and Time :	09-Nov-2017 12:15
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590, Ch. 70+090 - 70+880, Ch.72+000 - 72+760, Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		
			 <a href="#">View Notice</a>

Package No. :	09/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018		
Package Description :	Periodic Maintenance work under PMP Road-Major by providing Aggregate Base Type-1 DBS Wearing Course from Ch. 69.300 - 69.590 Ch. 70.090 - 70.880 Ch.72.000 - 72.760 Ch.73.730 - 74.150 and Ch.80.000 - 83.890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16.000 - 18.800 Ch. 21.800 - 22.600 Ch. 23.000 - 24.000 Ch. 25.200 - 27.000 Ch. 37.000 - 37.225 Ch. 37.475 - 37.625 Ch. 37.825 - 39.000 Ch. 45.500 - 46.800 and Ch. 48.300 - 48.900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	1		
Lot Description :	Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590 , Ch. 70+090 - 70+880 , Ch.72+000 - 72+760 , Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Bill of Quantities (DIVISION 1 :General & Site Facilities)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (DIVISION 2 :Earthwork		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities(DIVISION 3 :Pavement Work)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (DIVISION 6 :Incidental)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	



Last Login : Monday, 8 Jan, 2018 10:00:12

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
<b>Tender/Proposal ID :</b>	126271	<b>Invitation Reference No. :</b>	09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
<b>Closing Date and Time :</b>	09-Nov-2017 12:15	<b>Opening Date and Time :</b>	09-Nov-2017 12:15
<b>Procuring Entity :</b>	Sylhet Zone		
<b>Brief :</b>	Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590, Ch. 70+090 - 70+880, Ch.72+000 - 72+760, Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		
<a href="#">View Notice</a>			

Tender Opening Report 1	
<b>Ministry Name :</b>	Ministry of Road Transport and Bridges
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)
<b>Tender/Proposal Package No. and Description :</b>	09/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMP Road-Major by providing Aggregate Base Type-1 DBS Wearing Course from Ch. 69.300 - 69.590 Ch. 70.090 - 70.880 Ch.72.000 - 72.760 Ch.73.730 - 74.150 and Ch.80.000 - 83.890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16.000 - 18.800 Ch. 21.800 - 22.600 Ch. 23.000 - 24.000 Ch. 25.200 - 27.000 Ch. 37.000 - 37.225 Ch. 37.475 - 37.625 Ch. 37.825 - 39.000 Ch. 45.500 - 46.800 and Ch. 48.300 - 48.900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.
<b>Lot No. and Description :</b>	1 & Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590, Ch. 70+090 - 70+880, Ch.72+000 - 72+760, Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
<b>Name:</b> Obaidul Quader <b>Designation:</b> Mnister <b>Role:</b> Mnister <b>Office Name:</b> Sylhet Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Daily Sangbad	11-Oct-2017		
Daily Bonik Barta	11-Oct-2017	<a href="http://www.epaper.bonikbarta.net/index.php?viewdate=2017-10-11">www.epaper.bonikbarta.net/index.php?viewdate=2017-10-11</a>	11-Oct-2017
Dhaka Tribune	12-Oct-2017		
Daily Sylhet Bani	11-Oct-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time
10-Oct-2017 23:00	09-Nov-2017

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মরাদ্দের বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Opening Date and Time	
Original Date and Time	
09-Nov-2017 12:15	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
5	4	0	1

TOC Members		
Committee Members	Md. Shah Nowaz	Abu Sayeed Md. Nazmul Huda
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Sylhet Zone	Sylhet Zone
Electronically Signed TOR On	09 Nov 2017 12:48	09 Nov 2017 12:44
Comments	e-Signed.	e-Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)



[Help](#)

Last Login : Monday, 8 Jan, 2018 10:00:12
Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	126271	Invitation Reference No. :	09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	09-Nov-2017 12:15	Opening Date and Time :	09-Nov-2017 12:15
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590 , Ch. 70+090 - 70+880 , Ch.72+000 - 72+760 , Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		
<a href="#">View Notice</a>			

Tender Opening Report 2	
Ministry Name :	Ministry of Road Transport and Bridges
Organization/Agency Name :	Roads & Highways Department (RHD)
Tender Package No. and Description :	09/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMP Road-Major by providing Aggregate Base Type-1 DBS Wearing Course from Ch. 69.300 - 69.590 Ch. 70.090 - 70.880 Ch.72.000 - 72.760 Ch.73.730 - 74.150 and Ch.80.000 - 83.890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16.000 - 18.800 Ch. 21.800 - 22.600 Ch. 23.000 - 24.000 Ch. 25.200 - 27.000 Ch. 37.000 - 37.225 Ch. 37.475 - 37.625 Ch. 37.825 - 39.000 Ch. 45.500 - 46.800 and Ch. 48.300 - 48.900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.
Lot No. and Description :	1 & Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590 , Ch. 70+090 - 70+880 , Ch.72+000 - 72+760 , Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
10-Oct-2017 23:00	09-Nov-2017 12:15	09-Nov-2017 12:15	09-Mar-2018	06-Apr-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
5	4	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury &amp; The Nirmitee (JON) JV (JVCA- View Details)</a>	09-Nov-2017 11:19	Bank Guarantee	2800000.00	Bank: Dhaka Bank Limited Branch: HEAD OFFICE 08-Nov-2017 17:03	06-Apr-2018	09-Mar-2018
2	<a href="#">M/S. MD. JAMIL IQBAL &amp; MD. MOYENUDDIN (BASHI) - JV (JVCA- View Details) (Sub Contractor/Consultant - View Details)</a>	09-Nov-2017 06:17	Bank Guarantee	2800000.00	Bank: Pubali Bank Ltd. Branch: SYLHET STADIUM 08-Nov-2017 11:21	06-Apr-2018	09-Mar-2018
3	<a href="#">Pubali Construction Company Ltd.</a>	08-Nov-2017 21:34	Bank Guarantee	2800000.00	Bank: ONE Bank Limited Branch: 062 Moghbazar Branch 07-Nov-2017 13:05	06-Apr-2018	
4	<a href="#">Taher Brothers Ltd. &amp; Md. Muhibur Rahman JV</a>	08-Nov-2017 23:57	Bank Guarantee	2800000.00	Bank: Southeast Bank Limited Branch: Kulaura Branch	06-Apr-2018	

Signed  
AAB

কাজী আব্দুল আল-মামুন  
আব্দুল মামুন  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও স্ট্যাম্পের  
পাশে স্বাক্ষরী বাংলাদেশ সরকার

	<a href="#">(JVCA - View Details)</a>			08-Nov-2017 15:06		
--	---------------------------------------	--	--	-------------------	--	--

## Official Cost Estimate (In BDT)

119386408.070

## Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Taher Brothers Ltd. & Md. Muhibur Rahman JV	107340635.763	0.000	0.000	107340635.763
2	Pubali Construction Company Ltd.	107447767.262	0.000	0.000	107447767.262
3	M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV	113171893.906	0.000	0.000	113171893.906
4	M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV	113417087.669	0.000	0.000	113417087.669

## Opening Report Footer

## TOC Members

Committee Members	Md. Shah Nowaz	Abu Sayeed Md. Nazmul Huda
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Sylhet Zone	Sylhet Zone
Electronically Signed TOR On	09 Nov 2017 12:49	09 Nov 2017 12:45
Comments	e-Signed.	e-Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোরাদপুর  
 পল্লী পরিদপ্তর ও মহাসড়ক বিভাগ  
 পল্লী পরিদপ্তর ও পোস্ত অফিস  
 বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 126271
 **Invitation Reference No. :** 09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

**Closing Date and Time :** 09-Nov-2017 12:15
 **Opening Date and Time :** 09-Nov-2017 12:15

**Procuring Entity :** Sylhet Zone

**Brief :** Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590 , Ch. 70+090 - 70+880 , Ch.72+000 - 72+760 , Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
09/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Aggregate Base Type-1 DBS Wearing Course from Ch. 69.300 - 69.590 Ch. 70.090 - 70.880 Ch.72.000 - 72.760 Ch.73.730 - 74.150 and Ch.80.000 - 83.890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16.000 - 18.800 Ch. 21.800 - 22.600 Ch. 23.000 - 24.000 Ch. 25.200 - 27.000 Ch. 37.000 - 37.225 Ch. 37.475 - 37.625 Ch. 37.825 - 39.000 Ch. 45.500 - 46.800 and Ch. 48.300 - 48.900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

[M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee \(JON\) JV](#)  
[\(JVCA - View Details\)](#)

## Bill of Quantities (DIVISION 1 :General &amp; Site Facilities)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1.000	48199.251	Forty-Eight Thousand One Hundred and Ninety-Nine point Two Five One	48199.251	Forty-Eight Thousand One Hundred and Ninety-Nine point Two Five One
2	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	200.001	Two Hundred point Zero Zero One	1200.006	One Thousand Two Hundred point Zero Zero Six
3	General & Site Facilities	01/03/01	Provide and Remove site Laboratory & Equipment.	Lump Sum	1.000	1000.001	One Thousand point Zero Zero One	1000.001	One Thousand point Zero Zero One
4	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
Grand Total:								56399.264	Fifty-Six Thousand Three Hundred and Ninety-Nine point Two Six Four

This Bill of Quantities (DIVISION 1 :General & Site Facilities) is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

[M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN \(BASHI\) - JV](#)  
[\(JVCA - View Details\)](#)

[\(Sub Contractor/Consultant - View Details\)](#)

## Bill of Quantities (DIVISION 1 :General &amp; Site Facilities)


## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1.000	60161.988	Sixty Thousand One Hundred and Sixty-One point Nine Eight Eight	60161.988	Sixty Thousand One Hundred and Sixty-One point Nine Eight Eight

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোস্তাফিজ  
 সিস্টেম এনালিস্ট ও সফটওয়্যার  
 ইঞ্জিনিয়ার  
 এনজিনিয়ারিং  
 বাংলাদেশ সরকার

2	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	1000.447	One Thousand point Four Four Seven	6002.682	Six Thousand AND Two point Six Eight Two
3	General & Site Facilities	01/03/01	Provide and Remove site Laboratory & Equipment.	Lump Sum	1.000	63910.591	Sixty-Three Thousand Nine Hundred and Ten point Five Nine One	63910.591	Sixty-Three Thousand Nine Hundred and Ten point Five Nine One
4	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	36871.494	Thirty-Six Thousand Eight Hundred and Seventy-One point Four Nine Four
							<b>Grand Total:</b>	166946.755	One Lakh Sixty-Six Thousand Nine Hundred and Forty-Six point Seven Five Five

This Bill of Quantities (DIVISION 1 :General & Site Facilities) is Electronically Signed by Mr. Md Jamil Iqbal on behalf of MS. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of 126271.pdf	408.28	 Download

Pubali Construction Company Ltd.

**Bill of Quantities (DIVISION 1 :General & Site Facilities)**

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1.000	72231.301	Seventy-Two Thousand Two Hundred and Thirty-One point Three Zero One	72231.301	Seventy-Two Thousand Two Hundred and Thirty-One point Three Zero One
2	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	900.001	Nine Hundred point Zero Zero One	5400.006	Five Thousand Four Hundred point Zero Zero Six
3	General & Site Facilities	01/03/01	Provide and Remove site Laboratory & Equipment.	Lump Sum	1.000	298657.281	Two Lakh Ninety-Eight Thousand Six Hundred and Fifty-Seven point Two Eight One	298657.281	Two Lakh Ninety-Eight Thousand Six Hundred and Fifty-Seven point Two Eight One
4	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	6929.101	Six Thousand Nine Hundred and Twenty-Nine point One Zero One	41574.606	Forty-One Thousand Five Hundred and Seventy-Four point Six Zero Six
							<b>Grand Total:</b>	417863.194	Four Lakh Seventeen Thousand Eight Hundred and Sixty-Three point One Nine Four

This Bill of Quantities (DIVISION 1 :General & Site Facilities) is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construction Company Ltd.

Taher Brothers Ltd. & Md. Muhibur Rahman JV  
(JVCA - View Details)


**Bill of Quantities (DIVISION 1 :General & Site Facilities)**

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1.000	80287.305	Eighty Thousand Two Hundred and Eighty-Seven point Three Zero Five	80287.305	Eighty Thousand Two Hundred and Eighty-Seven point Three Zero Five
2	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	1000.447	One Thousand point Four Four Seven	6002.682	Six Thousand AND Two point Six Eight Two
3	General & Site Facilities	01/03/01	Provide and Remove site Laboratory & Equipment.	Lump Sum	1.000	232796.553	Two Lakh Thirty-Two Thousand Seven Hundred and Ninety-Six point Five Five Three	232796.553	Two Lakh Thirty-Two Thousand Seven Hundred and Ninety-Six point Five Five Three
4	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	7698.768	Seven Thousand Six Hundred and Ninety-Eight point Seven Six Eight	46192.608	Forty-Six Thousand One Hundred and Ninety-Two point Six Zero Eight
							<b>Grand Total:</b>	365279.148	Three Lakh Fifty-Two Thousand Seven Hundred and Ninety-Two point Six Zero Eight

*Signed*  
*AAB*  
কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
পবিত্র ও মহাশয়ক বিভাগ  
পবিত্র ও মহাশয়ক  
পবিত্র ও মহাশয়ক



This Bill of Quantities (DIVISION 1 :General & Site Facilities) is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	PMP 17-18 3 nos.xlsx	189.90	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 126271 **Invitation Reference No. :** 09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018  
**Closing Date and Time :** 09-Nov-2017 12:15 **Opening Date and Time :** 09-Nov-2017 12:15  
**Procuring Entity :** Sylhet Zone

**Brief :** Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590, Ch. 70+090 - 70+880, Ch.72+000 - 72+760, Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
09/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Aggregate Base Type-1 DBS Wearing Course from Ch. 69.300 - 69.590 Ch. 70.090 - 70.880 Ch.72.000 - 72.760 Ch.73.730 - 74.150 and Ch.80.000 - 83.890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16.000 - 18.800 Ch. 21.800 - 22.600 Ch. 23.000 - 24.000 Ch. 25.200 - 27.000 Ch. 37.000 - 37.225 Ch. 37.475 - 37.625 Ch. 37.825 - 39.000 Ch. 45.500 - 46.800 and Ch. 48.300 - 48.900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV  
(JVCA - View Details)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	Daily labor	Lump Sum	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV  
(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	Daily labor	Lump Sum	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

Pubali Construction Company Ltd.

## Schedule of Day works


Signed  
 AAB  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ  
 সিস্টেম পরিচালনা ও সফটওয়্যার  
 পরিচালক/সিস্টেম পরিচালক

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	Daily labor	Lump Sum	1	550.001	Five Hundred and Fifty point Zero Zero One	550.001	Five Hundred and Fifty point Zero Zero One
							Grand Total:	550.001	Five Hundred and Fifty point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construction Company Ltd.

Taher Brothers Ltd. & Md. Muhibur Rahman JV (JVCA - View Details)									
Schedule of Day works									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	Daily labor	Lump Sum	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 126271 **Invitation Reference No. :** 09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018  
**Closing Date and Time :** 09-Nov-2017 12:15 **Opening Date and Time :** 09-Nov-2017 12:15  
**Procuring Entity :** Sylhet Zone

**Brief :** Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590, Ch. 70+090 - 70+880, Ch.72+000 - 72+760, Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
09/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Aggregate Base Type-1 DBS Wearing Course from Ch. 69.300 - 69.590 Ch. 70.090 - 70.880 Ch.72.000 - 72.760 Ch.73.730 - 74.150 and Ch.80.000 - 83.890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16.000 - 18.800 Ch. 21.800 - 22.600 Ch. 23.000 - 24.000 Ch. 25.200 - 27.000 Ch. 37.000 - 37.225 Ch. 37.475 - 37.625 Ch. 37.825 - 39.000 Ch. 45.500 - 46.800 and Ch. 48.300 - 48.900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV
[\(JVCA - View Details\)](#)

## Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV
[\(JVCA - View Details\)](#)
[\(Sub Contractor/Consultant - View Details\)](#)

## Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

Pubali Construction Company Ltd.

## Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construction Company Ltd.

Taher Brothers Ltd. & Md. Muhibur Rahman JV
[\(JVCA - View Details\)](#)

## Unconditional Discount Form

Signed

আব্দুল হক

কাজী আব্দুল হক

স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 126271
 **Invitation Reference No. :** 09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018  
**Closing Date and Time :** 09-Nov-2017 12:15
 **Opening Date and Time :** 09-Nov-2017 12:15  
**Procuring Entity :** Sylhet Zone

**Brief :** Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590 , Ch. 70+090 - 70+880 , Ch.72+000 - 72+760 , Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
09/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Aggregate Base Type-1 DBS Wearing Course from Ch. 69.300 - 69.590 Ch. 70.090 - 70.880 Ch.72.000 - 72.760 Ch.73.730 - 74.150 and Ch.80.000 - 83.890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16.000 - 18.800 Ch. 21.800 - 22.600 Ch. 23.000 - 24.000 Ch. 25.200 - 27.000 Ch. 37.000 - 37.225 Ch. 37.475 - 37.625 Ch. 37.825 - 39.000 Ch. 45.500 - 46.800 and Ch. 48.300 - 48.900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

[M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee \(JON\) JV](#)  
[\(JVCA - View Details\)](#)

## Bill of Quantities (DIVISION 2 :Earthwork

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/02/01	Roadway Excavation in Unsuitable Soil	Cu. metre	931.000	120.001	One Hundred and Twenty point Zero Zero One	111720.931	One Lakh Eleven Thousand Seven Hundred and Twenty point Nine Three One
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cu. metre	266.000	200.001	Two Hundred point Zero Zero One	53200.266	Fifty-Three Thousand Two Hundred point Two Six Six
3	Earth Work	02/07/02	Preparation of Sub grade 450 mm Depth	Sq. metre	1330.000	70.001	Seventy point Zero Zero One	93101.330	Ninety-Three Thousand One Hundred and One point Three Three
4	Earth Work	02/08/01	Improved Sub grade	Cu. metre	399.000	900.001	Nine Hundred point Zero Zero One	359100.399	Three Lakh Fifty-Nine Thousand One Hundred point Three Nine Nine
5	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cu. metre	2574.000	200.001	Two Hundred point Zero Zero One	514802.574	Five Lakh Fourteen Thousand Eight Hundred and Two point Five Seven Four
<b>Grand Total:</b>								1131925.500	Eleven Lakh Thirty-One Thousand Nine Hundred and Twenty-Five point Five


This Bill of Quantities (DIVISION 2 :Earthwork is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

[M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN \(BASHI\) - JV](#)  
[\(JVCA - View Details\)](#)  
[\(Sub Contractor/Consultant - View Details\)](#)

## Bill of Quantities (DIVISION 2 :Earthwork


## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words
----------	-------	--------------------	---------------------	------------------	----------	--------------------------	------------------------------	---------------------------------	-------------------------

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোস্তাফিজ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

						(BDT)			
1	Earth Work	02/02/01	Roadway Excavation in Unsuitable Soil	Cu. metre	931.000	132.123	One Hundred and Thirty-Two point One Two Three	123006.513	One Lakh Twenty-Three Thousand AND Six point Five One Three
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cu. metre	266.000	216.722	Two Hundred and Sixteen point Seven Two Two	57648.052	Fifty-Seven Thousand Six Hundred and Forty-Eight point Zero Five Two
3	Earth Work	02/07/02	Preparation of Sub grade 450 mm Depth	Sq. metre	1330.000	78.094	Seventy-Eight point Zero Nine Four	103865.020	One Lakh Three Thousand Eight Hundred and Sixty-Five point Zero Two
4	Earth Work	02/08/01	Improved Sub grade	Cu. metre	399.000	654.346	Six Hundred and Fifty-Four point Three Four Six	261084.054	Two Lakh Sixty-One Thousand AND Eighty-Four point Zero Five Four
5	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cu. metre	2574.000	167.513	One Hundred and Sixty-Seven point Five One Three	431178.462	Four Lakh Thirty-One Thousand One Hundred and Seventy-Eight point Four Six Two
							<b>Grand Total:</b>	976782.101	Nine Lakh Seventy-Six Thousand Seven Hundred and Eighty-Two point One Zero One

This Bill of Quantities (DIVISION 2 :Earthwork is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of 126271.pdf	408.28	 Download


Pubali Construction Company Ltd.

**Bill of Quantities (DIVISION 2 :Earthwork**

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/02/01	Roadway Excavation in Unsuitable Soil	Cu. metre	931.000	153.901	One Hundred and Fifty-Three point Nine Zero One	143281.831	One Lakh Forty-Three Thousand Two Hundred and Eighty-One point Eight Three One
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cu. metre	266.000	238.501	Two Hundred and Thirty-Eight point Five Zero One	63441.266	Sixty-Three Thousand Four Hundred and Forty-One point Two Six Six
3	Earth Work	02/07/02	Preparation of Sub grade 450 mm Depth	Sq. metre	1330.000	92.701	Ninety-Two point Seven Zero One	123292.330	One Lakh Twenty-Three Thousand Two Hundred and Ninety-Two point Three Three
4	Earth Work	02/08/01	Improved Sub grade	Cu. metre	399.000	824.401	Eight Hundred and Twenty-Four point Four Zero One	328935.999	Three Lakh Twenty-Eight Thousand Nine Hundred and Thirty-Five point Nine Nine Nine
5	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cu. metre	2574.000	233.101	Two Hundred and Thirty-Three point One Zero One	600001.974	Six Lakh AND One point Nine Seven Four
							<b>Grand Total:</b>	1258953.400	Twelve Lakh Fifty-Eight Thousand Nine Hundred and Fifty-Three point Four

This Bill of Quantities (DIVISION 2 :Earthwork is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construction Company Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Division 2 Earth Work ID 126271.jpg	181.77	 Download

Taher Brothers Ltd. & Md. Muhibur Rahman JV  
(JVCA - View Details)

**Bill of Quantities (DIVISION 2 :Earthwork**

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth	02/02/01	Roadway Excavation in	Cu. metre	931.000	171.043	One Hundred and Seventy-One point	159241.033	One Lakh F

*Signed*  
*AAB*  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পবিত্র মন্দির ও মসজিদ বিভাগ  
পবিত্র মন্দির ও মসজিদ  
পবিত্র মন্দির ও মসজিদ

1	Work	02/02/01	Unsuitable Soil	Cu. metre	331.000	171.043	Seventy-One point Zero Four Three	133241.000	Forty-One point Zero Three Three
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cu. metre	266.000	265.065	Two Hundred and Sixty-Five point Zero Six Five	70507.290	Seventy Thousand Five Hundred and Seven point Two Nine
3	Earth Work	02/07/02	Preparation of Sub grade 450 mm Depth	Sq. metre	1330.000	102.871	One Hundred and Two point Eight Seven One	136818.430	One Lakh Thirty-Six Thousand Eight Hundred and Eighteen point Four Three
4	Earth Work	02/08/01	Improved Sub grade	Cu. metre	399.000	916.001	Nine Hundred and Sixteen point Zero Zero One	365484.399	Three Lakh Sixty-Five Thousand Four Hundred and Eighty-Four point Three Nine Nine
5	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cu. metre	2574.000	219.398	Two Hundred and Nineteen point Three Nine Eight	564730.452	Five Lakh Sixty-Four Thousand Seven Hundred and Thirty point Four Five Two
							<b>Grand Total:</b>	1296781.604	Twelve Lakh Ninety-Six Thousand Seven Hundred and Eighty-One point Six Zero Four

This Bill of Quantities (DIVISION 2 :Earthwork is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 126271 **Invitation Reference No. :** 09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018  
**Closing Date and Time :** 09-Nov-2017 12:15 **Opening Date and Time :** 09-Nov-2017 12:15  
**Procuring Entity :** Sylhet Zone

**Brief :** Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590 , Ch. 70+090 - 70+880 , Ch.72+000 - 72+760 , Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
09/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Aggregate Base Type-1 DBS Wearing Course from Ch. 69.300 - 69.590 Ch. 70.090 - 70.880 Ch.72.000 - 72.760 Ch.73.730 - 74.150 and Ch.80.000 - 83.890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16.000 - 18.800 Ch. 21.800 - 22.600 Ch. 23.000 - 24.000 Ch. 25.200 - 27.000 Ch. 37.000 - 37.225 Ch. 37.475 - 37.625 Ch. 37.825 - 39.000 Ch. 45.500 - 46.800 and Ch. 48.300 - 48.900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

[M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee \(JON\) JV](#)  
[\(JVCA - View Details\)](#)

## Bill of Quantities(DIVISION 3 :Pavement Work)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sq. metre	16830.000	50.001	Fifty point Zero Zero One	841516.830	Eight Lakh Forty-One Thousand Five Hundred and Sixteen point Eight Three
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement	Cu. metre	39.310	15000.001	Fifteen Thousand point Zero Zero One	589650.039	Five Lakh Eighty-Nine Thousand Six Hundred and Fifty point Zero Three Nine
3	Pavement Works	03/02/01	Sub-Base	Cu. metre	172.900	4200.001	Four Thousand Two Hundred point Zero Zero One	726180.173	Seven Lakh Twenty-Six Thousand One Hundred and Eighty point One Seven Three
4	Pavement Works	03/03/01	Aggregate Base Type-I	Cu. metre	1882.500	5000.001	Five Thousand point Zero Zero One	9412501.883	Ninety-Four Lakh Twelve Thousand Five Hundred and One point Eight Eight Three
5	Pavement Works	03/03/02	Aggregate Base Type-II	Cu. metre	266.000	4300.001	Four Thousand Three Hundred point Zero Zero One	1143800.266	Eleven Lakh Forty-Three Thousand Eight Hundred point Two Six Six
6	Pavement Works	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sq. metre	18160.000	150.001	One Hundred and Fifty point Zero Zero One	2724018.160	Twenty-Seven Lakh Twenty-Four Thousand AND Eighteen point One Six
7	Pavement Works	03/07/01 (a)	Bituminous Tack Coat (Plant Work)	Sq. metre	77050.600	80.001	Eighty point Zero Zero One	6164125.051	Sixty One Lakh Six Thousand Four Hundred and Twenty Five point Zero Five One
8	Pavement	03/07/01	Bituminous Tack Coat (Labour)	Sq. metre	455.400	60.001	Sixty point Zero	27224.455	Twenty Seven Thousand Two Hundred and Twenty Four point Four Five Five

Signed  
 A.A.H.  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম এনালিস্ট ও মাস্টার  
 সফটওয়্যার ইঞ্জিনিয়ার  
 বাংলাদেশ সরকার

9	Pavement Works	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method ) (Bitumen Grade 60/70)	Cu. metre	4373.000	19000.001	Nineteen Thousand point Zero Zero One	83087004.373	Eight Crore Thirty Lakh Eighty-Seven Thousand AND Four point Three Seven Three
10	Pavement Works	03/11/01	Premix Bituminous Carpeting	Cu. metre	375.660	15000.001	Fifteen Thousand point Zero Zero One	5634900.376	Fifty-Six Lakh Thirty-Four Thousand Nine Hundred point Three Seven Six
11	Pavement Works	03/13/01	Brick on End Edging	Lin. Metre	5235.000	150.001	One Hundred and Fifty point Zero Zero One	785255.235	Seven Lakh Eighty-Five Thousand Two Hundred and Fifty-Five point Two Three Five
<b>Grand Total:</b>								111136276.841	Eleven Crore Eleven Lakh Thirty-Six Thousand Two Hundred and Seventy-Six point Eight Four One

This Bill of Quantities(DIVISION 3 :Pavement Work) is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV


(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

**Bill of Quantities(DIVISION 3 :Pavement Work)**


#### Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sq. metre	16830.000	34.168	Thirty-Four point One Six Eight	575047.440	Five Lakh Seventy-Five Thousand AND Forty-Seven point Four Four
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement	Cu. metre	39.310	15018.621	Fifteen Thousand AND Eighteen point Six Two One	590381.992	Five Lakh Ninety Thousand Three Hundred and Eighty-One point Nine Nine Two
3	Pavement Works	03/02/01	Sub-Base	Cu. metre	172.900	4009.283	Four Thousand AND Nine point Two Eight Three	693205.031	Six Lakh Ninety-Three Thousand Two Hundred and Five point Zero Three One
4	Pavement Works	03/03/01	Aggregate Base Type-I	Cu. metre	1882.500	5007.087	Five Thousand AND Seven point Zero Eight Seven	9425841.278	Ninety-Four Lakh Twenty-Five Thousand Eight Hundred and Forty-One point Two Seven Eight
5	Pavement Works	03/03/02	Aggregate Base Type-II	Cu. metre	266.000	4353.725	Four Thousand Three Hundred and Fifty-Three point Seven Two Five	1158090.850	Eleven Lakh Fifty-Eight Thousand AND Ninety point Eight Five
6	Pavement Works	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sq. metre	18160.000	105.986	One Hundred and Five point Nine Eight Six	1924705.760	Nineteen Lakh Twenty-Four Thousand Seven Hundred and Five point Seven Six
7	Pavement Works	03/07/01 (a)	Bituminous Tack Coat (Plant Work)	Sq. metre	77050.600	39.047	Thirty-Nine point Zero Four Seven	3008594.778	Thirty Lakh Eight Thousand Five Hundred and Ninety-Four point Seven Seven Eight
8	Pavement Works	03/07/01 (b)	Bituminous Tack Coat (Labour intensive work)	Sq. metre	455.400	37.378	Thirty-Seven point Three Seven Eight	17021.941	Seventeen Thousand AND Twenty-One point
9	Pavement Works	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method ) (Bitumen Grade 60/70)	Cu. metre	4373.000	19932.459	Nineteen Thousand Nine Hundred and Thirty-Two point Four Five Nine	87164643.207	

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 মোস্তাফিজ  
 সচিব পরিদপ্তর ও মহাপ্রকল্প নির্বাহী  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

10	Pavement Works	03/11/01	Premix Bituminous Carpeting	Cu. metre	375.660	15946.774	Fifteen Thousand Nine Hundred and Forty-Six point Seven Seven Four	5990565.121	Fifty-Nine Lakh Ninety Thousand Five Hundred and Sixty-Five point One Two One
11	Pavement Works	03/13/01	Brick on End Edging	Lin. Metre	5235.000	116.761	One Hundred and Sixteen point Seven Six One	611243.835	Six Lakh Eleven Thousand Two Hundred and Forty-Three point Eight Three Five
							<b>Grand Total:</b>	111159341.233	Eleven Crore Eleven Lakh Fifty-Nine Thousand Three Hundred and Forty-One point Two Three Three


This Bill of Quantities(DIVISION 3 :Pavement Work) is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of 126271.pdf	408.28	 Download

Pubali Construction Company Ltd.


**Bill of Quantities(DIVISION 3 :Pavement Work)**

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sq. metre	16830.000	43.201	Forty-Three point Two Zero One	727072.830	Seven Lakh Twenty-Seven Thousand AND Seventy-Two point Eight Three
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement	Cu. metre	39.310	14159.701	Fourteen Thousand One Hundred and Fifty-Nine point Seven Zero One	556617.846	Five Lakh Fifty-Six Thousand Six Hundred and Seventeen point Eight Four Six
3	Pavement Works	03/02/01	Sub-Base	Cu. metre	172.900	3924.901	Three Thousand Nine Hundred and Twenty-Four point Nine Zero One	678615.383	Six Lakh Seventy-Eight Thousand Six Hundred and Fifteen point Three Eight Three
4	Pavement Works	03/03/01	Aggregate Base Type-I	Cu. metre	1882.500	5909.401	Five Thousand Nine Hundred and Nine point Four Zero One	11124447.383	One Crore Eleven Lakh Twenty-Four Thousand Four Hundred and Forty-Seven point Three Eight Three
5	Pavement Works	03/03/02	Aggregate Base Type-II	Cu. metre	266.000	4258.801	Four Thousand Two Hundred and Fifty-Eight point Eight Zero One	1132841.066	Eleven Lakh Thirty-Two Thousand Eight Hundred and Forty-One point Zero Six Six
6	Pavement Works	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sq. metre	18160.000	110.701	One Hundred and Ten point Seven Zero One	2010330.160	Twenty Lakh Ten Thousand Three Hundred and Thirty point One Six
7	Pavement Works	03/07/01 (a)	Bituminous Tack Coat (Plant Work)	Sq. metre	77050.600	41.401	Forty-One point Four Zero One	3189971.891	Thirty-One Lakh Eighty-Nine Thousand Nine Hundred and Seventy-One point Eight Nine One
8	Pavement Works	03/07/01 (b)	Bituminous Tack Coat (Labour intensive work)	Sq. metre	455.400	39.601	Thirty-Nine point Six Zero One	18034.295	Eighteen Thousand AND Thirty-Four point Two Nine Five
9	Pavement Works	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method ) (Bitumen Grade 60/70)	Cu. metre	4373.000	18106.201	Eighteen Thousand One Hundred and Six point Two Zero One	79178416.973	Seven Crore Ninety-One Lakh S T H S E F E T
	Pavement Works						Fourteen Thousand Six Hundred and		

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম এনালিস্ট ও মাস্টার  
 সফটওয়্যার ইঞ্জিনিয়ার  
 বাংলাদেশ সরকার

10	Pavement Works	03/11/01	Premix Bituminous Carpeting	Cu. metre	375.660	14601.601	Six Hundred and One point Six Zero One	5485237.432	thousand two Hundred and Thirty-Seven point Four Three Two
11	Pavement Works	03/13/01	Brick on End Edging	Lin. Metre	5235.000	92.701	Ninety-Two point Seven Zero One	485289.735	Four Lakh Eighty-Five Thousand Two Hundred and Eighty-Nine point Seven Three Five
							<b>Grand Total:</b>	104586874.994	Ten Crore Forty-Five Lakh Eighty-Six Thousand Eight Hundred and Seventy-Four point Nine Nine Four

This Bill of Quantities(DIVISION 3 :Pavement Work) is Electronically Signed by Mr. Mhammad Chowdhury on behalf of Pubali Construction Company Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Division 2 Pavement Work, ID 126271.pdf	1326.50	 Download

Taher Brothers Ltd. & Md. Muhibur Rahman JV  
(JVCA - View Details)

Bill of Quantities(DIVISION 3 :Pavement Work)

#### Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sq. metre	16830.000	47.733	Forty-Seven point Seven Three Three	803346.390	Eight Lakh Three Thousand Three Hundred and Forty-Six point Three Nine
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement	Cu. metre	39.310	14636.508	Fourteen Thousand Six Hundred and Thirty-Six point Five Zero Eight	575361.129	Five Lakh Seventy-Five Thousand Three Hundred and Sixty-One point One Two Nine
3	Pavement Works	03/02/01	Sub-Base	Cu. metre	172.900	4360.669	Four Thousand Three Hundred and Sixty point Six Six Nine	753959.670	Seven Lakh Fifty-Three Thousand Nine Hundred and Fifty-Nine point Six Seven
4	Pavement Works	03/03/01	Aggregate Base Type-I	Cu. metre	1882.500	5894.523	Five Thousand Eight Hundred and Ninety-Four point Five Two Three	11096439.548	One Crore Ten Lakh Ninety-Six Thousand Four Hundred and Thirty-Nine point Five Four Eight
5	Pavement Works	03/03/02	Aggregate Base Type-II	Cu. metre	266.000	4789.607	Four Thousand Seven Hundred and Eighty-Nine point Six Zero Seven	1274035.462	Twelve Lakh Seventy-Four Thousand AND Thirty-Five point Four Six Two
6	Pavement Works	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sq. metre	18160.000	111.444	One Hundred and Eleven point Four Four Four	2023823.040	Twenty Lakh Twenty-Three Thousand Eight Hundred and Twenty-Three point Zero Four
7	Pavement Works	03/07/01 (a)	Bituminous Tack Coat (Plant Work)	Sq. metre	77050.600	40.377	Forty point Three Seven Seven	3111072.076	Thirty-One Lakh Eleven Thousand AND Seventy-Two point Zero Seven Six
8	Pavement Works	03/07/01 (b)	Bituminous Tack Coat (Labour intensive work)	Sq. metre	455.400	37.799	Thirty-Seven point Seven Nine Nine	17213.665	Seventeen Thousand Two Hundred and Thirteen point
9	Pavement Works	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method ) (Bitumen Grade 60/70)	Cu. metre	4373.000	17642.371	Seventeen Thousand Six Hundred and Forty-Two point Three Seven One	77150088.383	

*Signed*  
*AAM*  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পাবনা পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
পাবনা পরিদপ্তর ও পোতাধীন  
পাবনা পরিদপ্তর ও পোতাধীন

10	Pavement Works	03/11/01	Premix Bituminous Carpeting	Cu. metre	375.660	17853.767	Seventeen Thousand Eight Hundred and Fifty-Three point Seven Six Seven	6706946.111	Sixty-Seven Lakh Six Thousand Nine Hundred and Forty-Six point One One One
11	Pavement Works	03/13/01	Brick on End Edging	Lin. Metre	5235.000	112.704	One Hundred and Twelve point Seven Zero Four	590005.440	Five Lakh Ninety Thousand AND Five point Four Four
							<b>Grand Total:</b>	104102290.914	Ten Crore Forty-One Lakh Two Thousand Two Hundred and Ninety point Nine One Four

This Bill of Quantities(DIVSION 3 :Pavement Work) is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
নব্ব্ব পবিত্রমণ ও মহাপ্রভু বিভাগ  
নব্ব্ব পবিত্রমণ ও মোহাম্মাদ  
নব্ব্ব পবিত্রমণ ও মোহাম্মাদ

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 126271 **Invitation Reference No. :** 09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018  
**Closing Date and Time :** 09-Nov-2017 12:15 **Opening Date and Time :** 09-Nov-2017 12:15  
**Procuring Entity :** Sylhet Zone

**Brief :** Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590, Ch. 70+090 - 70+880, Ch.72+000 - 72+760, Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
09/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Aggregate Base Type-1 DBS Wearing Course from Ch. 69.300 - 69.590 Ch. 70.090 - 70.880 Ch.72.000 - 72.760 Ch.73.730 - 74.150 and Ch.80.000 - 83.890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16.000 - 18.800 Ch. 21.800 - 22.600 Ch. 23.000 - 24.000 Ch. 25.200 - 27.000 Ch. 37.000 - 37.225 Ch. 37.475 - 37.625 Ch. 37.825 - 39.000 Ch. 45.500 - 46.800 and Ch. 48.300 - 48.900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV  
(JVCA - View Details)

Bill of Quantities (DIVISION 6 :Incidental)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq. metre	944.100	850.001	Eight Hundred and Fifty point Zero Zero One	802485.944	Eight Lakh Two Thousand Four Hundred and Eighty-Five point Nine Four Four
2	Incidental	06/10/01	Traffic Signs	Number	10.000	6000.001	Six Thousand point Zero Zero One	60000.010	Sixty Thousand point Zero One
3	Incidental	06/10/02	Sign Post	Number	10.000	3000.001	Three Thousand point Zero Zero One	30000.010	Thirty Thousand point Zero One
4	Incidental	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Number	100.000	2000.001	Two Thousand point Zero Zero One	200000.100	Two Lakh point One
							<b>Grand Total:</b>	1092486.064	Ten Lakh Ninety-Two Thousand Four Hundred and Eighty-Six point Zero Six Four

This Bill of Quantities (DIVISION 6 :Incidental) is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

Bill of Quantities (DIVISION 6 :Incidental)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	In
----------	-------	--------------------	---------------------	------------------	----------	-----------------------------	---------------------------	------------------------------	----

Signed

MD. JAMIL IQBAL

MD. MOYENUDDIN (BASHI)

Sub Contractor/Consultant


Ohiduzzaman Chowdhury

On behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV



1	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq. metre	944.100	660.526	Six Hundred and Sixty point Five Two Six	623602.597	Six Lakh Twenty-Three Thousand Six Hundred and Two point Five Nine Seven
2	Incidental	06/10/01	Traffic Signs	Number	10.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	69012.370	Sixty-Nine Thousand AND Twelve point Three Seven
3	Incidental	06/10/02	Sign Post	Number	10.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	30726.250	Thirty Thousand Seven Hundred and Twenty-Six point Two Five
4	Incidental	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Number	100.000	1454.826	One Thousand Four Hundred and Fifty-Four point Eight Two Six	145482.600	One Lakh Forty-Five Thousand Four Hundred and Eighty-Two point Six
<b>Grand Total:</b>								868823.817	Eight Lakh Sixty-Eight Thousand Eight Hundred and Twenty-Three point Eight One Seven

This Bill of Quantities (DIVISION 6 :Incidental) is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of 126271.pdf	408.28	 Download

Pubali Construction Company Ltd.

**Bill of Quantities (DIVISION 6 :Incidental)**

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq. metre	944.100	962.101	Nine Hundred and Sixty-Two point One Zero One	908319.554	Nine Lakh Eight Thousand Three Hundred and Nineteen point Five Five Four
2	Incidental	06/10/01	Traffic Signs	Number	10.000	6197.901	Six Thousand One Hundred and Ninety-Seven point Nine Zero One	61979.010	Sixty-One Thousand Nine Hundred and Seventy-Nine point Zero One
3	Incidental	06/10/02	Sign Post	Number	10.000	2765.701	Two Thousand Seven Hundred and Sixty-Five point Seven Zero One	27657.010	Twenty-Seven Thousand Six Hundred and Fifty-Seven point Zero One
4	Incidental	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Number	100.000	1861.201	One Thousand Eight Hundred and Sixty-One point Two Zero One	186120.100	One Lakh Eighty-Six Thousand One Hundred and Twenty point One
<b>Grand Total:</b>								1184075.674	Eleven Lakh Eighty-Four Thousand AND Seventy-Five point Six Seven Four

This Bill of Quantities (DIVISION 6 :Incidental) is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construction Company Ltd.


Taher Brothers Ltd. & Md. Muhibur Rahman JV

(JVCA - View Details)

**Bill of Quantities (DIVISION 6 :Incidental)**

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq. metre	944.100	1294.453	One Thousand Two Hundred and Ninety-Four point Four Five Three	1222093.077	Twelve Lakh Two Thousand Nine Hundred and Seventy-Five point Three Seven
2	Incidental	06/10/01	Traffic Signs	Number	10.000	7974.763	Seven Thousand Nine Hundred and Seventy-Four point Seven Six Three	79747.630	Seventy-Nine Thousand Seven Hundred and Thirty-Four point Seven Six Three

*Signed*  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও অমানুষিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

3	Incidental	06/10/02	Sign Post	Number	10.000	3687.149	Three Thousand Six Hundred and Eighty-Seven point One Four Nine	36871.490	Thirty-Six Thousand Eight Hundred and Seventy-One point Four Nine
4	Incidental	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Number	100.000	2375.719	Two Thousand Three Hundred and Seventy-Five point Seven One Nine	237571.900	Two Lakh Thirty-Seven Thousand Five Hundred and Seventy-One point Nine
							<b>Grand Total:</b>	1576284.097	Fifteen Lakh Seventy-Six Thousand Two Hundred and Eighty-Four point Zero Nine Seven

This Bill of Quantities (DIVISION 6 :Incidental) is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 মোরাদপুর  
 পল্লী পরিষদ ও মহাসড়ক বিভাগ  
 নতুন পরিদপন ও পোস্ত মহাপলয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	126271	Invitation Reference No. :	09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	09-Nov-2017 12:15	Opening Date and Time :	09-Nov-2017 12:15
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590 , Ch. 70+090 - 70+880 , Ch.72+000 - 72+760 , Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

## Tenderer/Consultant Name : Pubali Construction Company Ltd.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities (DIVISION 1 :General & Site Facilities)	417863.194
2	Unconditional Discount Form	0.000
3	Bill of Quantities (DIVISION 2 :Earthwork)	1258953.400
4	Bill of Quantities(DIVISION 3 :Pavement Work)	104586874.994
5	Bill of Quantities (DIVISION 6 :Incidental)	1184075.674
	<b>Grand Total</b>	<b>107447767.262</b>

## Tenderer/Consultant Name : M/S. MD. JAMIL IQBAL &amp; MD. MOYENUDDIN (BASHI) - JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities (DIVISION 1 :General & Site Facilities)	166946.755
2	Unconditional Discount Form	0.000
3	Bill of Quantities (DIVISION 2 :Earthwork)	976782.101
4	Bill of Quantities(DIVISION 3 :Pavement Work)	111159341.233
5	Bill of Quantities (DIVISION 6 :Incidental)	868823.817
	<b>Grand Total</b>	<b>113171893.906</b>

## Tenderer/Consultant Name : M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury &amp; The Nirmitee (JON) JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities (DIVISION 1 :General & Site Facilities)	56399.264
2	Unconditional Discount Form	0.000
3	Bill of Quantities (DIVISION 2 :Earthwork)	1131925.500
4	Bill of Quantities(DIVISION 3 :Pavement Work)	111136276.841
5	Bill of Quantities (DIVISION 6 :Incidental)	1092486.064
	<b>Grand Total</b>	<b>113417087.669</b>

## Tenderer/Consultant Name : Taher Brothers Ltd. &amp; Md. Muhibur Rahman JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities (DIVISION 1 :General & Site Facilities)	365279.148
2	Unconditional Discount Form	
3	Bill of Quantities (DIVISION 2 :Earthwork)	
4	Bill of Quantities(DIVISION 3 :Pavement Work)	
5	Bill of Quantities (DIVISION 6 :Incidental)	
	<b>Grand Total</b>	

Signed

*AAM*

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পবিত্র পবিত্র ও মহাপ্রভু বিভাগ  
পবিত্র পবিত্র ও মহাপ্রভু বিভাগ  
পবিত্র পবিত্র ও মহাপ্রভু বিভাগ

---

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল্লাহ আল-মামুন  
আব্দুল্লাহ আল-মামুন  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 126271 **Invitation Reference No. :** 09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018  
**Closing Date and Time :** 09-Nov-2017 12:15 **Opening Date and Time :** 09-Nov-2017 12:15  
**Procuring Entity :** Sylhet Zone  
**Brief :** Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590 , Ch. 70+090 - 70+880 , Ch.72+000 - 72+760 , Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) [Print](#)

Form Name	Pubali Construction Company Ltd. Amount in (BDT)	M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV Amount in (BDT)	M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV Amount in (BDT)	Taher Brothers Ltd. & Md. Muhibur Rahman JV Amount in (BDT)
Bill of Quantities (DIVISION 1 :General & Site Facilities)	417863.194	166946.755	56399.264	365279.148
Unconditional Discount Form	0.000	0.000	0.000	0.000
Bill of Quantities (DIVISION 2 :Earthwork)	1258953.400	976782.101	1131925.500	1296781.604
Bill of Quantities(DIVISION 3 :Pavement Work)	104586874.994	111159341.233	111136276.841	104102290.914
Bill of Quantities (DIVISION 6 :Incidental)	1184075.674	868823.817	1092486.064	1576284.097
Grand Total	107447767.262	113171893.906	113417087.669	107340635.763

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মন্ত্রণালয় বিভাগ  
 নতুন পরিচালন ও নতুন মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 126271
 **Invitation Reference No. :** 09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018  
**Closing Date and Time :** 09-Nov-2017 12:15
 **Opening Date and Time :** 09-Nov-2017 12:15  
**Procuring Entity :** Sylhet Zone

**Brief :** Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590, Ch. 70+090 - 70+880, Ch.72+000 - 72+760, Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
09/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Aggregate Base Type-1 DBS Wearing Course from Ch. 69.300 - 69.590 Ch. 70.090 - 70.880 Ch.72.000 - 72.760 Ch.73.730 - 74.150 and Ch.80.000 - 83.890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16.000 - 18.800 Ch. 21.800 - 22.600 Ch. 23.000 - 24.000 Ch. 25.200 - 27.000 Ch. 37.000 - 37.225 Ch. 37.475 - 37.625 Ch. 37.825 - 39.000 Ch. 45.500 - 46.800 and Ch. 48.300 - 48.900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

[M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee \(JON\) JV](#)  
[\(JVCA - View Details\)](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared as illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	62.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5149368339.56

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

[M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN \(BASHI\) - JV](#)  
[\(JVCA - View Details\)](#)  
[\(Sub Contractor/Consultant - View Details\)](#)

## Past Performance Evaluation and rating matrix for different aspects

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোস্তাফিজ  
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

**In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.**

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	98.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	11140771821.68

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?	I Agree

**In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

Pubali Construction Company Ltd.

**Past Performance Evaluation and rating matrix for different aspects**

**In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.**

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	2.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6541669973.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?	I Agree

**In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construc

Taher Brothers Ltd. & Md. Muhibur Rahman JV  
(JVCA - View Details)

**Past Performance Evaluation and rating matrix for different aspects**

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকায় ও সোহা মন্ত্রণালয়  
পল্লভাঙ্গা জেলা বাংলাদেশ সরকার

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	95.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	7498317410.70

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 126271 **Invitation Reference No. :** 09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018  
**Closing Date and Time :** 09-Nov-2017 12:15 **Opening Date and Time :** 09-Nov-2017 12:15  
**Procuring Entity :** Sylhet Zone

**Brief :** Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590, Ch. 70+090 - 70+880, Ch.72+000 - 72+760, Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
09/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Aggregate Base Type-1 DBS Wearing Course from Ch. 69.300 - 69.590 Ch. 70.090 - 70.880 Ch.72.000 - 72.760 Ch.73.730 - 74.150 and Ch.80.000 - 83.890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16.000 - 18.800 Ch. 21.800 - 22.600 Ch. 23.000 - 24.000 Ch. 25.200 - 27.000 Ch. 37.000 - 37.225 Ch. 37.475 - 37.625 Ch. 37.825 - 39.000 Ch. 45.500 - 46.800 and Ch. 48.300 - 48.900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

[M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee \(JON\) JV](#)  
[\(JVCA - View Details\)](#)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Mapped copy	Good	Owned	Owned
5.			
Elements of Activity	Brief description of Activity		
Mapped copy	Mapped copy		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan..pdf	240.26	<a href="#">Download</a>

[M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN \(BASHI\) - JV](#)  
[\(JVCA - View Details\)](#)  
[\(Sub Contractor/Consultant - View Details\)](#)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

Signed

MD. JAMIL IQBAL

MD. MOYENUDDIN (BASHI)

MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

Sub Contractor/Consultant



## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up










4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Mix Asphalt Batching Plant (40-60 Ton/Hour)	Good	Owned	1 No
Asphalt Paver Machine	Good	Owned	2 Nos
Motor Grader 120 HP	Good	Owned	1 No
Vibratory Roller 10 Tonne	Good	Owned	2 Nos
Pneumatic Tyre Roller 10 Tonne	Good	Owned	2 Nos
Pay Loader	Good	Owned	1 No
Dump Trucks 6-10 Tonne	Good	Owned	10 Nos
Excavator	Good	Owned	1 No
Bitumen Distributor	Good	Owned	1 No
Water Tanker	Good	Owned	1 No
Bitumen pressure sprayer (Truck mounted)	Good	Owned	1 No
Sit-on Type Thermoplastic Road marking machine	Good	Owned	1 No
Generator	Good	Owned	1 No

5.

Elements of Activity	Brief description of Activity
None	None

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Equipment List of- Jamil Iqbal.pdf	1681.75	 Download
2	-	Hired Equipments List and Agreement.pdf	2222.23	 Download
3	-	Equipment - jamil -Part-03.pdf	2434.06	 Download
4	-	Equipment - amil -Part-02.pdf	2345.86	 Download
5	-	Equipment jamil -Part- 01.pdf	2312.33	 Download
6	-	Bashi_Equipments List-2016 Part-1.pdf	2738.56	 Download
7	-	Bashi_Equipments List-2016 Part-2.pdf	2748.34	 Download
8	-	Asphalt Batch Plant documents Jamil Iqbal.pdf	2791.97	 Download
9	Work Plan (ITT 25.1(h))	Work plan 126271.pdf	253.09	 Download


Pubali Construction Company Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার




4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant (Hot Mx)-75-90 Ton/Hour, Japan	Good	Owned	Owned
Asphalt Paver Machine	Good	Owned	Owned
Motor Grader 175 HP	Good	Owned	Owned
Motor Grader 175 HP	Good	Owned	Owned
Vibrator Roller, CAT-CS533C, 10 Tonne	Good	Owned	Owned
Vibrator Roller, CAT-CS533C, 10 Tonne	Good	Owned	Owned
Pneumatic Tyre Roller, Sakai, 10 Tone	Good	Owned	Owned
Pneumatic Tyre Roller, Sakai, 10 Tone	Good	Owned	Owned
Pay Loader, 40MT	Good	Owned	Owned
Dump Trucks, Nissan, CWB52AH-97, 335HP, 20 Tonne	Good	Owned	Owned
Dump Trucks, Nissan, CWB52AH, 335HP, 20 Tonne	Good	Owned	Owned
Dump Trucks, Nissan UD, CWB53AH-99, 15-20 Tonne	Good	Owned	Owned
Dump Trucks, Nissan UD, CWB53AH-99, 15-20 Tonne	Good	Owned	Owned
Dump Trucks, Nissan UD, CWB53AH-99, 15-20 Tonne	Good	Owned	Owned
Dump Trucks, Nissan UD, CWB53AH-99, 15-20 Tonn	Good	Owned	Owned
Drmp Truck TATA 1615TC-99 145HP 13 Tonne	Good	Owned	Owned
Drmp Truck TATA 1615TC-99 145HP 13 Tonne	Good	Owned	Owned
Drmp Truck Isuzu V-295-97, 295HP 15 Tonne	Good	Owned	Owned
Drmp Truck Isuzu V-295-97, 295HP 15 Tonn	Good	Owned	Owned
Excavator, DAEWOO, LCV-220, 110KW 0.7m3	Good	Owned	Owned
Bitumen Distributor, MITSUBISI, 8 Tonne	Good	Owned	Owned
Water Tanker 3000 Liters	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	Owned
Generator 500KVA 520PS	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construction Company Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan and Method.pdf	2629.98	 Download

Taher Brothers Ltd. & Md. Muhibur Rahman JV  
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
1	New	Owned	Attached

5.

Elements of Activity	Brief description of Activity
JV Agreement is Enclosed	JV Agreement is Enclosed

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত ও মহাপ্রাপ্ত বিভাগ  
স্বাক্ষর পত্রিকায় ও মোহাম্মদ  
মহাপ্রাপ্ত বিভাগে স্বাক্ষর

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan.jpg	142.99	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 126271 **Invitation Reference No. :** 09/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018  
**Closing Date and Time :** 09-Nov-2017 12:15 **Opening Date and Time :** 09-Nov-2017 12:15  
**Procuring Entity :** Sylhet Zone

**Brief :** Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course from Ch. 69+300 - 69+590, Ch. 70+090 - 70+880, Ch.72+000 - 72+760, Ch.73+730 - 74+150 and Ch.80+000 - 83+890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16+000 - 18+800, Ch. 21+800 - 22+600, Ch. 23+000 - 24+000, Ch. 25+200 - 27+000, Ch. 37+000 - 37+225, Ch. 37+475 - 37+625, Ch. 37+825 - 39+000, Ch. 45+500 - 46+800 and Ch. 48+300 - 48+900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
09/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Aggregate Base Type-1 DBS Wearing Course from Ch. 69.300 - 69.590 Ch. 70.090 - 70.880 Ch.72.000 - 72.760 Ch.73.730 - 74.150 and Ch.80.000 - 83.890 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Sylhet Road Division and providing DBS Wearing Course in/c Strengthening work from Ch. 16.000 - 18.800 Ch. 21.800 - 22.600 Ch. 23.000 - 24.000 Ch. 25.200 - 27.000 Ch. 37.000 - 37.225 Ch. 37.475 - 37.625 Ch. 37.825 - 39.000 Ch. 45.500 - 46.800 and Ch. 48.300 - 48.900 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MS Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON)JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	asbsoc1@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	27 years

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
17(Seventeen)/ACE/SZ/2015-2016 Tender ID No. 31234	Widening and Strengthening of existing pavement with surfacing at different km (0+000 to 18+000) of Dorbost Kanaighat Shahbag Road (Z-2011) under Sylhet Road Division, and DBS Wearing Course at Ch. 0+000 to 02+900 of Shaistaganj - Purnabazar - Kalimnagar Road (Z-2009) under Habigonj Road Division during the year 2015-2016.	Prime Contractor	07/01/2016	26/12/2016	192096617.760	Executive Engineer, RHD Road Division Sylhet.	As stated Above

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]






































Financial Year	Amount (Taka or Equivalent Taka)
2013-2017	1029873667.910

This Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of MS Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV


S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	VAT Certificate (ITT 25.1(g))	VAT Certificate N.pdf	496.57

Signed  
 AAH  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

2	VAT Certificate (ITT 25.1(g))	VAT Certificate OC.zip	406.45	 Download
3	VAT Certificate (ITT 25.1(g))	VAT Certificate JN.pdf	223.38	 Download
4	Valid Trade License (ITT 25.1.(f))	Trade License N.pdf	1058.11	 Download
5	Valid Trade License (ITT 25.1.(f))	Trade License OC.zip	427.28	 Download
6	Valid Trade License (ITT 25.1.(f))	Trade License JN.pdf	449.57	 Download
7	TIN Certificate (ITT 25.1(g))	TIN Certificate N.pdf	91.71	 Download
8	TIN Certificate (ITT 25.1(g))	TIN Certificate OC.zip	228.08	 Download
9	TIN Certificate (ITT 25.1(g))	TIN Certificate JN.pdf	430.11	 Download
10	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Ohiduzzaman Chy.3.zip	2569.81	 Download
11	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Ohiduzzaman Chy.4.pdf	768.93	 Download
12	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Ohiduzzaman Chy.1.pdf	2099.02	 Download
13	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Ohiduzzaman Chy.2.pdf	1312.57	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-02 OC.zip	1733.80	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-02 OC.zip	2639.06	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-03 OC.zip	2543.66	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-01 OC.zip	2709.45	 Download
18	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 OC.zip	2366.39	 Download
19	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 02 OC.zip	417.45	 Download
20	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 01 OC.zip	2477.83	 Download
21	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013, 01 OC.zip	2048.53	 Download
22	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2014, 01 OC.zip	690.69	 Download
23	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2012, 01 OC.zip	1420.15	 Download
24	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 01 OC.zip	1875.52	 Download
25	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 02 OC.zip	2630.24	 Download
26	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 01 OC.zip	1928.07	 Download
27	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 02 OC.zip	1290.19	 Download
28	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 02 OC.zip	1723.12	 Download
29	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 01 OC.zip	2331.96	 Download
30	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 02 OC.zip	2267.00	 Download
31	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 01 OC.zip	2263.88	 Download
32	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 02 OC.zip	1098.87	 Download
33	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 01 OC.zip	1937.07	 Download
34	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 02 OC.zip	861.01	 Download
35	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 01 OC.zip	1687.32	 Download
36	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 01 OC.zip	293.48	 Download
37	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2003, 01 OC.zip	142.90	 Download
38	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-02 N.zip	2035.52	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচয় ও নতুন মর্যাদায় বাংলাদেশ সরকার
39	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-03 N.zip	1808.32	
40	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-01 N.zip	2709.45	

41	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015-01 N.zip	1602.65	 Download
42	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015-02 N.zip	1237.08	 Download
43	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 N.zip	2440.77	 Download
44	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2014-01 N.zip	886.76	 Download
45	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011-01 N.zip	1547.84	 Download
46	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011-02 N.zip	1121.80	 Download
47	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2012-01 N.zip	1651.10	 Download
48	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013-01 N.zip	1764.60	 Download
49	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 01 N.zip	1826.79	 Download
50	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 02 N.zip	1875.52	 Download
51	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 01 N.zip	2035.09	 Download
52	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 02 N.zip	1788.56	 Download
53	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 01 N.zip	2178.17	 Download
54	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 02 N.zip	2331.96	 Download
55	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2000, 01 N.zip	294.07	 Download
56	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2003, 01 N.zip	404.45	 Download
57	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 01 N.zip	321.82	 Download
58	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2005, 01 N.zip	308.50	 Download
59	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 01 N.zip	1427.02	 Download
60	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 01 N.zip	1002.00	 Download
61	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Janmabumi Nirmata 4.pdf	1009.69	 Download
62	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Janmabumi Nirmata 5.pdf	1251.44	 Download
63	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Janmabumi Nirmata 1.pdf	1701.29	 Download
64	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Janmabumi Nirmata 2.pdf	1840.06	 Download
65	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Janmabumi Nirmata 3.pdf	1094.41	 Download
66	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-03 JN.zip	1131.79	 Download
67	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-02 JN.zip	1881.06	 Download
68	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-01 JN.zip	1744.78	 Download
69	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-03 JN.zip	2543.66	 Download
70	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-02 JN.zip	2171.49	 Download
71	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 JN.zip	2366.39	 Download
72	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 02 JN.zip	351.41	 Download
73	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 01 JN.zip	2493.11	 Download
74	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2014, 01 JN.zip	696.38	 Download
75	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013, 01 JN.zip	2048.53	 Download
76	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2012, 01 JN.zip	1904.58	 Download
77	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 01 JN.zip	2294.75	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচয় ও নতুন মর্যাদায় বাংলাদেশ সরকার
78	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 02 JN.zip	769.68	
79	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 02 JN.zip	1875.52	






















80	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 01 JN.zip	2293.20	 Download
81	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 02 JN.zip	1168.26	 Download
82	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 01 JN.zip	1824.17	 Download
83	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 01 JN.zip	2736.86	 Download
84	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 01 JN.zip	1894.80	 Download
85	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 02 JN.zip	768.60	 Download
86	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 01 JN.zip	304.93	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2013-2015-01 OC.zip	1438.31	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2016-2017-02 OC.zip	1410.54	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Payment Certificate 2013-2017,.pdf	286.07	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-05 OC.zip	1640.72	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-06 OC.zip	2471.29	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-07 OC.zip	2124.75	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-01 OC.zip	2656.82	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-02 OC.zip	1935.50	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-03 OC.zip	2257.60	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-04 OC.zip	2196.40	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-03 OC.zip	1698.83	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-04 OC.zip	2492.58	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-02 OC.zip	2284.49	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-03 OC.zip	681.39	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-01 OC.zip	2389.48	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-02 OC.zip	2184.00	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-01 OC.zip	1550.55	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-02 OC.zip	1936.32	 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-01 OC.zip	2044.16	 Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-02 OC.zip	1851.18	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-01 OC.zip	1343.66	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-03 N.zip	2001.90	 Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-01 N.zip	2472.87	 Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-02 N.zip	1857.54	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet of Payment Certificate 2013-2017.pdf	299.86	 Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2013-2017-N.zip	2581.48	 Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-02 N.zip	2196.40	 Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-03 N.zip	2367.10	 Download
115	Average Annual Construction Turnover Certificate	Payment Certificate 2017-04 N.zip	1972.71	 Download




Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক বিকাশ  
 নতুন পরিচয় ও মর্যাদাক  
 বাংলাদেশ সরকার



	(ITT 31.1(c))			
116	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-01 N.zip	2472.87	 Download
117	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-02 N.zip	1857.54	 Download
118	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-03 N.zip	2001.90	 Download
119	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-01 N.zip	2128.43	 Download
120	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-02 N.zip	1728.91	 Download
121	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-01 N.zip	2246.41	 Download
122	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-02 N.zip	1186.35	 Download
123	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-01 N.zip	1631.56	 Download
124	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2013-2015-01 JN.zip	1328.44	 Download
125	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2016-2017-02 JN.zip	1715.50	 Download
126	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-08 JN.zip	1809.23	 Download
127	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Payment Certificate 2013-2017.pdf	286.20	 Download
128	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-07 JN.zip	1759.56	 Download
129	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-06 JN.zip	2394.52	 Download
130	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-05 JN.zip	1640.72	 Download
131	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-04 JN.zip	2196.40	 Download
132	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-03 JN.zip	2257.60	 Download
133	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-02 JN.zip	1935.50	 Download
134	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-01 JN.zip	2206.08	 Download
135	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-05 JN.zip	868.88	 Download
136	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-04 JN.zip	2074.32	 Download
137	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-03 JN.zip	1344.29	 Download
138	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-02 JN.zip	2474.33	 Download
139	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-01 JN.zip	2478.20	 Download
140	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-03 JN.zip	1558.92	 Download
141	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-02 JN.zip	2506.34	 Download
142	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-01 JN.zip	2044.16	 Download
143	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-02 JN.zip	2178.98	 Download
144	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-01 JN.zip	1597.83	 Download
145	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-01 JN.zip	2306.32	 Download
146	-	Enlistment Record OC.zip	203.96	 Download
147	-	Bank Certificate OC.zip	488.23	 <p>কাজী আব্দুল আল-মামুন মোহাম্মাদ পাক পাবনা ও মহাপাক বিভাগ পাক পাবনা ও পোহ মহাপাক পাবনা/কাজী আব্দুল আল-মামুন</p>
148	-	Key Personnel-01 OC.zip	2221.63	
149	-	Key Personnel-02 OC.zip	2563.72	
150	-	Equipment List P-03 OC.zip	1652.01	



151	-	Equipment List P-04 OC.zip	2181.11	 Download
152	-	Equipment List P-05 OC.zip	2093.72	 Download
153	-	Equipment List P-06 OC.zip	1941.42	 Download
154	-	Equipment List P-01 OC.zip	987.61	 Download
155	-	Equipment List P-02 OC.zip	2240.33	 Download
156	-	Site Organisation OC.pdf	659.00	 Download
157	-	Site Staff OC.pdf	180.58	 Download
158	-	National ID. OC.pdf	489.91	 Download
159	-	Construction Method OC.pdf	760.35	 Download
160	-	Enlistment Record N.pdf	596.37	 Download
161	-	National ID N.zip	1270.45	 Download
162	-	Equipment List P-04 N.zip	2181.11	 Download
163	-	Equipment List P-05 N.zip	2093.72	 Download
164	-	Equipment List P-06 N.zip	1941.42	 Download
165	-	Bank Certificate N.zip	481.03	 Download
166	-	Equipment List P-01 N.zip	987.61	 Download
167	-	Equipment List P-02 N.zip	2240.33	 Download
168	-	Equipment List P-03 N.zip	1652.01	 Download
169	-	Site Staff N.pdf	175.71	 Download
170	-	Site Organisation N.pdf	634.60	 Download
171	-	Construction Method N.pdf	721.13	 Download
172	-	Key Personnel N.zip	2276.61	 Download
173	-	Site Staff JN.pdf	173.41	 Download
174	-	Equipment List P-06 JN.zip	1941.42	 Download
175	-	Key Personnel JN.zip	2301.41	 Download
176	-	Equipment List P-01 JN.zip	987.61	 Download
177	-	Equipment List P-02 JN.zip	2240.33	 Download
178	-	Equipment List P-03 JN.zip	1652.01	 Download
179	-	Equipment List P-04 JN.zip	2181.11	 Download
180	-	Equipment List P-05 JN.zip	2093.72	 Download
181	-	Bank Certificate JN.zip	490.65	 Download
182	-	Enlistment Record JN.pdf	246.90	 Download
183	-	National ID JN.pdf	421.47	 Download
184	-	Site Organisation JN.zip	513.92	 Download
185	-	Construction Method JN.zip	632.38	 Download
186	-	Tender Capacity - On Going work Ohiduzzman Chy.pdf	103.45	 Download
187	-	Tender Capacity - On Going work Janmabumi Nirmata.pdf	103.19	
188	-	Tender Capacity - On Going work The Nirmitee .pdf	100.36	
189	Specific Experience Certificates (ITT 15.1(b))	Similar Nature of Work JON....pdf	419.85	

190	Financial Capacity Certificates (ITT 16)	creditcommitment.zip	1069.08	 Download
191	Financial Capacity Certificates (ITT 16)	Commitment ID 126271.pdf	1271.99	 Download
192	-	Top Page Equipment ...pdf	1598.05	 Download

**M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV**  
**(JVCA - View Details)**  
**(Sub Contractor/Consultant - View Details)**

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

#### 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S. Md. Jamil Iqbal
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msjamiliqbal@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	18 Years

#### 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/07/2014-2015	Widening of Pavement by Providing ISG, Sub-Base, Aggregate Base Type-I & DBS- Wearing Course at 2nd (P), 3rd, 4th, 5th (P), 6th, 7th (P), 17 (P) to 33rd (P) KM of Naogaon-Badalgachi-Patnitala Road under Road division, Naogaon, during the year 2014-2015	Prime Contractor	08/07/2015	24/05/2016	203333778.730	Executive Engineer, RHD, Road Division, Naogaon.	* Earth Works = 24784.55 * Sub-Base = 9351.000 Cum * Aggregate base type-I = 9350.940 Cum * DBS - Wearing Course (Plant Method) = 6838.683 Cum * RCC U-Drain & Slab for U-Drain = 390.000 LM * RCC Palisiding = 850.000 LM
E-GP-01/GZ/2014-15	Rehabilitation work by Overlay at Ch. 0+000 to Ch. 35+000 of Takerhat-Gopalgonj-Ghonapara (R 850) Road under Road Division Gopalgonj during the year 2014-2015	Prime Contractor	12/11/2014	08/03/2015	176551847.500	Executive Engineer, RHD, Road Division, Gopalgonj.	* Embankment fill * Aggregate base type-I * Bituminous Prime Coat * Bituminous Tack Coat * DBS - Wearing Course * Road marking- Thermoplastic material * Bullah palisiding * RCC palisiding * Concrete side ditch / U-drain

#### 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-17	
2015-16	
2014-15	

*Signed*  
*AAM*  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ্তর  
 বাংলাদেশ সরকার

2013-14	784606755.370
2012-13	808258499.980

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MD. MOYENUDDIN (BASHI)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	md.moyenuddin@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer, RHD Gopalganj Zone, Gopalganj  0266821965 acegopalganj@gmail.com	DBS Base Course - 3906.335cum, DBS Wearing Course - 7573.48 cum & Base Type-I 4768.720 cum have completed.
: e- GP/16/ACE Khu/DRIP/2015-2016. Tender ID-29789	Improvement of Raod No. Z-7610 (10.302 Km) & Z-7618 (6.00 Km) of Satkhira Road Division under District Road Improvement Project (Khulna Zone) during the year 2015-2016.	Prime Contractor	01.12.2015	20.06.2016	111298958.650	Executive Engineer (C.C), RHD, Road Division, Satkhira.	1. Earth work = 60,694.86 cum 2. Sub- Base = 1688.775 cum 3. Aggregate Base Type - II = 7385.92 cum 4. DBS-wearing Course = 3154.44 cum 5. RCC Box Culvert (3.0m x 3.0m x 10.250m)

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	557119111.170
2013-2014	711856497.630
2014-2015	921711626.960
2015-2016	1570696069.590
2016-2017	2766279147.850

This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV


















S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2008-2009).pdf	236.88	 Download
2	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2007-2008).pdf	172.74	 Download
3	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2012-2013).pdf	1149.05	 Download
4	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2011-2012).pdf	365.78	 Download
5	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2010-2011).pdf	1023.32	 Download
6	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2013-2014).pdf	1900.20	 Download
7	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2015-2016).pdf	1790.38	
8	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2014-2015).pdf	2461.81	
9	General Experience Certificates (ITT 15.1(a))	General Experience -jamil- 13-14.pdf	2300.19	

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও মর্যাদাপূর্ণ বিভাগ  
স্বাক্ষরিত ও মোহাম্মাদ  
মর্যাদাপূর্ণ বিভাগ

10	General Experience Certificates (ITT 15.1(a))	Experience (2009-2010).pdf	515.80	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience -jamil-11-12.pdf	1586.47	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience Jamil Iqbal 2001-11.pdf	1729.36	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience -jamil- 15-16.pdf	887.18	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience -jamil-14-15 Part-2.pdf	1534.04	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience-jamil - 14-15 Part-1.pdf	1362.48	 Download
16	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2016-2017).pdf	1583.43	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience - jamil- 12-13.pdf	1837.93	 Download
18	Valid Trade License (ITT 25.1.(f))	Trade License Jamil 2017-18.pdf	789.12	 Download
19	Valid Trade License (ITT 25.1.(f))	Bashi_Tread License (2017-2018).pdf	1423.27	 Download
20	TIN Certificate (ITT 25.1(g))	TIN of Md Jamil Iqbal 2016-17.pdf	1193.92	 Download
21	TIN Certificate (ITT 25.1(g))	Bashi_TIN Certificate (2016-2017).pdf	202.96	 Download
22	VAT Certificate (ITT 25.1(g))	VAT Jamil Iqbal.pdf	753.34	 Download
23	VAT Certificate (ITT 25.1(g))	Bashi_Vat Certificate 11 Digits.jpg	417.63	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-2.pdf	2611.69	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-3.pdf	2417.16	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2016-17.pdf	2436.29	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary Jamil.pdf	392.99	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-1.pdf	1902.89	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-4.pdf	2623.34	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-2.pdf	2333.23	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-3.pdf	2608.00	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2013-14 Part-2.pdf	2000.46	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-1.pdf	1873.10	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2013-14 Part-1.pdf	2503.01	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 3 of 4 ).pdf	2133.42	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 4 of 4 ).pdf	1793.47	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2012-13 Part-1.pdf	2470.38	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2012-13 Part-2.pdf	2025.30	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 2 of 3 ).pdf	2172.20	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 3 of 3 ).pdf	2329.39	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 1 of 4 ).pdf	1326.50	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 2 of 4 ).pdf	2533.19	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 1 of 3 ).pdf	1607.17	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 2 of 3 ).pdf	2188.87	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 3 of 3 ).pdf	1953.17	 Download
46	Average Annual Construction Turnover Certificate	Bashi_Turnover 2015-2016 (File 1 of 3 ).pdf	1592.97	 Download

Signed  
  
 কাজী আব্দুল হাযী আল-হাযী  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ  
 নতুন পরিচয় ও সোই মর্যাদার  
 প্রোগ্রামার  
 বাংলাদেশ সরকার

	(ITT 31.1(c))			
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 2 of 2 ).pdf	2659.82	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 1 of 3 ).pdf	1713.56	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 2 of 3 ).pdf	2089.37	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 3 of 3 ).pdf	1972.33	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report of Jamil Iqbal 2013-17.pdf	1578.33	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report of MMB 2013-17.pdf	1051.52	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 1 of 2 ).pdf	2217.14	 Download
54	Specific Experience Certificates (ITT 15.1(b))	IPC and CMS of Gopalganj ID 9568.pdf	563.94	 Download
55	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Satkhira Bashi.pdf	287.95	 Download
56	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Faridpur Bashi.pdf	74.37	 Download
57	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Naogaon Jamil Iqbal.pdf	2616.94	 Download
58	Financial Capacity Certificates (ITT 16)	Solvency Jamil 22 Oct 17.pdf	617.92	 Download
59	-	Analysis of 126271.pdf	408.28	 Download
60	Financial Capacity Certificates (ITT 16)	Credit Line for 126271 JI.pdf	1165.33	 Download
61	Financial Capacity Certificates (ITT 16)	Credit Line for 126271 MMB.jpg	394.42	 Download
62	-	Tenderer Capacity 126271.pdf	1463.57	 Download
63	-	Methodology for 126271.pdf	561.50	 Download

**Pubali Construction Company Ltd.**

**Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Pubali Construction Co. Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	pcdetender@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	39 Years

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
PMP 2009-010/07/Overlay	Periodic Maintenance Program 2009-2010 (1st Tranche): Contract Package No.: PMP 2009-010/07/Overlay works (Tranche-1) under Planning & Maintenance Wing, Roads & Highways Department	Prime Contractor	19 April 2010	15 June 2011	147948151.870	Chief Engineer, RHD, Sarak Bhaban, Ramna, Dhaka	Earth Shoulder: 610.20 m3 Hard Shoulder: 2,025.0m3 Aggregate Base Type-I : 6961.95 m3 Bituminous Prime Coat: 45,079.95 sqm. Bituminous Tack Coat: 164.974.00   কাজী আব্দুল আল-মামুন মোহাম্মাদ পবিত্র ও মহাপ্রভু বিভাগ পবিত্র ও মোহাম্মাদ পবিত্র ও মোহাম্মাদ

							Side Ditch/U Drain with Cover slab: 2,600 meter
PMP 2007-08/19/Overlay	PMP 2007-08/19/Overlay works (Tranche-3) under RHD, Dist.-Rajbari.	Prime Contractor	6 July 2008	31 December 2009	96514634.010	Additional Chief Engineer, RHD, Planning & Maintenance Wing, Sarak Bhaban,	DBS Wearing Course (Plant Method): 1,063.95m <sup>3</sup> DBS Wearing Course (50mm thick- Avg.): 9,473.889 m <sup>3</sup> Bituminous Tack Coat: 1,98,044.251 sqm. Earth Shoulder: 10,301.25 m <sup>3</sup> Road Marking: 2,720.00 sqm.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2016-2017		1371088052.000					
2015-2016		1305798145.000					
2014-2015		1293141000.000					
2013-2014		1277521454.000					
2012-2013		1294121322.000					

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mohammad Chowdhury on behalf of Pubali Construction Company Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience 126271.pdf	2180.04	 Download
2	Specific Experience Certificates (ITT 15.1(b))	Specific Experience 126271.pdf	1090.80	 Download
3	Financial Capacity Certificates (ITT 16)	Credit Line Certificate, Tender ID- 126271.jpg	291.50	 Download
4	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018.pdf	1222.23	 Download
5	TIN Certificate (ITT 25.1(g))	TIN Certificate Pubali.jpg	454.04	 Download
6	VAT Certificate (ITT 25.1(g))	VAT Certificate pubali.jpg	237.57	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report Last 5 Years .pdf	2271.57	 Download

**Taher Brothers Ltd. & Md. Muhibur Rahman JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Taher Brothers Ltd. & Muhibur Rahman JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	tb.mrjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	33 years

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
							Brief description of the Works performed by the Applicant: The work comprises with Embankment construction material total quantity 2.2 Amount of Tk.8,86,86,391 of road and or Highwaye total quantity 11,28,353.0 amount of Tk.33,59,54,34 Sub-grade 60,968.06 Cu. Tk.2,86,71,105.60, Aggre.





*Signed*  
*AAB*  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও মর্যাদাপূর্ণ  
স্বাক্ষরিত ও মোহাম্মাদ  
মর্যাদাপূর্ণ স্বাক্ষরিত ও মোহাম্মাদ




Contract Package No.10	Contract Package - 10 of 4 Laning of Dhaka - Chittagong Highway Project, Chainage KM 216+278 to KM 231+567.	Prime Contractor	10.01.2010	31.05.2016	3110344962.970	Government of the People's Republic of Bangladesh, Office of the Project Director, 4-Laning of Dhaka-Chittagong Highway Project. Roads and Highways Department, 132/7, New Baily Road, Dhaka-1000. Tel.: 9354105, Fax: 9354137. e-mail Address: pddchp@yahoo.com.	66,712.95 Cu.m. & Total amount of Tk.16,29,88,390.08, Road Pavement by Asphalt Concrete (Bituminous Premix Binder Course: 29,838.34 Cu.m. an amount of Tk. 30,32,96,946.09. Bituminous Premix Surface Course: 28,164.37 Cu.m. & an amount of Tk.32,49,25,567.93 and RC Concrete upon heavy duty pavement structure layers, X-drainage by Different sizes, single vent and two vent culvert =20 Nos., 25m length RCC bridge 2 Nos., 18m length RCC bridge 1 No., 40.8m length PC Bridge 1 No., 37.8m length PC bridge 1 No. & Piling work 1m dia upto 25m length total quantity an amount of Tk.21,90,04,490.74, Rigid Pavement Quality Concrete M35 (R.C.C. Pavement work) 10,818.00 Cu.m. & an amount of Tk.20,73,05,142.00; RCC Box Culvert & PC Girder Bridge (Tk.5,59,84,158.70 + Tk.16,30,20,332.04) = Tk.21,90,04,490.74, Total amount of Concrete work Tk.42,63,09,632.74.. Value of the work after Completion: Tk.311,03,44,962.97. Name of Employer: Government of the People's Republic of Bangladesh, Office of the Project Director, 4-Laning of Dhaka-Chittagong highway Project, Sarak Bhaban, Ramna, Dhaka.
e-gp/PMP(Road)/CZ-08/Ctg/ctg zone/2015-2016, Dated:04-Apr-2016:	Contract Name: Rehabilitation works under Periodic Maintenance Program providing DBSW at LRP 231+543 to LRP 233+290 K.M (City Gate to in front of Alongkar Cinema Hall) of Dhaka-Chittagong National Highway (N-1) & Baraiarhat-Heanko-Narayanhat-Fatikchhari (Haidchakia) Road (R-151) under Chittagong Road Division during the year 2015-2016.	Prime Contractor	08.02.2016	28.07.2016	155579044.940	Roads Highways Department, Sarak Bhaban, Chittagong. Tel.: 031-2863232, Fax 2850154	Brief description of the Works performed by the Applicant: The work comprise with Construction of soil earthen shoulders 7350.00 Cu.m., Scarify, Mix & Re-compact existing pavement and/or Shoulder 4345.00 Cu.m. Bituminous Tack coat (Plant work) 128915.00 Sq.m., DBS- Wearing Course (Plant Method) (60/70 Grade Bitumen shall be used) 7187.10 Cu.m., Brick on End Edging 1580.00 Lm.
e-GP/PMP(Road)/CZ-02(Re-tender)/Ctg/CZ/15-16	Contract Name: DBSW & ancillary works at different K.M. of Chittagong-Kaptai Regional Highway (R-163, 164) under Periodic Maintenance Program (PMP-Roads) under Chittagong Road Division during the year 2015-2016	Prime Contractor	20.01.2016	16.07.2016	175797807.370	Roads Highways Department, Sarak Bhaban, Chittagong. Tel.: 031-2863232, Fax 2850154	Brief description of the Works performed by the Applicant: The work comprise with Construction of soil earthen shoulders 8436.00 Cu.m., Scarify, Mix & Re-compact existing pavement and/or Shoulder 3162.00 Cu.m. Bituminous Tack coat (Plant work) 170201.50 Sq.m., DBS- Wearing Course (Plant Method) (60/70 Grade Bitumen shall be used) 8923.80 Cu.m., Brick on End Edging 1020.00 Lm.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year				Amount (Taka or Equivalent Taka)			
Last 5( Five) Fy.Years				7629542407.623			

This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. &amp; Md. Muhibur Rahman JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	01 Muhibur General Experience.pdf	361.63	 Download
2	Valid Trade License (ITT 25.1.(f))	04 Muhibur Trade Licence 2017-18.pdf	1709.95	 Download
3	TIN Certificate (ITT 25.1(g))	05 Muhibur TIN 2016-17.jpg	136.70	 Download
4	VAT Certificate (ITT 25.1(g))	06 Muhibur VAT.pdf	361.63	 Download
5	-	Muhibur Key Personnel.rar	2201.04	
6	-	Muhibur Specification Book RHD.jpg	75.30	
7	-	Muhibur Equipment_2 of 2.rar	2394.47	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



8	-	Muhibur Equipment_1 of 2.rar	2579.88	 Download
9	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P4.zip	1404.95	 Download
10	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P3.zip	1731.45	 Download
11	General Experience Certificates (ITT 15.1(a))	Gen. Exp 17.pdf	1926.59	 Download
12	General Experience Certificates (ITT 15.1(a))	Gen. Exp Cer 17 P3.pdf	1054.34	 Download
13	General Experience Certificates (ITT 15.1(a))	Gen. Exp Cet 17 P2.pdf	1981.17	 Download
14	General Experience Certificates (ITT 15.1(a))	Gen. Exp P1 16.zip	1491.59	 Download
15	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P2.zip	2148.70	 Download
16	Specific Experience Certificates (ITT 15.1(b))	4 Lane Cer 17 with T.Over Cer.pdf	703.81	 Download
17	Specific Experience Certificates (ITT 15.1(b))	Sp. Cer 17 P2.pdf	777.74	 Download
18	Specific Experience Certificates (ITT 15.1(b))	Sp. Exp Cet 17 P1.pdf	1981.17	 Download
19	Valid Trade License (ITT 25.1.(f))	Trade License 16 17 TBL (FILEminimizer).jpg	831.17	 Download
20	Valid Trade License (ITT 25.1.(f))	Trade License 17, 18.pdf	1490.75	 Download
21	TIN Certificate (ITT 25.1(g))	TBL TIN Cer 16-17 (FILEminimizer).jpg	413.28	 Download
22	VAT Certificate (ITT 25.1(g))	VAT Reg. Cer 17 (FILEminimizer).jpg	337.01	 Download
23	VAT Certificate (ITT 25.1(g))	VAT Cer 13 (FILEminimizer).jpg	383.22	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TEAL-TBL Con. LGED Bldg. work.pdf	2437.69	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TEAL-TBL Agreement Copy.pdf	2460.50	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-Zakir Hossain JV B Bitan.pdf	1866.21	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-SPL JV.pdf	1984.45	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-ME-MBPL-JV (Satkhira)-11-12.pdf	1661.10	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-Masud Hitech JV ID 87345.pdf	1971.88	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL SST JVSGFL p1.pdf	1583.17	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL SST JV SGFL P2.pdf	1467.83	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL SST JV JOCL.pdf	2413.14	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RCL TBL JV P2.pdf	1523.56	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RCL TBL JV p1.pdf	1597.30	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-SST JV Agree MPL 06.pdf	1758.72	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-SST JV JCL 7000 MT.pdf	1802.26	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P1.pdf	1528.80	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P2.pdf	1274.88	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P4.pdf	2228.64	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P3.pdf	2270.54	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P5.pdf	2559.54	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P6.pdf	943.13	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P7.pdf	1640.06	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P8.pdf	788.34	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ  
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ

45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Faridpur (MEPL-TBL-JV) 16-17, P8.pdf	1351.79	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Faridpur (MEPL-TBL-MK-JV)-16-17, P9.pdf	1394.63	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Jessore (MEPL-TBL-JV) 16-17, P10.pdf	1032.03	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Jessore (MEPL-TBL-NTL-JV) 16-17, P11.pdf	1110.44	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Satkhira (MEPL-TBL-JV) 16-17, P12.pdf	1567.84	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Satkhira (TBL-MEPL-JV) 16-17, P13.pdf	1756.42	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD, Jhenaidah (ME-TBL-JV)-16-17, P14.pdf	767.67	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD-Khulna (MEPL-TBL-BASHI)-16-17, P15.pdf	1649.49	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 15 16 P2.pdf	1560.30	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 15 16 P1.pdf	1881.64	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 15 16 P3.pdf	2478.42	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 15 16 P4.pdf	2005.27	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	CDA pay Cer 16.pdf	297.40	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part1.pdf	2226.90	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part2.pdf	2176.79	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part 3.pdf	1838.59	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 P4.pdf	1866.40	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer Kubuta 14 15 (FILEminimizer).zip	324.83	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P1.pdf	2095.56	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P2.pdf	2330.73	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 13 P1.pdf	2599.13	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 13 P2.pdf	2463.81	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agg, TBL MAC ID 44393.pdf	1548.16	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agg, TBL-MAC ID 28198 P1.pdf	1998.87	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MUTBL JV Agg.pdf	2370.36	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-ACL JV Agg.pdf	2136.43	 Download
71	-	Tender Capacity-Taher Brothers Ltd.xls	28.76	 Download
72	-	TBL Executed works Last 5 yrs Aug 17 (2).xlsx	57.55	 Download
73	-	Work-In-Hand-Taher Brothers Ltd..xls	34.24	 Download
74	-	IMG_20160421_0020.pdf	1740.03	 Download
75	-	CI.PDF	301.55	 Download
76	-	Wheel Loader.pdf	1521.79	 Download
77	-	MGrader A Com.pdf	906.51	 <p>কাজী আব্দুল আল-মামুন মোহাম্মাদ স্বাক্ষরিত ও মর্যাদাক্রমিত স্বাক্ষরিত ও মোহাম্মাদ মর্যাদাক্রমিত স্বাক্ষরিত ও মোহাম্মাদ মর্যাদাক্রমিত স্বাক্ষরিত ও মোহাম্মাদ</p>
78	-	099- In.jpg	542.43	
79	-	099-pak.jpg	315.15	
80	-	cat Excavator.pdf	1833.91	

81	-	cat Excavator(1).pdf	1833.91	 Download
82	-	Asp B. Plant ANP 1500.pdf	1989.28	 Download
83	-	Paver PDF.pdf	1508.64	 Download
84	-	TBL Equip List 16 P2.pdf	1892.57	 Download
85	-	TBL Equip List 16 P1.pdf	1647.00	 Download
86	-	TB L Personnel Oct 17.pdf	86.89	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table For Calculation of TBL Const Turnover 4 Nov 17 .pdf	105.71	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2016-17 1of2.zip	1512.21	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2016-17 2of2.jpg	169.39	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2015-16 2of3.zip	1351.78	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2015-16 3of3.zip	1607.82	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2015-16 1of3.zip	974.45	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2014-15 3of3.zip	1057.65	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2014-15 1of3.zip	1793.14	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2014-15 2of3.zip	1176.85	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2013-14 3of3.zip	1709.25	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2013-14 1of3.zip	914.48	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2013-14 2of3.zip	1416.40	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2012-13 1of1.zip	1309.72	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Similar 2012-2017.zip	1497.88	 Download
101	Financial Capacity Certificates (ITT 16)	Credit 126270 1 2 Muhibur Rahman.pdf	1754.29	 Download
102	Financial Capacity Certificates (ITT 16)	LOC ID 126271, RHD, Sylhet (FILEminimizer).jpg	693.32	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
সিনিয়র প্রোগ্রামার  
সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ  
সিস্টেম পরিচালক ও সফটওয়্যার  
পরিচালক (সিস্টেম) বাংলাদেশ সরকার