

দরপত্র মূল্যায়ন প্রতিবেদন

কাজের নাম : Reconstruction and Strengthening of existing pavement under PMP Road Major/2017-2018 of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 at Ch. 22+563 (Monohar Bazar) to Ch. 23+053 (Monohar Bazar Gorurhat) & Ch. 24+605(Shariatpur Balarbazar) to Ch. 31+356 (Paprail Shonirvor) under Shariatpur Road Division during the year 2017-2018.

দরপত্র আইডি নং: 147029

সড়ক ও জনপথ অধিদপ্তরের গোপালগঞ্জ জোন হতে e-GP টেন্ডার নং E-GP-11/GZ/2017-18 (PMP-Road) আহবান করা হয়। উক্ত কাজের জন্য বর্তমানে প্রচলিত পিপিআর-২০০৮ এর বিধি মোতাবেক দরপত্র আহবান করা হয় এবং গত ১৫-০১-২০১৮ তারিখে উক্ত টেন্ডারটি খোলা হয়। উক্ত দরপত্রে ০৪(চার) জন দরপত্র দাতা অংশ গ্রহন করেন। উক্ত ০৪(চার) জন দরপত্র দাতার উদ্ধৃত দর নিম্নরূপ :

ক্রম নং	ওপেনিং মেমোর ক্রম নং	দরপত্র দাতার নাম	অনুমোদিত প্রাক্কলিত মূল্য	উদ্ধৃত দর	প্রাক্কলিত মূল্য অপেক্ষা উচ্চ দর/নিম্নদর (%)	মন্তব্য
01	1	Western Engineering (Pvt.) Ltd. - Infratech Construction Company JV	124008593.910	111607734.519	- 10.00 %	
02	1	Shahid Brothers- S. Ananta Bikash Tripura -Jv		111607734.519	- 10.00%	
03	1	Wahid Construction Ltd.		111607734.519	- 10.00%	
04	2	RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV		111607734.520	- 10.00%	

দরপত্র মূল্যায়ন কমিটি (TEC) কর্তৃক ০৪(চার) জন দরপত্র দাতার Specific Experience Certificate, Construction Turnover, Liquid Assets, Tender capacity ও অন্যান্য তথ্যাবলী e-GP System এর মাধ্যমে দরপত্র মূল্যায়ন করা হয়েছে (কপি সংযুক্ত) এবং পরীক্ষাতে নিম্নলিখিত বিষয়গুলি পরিলক্ষিত হয় :

- 1) Western Engineering (Pvt.) Ltd. - Infratech Construction Company JV : দরপত্রদাতা Western Engineering (Pvt.) Ltd. - Infratech Construction Company JV এর দাখিলকৃত Specific Experience Certificate চাহিত requirement Fulfill না করায় Non-responsive হিসেবে বিবেচিত হয়।
- 2) Shahid Brothers- S. Ananta Bikash Tripura -Jv : দরপত্রদাতা Shahid Brothers- S. Ananta Bikash Tripura -Jv এর দাখিলকৃত অভিজ্ঞতা সনদ, অন্যান্য তথ্যাবলী যাচাই করা হয়েছে এবং সঠিক পাওয়া গিয়েছে। সুতরাং Shahid Brothers- S. Ananta Bikash Tripura -Jv কে Responsive হিসেবে বিবেচনা করা হয়।
- 3) Wahid Construction Ltd. : দরপত্রদাতা Wahid Construction Ltd. এর দাখিলকৃত অভিজ্ঞতা সনদ, অন্যান্য তথ্যাবলী যাচাই করা হয়েছে এবং সঠিক পাওয়া গিয়েছে। সুতরাং Wahid Construction Ltd. কে Responsive হিসেবে বিবেচনা করা হয়।
- 8) RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV : দরপত্রদাতা RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV এর দাখিলকৃত অভিজ্ঞতা সনদ, অন্যান্য তথ্যাবলী যাচাই করা হয়েছে এবং সঠিক পাওয়া গিয়েছে। সুতরাং RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV কে Responsive হিসেবে বিবেচনা করা হয়।

Responsive দরপত্র দাতাদের উদ্ধৃত দর পরীক্ষাতে নিম্নলিখিত বিষয়গুলি পরিলক্ষিত হয় :

Sl.	Opening Memo No.	name of Tenderer	Engineers Estimate (Tk)	Quoted Tender Price(Tk)	Evaluated Position		Remarks
					Position	% (+) or (-)	
01	1	Shahid Brothers- S. Ananta Bikash Tripura -Jv	124008593.910	111607734.519	1st	- 10.00%	Responsive
02	1	Wahid Construction Ltd.		111607734.519	2nd	- 10.00%	Responsive
03	2	RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV		111607734.520	3rd	- 10.00%	Responsive


এই মর্মে ঘোষণা প্রদান করা যাচ্ছে যে, সংশ্লিষ্ট ক্রয়ের ক্ষেত্রে বিধি ১৬ এর উপ-বিধি (৫ক) অনুসরণে দাপ্তরিক প্রাক্কলিত ব্যয় প্রস্তুত করা হয়েছে।


সর্বনিম্ন Responsive দরদাতা Shahid Brothers- S. Ananta Bikash Tripura -Jv এর Shahid Brothers টাকা দক্ষিণ সিটি করপোরেশন বিভাগ এবং S. Ananta Bikash Tripura বান্দরবন সড়ক বিভাগ এর দাখিলকৃত সম্পাদিত কাজের সনদ যাচাই করা হয়েছে। দরপত্রের চাহিদা অনুযায়ী সম্পাদিত কাজের পরিমান গ্রহনযোগ্য পাওয়া গিয়েছে এবং সনদ যাচাইয়ে সঠিক বলে প্রত্যায়িত হয়েছে। দরদাতা ভাড়াকৃত Asphalt Batching Plant দিয়ে কাজটি সম্পাদন করবেন উল্লেখপূর্বক এতদসংক্রান্ত Hire Agreement paper দাখিল করেছেন। সেক্ষেত্রে Shahid Brothers- S. Ananta Bikash Tripura -Jv কারিগরিভাবে কাজটি করতে সক্ষম বলে দরপত্র মূল্যায়ন কমিটি (TEC) বিবেচনা করেন।


সর্বনিম্ন Responsive দরদাতা Shahid Brothers- S. Ananta Bikash Tripura -Jv এর Liquid Assets হিসেবে Shahid Brothers ৫.০০ কোটি টাকা এবং S. Ananta Bikash Tripura ৪.০০ কোটি টাকা দাখিল করেছেন, যা সংশ্লিষ্ট ব্যাংক হতে যাচাইয়ে সঠিক বলে প্রত্যায়িত হয়েছে। দরদাতা Shahid Brothers- S. Ananta Bikash Tripura -Jv আর্থিকভাবে কাজটি করতে সক্ষম বলে দরপত্র মূল্যায়ন কমিটি (TEC) বিবেচনা করেন।

সুপারিশ :

সার্বিক বিবেচনায় দরপত্র মূল্যায়ন কমিটি (TEC) সর্বনিম্ন Responsive দরদাতা Shahid Brothers- S. Ananta Bikash Tripura -Jv মূল্যায়িত দর গ্রহনযোগ্য বিবেচনা করেন। সর্বনিম্ন Responsive দরদাতা Shahid Brothers- S. Ananta Bikash Tripura -Jv মূল্যায়িত দর ১১১৬০৭৭৩৪.৫১৯ যা অনুমোদিত দাণ্ডরিক প্রাক্কলিত মূল্য হতে ১০.০০% এর নিম্ন দর। দরপত্র মূল্যায়ন কমিটি (TEC) সর্বসম্মতিক্রমে দরদাতা Shahid Brothers - S. Ananta Bikash Tripura-Jv দর ১১,১৬,০৭,৭৩৪.৫১৯ (এগার কোটি ষোল লক্ষ সাত হাজার সাতশত চৌত্রিশ দশমিক পাঁচ এক নয় টাকা) অনুমোদনের জন্য সুপারিশ করেন।


(মোঃ জাহাঙ্গীর আলম)
তত্ত্বাবধায়ক প্রকৌশলী (চঃদাঃ), সওজ
সড়ক সার্কেল, গোপালগঞ্জ
ও
সদস্য সচিব, দরপত্র মূল্যায়ন কমিটি।


(এ.কে. ফজলুল হক)
নির্বাহী প্রকৌশলী,
এলজিইডি, গোপালগঞ্জ
ও
সদস্য, দরপত্র মূল্যায়ন কমিটি।


(বায়রুল ইসলাম খান)
পরিচিতি নং ০০০৩০২
অতিরিক্ত প্রধান প্রকৌশলী (চঃদাঃ), সওজ
গোপালগঞ্জ জোন, গোপালগঞ্জ।
ও
চেয়ারম্যান, দরপত্র মূল্যায়ন কমিটি।

Reconstruction and Strengthening of existing pavement under PMP Road Major/2017-2018 of Mostafapur-Madaripur-Shariatpur Monohar Bazar- Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 at Ch. 22+563 (Monohar Bazar) to Ch. 23+053 (Monohar Bazar Gorurhat) & Ch. 24+605(Shariatpur Balarbazar) to Ch. 31+356 (Paprai Shonivor) under Shariatpur Road Division during the year 2017-2018.

Invitation Reference/Tender : E-GP-11/GZ/2017-18 (PMP-Road)/ ID :147029

Rate Comparison

Item Code	Description of Item	Unit	Quantity	Estimated Rate as per RHD Schedule of Rate 2015	Amount (Taka)	Shahid Brothers- S. Ananta Bilkash Tripura -Jv			Remarks
						Quoted Rate	Amount (Taka)	Dif of Quoted rate & SOR 2015	
Division :1- General & Site Facilities.									
01/02/04	Provision, Maintenance and Removal of Sign Boards.	L.S	1,000	8,849,000	8849,000	7863,364	7863,364	-11,138	
01/02/07	Progress Photographs	month	6,000	1,000,000	6000,000	899,001	5394,006	-10,100	
				Sub Total =	14849,000		13257,370	-10,719	
Division : 2- Earth Works									
02/02/03	Roadway Excavation in Existing Pavement	cum	3200,370	265,000	848098,050	238,499	763285,045	-10,000	
02/06/02	Embankment fill from Borrow pit in contractors Arranged Land.	cum	10785,040	309,000	3332577,360	278,009	2998338,185		
02/07/01	Preparation of Sub-grade 300mm depth	Sqm	6561,500	69,000	452743,500	62,009	406872,054		
02/08/01	Improved Sub-grade.	cum	1968,450	916,000	1803100,200	824,401	1622792,148		Rate is Justified with respect to current market price of labor, materials and equipment
				Sub Total =	6436519,110		5791287,432	-10,025	
Division : 3- Pavement Works									
03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	sqm	29766,000	48,000	1428768,000	43,201	1285920,966	-9,998	
03/02/01	Sub Base	cum	1312,300	4361,000	5722940,300	3924,901	5150647,582	-10,000	
03/03/01	Aggregate Base Type-I	cum	7265,500	6566,000	47705273,000	5909,401	42934752,966	-10,000	
03/06/01a	Bituminous Prime Coat (Plant Placed).	sqm	36327,500	123,000	4468282,50	113,142	4110166,005	-8,015	
03/07/01a	Bituminous Tack Coat (Plant Work).	sqm	3223,000	46,00	148258,000	41,324	133187,252	-10,165	
03/10/01b	DBS Base Course (Plant Method) (Bitumen Grade 60/70)	cum	2768,540	19906,00	55110557,240	17915,401	49599504,285	-10,000	
03/13/01	Brick on end edging.	Meter	13210,000	103,00	1360630,000	92,701	1224580,210	-9,999	
				Sub Total =	115944709,040		104438759,266	-9,924	

Rate is Justified with respect to current market price of labor, materials and equipment

Item Code	Description of Item	Unit	Quantity	Estimated Rate as per RHD Schedule of Rate 2015	Amount (Taka)	Shahid Brothers- S. Ananta Bikash Tripura -Jv			Remarks
						Quoted Rate	Amount (Taka)	Dif of Quoted rate & SOR 2015	
Division : 6- Incidental Work									
06/05/01	Road Marking - Thermoplastic Materials (Indicate if Screed or Spray application).	Sqm	287.640	1059.00	304610.760	839.001	241330.248	-20.774	Rate is justified with respect to current market price of labor, materials and equipment
06/10/01	Traffic Signs	Nos.	10.000	6901.00	69010.000	5500.001	55000.010	-20.301	
06/10/02	Sign Post	Nos.	10.000	3073.00	30730.000	2500.001	25000.010	-18.646	
06/17/01b	RCC Palisading (3m post, 150mmx150mm)	Nos.	183.000	6602.00	1208166.000	5700.001	1043100.183	-13.663	
Sub Total =					1612516.760		1364430.451	-15.385	
Unconditional Discount Form:									
N/A	N/A		0.000	0.000	-		-	0.000%	
				Grand Total	124008593.910		111607734.519	-10.000	

সর্বনিম্ন দরদাতা Shahid Brothers- S. Ananta Bikash Tripura -Jvএর উদ্ধৃত দর প্রাক্কলিত মূল্য হতে 10% নিম্ন দর যা বর্তমান বাজার দর অনুযায়ী উক্ত কাজে অধিক পরিমাণে ব্যবহৃত মালামাল (যেমন- পাথর, বিটুমিন, মাটি, বালি, সিমেন্ট ইত্যাদি) বর্তমান বাজার দরের সাথে সংজ্ঞািতপূর্ণ। দরদাতার সংশ্লিষ্ট ডকুমেন্ট পর্যালোচনা করে দেখা যায় যে, উক্ত কাজে ব্যবহৃত যন্ত্রপাতিসমূহ দরদাতাকে আড়ায় ব্যবহার করবেন। যার বুক্তিপত্র দরপত্রের ডকুমেন্টের সহিত সংযুক্ত আছে। সার্বিক বিবেচনায় সর্বনিম্ন দরদাতা Shahid Brothers- S. Ananta Bikash Tripura -Jvএর উদ্ধৃত দরে স্পেসিফিকেশন অনুযায়ী কাজের গুণগত মান বজায় রেখে কাজটি সমাপ্ত করা সম্ভব বলে TEC একমত পোষন করেন।

(যাহিদা ব্রিকশ বান)
পরিচিতি নং ০০০০০২
অতিরিক্ত প্রধান প্রকৌশলী (উপসহ) সংজ্ঞা
গোপালগঞ্জ জোন, গোপালগঞ্জ
৯
গোপালগঞ্জ দরপত্র মূল্যায়ন কমিটি।

5	Incidental	06/17/01b	RCC Palisading (3m post, 150mmx150mm)	Meter	183.000	6382.215	Seven Two Six Thousand Three Hundred and Eighty-Two point Two One Five	1167945.345	Eleven Lakh Sixty-Seven Thousand Nine Hundred and Forty-Five point Three Four Five
Grand Total:								111607734.520	Eleven Crore Sixteen Lakh Seven Thousand Seven Hundred and Thirty-Four point Five Two

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1		Rate Analysis - 147029.pdf	198.23	Download

This Bill of Quantities is Electronically Signed by Mr. Md. Sirajul on behalf of RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV

Shahid Brothers- S. Ananta Bikash Tripura -Jv
(JVCA - View Details)

Bill of Quantities

Bill of Quantities : E-GP-11/GZ/2017-18 (PMP-Road)

1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.

2. Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.

3. The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.

4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.

5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and in that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public, otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.

6. The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.

7. All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.

8. Site laboratory shall be maintained by the contractor at his own cost.

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price	Unit Price	Total Price	Total Price
						In figures (BDT)	In Words (BDT)	In Figures (BDT)	In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	L.S	1.000	7863.364	Seven Thousand Eight Hundred and Sixty-Three point Three Six Four	7863.364	Seven Thousand Eight Hundred and Sixty-Three point Three Six Four
1	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	899.001	Eight Hundred and Ninety-Nine point Zero Zero One	5394.006	Five Thousand Three Hundred and Ninety-Four point Zero Zero Six
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement	cum	3200.370	238.499	Two Hundred and Thirty-Eight point Four Nine Nine	763285.045	Seven Lakh Sixty-Three Thousand Two Hundred and Eighty-Five point Zero Four Five
2	Earth Work	02/06/02	Embankment fill from Borrow pit in contractors Arranged Land.	cum	10785.040	278.009	Two Hundred and Seventy-Eight point Zero Zero Nine	2998338.185	Twenty-Nine Lakh Ninety-Eight Thousand Three Hundred and Thirty-Eight point One Eight Five
2	Earth Work	02/07/01	Preparation of Sub-grade 300mm depth	sqm	6561.500	62.009	Sixty-Two point Zero Zero Nine	406872.054	Four Lakh Six Thousand Eight Hundred and Seventy-Two point Zero Five Four
2	Earth Work	02/08/01	Improved Sub-grade.	cum	1968.450	824.401	Eight Hundred and Twenty-Four point Four Zero One	1622792.148	Sixteen Lakh Twenty-Two Thousand Seven Hundred and Ninety-Two point One Four Eight

3	Pavement Work	03/01/01	Scarify, Mix & Re-compact of Existing Pavement.	Sqm	29766.000	43.201	Forty-Three point Two Zero One	1285920.966	Twelve Lakh Eighty-Five Thousand Nine Hundred and Twenty point Nine Six Six
3	Pavement Work	03/02/01	Sub-base	cum	1312.300	3924.901	Three Thousand Nine Hundred and Twenty-Four point Nine Zero One	5150647.582	Fifty-One Lakh Fifty Thousand Six Hundred and Forty-Seven point Five Eight Two
3	Pavement Work	03/03/01	Aggregate Base Type-I	cum	7265.500	5909.401	Five Thousand Nine Hundred and Nine point Four Zero One	42934752.966	Four Crore Twenty-Nine Lakh Thirty-Four Thousand Seven Hundred and Fifty-Two point Nine Six Six
3	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	sqm	36327.500	113.142	One Hundred and Thirteen point One Four Two	4110166.005	Forty-One Lakh Ten Thousand One Hundred and Sixty-Six point Zero Zero Five
3	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	3223.000	41.324	Forty-One point Three Two Four	133187.252	One Lakh Thirty-Three Thousand One Hundred and Eighty-Seven point Two Five Two
3	Pavement Work	03/10/01b	DBS Base course (Plant method) (Bitumen Grade 60/70)	cum	2768.540	17915.401	Seventeen Thousand Nine Hundred and Fifteen point Four Zero One	49599504.285	Four Crore Ninety-Five Lakh Ninety-Nine Thousand Five Hundred and Four point Two Eight Five
3	Pavement Work	03/13/01	Brick on End Edging	Meter	13210.000	92.701	Ninety-Two point Seven Zero One	1224580.210	Twelve Lakh Twenty-Four Thousand Five Hundred and Eighty point Two One
5	Incidental	06/05/01	Road Marking- Thermoplastic Material (indicate if screed or spray application)	sqm	287.640	839.001	Eight Hundred and Thirty-Nine point Zero Zero One	241330.248	Two Lakh Forty-One Thousand Three Hundred and Thirty point Two Four Eight
5	Incidental	06/10/01	Traffic Sign	Nos.	10.000	5500.001	Five Thousand Five Hundred point Zero Zero One	55000.010	Fifty-Five Thousand point Zero One
5	Incidental	06/10/02	Sign Post	Nos.	10.000	2500.001	Two Thousand Five Hundred point Zero Zero One	25000.010	Twenty-Five Thousand point Zero One
5	Incidental	06/17/01b	RCC Palisading (3m post, 150mmx150mm)	Meter	183.000	5700.001	Five Thousand Seven Hundred point Zero Zero One	1043100.183	Ten Lakh Forty-Three Thousand One Hundred point One Eight Three
Grand Total:								111607734.519	Eleven Crore Sixteen Lakh Seven Thousand Seven Hundred and Thirty-Four point Five One Nine

This Bill of Quantities is Electronically Signed by Mr. Md. Shahidul on behalf of Shahid Brothers- S. Ananta Bikash Tripura -Jv


Wahid Construction Ltd.

Bill of Quantities

Bill of Quantities : E-GP-11/GZ/2017-18 (PMP-Road)

- 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.
- Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.
- The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.
- For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.
- The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and in that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public, otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.
- The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.
- All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.
- Site laboratory shall be maintained by the contractor at his own cost.

Sl.	Name of Tenderer	Liquid Asset (Tk. 4,00,000)	Specific Experience (Similar work) (Total Tk. : 7.50 crore)	Turnover (Average in last 5 years) (Tk. : 12,00 crore)	Tender Security (Tk. 0.30crore)	Tender Capacity (Tk. 9,00 crore)	Remarks
1	2	3	4	5	6	7	8
Western Engineering (Pvt.) Ltd. – Infratech Construction Company JV							
a)	Western Engineering (Pvt.) Ltd. (Lead Partner 51%)	Required Tk. 1.60 crore Actual Tk. 4.00 Crore	Tk. 7.50 Crore Aggregate Base type-1 : 3500.00 Cum DBS wearing /Base course : 1500.00 cum	Tk. 10.07 Crore Aggregate Base type-1 : 5154 Cum DBS wearing /Base course : 866 cum	Required : 4.80 crore Actual : Tk. 123.39 crore	Required : 3.60 crore Actual : Tk. 175.53 crore	Non-Responsive Lack of Specific Experience.
b)	Infratech Construction Company (Other Partner 49%)	Required Tk. 1.00 crore Actual Tk. 4.00 Crore	Tk. 4.00 Crore	Tk. 261.51 Crore	Required : 3.00 crore Actual : Tk. 151.80 crore Total Tk. 275.19 Crore	Required : 2.25 crore Actual : Tk. 452.63 crore Total Tk. 628.16 Crore	
RAB-RC (PVT.) LTD- M/S. SARDAR ENTERPRISE - PTSL MAITREE (PVT) LTD JV							
b)	RAB-RC (PVT.) LTD (Lead Partner 40%)	Required Tk. 1.6 crore Actual Tk. 4.00 Crore	Tk. 7.50 Crore Aggregate Base type-1 : 3500.00 Cum DBS wearing /Base course : 1500.00 cum	Tk. 123.41 Crore Aggregate Base type-1 : 45315.15 Cum DBS wearing /Base course : 34333.18cum	Required : 4.80 crore Actual : Tk. 105.26 crore	Required : 3.6 crore Actual : Tk. 265.335 crore	Responsive
	M/S. SARDAR ENTERPRISE (Other Partner 30%)	Required Tk. 1.00 crore Actual Tk. 4.00 Crore	Tk. 4.00 Crore	Tk. 7.74 Crore	Required : 3.00 crore Actual : Tk. 19.81 crore	Required : 2.25 crore Actual : Tk. 34.54 crore	Responsive
	PTSL MAITREE (PVT) LTD (Other Partner 30%)	Required Tk. 1.00 crore Actual Tk. 4.00Crore	Tk. 4.00 Crore	Tk. 40.23 Crore	Required : 3.00 crore Actual : Tk. 114.80 crore Total Tk. 239.87 Crore	Required : 2.25 crore Actual : Tk. 337.29 crore Total Tk. 637.165 Crore	Responsive
Shahid Brothers- S. Ananta Bikash Tripura -Jv							
	Shahid Brothers (Lead Partner 51%)	Required Tk. 1.60 crore Actual Tk. 5.00 Crore	Tk. 7.50 Crore Aggregate Base type-1 : 3500.00 Cum DBS wearing /Base course : 1500.00 cum	Tk. 27.74 Crore Aggregate Base type-1 : 3833.90, Cum DBS wearing /Base course : 2902.99 cum	Required : 4.80 crore Actual : Tk. 64.60 crore	Required : 3.6 crore Actual : Tk. 47.44 crore	Responsive
	S. Ananta Bikash Tripura (Other Partner 49%)	Required Tk. 1.00 crore Actual Tk. 4.00 Crore	Tk. 4.00 Crore	Tk. 11.13 Crore	Required : 3.00 crore Actual : Tk. 168.40 crore Total Tk. 233.00 crore	Required : 2.25 crore Actual : Tk. 213.47 crore Total Tk. 260.91 Crore	Responsive
Wahid Construction Ltd.							
	Wahid Construction Ltd.	Actual Tk. 5.00 Crore	Tk. 7.50 Crore Aggregate Base type-1 : 3500.00 Cum DBS wearing /Base course : 1500.00 cum	Tk. 151.06 Crore Aggregate Base type-1 : 26574.693 Cum DBS wearing /Base course : 22138.014 cum	Actual : Tk. 228.81 crore	Tk. 0.30 crore	Actual : Tk. 818.11 crore Responsive


 (স্বাক্ষর) ইতিমধ্যে স্বাক্ষর
 করিবার ক্ষেত্রে ০০০০০০০০
 অতিরিক্ত কোন প্রকল্পের (অর্থ), নাম
 প্রাপ্যতা জানি, প্রাপ্যতা
 ও
 প্রাপ্যতা, প্রাপ্যতা প্রাপ্যতা

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
অতিরিক্ত প্রধান প্রকৌশলীর কার্যালয় সওজ
গোপালগঞ্জ জোন, গোপালগঞ্জ
ফোন/ফ্যাক্স: ০২-৬৬৮১৯৬৫/৬৬৮১৯৬৬।
email : acegopalgonj@gmail.com

প্রত্যয়ন পত্র

বিষয় : গোপালগঞ্জ জোনের অধীন ২০১৭-১৮ অর্থবছরে e-GP এর মাধ্যমে আহবানকৃত Reconstruction and Strengthening of existing pavement under PMP Road Major/2017-2018 of Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 at Ch. 22+563 (Monohar Bazar) to Ch. 23+053 (Monohar Bazar Gorurhat) & Ch. 24+605(Shariatpur Balarbazar) to Ch. 31+356 (Paprail Shonirvor) under Shariatpur Road Division during the year 2017-2018, Tender No. E-GP-11/GZ/2017-18 (PMP-Road) & Tender ID No. : 147029 শীর্ষক কাজের সর্বনিম্ন Responsive দরপত্রদাতা Shahid Brothers- S. Ananta Bikash Tripura -Jv এর আর্থিক ও কারিগরি যোগ্যতা প্রসংগে।

প্রত্যয়ন করা যাচ্ছে যে, ঠিকাদার Shahid Brothers- S. Ananta Bikash Tripura -Jv অত্র জোনের দরপত্র নং E-GP-11/GZ/2017-18 (PMP-Road) & Tender ID No. : 147029 - এ অংশ গ্রহন করে সর্বনিম্ন Responsive দরপত্রদাতা নির্বাচিত হন। বর্ণিত (দরপত্র ID No: 147029) কাজের জন্য ঠিকাদার Shahid Brothers- S. Ananta Bikash Tripura -Jv এর ভাড়া কৃত Asphalt Batching plant ও নিজস্ব Asphalt paver, Dump Truck, Roller, Soil compactor ইত্যাদি প্রয়োজনীয় Equipments রয়েছে এবং দাখিলকৃত Equipments List এ উহা উল্লেখ আছে। বর্তমানে ঠিকাদারের যন্ত্রপাতিসমূহ ভোলা স্ট্যাক ইয়ার্ডে সম্পূর্ণ চালু অবস্থায় রয়েছে।

বর্ণিত (দরপত্র ID No: 147029) কাজের জন্য আর্থিক সক্ষমতার স্বপক্ষে ঠিকাদার ব্যাংক হতে ইস্যুকৃত Liquid Assets সার্টিফিকেট দাখিল করেছেন। সংশ্লিষ্ট ব্যাংক হতে Liquid Assets ডকুমেন্ট যাচাই করা হয়েছে। যাচাইয়ে ব্যাংক কর্তৃপক্ষ সঠিক বলে উল্লেখ করেছেন।

সুতরাং উপরোক্ত কারিগরি ও আর্থিক যোগ্যতা থাকায় বর্ণিত (দরপত্র ID No: 147029) কাজের সুপারিশকৃত ঠিকাদার Shahid Brothers- S. Ananta Bikash Tripura -Jv কাজটি নির্ধারিত সময়ের মধ্যে সমাপ্ত করতে সক্ষম বলে দরপত্র মূল্যায়ন কমিটি মনে করেন।

(খায়রুল ইসলাম খান)

পরিচিতি নং ০০০৩০২

অতিরিক্ত প্রধান প্রকৌশলী (চঃদাঃ), সওজ
গোপালগঞ্জ জোন, গোপালগঞ্জ।

ও

চেয়ারম্যান, দরপত্র মূল্যায়ন কমিটি।