

Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 150539 **Invitation Reference No. :** e-GP/18/ACE Khu/2017-2018
Closing Date and Time : 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00
Procuring Entity : Khulna Zone
Brief : DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikhaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone
Tender Package No. and Description : e-GP/18/ACE Khu/2017-2018
Lot No. and Description : Single & DBS Wearing Course with strengthening at Ch. 36000m to 52000m 16000.00m under PMP Road of Betgram-Tala-Paikhaca-Koyra Road Z-7604 under Road Division Khulna during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV	MOZAHAR ENTERPRISE (PVT.) LTD.
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	NA
Joint Venture Agreement	Yes	NA
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members

Signed
AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
Name	Md. Ruhul Amin (TEC)	Md Zakir Hossain (TEC)	Md.Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 1 On	08 Feb 2018 12:42	08 Feb 2018 12:47	08 Feb 2018 16:26
Comments	Signed	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 150539 **Invitation Reference No. :** e-GP/18/ACE Khu/2017-2018

Closing Date and Time : 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00

Procuring Entity : Khulna Zone

Brief : DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikhaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/18/ACE Khu/2017-2018 & DBS Wearing Course with strengthening at Ch. 36000m to 52000m 16000.00m under PMP Road of Betgram-Tala-Paikhaca-Koyra Road Z-7604 under Road Division Khulna during the year 2017-2018.

Lot No. and Description : Single & DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikhaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MOZAHAR ENTERPRISE (PVT.) LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Ruhul Amin (TEC)	Md Zakir Hossain (TEC)	Md.Rakib-Ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 2 On	08 Feb 2018 12:42	08 Feb 2018 12:48	08 Feb 2018 16:28
Comments	Signed	Signed	signed

Signed
AAM
 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পল্লী পরিদপন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)[ABOUT TRUST ONLINE](#)


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 150539 **Invitation Reference No. :** e-GP/18/ACE Khu/2017-2018
Closing Date and Time : 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00
Procuring Entity : Khulna Zone
Brief : DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikghaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone
Tender Package No. and Description : e-GP/18/ACE Khu/2017-2018 & DBS Wearing Course with strengthening at Ch. 36000m to 52000m 16000.00m under PMP Road of Betgram-Tala-Paikghaca-Koyra Road Z-7604 under Road Division Khulna during the year 2017-2018.
Lot No. and Description : Single & DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikghaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	MOZHAR ENTERPRISE (PVT.) LTD. (Winner)	199810918.500	179829826.650	19981091.850	10.000
L2	MS. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV	199810918.500	215717786.587	-15906868.087	-7.961

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
MOZHAR ENTERPRISE (PVT.) LTD.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Ruhul Amin (TEC)	Md Zakir Hossain (TEC)	Md.Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Kh
Signed Tender Evaluation Report 3 On	08 Feb 2018 18:48	08 Feb 2018 18:50	08 Feb 2018 19:28
Comments	Signed	Signed	signed

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতি নির্ধারণ ও মূল্যায়ন বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 150539 **Invitation Reference No. :** e-GP/18/ACE Khu/2017-2018

Closing Date and Time : 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00

Procuring Entity : Khulna Zone

Brief : DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikhaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/18/ACE Khu/2017-2018 & DBS Wearing Course with strengthening at Ch. 36000m to 52000m 16000.00m under PMP Road of Betgram-Tala-Paikhaca-Koyra Road Z-7604 under Road Division Khulna during the year 2017-2018.

Lot No. and Description : Single & DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikhaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

MOZHAR ENTERPRISE (PVT.) LTD.

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Ruhul Amin (TEC)	Md Zakir Hossain (TEC)	Md.Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 4 On	08 Feb 2018 19:29	08 Feb 2018 19:31	09 Feb 2018 11:17
Comments	Signed	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পল্লী পরিষদ ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 150539 **Invitation Reference No. :** e-GP/18/ACE Khu/2017-2018
Closing Date and Time : 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00
Procuring Entity : Khulna Zone
Brief : DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikghaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV (JVCA- View Details)	-	View Evaluation Status
2	MOZAHAR ENTERPRISE (PVT.) LTD.	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও মরাদ্দক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Opening Report


Tender/Proposal Detail			
Tender/Proposal ID :	150539	Invitation Reference No. :	e-GP/18/ACE Khu/2017-2018
Closing Date and Time :	30-Jan-2018 13:00	Opening Date and Time :	30-Jan-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikghaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.		
 View Notice			

Package No. :	e-GP/18/ACE Khu/2017-2018		
Package Description :	DBS Wearing Course with strengthening at Ch. 36000m to 52000m 16000.00m under PMP Road of Betgram-Tala-Paikghaca-Koyra Road (Z-7604) under Road Division Khulna during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	Single		
Lot Description :	DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikghaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities (Salvage items)		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed



কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150539 **Invitation Reference No. :** e-GP/18/ACE Khu/2017-2018

Closing Date and Time : 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00

Procuring Entity : Khulna Zone

Brief : DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikhaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.

[View Notice](#)

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender/Proposal Package No. and Description : e-GP/18/ACE Khu/2017-2018 & DBS Wearing Course with strengthening at Ch. 36000m to 52000m 16000.00m under PMP Road of Betgram-Tala-Paikhaca-Koyra Road Z-7604 under Road Division Khulna during the year 2017-2018.

Lot No. and Description : Single & DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikhaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Khulna Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The daily Star	04-Jan-2018		
The daily Ittafaq	04-Jan-2018		
The daily Kalantor	04-Jan-2018		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
01-Jan-2018 23:00	30-Jan-2018 13:00

Opening Date and Time

Original Date and Time
30-Jan-2018 13:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	2	0	1

TOC Members

Committee Members	Md. Ruhul Amin (TEC)	Md Zakir Hossain (TEC)
Committee Role	Chairperson	Member Secretary

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	30 Jan 2018 13:10	30 Jan 2018 13:06
Comments	Ok	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150539 **Invitation Reference No. :** e-GP/18/ACE Khu/2017-2018

Closing Date and Time : 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00

Procuring Entity : Khulna Zone

Brief : DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikghaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.

[View Notice](#)

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/18/ACE Khu/2017-2018 & DBS Wearing Course with strengthening at Ch. 36000m to 52000m 16000.00m under PMP Road of Betgram-Tala-Paikghaca-Koyra Road Z-7604 under Road Division Khulna during the year 2017-2018.

Lot No. and Description : Single & DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikghaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
01-Jan-2018 23:00	30-Jan-2018 13:00	30-Jan-2018 13:00	30-May-2018	27-Jun-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	2	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV (JVCA - View Details)	29-Jan-2018 16:54	Bank Guarantee	5000000.00	Bank: AB Bank Limited Branch: Jessore Branch (ABBL) 28-Jan-2018 14:15	27-Jun-2018	30-May-2018
2	MOZAHAR ENTERPRISE (PVT.) LTD.	30-Jan-2018 10:47	Bank Guarantee	5000000.00	Bank: Southeast Bank Limited Branch: SEBL Khulna Branch 29-Jan-2018 18:56	27-Jun-2018	30-May-2018

Official Cost Estimate (In BDT)

199810918.500

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	MOZAHAR ENTERPRISE (PVT.) LTD.	179829826.650	0.000	0.000	179829826.650
2	M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV	215717786.587	0.000	0.000	215717786.587

Opening Report Footer

TOC Members

Committee Members	Md. Ruhul Amin (TEC)	Md Zakir Hossain (TEC)
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ্তর
 বাংলাদেশ সরকার

Electronically Signed TOR On	30 Jan 2018 13:12	30 Jan 2018 13:08
Comments	Ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মহাসচিবক বিভাগ
স্বাক্ষর পরিচালনা ও সচিব মহোদয়ের
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150539 **Invitation Reference No. :** e-GP/18/ACE Khu/2017-2018
Closing Date and Time : 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00
Procuring Entity : Khulna Zone
Brief : DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikghaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/18/ACE Khu/2017-2018	DBS Wearing Course with strengthening at Ch. 36000m to 52000m 16000.00m under PMP Road of Betgram-Tala-Paikghaca-Koyra Road Z-7604 under Road Division Khulna during the year 2017-2018.

[M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN \(BASHI\) - JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.


Bill of Quantities

SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/07	Progress Photographs	Month	6.000	494.382	Four Hundred and Ninety-Four point Three Eight Two	2966.292	Two Thousand Nine Hundred and Sixty-Six point Two Nine Two
2	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	24719.112	Twenty-Four Thousand Seven Hundred and Nineteen point One One Two	24719.112	Twenty-Four Thousand Seven Hundred and Nineteen point One One Two
3	General & Site Facilities.	01/03/02	Maintenance Site Laboratory	Month	6.000	2471.911	Two Thousand Four Hundred and Seventy-One point Nine One One	14831.466	Fourteen Thousand Eight Hundred and Thirty-One point Four Six Six
4	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete	Cum	821.100	217.941	Two Hundred and Seventeen point Nine Four One	178951.355	One Lakh Seventy-Eight Thousand Nine Hundred and Fifty-One point Three Five Five
5	Earth works	02/06/02	Embankment fill from borrow pit in contractors arranged land	Cum	1925.000	221.215	Two Hundred and Twenty-One point Two One Five	425838.875	Four Lakh Twenty-Five Thousand Eight Hundred and Thirty-Eight point Eight Seven Five
6	Earth works	02/10/01	Construction of Soil Earthen Shoulders.	Cum	5535.000	179.887	One Hundred and Seventy-Nine point Eight Eight Seven	995674.545	Nine Lakh Ninety-Five Thousand Six Hundred and Seventy-Four point Five Four Five
7	Pavement works	03/01/01	Scarify, Mix and Recompact Existing Pavement and or Shoulder	Sqm	86075.000	37.758	Thirty-Seven point Seven Five Eight	3250019.850	Thirty-Two Lakh Fifty Thousand AND Nineteen point Eight Five
8	Pavement works	03/02/01	Sub Base	Cum	275.000	4133.962	Four Thousand One Hundred and Thirty-Three point Nine Six Two	1136839.550	Eleven Lakh Thirty-Six Thousand Eight Hundred and Thirty-Nine point Five Five
9	Pavement works	03/03/01	Aggregate Base Type - I	Cum	12911.250	7667.561	Seven Thousand Six Hundred and Sixty-Seven point Five Six One	98997796.961	Nine Crore Eighty-Nine Lakh Ninety-Seven Thousand Seven Hundred and Ninety-Six point One
10	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	86075.000	123.905	One Hundred and Twenty-Three point Nine Zero Five	10665122.875	One Crore Five Thousand Six Hundred and Sixty-Two point Eight Seven Five
							Twenty-One Thousand		Nine Crore

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম এনালিস্ট ও মাস্টার
 সফটওয়্যার ইঞ্জিনিয়ার
 বাংলাদেশ সরকার

11	Pavement works	03/10/02b	DBS -Wearing Course (Plant Method) Bitumen grade 60/70	Cum	4303.750	21134.322	One Hundred and Thirty-Four point Three Two Two	90956838.308	Six Thousand Eight Hundred and Thirty-Eight point Three Zero Eight
12	Pavement works	03/13/01	Brick on End Edging	Lin.m	31300.000	117.366	One Hundred and Seventeen point Three Six Six	3673555.800	Thirty-Six Lakh Seventy-Three Thousand Five Hundred and Fifty-Five point Eight
13	Incidentals	06/05/01	Road Marking- Thermoplastic Material (Indicate if screed or spray application)	Sqm	626.000	889.182	Eight Hundred and Eighty-Nine point One Eight Two	556627.932	Five Lakh Fifty-Six Thousand Six Hundred and Twenty-Seven point Nine Three Two
14	Incidentals	06/10/01	Traffic Signs	No	25.000	3855.563	Three Thousand Eight Hundred and Fifty-Five point Five Six Three	96389.075	Ninety-Six Thousand Three Hundred and Eighty-Nine point Zero Seven Five
15	Incidentals	06/10/02	Sing Post	No	25.000	1853.933	One Thousand Eight Hundred and Fifty-Three point Nine Three Three	46348.325	Forty-Six Thousand Three Hundred and Forty-Eight point Three Two Five
16	Incidentals	06/15/01	Concrete guide Post (1.6m long, 200mm Dia)	No	50.000	1509.349	One Thousand Five Hundred and Nine point Three Four Nine	75467.450	Seventy-Five Thousand Four Hundred and Sixty-Seven point Four Five
17	Incidentals	06/16/01	Concrete KM post (As per drawings)	No	16.000	7426.726	Seven Thousand Four Hundred and Twenty-Six point Seven Two Six	118827.616	One Lakh Eighteen Thousand Eight Hundred and Twenty-Seven point Six One Six
18	Incidentals	06/17/01a	RCC Palisiding (4m post x 200mm X200mm)	Lin.m	550.000	8183.584	Eight Thousand One Hundred and Eighty-Three point Five Eight Four	4500971.200	Forty-Five Lakh Nine Hundred and Seventy-One point Two
Grand Total:								215717786.587	Twenty-One Crore Fifty-Seven Lakh Seventeen Thousand Seven Hundred and Eighty-Six point Five Eight Seven

This Bill of Quantities is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis of TID-150539.pdf	443.67	 Download

MOZAHAR ENTERPRISE (PVT.) LTD.

Bill of Quantities

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

Bill of Quantities


SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/07	Progress Photographs	Month	6.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3707.868	Three Thousand Seven Hundred and Seven point Eight Six Eight
2	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	177545.631	One Lakh Seventy-Seven Thousand Five Hundred and Forty-Five point Six Three One	177545.631	One Lakh Seventy-Seven Thousand Five Hundred and Forty-Five point Six Three One
3	General & Site Facilities.	01/03/02	Maintenance Site Laboratory	Month	6.000	3955.058	Three Thousand Nine Hundred and Fifty-Five point Zero Five Eight	23730.348	Twenty-Three Thousand Seven Hundred and Thirty point Three Four Eight
4	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete	Cum	821.100	214.644	Two Hundred and Fourteen point Six Four Four	176244.188	One Lakh Seventy-Six Thousand Two Hundred and Forty-Four point One Eight Eight
5	Earth works	02/06/02	Embankment fill from borrow pit in contractors arranged land	Cum	1925.000	194.478	One Hundred and Ninety-Four point Four Seven Eight	374370.150	Three Hundred and Fourty point One Five
6	Earth works	02/10/01	Construction of Soil Earthen Shoulders.	Cum	5535.000	161.206	One Hundred and Sixty-One point Two Zero Six	892275.210	Eight Hundred and Ninety point Two

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

7	Pavement works	03/01/01	Scarify, Mix and Recompact Existing Pavement and or Shoulder	Sqm	86075.000	34.931	Thirty-Four point Nine Three One	3006685.825	Thirty Lakh Six Thousand Six Hundred and Eighty-Five point Eight Two Five
8	Pavement works	03/02/01	Sub Base	Cum	275.000	3018.456	Three Thousand AND Eighteen point Four Five Six	830075.400	Eight Lakh Thirty Thousand AND Seventy-Five point Four
9	Pavement works	03/03/01	Aggregate Base Type - I	Cum	12911.250	5485.778	Five Thousand Four Hundred and Eighty-Five point Seven Seven Eight	70828251.203	Seven Crore Eight Lakh Twenty-Eight Thousand Two Hundred and Fifty-One point Two Zero Three
10	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	86075.000	113.992	One Hundred and Thirteen point Nine Nine Two	9811861.400	Ninety-Eight Lakh Eleven Thousand Eight Hundred and Sixty-One point Four
11	Pavement works	03/10/02b	DBS -Wearing Course (Plant Method) Bitumen grade 60/70	Cum	4303.750	19755.119	Nineteen Thousand Seven Hundred and Fifty-Five point One One Nine	85021093.396	Eight Crore Fifty Lakh Twenty-One Thousand AND Ninety-Three point Three Nine Six
12	Pavement works	03/13/01	Brick on End Edging	Lin.m	31300.000	99.124	Ninety-Nine point One Two Four	3102581.200	Thirty-One Lakh Two Thousand Five Hundred and Eighty-One point Two
13	Incidentals	06/05/01	Road Marking- Thermoplastic Material (Indicate if screed or spray application)	Sqm	626.000	1037.848	One Thousand AND Thirty-Seven point Eight Four Eight	649692.848	Six Lakh Forty-Nine Thousand Six Hundred and Ninety-Two point Eight Four Eight
14	Incidentals	06/10/01	Traffic Signs	No	25.000	6477.347	Six Thousand Four Hundred and Seventy-Seven point Three Four Seven	161933.675	One Lakh Sixty-One Thousand Nine Hundred and Thirty-Three point Six Seven Five
15	Incidentals	06/10/02	Sing Post	No	25.000	3831.462	Three Thousand Eight Hundred and Thirty-One point Four Six Two	95786.550	Ninety-Five Thousand Seven Hundred and Eighty-Six point Five Five
16	Incidentals	06/15/01	Concrete guide Post (1.6m long, 200mm Dia)	No	50.000	1751.021	One Thousand Seven Hundred and Fifty-One point Zero Two One	87551.050	Eighty-Seven Thousand Five Hundred and Fifty-One point Zero Five
17	Incidentals	06/16/01	Concrete KM post (As per drawings)	No	16.000	7738.538	Seven Thousand Seven Hundred and Thirty-Eight point Five Three Eight	123816.608	One Lakh Twenty-Three Thousand Eight Hundred and Sixteen point Six Zero Eight
18	Incidentals	06/17/01a	RCC Palisiding (4m post x 200mm X200mm)	Lin.m	550.000	8113.862	Eight Thousand One Hundred and Thirteen point Eight Six Two	4462624.100	Forty-Four Lakh Sixty-Two Thousand Six Hundred and Twenty-Four point One
							Grand Total:	179829826.650	Seventeen Crore Ninety-Eight Lakh Twenty-Nine Thousand Eight Hundred and Twenty-Six point Six Five

This Bill of Quantities is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis of Tender ID-150539 (Betgram)-Less.xls	1312.34	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিচালনা ও মালিকানা বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

 Print
 Save As PDF
 Go Back To Dashboard

Tender/Proposal Detail			
Tender/Proposal ID :	150539	Invitation Reference No. :	e-GP/18/ACE Khu/2017-2018
Closing Date and Time :	30-Jan-2018 13:00	Opening Date and Time :	30-Jan-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikghaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.		


[View Notice](#)

Package No	Package Description
e-GP/18/ACE Khu/2017-2018	DBS Wearing Course with strengthening at Ch. 36000m to 52000m 16000.00m under PMP Road of Betgram-Tala-Paikghaca-Koyra Road Z-7604 under Road Division Khulna during the year 2017-2018.

M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

MOZAHAR ENTERPRISE (PVT.) LTD.

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)
 Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAAD
কাজী আব্দুল্লাহ আল-মামুন
সভাপতি
সকল পরিষদ ও সমস্ত মন্ত্রণালয়
সকল পত্রিকার ও সর্বত্র মন্ত্রণালয়
সংগঠনকারী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

 Print
 Save As PDF
 Go Back To Dashboard

Tender/Proposal Detail			
Tender/Proposal ID :	150539	Invitation Reference No. :	e-GP/18/ACE Khu/2017-2018
Closing Date and Time :	30-Jan-2018 13:00	Opening Date and Time :	30-Jan-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikghaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.		


[View Notice](#)

Package No	Package Description
e-GP/18/ACE Khu/2017-2018	DBS Wearing Course with strengthening at Ch. 36000m to 52000m 16000.00m under PMP Road of Betgram-Tala-Paikghaca-Koyra Road Z-7604 under Road Division Khulna during the year 2017-2018.

MOZAHAR ENTERPRISE (PVT.) LTD.		
Unconditional Discount Form		
Unconditional Discount		
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]	
0.000	Zero	
0.000	Zero	

This Unconditional Discount Form is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	150539	Invitation Reference No. :	e-GP/18/ACE Khu/2017-2018
Closing Date and Time :	30-Jan-2018 13:00	Opening Date and Time :	30-Jan-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikghaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/18/ACE Khu/2017-2018	DBS Wearing Course with strengthening at Ch. 36000m to 52000m 16000.00m under PMP Road of Betgram-Tala-Paikghaca-Koyra Road Z-7604 under Road Division Khulna during the year 2017-2018.

M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV
(JVCA - View Details)

Bill of Quantities (Salvage items)

This form contains items
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earthworks	02/02/06	Deduction value of materials recovered from existing road pavement.	Cum	821	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	1816052.821	Eighteen Lakh Sixteen Thousand AND Fifty-Two point Eight Two One	I AGREE
						Grand Total:		1816052.821	Eighteen Lakh Sixteen Thousand AND Fifty-Two point Eight Two One	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

MOZAHAR ENTERPRISE (PVT.) LTD.

Bill of Quantities (Salvage items)

This form contains items
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earthworks	02/02/06	Deduction value of materials recovered from existing road pavement.	Cum	821	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	1816052.821	Eighteen Lakh Sixteen Thousand AND Fifty-Two point Eight Two One	I AGREE
						Grand Total:		1816052.821	Eighteen Lakh Sixteen Thousand AND Fifty-Two point Eight Two One	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Signed
AAM
কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	150539	Invitation Reference No. :	e-GP/18/ACE Khu/2017-2018
Closing Date and Time :	30-Jan-2018 13:00	Opening Date and Time :	30-Jan-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikghaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	179829826.650
2	Unconditional Discount Form	0.000
	Grand Total	179829826.650

Tenderer/Consultant Name : M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	215717786.587
	Grand Total	215717786.587

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল্লাহ আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও মর্যাদাসিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	150539	Invitation Reference No. :	e-GP/18/ACE Khu/2017-2018
Closing Date and Time :	30-Jan-2018 13:00	Opening Date and Time :	30-Jan-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikghaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	MOZAHAR ENTERPRISE (PVT.) LTD. Amount in (BDT)	M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV Amount in (BDT)
Bill of Quantities	179829826.650	215717786.587
Unconditional Discount Form	0.000	0
Grand Total	179829826.650	215717786.587


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150539 **Invitation Reference No. :** e-GP/18/ACE Khu/2017-2018
Closing Date and Time : 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00
Procuring Entity : Khulna Zone
Brief : DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikghaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/18/ACE Khu/2017-2018	DBS Wearing Course with strengthening at Ch. 36000m to 52000m 16000.00m under PMP Road of Betgram-Tala-Paikghaca-Koyra Road Z-7604 under Road Division Khulna during the year 2017-2018.

[M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN \(BASHI\) - JV](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	Above 5
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	98.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	11140771821.68

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

[MOZAHAR ENTERPRISE \(PVT.\) LTD.](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases
1.	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases




Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 শ্রদ্ধা পবিত্রম ও মহাপ্রভু বিভাগ
 শ্রদ্ধা পবিত্রম ও শ্রদ্ধা মহাপ্রভু
 শ্রদ্ধা পবিত্রম ও শ্রদ্ধা মহাপ্রভু

(b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No. Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	100.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4385819031.01
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
2	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
3	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ
সকল পরিচালক ও সচিব মহোদয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150539 **Invitation Reference No. :** e-GP/18/ACE Khu/2017-2018
Closing Date and Time : 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00
Procuring Entity : Khulna Zone
Brief : DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikghaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/18/ACE Khu/2017-2018	DBS Wearing Course with strengthening at Ch. 36000m to 52000m 16000.00m under PMP Road of Betgram-Tala-Paikghaca-Koyra Road Z-7604 under Road Division Khulna during the year 2017-2018.

[MS. MD. JAMIL IQBAL & MD. MOYENUDDIN \(BASHI\) - JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map
5.			
Elements of Activity	Brief description of Activity		
Document Map	Document Map		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Jamil Iqbal on behalf of MS. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-150539.pdf	375.04	Download
2	-	Bashi_Equipments List-2016 Part-1.pdf	2738.56	Download
3	-	Bashi_Equipments List-2016 Part-2.pdf	2748.34	Download
4	-	Equipment jamil -Part- 01.pdf	2312.33	Download
5	-	Equipment - amil -Part-02.pdf	2345.86	Download
6	-	Concrete Pump Documents Jamil Part 02.pdf	2745.06	Download
7	-	Concrete Pump Documents Jamil Part 01.pdf	2741.37	Download
8	-	Concrete Batching Plant Documents Jamil Part 02.pdf	2656.71	Download
9	-	Equipment - jamil -Part-03.pdf	2434.06	Download
10	-	Hired Equipments List and Agreement.pdf	2222.23	Download

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোসাম্মার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

11	-	Equipment List of- Jamil Iqbal.pdf	1681.75	 Download
----	---	------------------------------------	---------	---

MOZAHAR ENTERPRISE (PVT.) LTD.**Tenderer Information Form (e-PW3-2) - Part - 4**

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Batching Plant	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Paver	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Dump Truck	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Pay Loader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
excavator	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Soil Compactor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Grader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Tyre Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Steel Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Core cUtter	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Water Tanker	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Bitumen Sprayer	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Generator	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Dozer	New	Owned	Mozahar Enterprise (Pvt.) Ltd.

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	PayLoader.pdf	2746.67	 Download
2	-	Soil Compactor (CASE).pdf	725.75	 Download
3	-	Soil Compactor (Vibratory).pdf	552.68	 Download
4	-	China Dump Truck.zip	1889.58	 Download
5	-	Bull Dozer.PDF	1170.01	 Download
6	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
7	-	Asphalt Batching Plant-2.pdf	917.33	 Download
8	-	Asphalt Continuous Drum MxPlant (60-90 TPH).PDF	2196.39	 Download
9	-	Grader LC Copy.pdf	1596.67	 Download
10	-	LC Drum Mx Plant (60-90 TPH).pdf	20.55	 Download
11	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
12	-	Dozer D5-18.jpg	621.80	 Download
13	-	Equipment List.pdf	434.00	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

14	-	Dump Truck-2.pdf	2206.52	 Download
15	-	Tyre Roller LC.pdf	1228.34	 Download
16	-	Soil Compactor.pdf	603.12	 Download
17	-	Asphalt Paver LC.pdf	1771.44	 Download
18	-	Excavator.pdf	1102.96	 Download
19	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
20	-	Equipment For Bridge Work.pdf	775.17	 Download
21	-	Dump Truck.pdf	2477.63	 Download
22	-	Equipments..pdf	1588.60	 Download
23	-	Bitumen Distributor -2016.pdf	495.37	 Download
24	Work Plan (ITT 25.1(h))	ID-150539 Khulna Zone (Betgram)-Work Plan.xls	45.87	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক বিকাশ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150539 **Invitation Reference No. :** e-GP/18/ACE Khu/2017-2018
Closing Date and Time : 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00
Procuring Entity : Khulna Zone
Brief : DBS Wearing Course with strengthening at Ch. 36+000m to 52+000m = 16,000.00m under PMP (Road) of Betgram-Tala-Paikghaca-Koyra Road (Z-7604) under Road Division, Khulna during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/18/ACE Khu/2017-2018	DBS Wearing Course with strengthening at Ch. 36000m to 52000m 16000.00m under PMP Road of Betgram-Tala-Paikghaca-Koyra Road Z-7604 under Road Division Khulna during the year 2017-2018.

[M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN \(BASHI\) - JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) – JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	jimmbjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	01 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/07/2014-2015	Widening of Pavement by Providing ISG, Sub-Base, Aggregate Base Type-I & DBS-Wearing Course at 2nd (P), 3rd, 4th, 5th (P), 6th, 7th (P), 17 (P) to 33rd (P) KM of Naogaon-Badalgachi-Patnitala Road under Road division, Naogaon, during the year 2014-2015	Prime Contractor	08.07.2015	24.05.2016	203333778.730	Executive Engineer, RHD, Road Division, Naogaon.	* Earth Works = 24784.55 * Sub-Base = 9351.000 Cum * Aggregate base type-I = 9350.940 Cum * DBS - Wearing Course (Plant Method) = 6838.683 Cum * RCC U-Drain & Slab for U-Drain = 390.000 LM * RCC Palisiding = 850.000 LM
E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer, RHD Gopalganj Zone, Gopalganj 0266871965 acegopalganj@gmail.co	DBS Base Course - 3906.335cum.




4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Financial Year	Amount (Taka or Equivalent Taka)
Jamil_2016-2017	897866941.210
Jamil_2015-2016	1057580869.680
Jamil_2014-2015	1064796302.240
Jamil_2013-2014	784606755.370
Jamil_2012-2013	808258499.980
Jamil_Total=	4613109368.480
Bashi_2016-2017	2766279147.850
Bashi_2015-2016	1570696069.590
Bashi_2014-2015	921711626.960
Bashi_2013-2014	711856497.630
Bashi_2012-2013	557119111.170
Total=	6527662453.210
Jamil_Bashi_Total=	11140771821.600

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Jamil Iqbal on behalf of M/S. MD. JAMIL IQBAL & MD. MOYENUDDIN (BASHI) - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience - jamil- 12-13.pdf	1837.93	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience-jamil - 14-15 Part-1.pdf	1362.48	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience -jamil-14-15 Part-2.pdf	1534.04	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience -jamil- 15-16.pdf	887.18	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience Jamil Iqbal 2001-11.pdf	1729.36	 Download
6	General Experience Certificates (ITT 15.1(a))	Experience (2009-2010).pdf	515.80	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience -jamil-11-12.pdf	1586.47	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience -jamil- 13-14.pdf	2300.19	 Download
9	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2016-2017).pdf	1583.43	 Download
10	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2015-2016).pdf	1790.38	 Download
11	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2014-2015).pdf	2461.81	 Download
12	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2013-2014).pdf	1900.20	 Download
13	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2010-2011).pdf	1023.32	 Download
14	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2011-2012).pdf	365.78	 Download
15	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2012-2013).pdf	1149.05	 Download
16	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2007-2008).pdf	172.74	 Download
17	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2008-2009).pdf	236.88	 Download
18	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Naogaon Jamil Iqbal.pdf	2616.94	 Download
19	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Faridpur Bashi.pdf	74.37	 Download
20	Valid Trade License (ITT 25.1.(f))	Trade License Jamil 2017-18.pdf	789.12	 Download
21	Valid Trade License (ITT 25.1.(f))	Bashi_Tread License (2017-2018).pdf	1423.27	 Download
22	TIN Certificate (ITT 25.1(g))	TIN of Md Jamil Iqbal 2016-17.pdf	1193.92	 Download
23	TIN Certificate (ITT 25.1(g))	Bashi_TIN Certificate (2016-2017).pdf	202.96	 Download
24	VAT Certificate (ITT 25.1(g))	VAT Jamil Iqbal.pdf	753.34	 Download
25	VAT Certificate (ITT 25.1(g))	Bashi_Vat Certificate 11 Digits.jpg	417.63	 Download
26	-	Personnel Information Part 1.pdf	1808.59	 Download

Signed
AAB












কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিচালনা ও মরাদ্দকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


27	-	Personnel Information Part 2.pdf	2135.45	 Download
28	-	Man Power -jamil-Part- 1.pdf	1828.76	 Download
29	-	Man Power -jamil-Part- 2.pdf	1348.98	 Download
30	-	Bashi_Man Power-2017.pdf	2751.10	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-2.pdf	2611.69	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-3.pdf	2417.16	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary Jamil.pdf	392.99	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2016-17.pdf	2436.29	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-1.pdf	1902.89	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-4.pdf	2623.34	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-2.pdf	2333.23	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-3.pdf	2608.00	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2013-14 Part-2.pdf	2000.46	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-1.pdf	1873.10	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2013-14 Part-1.pdf	2503.01	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 3 of 4).pdf	2133.42	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 4 of 4).pdf	1793.47	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2012-13 Part-1.pdf	2470.38	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2012-13 Part-2.pdf	2025.30	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 2 of 3).pdf	2172.20	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 3 of 3).pdf	2329.39	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 1 of 4).pdf	1326.50	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 2 of 4).pdf	2533.19	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 1 of 3).pdf	1607.17	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 2 of 3).pdf	2188.87	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 3 of 3).pdf	1953.17	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 1 of 3).pdf	1592.97	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 2 of 2).pdf	2659.82	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 1 of 3).pdf	1713.56	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 2 of 3).pdf	2089.37	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 3 of 3).pdf	1972.33	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 1 of 2).pdf	2217.14	 Download
59	Financial Capacity Certificates (ITT 16)	Bashi_Liquid Assets Certificate for TID-150539.jpg	286.72	 কাজী আব্দুল আল-মামুন প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক পল্লী উন্নয়ন ও সুবাসিত মন্ত্রণালয় বাংলাদেশ সরকার
60	-	Bashi_Tender Capacity for TID-150539.pdf	2331.16	
61	Financial Capacity Certificates (ITT 16)	Jamil_Liquid Assets Certificate for TID-150539.pdf	161.24	
62	-	Jamil_Tender Capacity for TID-150539.pdf	189.98	






















MOZAHAR ENTERPRISE (PVT.) LTD.							
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]							
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up							
4.1 Qualification Information of the Tenderer							
Description		Tenderer's Response					
1. Name of the Tenderer / JVCA Partner:		Mozahar Enterprise (Pvt.) Ltd. Managing Director : Kazi Mozaharul Haque, Haji Hanif Complex (2nd Floor), 12-13, Khanjahan Ali Road, Khulna.					
2. Registered e-mail ID of the Tenderer / JVCA Partner:		mozaharenterprisepvttd@gmail.com					
4.1 General Experience in Construction Works of Tenderer: [State years of experience]		18 years					
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Tender ID No. 38142, Package No. ADP/ACE/Comilla/KK/2015-16/09	Widening, Strengthening and Overlay Work from Ch. 0+652 m to Ch. 4+471 m, from Ch. 4+578 m to Ch. 6+737 m, from Ch. 6+844 m to Ch. 7+651 m and from Ch. 7+935 to Ch. 9+470 m of Kasba-Kuti Road (Z-1201) under Road Division Brahmanbaria during year 2015-2016.	Prime Contractor	15.02.2016	18.04.2017	178955542.650	Executive Engineer, RHD, Road Division, Brahmanbaria, email : eebra@rhd.gov.bd	Widening, Strengthening and Overlay Work from Ch. 0+652 m to Ch. 4+471 m, from Ch. 4+578 m to Ch. 6+737 m, from Ch. 6+844 m to Ch. 7+651 m and from Ch. 7+935 to Ch. 9+470 m of Kasba-Kuti Road (Z-1201) under Road Division Brahmanbaria during year 2015-2016.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2012-2013 to 2016-2017		4385819031.010					


This Tenderer Information Form (e-PW3-2) - Part - 2



















Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience-2016-2017.pdf	841.58	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience-2015-2016.pdf	1154.20	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience-2013-2014.pdf	1471.20	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012..pdf	520.29	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience-2008-2009.pdf	867.50	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011..pdf	1767.36	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience-(2004-2005 to 2007-2008).pdf	1520.10	 Download
11	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ্তর
 বাংলাদেশ সরকার

12	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Completion Certificate.pdf	83.79	 Download
13	Specific Experience Certificates (ITT 15.1(b))	ID-27931 Completion Certificate (PMP).jpg	2543.11	 Download
14	Specific Experience Certificates (ITT 15.1(b))	ID-6325 PMP Faridpur DBS Work.pdf	1404.02	 Download
15	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 150539.pdf	325.13	 Download
16	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 Download
17	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	2113.17	 Download
18	VAT Certificate (ITT 25.1(g))	VAT Certificate.pdf	862.11	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 Download
39	-	Personnel Capability.pdf	591.74	 Download
40	-	Personnel Capability Part-1..pdf	1685.26	 Download
41	-	Personnel Capability Part-2.pdf	1731.09	 Download
42	-	PayLoader.pdf	2746.67	 Download
43	-	Soil Compactor (CASE).pdf	725.75	 Download
44	-	Soil Compactor (Vibratory).pdf	552.68	 Download
45	-	China Dump Truck.zip	1889.58	
46	-	Bull Dozer.PDF	1170.01	
47	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	
48	-	Asphalt Batching Plant-2.pdf	917.33	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ
 নতুন পরিচয় ও সোহ মর্যাদায়
 বাংলাদেশ সরকার

49	-	Asphalt Continious Drum Mx Plant (60-90 TPH).PDF	2196.39	 Download
50	-	Grader LC Copy.pdf	1596.67	 Download
51	-	LC Drum Mx Plant (60-90 TPH).pdf	20.55	 Download
52	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
53	-	Dozer D5-18.jpg	621.80	 Download
54	-	Equipment List.pdf	434.00	 Download
55	-	Dump Truck-2.pdf	2206.52	 Download
56	-	Tyre Roller LC.pdf	1228.34	 Download
57	-	Soil Compactor.pdf	603.12	 Download
58	-	Asphalt Paver LC.pdf	1771.44	 Download
59	-	Excavator.pdf	1102.96	 Download
60	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
61	-	Equipment For Bridge Work.pdf	775.17	 Download
62	-	Dump Truck.pdf	2477.63	 Download
63	-	Equipments..pdf	1588.60	 Download
64	-	Bitumen Distributor -2016.pdf	495.37	 Download
65	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
66	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
67	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
68	-	Rate Analysis of Tender ID-150539 (Betgram)-Less.xls	1312.34	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার