

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 07 Jun, 2018 14:48:06 BST

Last Login : Wednesday, 6 Jun, 2018 12:10:22

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 187434 **Invitation Reference No. :** ADP/EE/RHD/Brahmanbaria/2017-2018/02

Closing Date and Time : 17-May-2018 13:00 **Opening Date and Time :** 17-May-2018 13:00

Procuring Entity : Brahmanbaria Road Division

Brief : Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Brahmanbaria Road Division

Tender Package No. and Description : ADP/EE/RHD/Brahmanbaria/2017-2018/02

Lot No. and Description : single & Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

Procurement Data


Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Development	Approved
Criteria	Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - M/S Saleh Ahmed JV	Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes
Joint Venture Agreement	Yes	Yes
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	No	No
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেএমএস
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TEC Members			
Name	A. K. M. Manir Hossain Pathan	Arun Alo Chakma	Md. Fazole Habib
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Brahmanbaria Road Division	Brahmanbaria Road Division	Office of the Executive Engineer, LGED, Brahmanbaria
Signed Tender Evaluation Report 1 On	29 May 2018 00:52	29 May 2018 00:52	29 May 2018 11:14
Comments	Signed	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAS
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 07 Jun, 2018 14:48:06 BST

Last Login : Wednesday, 6 Jun, 2018 12:10:22

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 187434 **Invitation Reference No. :** ADP/EE/RHD/Brahmanbaria/2017-2018/02

Closing Date and Time : 17-May-2018 13:00 **Opening Date and Time :** 17-May-2018 13:00

Procuring Entity : Brahmanbaria Road Division

Brief : Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Brahmanbaria Road Division

Tender Package No. and Description : ADP/EE/RHD/Brahmanbaria/2017-2018/02 & Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

Lot No. and Description : single & Widening with Straightening of 4Nos Curve, Surfacing and Construction of 3 Nos Culvert, Earth Work, Protective work, Construction of Saucer Drain at Ch. 00+000 m to Ch. 10+590 m of Sultanpur-Chinair-Akhaura Road (Z-1216) under Road Division, Brahmanbaria during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Development	Approved


Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - MS Saleh Ahmed JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	A K. M. Manir Hossain Pathan	Arun Alo Chakma	Md. Fazole Habib
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Brahmanbaria Road Division	Brahmanbaria Road Division	Office of the Executive Engineer, LGED, Brahmanbaria
Signed Tender Evaluation Report 2 On	29 May 2018 00:52	29 May 2018 00:52	29 May 2018 11:15
Comments	Signed	Signed	signed

Signed

 কাজী আবদুল্লাহ আল মামুন
 নির্মিত্ত প্রোগ্রামার
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নন্দীগ্রাম জেলা বাহাদুর নগর
 ১৭০০০০

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 07 Jun, 2018 14:48:06 BST

Last Login : Wednesday, 6 Jun, 2018 12:10:22

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 187434 **Invitation Reference No. :** ADP/EE/RHD/Brahmanbaria/2017-2018/02

Closing Date and Time : 17-May-2018 13:00 **Opening Date and Time :** 17-May-2018 13:00

Procuring Entity : Brahmanbaria Road Division

Brief : Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Brahmanbaria Road Division

Tender Package No. and Description : ADP/EE/RHD/Brahmanbaria/2017-2018/02 & Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

Lot No. and Description : single & Widening with Straightening of 4Nos Curve, Surfacing and Construction of 3 Nos Culvert, Earth Work, Protective work, Construction of Saucer Drain at Ch. 00+000 m to Ch. 10+590 m of Sultanpur-Chinair-Akhaura Road (Z-1216) under Road Division, Brahmanbaria during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Development	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton	Total Points Awarded
L1	Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - M/S Saleh Ahmed JV (Winner)	377546756.780	339792081.102	37754675.678	10.000	1000
L2	Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)	377546756.780	339792081.102	37754675.678	10.000	900

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - M/S Saleh Ahmed JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	A. K. M. Manir Hossain Pathan	Arun Alo Chakma	Md. Faze Habib
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Brahmanbaria Road Division	Brahmanbaria Road Division	Office of the Executive Engineer, LGED, Br
Signed Tender Evaluation	29 May 2018 11:27	29 May 2018 11:30	29 May 2018 11:34

Signed
AAS
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জেএমএস
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Report 3 On			
Comments	Signed	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 07 Jun, 2018 14:48:06 BST

Last Login : Wednesday, 6 Jun, 2018 12:10:22

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 187434 **Invitation Reference No. :** ADP/EE/RHD/Brahmanbaria/2017-2018/02

Closing Date and Time : 17-May-2018 13:00 **Opening Date and Time :** 17-May-2018 13:00

Procuring Entity : Brahmanbaria Road Division

Brief : Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Brahmanbaria Road Division

Tender Package No. and Description : ADP/EE/RHD/Brahmanbaria/2017-2018/02 & Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

Lot No. and Description : single & Widening with Straightening of 4Nos Curve, Surfacing and Construction of 3 Nos Culvert, Earth Work, Protective work, Construction of Saucer Drain at Ch. 00+000 m to Ch. 10+590 m of Sultanpur-Chinair-Akhaura Road (Z-1216) under Road Division, Brahmanbaria during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Development	Approved

Name of Tenderer/Consultant Recommended for Award

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - M/S Saleh Ahmed JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**


Name	A. K. M. Manir Hossain Pathan	Arun Alo Chakma	Md. Fazole Habib
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Brahmanbaria Road Division	Brahmanbaria Road Division	Office of the Executive Engineer, LGED, Brahmanbaria
Signed Tender Evaluation Report 4 On	29 May 2018 11:36	29 May 2018 11:35	29 May 2018 11:35
Comments	Signed	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেএমএস
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নন্দীগ্রাম জেলা বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 07 Jun, 2018 14:48:07 BST

Last Login : Wednesday, 6 Jun, 2018 12:10:22

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	187434	Invitation Reference No. :	ADP/EE/RHD/Brahmanbaria/2017-2018/02
Closing Date and Time :	17-May-2018 13:00	Opening Date and Time :	17-May-2018 13:00
Procuring Entity :	Brahmanbaria Road Division		
Brief :	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.		

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - MS Saleh Ahmed JV (JVCA- View Details)	-	View Evaluation Status
2	Toma Construction & Co. Ltd. - MS. Md. Jamil Iqbal (TCCL-JI JV) (JVCA- View Details)	-	View Evaluation Status


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মর্যাদার বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নন্দীয়াডাঙ্গা বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 07 Jun, 2018 14:48:08 BST

Last Login : Wednesday, 6 Jun, 2018 12:10:22

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	187434	Invitation Reference No. :	ADP/EE/RHD/Brahmanbaria/2017-2018/02
Closing Date and Time :	17-May-2018 13:00	Opening Date and Time :	17-May-2018 13:00
Procuring Entity :	Brahmanbaria Road Division		
Brief :	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.		
			View Notice

Package No. :	ADP/EE/RHD/Brahmanbaria/2017-2018/02		
Package Description :	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report	Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report	Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report	Comparative Report
e-Tender Submission Letter (Form e-PW3-1)		Individual Report	Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report	Comparative Report
Subcontractor Information (Form e-PW3-3)		Individual Report	Comparative Report
Personnel Information (Form e-PW3-4)		Individual Report	Comparative Report
Past Performance Evaluation and rating matrix for different aspects		Individual Report	Comparative Report
Lot No. :	single		
Lot Description :	Widening with Straightening of 4Nos Curve, Surfacing and Construction of 3 Nos Culvert, Earth Work, Protective work, Construction of Saucer Drain at Ch. 00+000 m to Ch. 10+590 m of Sultanpur-Chinair-Akhaura Road (Z-1216) under Road Division, Brahmanbaria during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities-Division : 1 (General & Site Facilities)		Individual Report	Comparative Report
Schedule of Day works		Individual Report	Comparative Report
Unconditional Discount Form		Individual Report	Comparative Report
Bill of Quantities-Division : 2 (Earth Work)		Individual Report	Comparative Report
Bill of Quantities-Division : 3 (Pavement Work)		Individual Report	Comparative Report
Bill of Quantities-Division : 4 (Foundation Work)		Individual Report	Comparative Report
Bill of Quantities-Division : 5 (Structures Work)		Individual Report	Comparative Report
Bill of Quantities-Division : 6 (Incidental Work)		Individual Report	Comparative Report
Grand Summary		Individual Report	Comparative Report


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সফটওয়্যার ও মাল্টিমিডিয়া বিভাগ
 সফটওয়্যার ও সিস্টেম মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Thursday, 07 Jun, 2018 14:48:11 BST
 Last Login : Wednesday, 6 Jun, 2018 12:10:22
 Welcome, MD. Nazrul Islam |

[View All Notifications](#)

Tender/Proposal Opening Report 1

Tender/Proposal Detail

Tender/Proposal ID : 187434
 Invitation Reference No. : ADP/EE/RHD/Brahmanbaria/2017-2018/02
Closing Date and Time : 17-May-2018 13:00
 Opening Date and Time : 17-May-2018 13:00
Procuring Entity : Brahmanbaria Road Division
Brief : Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges
 Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD)
 Procuring Entity : Brahmanbaria Road Division
Tender/Proposal Package No. and Description : ADP/EE/RHD/Brahmanbaria/2017-2018/02 & Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.
Lot No. and Description : single & Widening with Straightening of 4Nos Curve, Surfacing and Construction of 3 Nos Culvert, Earth Work, Protective work, Construction of Saucer Drain at Ch. 00+000 m to Ch. 10+590 m of Sultanpur-Chinair-Akhaura Road (Z-1216) under Road Division, Brahmanbaria during the year 2017-2018.

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Development	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Ebne Alam Hasan Designation: Chief Engineer Role: HOPE Office Name: Brahmanbaria Road Division Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Daily Bangladesh Pratidin	18-Apr-2018	www.bdpratidin.com	19-Apr-2018
Daily samakal	17-Apr-2018	www.samakal.com	19-Apr-2018
The Independent	17-Apr-2018	www.theindependentbd.com	19-Apr-2018

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
16-Apr-2018 14:00	17-May-2018 13:00

Opening Date and Time

Original Date and Time
17-May-2018 13:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	0

TOC Members

Committee Members	Arun Alo Chakma	Abu Ehtesham Rashed
-------------------	-----------------	---------------------

Signed
 AAM
 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেএমএস
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নন্দীগ্রাম-৩৩৩ বাংলাদেশ সরকার

Committee Role	Chairperson	Member Secretary
Designation	Superintending Engineer	Executive Engineer
PE Office	Brahmanbaria Road Division	Brahmanbaria Road Division
Electronically Signed TOR On	17 May 2018 13:19	17 May 2018 13:25
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 07 Jun, 2018 14:48:12 BST

Last Login : Wednesday, 6 Jun, 2018 12:10:22

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	187434	Invitation Reference No. :	ADP/EE/RHD/Brahmanbaria/2017-2018/02
Closing Date and Time :	17-May-2018 13:00	Opening Date and Time :	17-May-2018 13:00
Procuring Entity :	Brahmanbaria Road Division		
Brief :	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.		

[View Notice](#)

Tender Opening Report 2

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Brahmanbaria Road Division
Tender Package No. and Description :	ADP/EE/RHD/Brahmanbaria/2017-2018/02 & Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.		
Lot No. and Description :	single & Widening with Straightening of 4Nos Curve, Surfacing and Construction of 3 Nos Culvert, Earth Work, Protective work, Construction of Saucer Drain at Ch. 00+000 m to Ch. 10+590 m of Sultanpur-Chinair-Akhaura Road (Z-1216) under Road Division, Brahmanbaria during the year 2017-2018.		

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
16-Apr-2018 14:00	17-May-2018 13:00	17-May-2018 13:00	14-Sep-2018	12-Oct-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - MS Saleh Ahmed JV (JVCA - View Details)	17-May-2018 12:50	Bank Guarantee	10000000.00	Bank: Bank Asia Limited Branch: BAL_Comilla Branch 24-Apr-2018 11:48	12-Oct-2018	14-Sep-2018
2	Toma Construction & Co. Ltd. - MS. Md. Jamil Iqbal (TCCL-JI JV) (JVCA - View Details)	17-May-2018 12:37	Bank Guarantee	10000000.00	Bank: Dhaka Bank Limited Branch: HEAD OFFICE 16-May-2018 11:11	12-Oct-2018	14-Sep-2018

Official Cost Estimate (In BDT)

377546756.780


Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - MS Saleh Ahmed JV	339792081.102	0.000	0.000	339792081.102
1	Toma Construction & Co. Ltd. - MS. Md. Jamil Iqbal (TCCL-JI JV)	339792081.102	0.000	0.000	339792081.102

Opening Report Footer

TOC Members

Committee Members	Arun Alo Chakma	Abu Ehtesham Rashed
Committee Role	Chairperson	Member Secretary
Designation	Superintending Engineer	Executive Engineer

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র জেনারেল
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নতুনগাজী বাসোপেন সড়ক

PE Office	Brahmanbaria Road Division	Brahmanbaria Road Division
Electronically Signed TOR On	17 May 2018 13:20	17 May 2018 13:26
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 07 Jun, 2018 14:48:13 BST

Last Login : Wednesday, 6 Jun, 2018 12:10:22

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	187434	Invitation Reference No. :	ADP/EE/RHD/Brahmanbaria/2017-2018/02
Closing Date and Time :	17-May-2018 13:00	Opening Date and Time :	17-May-2018 13:00
Procuring Entity :	Brahmanbaria Road Division		
Brief :	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
ADP/EE/RHD/Brahmanbaria/2017-2018/02	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - M/S Saleh Ahmed JV
(JVCA - View Details)

Bill of Quantities-Division : 1 (General & Site Facilities)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-1 General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	L/S	1.000	100000.001	One Lakh point Zero Zero One	100000.001	One Lakh point Zero Zero One
2	Division-1 General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L/S	1.000	5000.001	Five Thousand point Zero Zero One	5000.001	Five Thousand point Zero Zero One
3	Division-1 General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	18.000	500.001	Five Hundred point Zero Zero One	9000.018	Nine Thousand point Zero One Eight
4	Division-1 General & Site Facilities	01/02/07	Progress Photographs	Month	18.000	1000.001	One Thousand point Zero Zero One	18000.018	Eighteen Thousand point Zero One Eight
5	Division-1 General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L/S	1.000	278649.793	Two Lakh Seventy-Eight Thousand Six Hundred and Forty-Nine point Seven Nine Three	278649.793	Two Lakh Seventy-Eight Thousand Six Hundred and Forty-Nine point Seven Nine Three
6	Division-1 General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	18.000	2000.001	Two Thousand point Zero Zero One	36000.018	Thirty-Six Thousand point Zero One Eight
7	Division-1 General & Site Facilities	01/03/03	Special or Additional Tests	Pro.Sum	1.000	10000.001	Ten Thousand point Zero Zero One	10000.001	Ten Thousand point Zero Zero One
							Grand Total:	456649.850	Four Lakh Fifty-Six Thousand Six Hundred and Forty-Nine point Eight Five

This Bill of Quantities-Division : 1 (General & Site Facilities) is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - M/S Saleh Ahmed JV

Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)
(JVCA - View Details)

Bill of Quantities-Division : 1 (General & Site Facilities)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)
----------	-------	--------------------	---------------------	------------------	----------	--------------------------------	------------------------------	---------------------------------

Signed
AAS

স্বাক্ষরিত
আবদুল্লাহ আল মামুন
নিম্নের প্রোগ্রামার
স্বাক্ষরিত ও মহাপ্রকৃত বিভাগ
স্বাক্ষরিত ও পোর্ট মন্ত্রণালয়
স্বাক্ষরিত ও বাংলাদেশ সরকার

1	Division-1 General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	L/S	1.000	60161.988	Sixty Thousand One Hundred and Sixty-One point Nine Eight Eight	60161.988	Sixty Thousand One Hundred and Sixty-One point Nine Eight Eight
2	Division-1 General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L/S	1.000	5526.631	Five Thousand Five Hundred and Twenty-Six point Six Three One	5526.631	Five Thousand Five Hundred and Twenty- Six point Six Three One
3	Division-1 General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	18.000	1229.051	One Thousand Two Hundred and Twenty-Nine point Zero Five One	22122.918	Twenty-Two Thousand One Hundred and Twenty-Two point Nine One Eight
4	Division-1 General & Site Facilities	01/02/07	Progress Photographs	Month	18.000	921.787	Nine Hundred and Twenty- One point Seven Eight Seven	16592.166	Sixteen Thousand Five Hundred and Ninety- Two point One Six Six
5	Division-1 General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L/S	1.000	73742.988	Seventy-Three Thousand Seven Hundred and Forty- Two point Nine Eight Eight	73742.988	Seventy-Three Thousand Seven Hundred and Forty-Two point Nine Eight Eight
6	Division-1 General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	18.000	5530.724	Five Thousand Five Hundred and Thirty point Seven Two Four	99553.032	Ninety-Nine Thousand Five Hundred and Fifty- Three point Zero Three Two
7	Division-1 General & Site Facilities	01/03/03	Special or Additional Tests	Pro.Sum	1.000	28268.144	Twenty-Eight Thousand Two Hundred and Sixty-Eight point One Four Four	28268.144	Twenty-Eight Thousand Two Hundred and Sixty- Eight point One Four Four
							Grand Total:	305967.867	Three Lakh Five Thousand Nine Hundred and Sixty- Seven point Eight Six Seven

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of TCCL-JI JV for 187434.pdf	735.19	Download

This Bill of Quantities-Division : 1 (General & Site Facilities) is Electronically Signed by Mr. Md. Jamil on behalf of Toma Construction & Co. Ltd. - MS. Md. Jamil Iqbal (TCCL-JI JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 07 Jun, 2018 14:48:14 BST

Last Login : Wednesday, 6 Jun, 2018 12:10:22

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 187434 **Invitation Reference No. :** ADP/EE/RHD/Brahmanbaria/2017-2018/02

Closing Date and Time : 17-May-2018 13:00 **Opening Date and Time :** 17-May-2018 13:00

Procuring Entity : Brahmanbaria Road Division

Brief : Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

[View Notice](#)

Package No	Package Description
ADP/EE/RHD/Brahmanbaria/2017-2018/02	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

[Hassan Techno Builders Ltd. - Rana Builders \(Pvt.\) Ltd. - M/S Saleh Ahmed JV](#)
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	N/A	N/A	1	1.001	One point Zero Zero One	1.001	One point Zero Zero One
							Grand Total:	1.001	One point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - M/S Saleh Ahmed JV

[Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal \(TCCL-JI JV\)](#)
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Md. Jamil on behalf of Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
AAS
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জ্যেষ্ঠ
সকল পরিষদ ও মহাপ্রকৃতি বিভাগ
সকল পরিষদ ও দেশ সুরক্ষা
নন্দলাভী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 07 Jun, 2018 14:48:15 BST

Last Login : Wednesday, 6 Jun, 2018 12:10:22

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 187434 **Invitation Reference No. :** ADP/EE/RHD/Brahmanbaria/2017-2018/02

Closing Date and Time : 17-May-2018 13:00 **Opening Date and Time :** 17-May-2018 13:00

Procuring Entity : Brahmanbaria Road Division

Brief : Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

[View Notice](#)

Package No	Package Description
ADP/EE/RHD/Brahmanbaria/2017-2018/02	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

[Hassan Techno Builders Ltd. - Rana Builders \(Pvt.\) Ltd. - M/S Saleh Ahmed JV](#)
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - M/S Saleh Ahmed JV

[Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal \(TCCL-JI JV\)](#)
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Jamil on behalf of Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

[Go Back To Dashboard](#)

This Bill of Quantities-Division : 2 (Earth Work) is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - I

Signed
AAJAM

Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)
(JVCA - View Details)

Bill of Quantities-Division : 2 (Earth Work)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-2 Earth Work	02/01/01	Clearing and Grubbing	Sqm	30195.000	34.844	Thirty-Four point Eight Four Four	1052114.580	Ten Lakh Fifty-Two Thousand One Hundred and Fourteen point Five Eight
2	Division-2 Earth Work	02/02/02	Roadway Excavation in Suitable Soil	Cum	23202.550	132.123	One Hundred and Thirty-Two point One Two Three	3065590.514	Thirty Lakh Sixty-Five Thousand Five Hundred and Ninety point Five One Four
3	Division-2 Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	148.500	216.722	Two Hundred and Sixteen point Seven Two Two	32183.217	Thirty-Two Thousand One Hundred and Eighty-Three point Two One Seven
4	Division-2 Earth Work	02/04/01	Channel Excavation in Unsuitable Materials	Cum	1777.990	135.257	One Hundred and Thirty-Five point Two Five Seven	240485.593	Two Lakh Forty Thousand Four Hundred and Eighty-Five point Five Nine Three
5	Division-2 Earth Work	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	208534.750	163.033	One Hundred and Sixty-Three point Zero Three Three	33998045.897	Three Crore Thirty-Nine Lakh Ninety-Eight Thousand AND Forty-Five point Eight Nine Seven
6	Division-2 Earth Work	02/05/01	Excavation and Backfill for Structures	Cum	1100.190	260.559	Two Hundred and Sixty point Five Five Nine	286664.406	Two Lakh Eighty-Six Thousand Six Hundred and Sixty-Four point Four Zero Six
7	Division-2 Earth Work	02/05/03	Sand Backfill for Structures	Cum	665.700	764.931	Seven Hundred and Sixty-Four point Nine Three One	509214.567	Five Lakh Nine Thousand Two Hundred and Fourteen point Five Six Seven
8	Division-2 Earth Work	02/07/01	Preparation of Subgrade 300 mm Depth	Sqm	30967.000	50.108	Fifty point One Zero Eight	1551694.436	Fifteen Lakh Fifty-One Thousand Six Hundred and Ninety-Four point Four Three Six
9	Division-2 Earth Work	02/08/01	Improved Subgrade	Cum	9290.100	580.885	Five Hundred and Eighty point Eight Eight Five	5396479.739	Fifty-Three Lakh Ninety-Six Thousand Four Hundred and Seventy-Nine point Seven Three Nine
10	Division-2 Earth Work	02/09/01	Dismantling Existing Structure including disposal of spoil and backfilling.	L/S	3.000	2150.837	Two Thousand One Hundred and Fifty point Eight Three Seven	6452.511	Six Thousand Four Hundred and Fifty-Two point Five One One
							Grand Total:	46138925.460	Four Crore Sixty-One Lakh Thirty-Eight Thousand Nine Hundred and Twenty-Five point Four Six

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of TCCL-JI JV for 187434.pdf	735.19	Download

This Bill of Quantities-Division : 2 (Earth Work) is Electronically Signed by Mr. Md. Jamil on behalf of Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আবদুল্লাহ আল মামুন
 নির্মিত জেলায়
 সর্বক পরিবেশ ও মহাপ্রকৃতির বিকাশ
 সর্বক পরিবেশ ও দেশের মন্ত্রণালয়
 নতুনগাঁও জেলা বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 07 Jun, 2018 14:48:16 BST

Last Login : Wednesday, 6 Jun, 2018 12:10:22

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	187434	Invitation Reference No. :	ADP/EE/RHD/Brahmanbaria/2017-2018/02
Closing Date and Time :	17-May-2018 13:00	Opening Date and Time :	17-May-2018 13:00
Procuring Entity :	Brahmanbaria Road Division		
Brief :	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
ADP/EE/RHD/Brahmanbaria/2017-2018/02	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - M/S Saleh Ahmed JV
[\(JVCA - View Details\)](#)

Bill of Quantities-Division : 3 (Pavement Work)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	cum	63.760	12000.001	Twelve Thousand point Zero Zero One	765120.064	Seven Lakh Sixty-Five Thousand One Hundred and Twenty point Zero Six Four
2	Pavement work	03/02/01	Sub-Base	cum	7726.350	4300.001	Four Thousand Three Hundred point Zero Zero One	33223312.726	Three Crore Thirty-Two Lakh Twenty-Three Thousand Three Hundred and Twelve point Seven Two Six
3	Pavement work	3/2/01(a)	Sub-Base (materials re-used from excavation of existing pavement)	cum	59.400	1800.001	One Thousand Eight Hundred point Zero Zero One	106920.059	One Lakh Six Thousand Nine Hundred and Twenty point Zero Five Nine
4	Pavement work	3/3/01	Aggregate Base Type I	cum	9741.600	6000.001	Six Thousand point Zero Zero One	58449609.742	Five Crore Eighty-Four Lakh Forty-Nine Thousand Six Hundred and Nine point Seven Four Two
5	Pavement work	03/06/1a	Bituminous Prime Coat (Plant Placed)	sqm	46451.980	150.001	One Hundred and Fifty point Zero Zero One	6967843.452	Sixty-Nine Lakh Sixty-Seven Thousand Eight Hundred and Forty-Three point Four Five Two
6	Pavement work	03/06/1b	Bituminous Prime Coat (hand placed)	sqm	2256.000	200.001	Two Hundred point Zero Zero One	451202.256	Four Lakh Fifty-One Thousand Two Hundred and Two point Two Five Six
7	Pavement work	03/07/1a	Bituminous Tack Coat (Plant Work)	sqm	80817.000	80.001	Eighty point Zero Zero One	6465440.817	Sixty-Four Lakh Sixty-Five Thousand Four Hundred and Forty point Eight One Seven
8	Pavement work	03/07/1b	Bituminous Tack Coat (Labour intensive work)	sqm	2256.000	50.001	Fifty point Zero Zero One	112802.256	O T H P F S
			Dense Bituminous Surfacing Base				Eighteen		Signed AAS কাজী আবদুল্লাহ আল মামুন সিনিয়র জ্যেষ্ঠ সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

9	Pavement work	03/10/1(b)	Dense Bituminous Surfacing Base Course (Plant Method) (Bitumen Grade 60/70 with pakur Stone)	cum	2922.480	18000.001	Thousand point Zero Zero One	52604642.922	Thousand Six Hundred and Forty-Two point Nine Two Two
10	Pavement work	03/10/2(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70 with pakur stone)	cum	4153.650	20000.001	Twenty Thousand point Zero Zero One	83073004.154	Eight Crore Thirty Lakh Seventy-Three Thousand AND Four point One Five Four
11	Pavement work	3/13/01	Brick on End Edging	Lin. Metre	21260.000	200.001	Two Hundred point Zero Zero One	4252021.260	Forty-Two Lakh Fifty-Two Thousand AND Twenty-One point Two Six
12	Pavement work	3/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	sqm	1024.000	400.001	Four Hundred point Zero Zero One	409601.024	Four Lakh Nine Thousand Six Hundred and One point Zero Two Four
13	Pavement work	3/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	sqm	1024.000	450.001	Four Hundred and Fifty point Zero Zero One	460801.024	Four Lakh Sixty Thousand Eight Hundred and One point Zero Two Four
Grand Total:								247342321.756	Twenty-Four Crore Seventy-Three Lakh Forty-Two Thousand Three Hundred and Twenty-One point Seven Five Six

This Bill of Quantities-Division : 3 (Pavement Work) is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - MS Saleh Ahmed JV

Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV) (JVCA - View Details)									
Bill of Quantities-Division : 3 (Pavement Work)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	cum	63.760	15695.581	Fifteen Thousand Six Hundred and Ninety-Five point Five Eight One	1000750.245	Ten Lakh Seven Hundred and Fifty point Two Four Five
2	Pavement work	03/02/01	Sub-Base	cum	7726.350	3020.267	Three Thousand AND Twenty point Two Six Seven	23335639.935	Two Crore Thirty-Three Lakh Thirty-Five Thousand Six Hundred and Thirty-Nine point Nine Three Five
3	Pavement work	3/2/01(a)	Sub-Base (materials re-used from excavation of existing pavement)	cum	59.400	943.173	Nine Hundred and Forty-Three point One Seven Three	56024.476	Fifty-Six Thousand AND Twenty-Four point Four Seven Six
4	Pavement work	3/3/01	Aggregate Base Type I	cum	9741.600	5933.791	Five Thousand Nine Hundred and Thirty-Three point Seven Nine One	57804618.406	Five Crore Seventy-Eight Lakh Four Thousand Six Hundred and Eighteen point Four Zero Six
5	Pavement work	03/06/1a	Bituminous Prime Coat (Plant Placed)	sqm	46451.980	112.717	One Hundred and Twelve point Seven One Seven	5235927.830	Fifty-Two Lakh Thirty-Five Thousand Nine Hundred and Twenty-Seven point Eight Three
6	Pavement work	03/06/1b	Bituminous Prime Coat (hand placed)	sqm	2256.000	112.815	One Hundred and Twelve point Eight One Five	254510.640	Two Lakh Fifty-Four Thousand Five Hundred and Ten point Six Four
7	Pavement work	03/07/1a	Bituminous Tack Coat (Plant Work)	sqm	80817.000	44.916	Forty-Four point Nine One Six	3629976.372	Signed AAH কাজী আবদুল্লাহ আল মামুন সিনিয়র জেএমএস সকল পরিবেশ ও মহাপ্রকৃতি বিভাগ সকল পরিবেশ ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of TCCL-JI JV for 187434.pdf	735.19	Download

This Bill of Quantities-Division : 3 (Pavement Work) is Electronically Signed by Mr. Md. Jamil on behalf of Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)

Signed
A.A. Khan
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জেএমএস
সভক পরিবহন ও বর্জনক বিভাগ
সভক পরিবহন ও সেতু মন্ত্রণালয়
গভঃসচিবালয়ঃ বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 07 Jun, 2018 14:48:17 BST

Last Login : Wednesday, 6 Jun, 2018 12:10:22

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	187434	Invitation Reference No. :	ADP/EE/RHD/Brahmanbaria/2017-2018/02
Closing Date and Time :	17-May-2018 13:00	Opening Date and Time :	17-May-2018 13:00
Procuring Entity :	Brahmanbaria Road Division		
Brief :	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
ADP/EE/RHD/Brahmanbaria/2017-2018/02	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

[Hassan Techno Builders Ltd. - Rana Builders \(Pvt.\) Ltd. - M/S Saleh Ahmed JV](#)
(JVCA - View Details)

Bill of Quantities-Division : 4 (Foundation Work)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation Work	04/07/05	Sand Filling	cum	31.220	400.001	Four Hundred point Zero Zero One	12488.031	Twelve Thousand Four Hundred and Eighty-Eight point Zero Three One
							Grand Total:	12488.031	Twelve Thousand Four Hundred and Eighty-Eight point Zero Three One

This Bill of Quantities-Division : 4 (Foundation Work) is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - M/S Saleh Ahmed JV

[Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal \(TCCL-JI JV\)](#)
(JVCA - View Details)

Bill of Quantities-Division : 4 (Foundation Work)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation Work	04/07/05	Sand Filling	cum	31.220	765.084	Seven Hundred and Sixty-Five point Zero Eight Four	23885.922	Twenty-Three Thousand Eight Hundred and Eighty-Five point Nine Two Two
							Grand Total:	23885.922	Twenty-Three Thousand Eight Hundred and Eighty-Five point Nine Two Two

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of TCCL-JI JV for 187434.pdf	735.19	Download

This Bill of Quantities-Division : 4 (Foundation Work) is Electronically Signed by Mr. Md. Jamil on behalf of Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিদপ্তর ও মহানগরিক বিভাগ
সরকারি পরিদপ্তর ও পৌর মহানগর
নগরসংসদ বাহাদুর নগরসংসদ

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 07 Jun, 2018 14:48:17 BST

Last Login : Wednesday, 6 Jun, 2018 12:10:22

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	187434	Invitation Reference No. :	ADP/EE/RHD/Brahmanbaria/2017-2018/02
Closing Date and Time :	17-May-2018 13:00	Opening Date and Time :	17-May-2018 13:00
Procuring Entity :	Brahmanbaria Road Division		
Brief :	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
ADP/EE/RHD/Brahmanbaria/2017-2018/02	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - M/S Saleh Ahmed JV
(JVCA - View Details)

Bill of Quantities-Division : 5 (Structures Work)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structure work	5/1/01	Single Layer Brick Flat Soling	sqm	1560.500	400.001	Four Hundred point Zero Zero One	624201.560	SixLakh Twenty-Four Thousand Two Hundred and One point Five Six
2	Structure work	05/01/2a	Concrete Class as Detailed on Drawings (Class10) (Concrete Mxer)	cum	139.560	5000.001	Five Thousand point Zero Zero One	697800.140	SixLakh Ninety-Seven Thousand Eight Hundred point One Four
3	Structure work	05/01/2b	Concrete class-20 (Foundation) (Concrete Mxer)	cum	314.200	15000.001	Fifteen Thousand point Zero Zero One	4713000.314	Forty-Seven Lakh Thirteen Thousand point Three One Four
4	Structure work	05/01/2g	Concrete Class - 25 (Foundation) (Concrete Mxer)	cum	260.920	15000.001	Fifteen Thousand point Zero Zero One	3913800.261	Thirty-Nine Lakh Thirteen Thousand Eight Hundred point Two Six One
5	Structure work	05/01/2h	Concrete class -25 (Vertical member col, pier,abutment/wing wall,culvert etc) (Concrete Mxer)	cum	294.500	12000.001	Twelve Thousand point Zero Zero One	3534000.295	Thirty-Five Lakh Thirty-Four Thousand point Two Nine Five
6	Structure work	05/01/2k	Concrete class-30 (Deck slab, side walk, wheel guard,curb etc (Concrete Mxer)	cum	170.910	17000.001	Seventeen Thousand point Zero Zero One	2905470.171	Twenty-Nine Lakh Five Thousand Four Hundred and Seventy point One Seven One
7	Structure work	05/01/2l	Concrete class-30 (Deck slab, side walk, wheel guard,curb etc (Concrete Mxer)	cum	11.620	15000.001	Fifteen Thousand point Zero Zero One	174300.012	One Lakh Seventy-Four Thousand Three Hundred point Zero One Two
8	Structure work	5/2/02	High Yield Reinforcement Bars	Tonne	121.130	70000.001	Seventy Thousand point Zero Zero One	8479100.121	Eighty-Four Lakh Seventy-Nine Thousand One Hundred point One Two One
9	Structure work	5/5/01	New and Extended Brickwork	cum	119.200	7000.001	Seven Thousand point Zero Zero One	834400.119	Eight Lakh Thirty-Four Thousand Four Hundred point One One Nine
10	Structure work	5/5/02	Brick Drainage Layer	cum	227.310	500.001	Five Hundred point Zero Zero One	113655.227	One Lakh Thous and F Two
11	Structure work	PWD - 2014 item no	50 mm dia uPVC Pipe: 20rft (6 m) long	pcs	42.000	50.001	Fifty point Zero Zero	2100.042	Two Thousand

Signed
 AAS

স্বাক্ষরিত ও মর্যাদাপূর্ণ বিজ্ঞপ্তি
 স্বাক্ষরিত ও মর্যাদাপূর্ণ বিজ্ঞপ্তি
 স্বাক্ষরিত ও মর্যাদাপূর্ণ বিজ্ঞপ্তি

	WORK	ITEM NO 691					One		Four Two
							Grand Total:	25991828.262	Two Crore Fifty-Nine Lakh Ninety-One Thousand Eight Hundred and Twenty-Eight point Two Six Two

This Bill of Quantities-Division : 5 (Structures Work) is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - M/S Saleh Ahmed JV

Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV) (JVCA - View Details)									
Bill of Quantities-Division : 5 (Structures Work)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structure work	5/1/01	Single Layer Brick Flat Soling	sqm	1560.500	512.882	Five Hundred and Twelve point Eight Eight Two	800352.361	Eight Lakh Three Hundred and Fifty-Two point Three Six One
2	Structure work	05/01/2a	Concrete Class as Detailed on Drawings (Class10) (Concrete Mixer)	cum	139.560	6709.024	Six Thousand Seven Hundred and Nine point Zero Two Four	936311.389	Nine Lakh Thirty-Six Thousand Three Hundred and Eleven point Three Eight Nine
3	Structure work	05/01/2b	Concrete class-20 (Foundation) (Concrete Mixer)	cum	314.200	13683.976	Thirteen Thousand Six Hundred and Eighty-Three point Nine Seven Six	4299505.259	Forty-Two Lakh Ninety-Nine Thousand Five Hundred and Five point Two Five Nine
4	Structure work	05/01/2g	Concrete Class - 25 (Foundation) (Concrete Mixer)	cum	260.920	13868.421	Thirteen Thousand Eight Hundred and Sixty-Eight point Four Two One	3618548.407	Thirty-Six Lakh Eighteen Thousand Five Hundred and Forty-Eight point Four Zero Seven
5	Structure work	05/01/2h	Concrete class -25 (Vertical member col, pier,abutment/wing wall,culvert etc) (Concrete Mixer)	cum	294.500	15029.561	Fifteen Thousand AND Twenty-Nine point Five Six One	4426205.715	Forty-Four Lakh Twenty-Six Thousand Two Hundred and Five point Seven One Five
6	Structure work	05/01/2k	Concrete class-30 (Deck slab, side walk, wheel guard,curb etc (Concrete Mixer)	cum	170.910	16513.378	Sixteen Thousand Five Hundred and Thirteen point Three Seven Eight	2822301.434	Twenty-Eight Lakh Twenty-Two Thousand Three Hundred and One point Four Three Four
7	Structure work	05/01/2l	Concrete class-30 (Deck slab, side walk, wheel guard,curb etc (Concrete Mixer)	cum	11.620	26065.881	Twenty-Six Thousand AND Sixty-Five point Eight Eight One	302885.537	Three Lakh Two Thousand Eight Hundred and Eighty-Five point Five Three Seven
8	Structure work	5/2/02	High Yield Reinforcement Bars	Tonne	121.130	86873.539	Eighty-Six Thousand Eight Hundred and Seventy-Three point Five Three Nine	10522991.779	One Crore Five Lakh Twenty-Two Thousand Nine Hundred and Ninety-One point Seven Seven Nine
9	Structure work	5/5/01	New and Extended Brickwork	cum	119.200	8130.164	Eight Thousand One Hundred and Thirty point One Six Four	969115.549	Nine Lakh Sixty-Nine Thousand One Hundred and Fifteen point Five Four Nine
10	Structure work	5/5/02	Brick Drainage Layer	cum	227.310	5530.724	Five Thousand Five Hundred and Thirty point Seven Two Four	1257188.872	Twelve Lakh Fifty-Seven Thousand One Hundred and Eighty-Eight point Eight Seven Two
11	Structure work	PWD - 2014 item no 691	50 mm dia uPVC Pipe: 20ft (6 m) long	pcs	42.000	737.431	Seven Hundred and Thirty-Seven point Four Three One	30972.102	Thirty Thousand Nine Hundred and Seventy-Two point One Zero Two
							Grand Total:	29986378.404	Tv Ni Tr Ht Se Fc  Md. Nazmul Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV) JVCA - View Details

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of TCCL-JI JV for 187434.pdf	735.19	Download

This Bill of Quantities-Division : 5 (Structures Work) is Electronically Signed by Mr. Md. Jamil on behalf of Toma Construction & Co. Ltd. - MS. Md. Jamil Iqbal (TCCL-JI JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 07 Jun, 2018 14:48:18 BST

Last Login : Wednesday, 6 Jun, 2018 12:10:22

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 187434 **Invitation Reference No. :** ADP/EE/RHD/Brahmanbaria/2017-2018/02

Closing Date and Time : 17-May-2018 13:00 **Opening Date and Time :** 17-May-2018 13:00

Procuring Entity : Brahmanbaria Road Division

Brief : Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

[View Notice](#)


Package No	Package Description
ADP/EE/RHD/Brahmanbaria/2017-2018/02	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

[Hassan Techno Builders Ltd. - Rana Builders \(Pvt.\) Ltd. - M/S Saleh Ahmed JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities-Division : 6 (Incidental Work)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental work	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sqm	2587.470	900.001	Nine Hundred point Zero Zero One	2328725.587	Twenty-Three Lakh Twenty-Eight Thousand Seven Hundred and Twenty-Five point Five Eight Seven
2	Incidental work	06/05/03	Reflecting Road Studs	Number	150.000	1500.001	One Thousand Five Hundred point Zero Zero One	225000.150	Two Lakh Twenty-Five Thousand point One Five
3	Incidental work	06/10/01	Traffic Signs	Number	31.000	4500.001	Four Thousand Five Hundred point Zero Zero One	139500.031	One Lakh Thirty-Nine Thousand Five Hundred point Zero Three One
4	Incidental work	06/10/02	Sign Post	Number	31.000	2500.001	Two Thousand Five Hundred point Zero Zero One	77500.031	Seventy-Seven Thousand Five Hundred point Zero Three One
5	Incidental work	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	sqm	3000.000	150.001	One Hundred and Fifty point Zero Zero One	450000.000	Four Lakh Fifty
	Incidental work						Nine Hundred		

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

6	Incidental work	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Number	360.000	900.001	Three Hundred point Zero Zero One	324000.360	Four Thousand point Three Six
7	Incidental work	06/16/01	Concrete Kilometer Post (As per drawing)	Number	11.000	6000.001	Six Thousand point Zero Zero One	66000.011	Sixty-Six Thousand point Zero One One
8	Incidental work	"BWDB Sch. Item No. 40-140-40 "	CC Blocks (1:3:6): 40mm stone chips, sand F.M>1.5(40 cm x40cm x20cm)	Ech	17813.000	250.001	Two Hundred and Fifty point Zero Zero One	4453267.813	Forty-Four Lakh Fifty-Three Thousand Two Hundred and Sixty-Seven point Eight One Three
9	Incidental work	"BWDB Sch. Item No. 40-220-10 "	Labour Charge in laying c.c blocks:within200m.	cum	570.020	500.001	Five Hundred point Zero Zero One	285010.570	Two Lakh Eighty-Five Thousand AND Ten point Five Seven
10	Incidental work	PWD 2014 Schedule item no 15.3	Minimum 12 mm thick cement sand (F.M 1.2) plaster with neat cement finishing to dado (1:4) with cement up to 150 mm with neat cement finishing including washing of sand, finishing the edges and corners and curing at least for 7 days, cost of water, electricity and other charges etc. all complete in all respect as per drawing and accepted by the Engineer. (Cement: CEMHI/A-M). Ground floor.	sqm	260.000	150.001	One Hundred and Fifty point Zero Zero One	39000.260	Thirty-Nine Thousand point Two Six
11	Incidental work	Sp item	Directional signs	no	3.000	2000.001	Two Thousand point Zero Zero One	6000.003	Six Thousand point Zero Zero Three
							Grand Total:	8394007.816	Eighty-Three Lakh Ninety-Four Thousand AND Seven point Eight One Six

This Bill of Quantities-Division : 6 (Incidental Work) is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - M/S Saleh Ahmed JV

Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)
(JVCA - View Details)


Bill of Quantities-Division : 6 (Incidental Work)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental work	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sqm	2587.470	764.381	Seven Hundred and Sixty-Four point Three Eight One	1977812.906	Nineteen Lakh Seventy-Seven Thousand Eight Hundred and Twelve point Nine Zero Six
2	Incidental work	06/05/03	Reflecting Road Studs	Number	150.000	897.206	Eight Hundred and Ninety-Seven point Two Zero Six	134580.901	One Lakh Thirty-Four Thousand AND Nine point Nine Zero One

Signed
AAM
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জ্যেষ্ঠ
সকল পরিবেশ ও মহাসড়ক বিভাগ
সকল পরিবেশ ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

3	Incidental work	06/10/01	Traffic Signs	Number	31.000	6594.516	Six Thousand Five Hundred and Ninety-Four point Five One Six	204429.996	Four Thousand Four Hundred and Twenty-Nine point Nine Nine Six
4	Incidental work	06/10/02	Sign Post	Number	31.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	95251.375	Ninety-Five Thousand Two Hundred and Fifty-One point Three Seven Five
5	Incidental work	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	sqm	3000.000	142.109	One Hundred and Forty-Two point One Zero Nine	426327.000	Four Lakh Twenty-Six Thousand Three Hundred and Twenty-Seven
6	Incidental work	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Number	360.000	1547.005	One Thousand Five Hundred and Forty-Seven point Zero Zero Five	556921.800	Five Lakh Fifty-Six Thousand Nine Hundred and Twenty-One point Eight
7	Incidental work	06/16/01	Concrete Kilometer Post (As per drawing)	Number	11.000	7432.549	Seven Thousand Four Hundred and Thirty-Two point Five Four Nine	81758.039	Eighty-One Thousand Seven Hundred and Fifty-Eight point Zero Three Nine
8	Incidental work	"BWDB Sch. Item No. 40-140-40 "	CC Blocks (1:3:6): 40mm stone chips, sand F.M>1.5(40 cm x 40cm x 20cm)	Ech	17813.000	294.972	Two Hundred and Ninety-Four point Nine Seven Two	5254336.236	Fifty-Two Lakh Fifty-Four Thousand Three Hundred and Thirty-Six point Two Three Six
9	Incidental work	"BWDB Sch. Item No. 40-220-10 "	Labour Charge in laying c.c blocks: within 200m.	cum	570.020	983.241	Nine Hundred and Eighty-Three point Two Four One	560467.035	Five Lakh Sixty Thousand Four Hundred and Sixty-Seven point Zero Three Five
10	Incidental work	PWD 2014 Schedule item no 15.3	Minimum 12 mm thick cement sand (F.M 1.2) plaster with neat cement finishing to dado (1:4) with cement up to 150 mm with neat cement finishing including washing of sand, finishing the edges and corners and curing at least for 7 days, cost of water, electricity and other charges etc. all complete in all respect as per drawing and accepted by the Engineer. (Cement: CEMHI/A-M). Ground floor.	sqm	260.000	245.811	Two Hundred and Forty-Five point Eight One One	63910.860	Sixty-Three Thousand Nine Hundred and Ten point Eight Six
11	Incidental work	Sp item	Directional signs	no	3.000	24580.996	Twenty-Four Thousand Five Hundred and Eighty point Nine Nine Six	73742.988	Seventy-Three Thousand Seven Hundred and Forty-Two point

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মরসুমিক বিজ্ঞান
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নন্দীগ্রাম জেলা বাসোপেন সড়ক

[illegible]

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of TCCL-JI JV for 187434.pdf	735.19	Download

This Bill of Quantities-Division : 6 (Incidental Work) is Electronically Signed by Mr. Md. Jamil on behalf of Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)

Signed
A.A. Khan

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 07 Jun, 2018 14:48:26 BST

Last Login : Wednesday, 6 Jun, 2018 12:10:22

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	187434	Invitation Reference No. :	ADP/EE/RHD/Brahmanbaria/2017-2018/02
Closing Date and Time :	17-May-2018 13:00	Opening Date and Time :	17-May-2018 13:00
Procuring Entity :	Brahmanbaria Road Division		
Brief :	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.		

[View Notice](#)[Save As PDF](#)[Print](#)

Tenderer/Consultant Name : Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities-Division : 1 (General & Site Facilities)	305967.867
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Bill of Quantities-Division : 2 (Earth Work)	46138925.460
5	Bill of Quantities-Division : 3 (Pavement Work)	253907384.313
6	Bill of Quantities-Division : 4 (Foundation Work)	23885.922
7	Bill of Quantities-Division : 5 (Structures Work)	29986378.404
8	Bill of Quantities-Division : 6 (Incidental Work)	9429539.135
	Grand Total	339792081.102

Tenderer/Consultant Name : Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - M/S Saleh Ahmed JV


S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities-Division : 1 (General & Site Facilities)	456649.850
2	Schedule of Day works	1.001
3	Unconditional Discount Form	0.000
4	Bill of Quantities-Division : 2 (Earth Work)	57594784.386
5	Bill of Quantities-Division : 3 (Pavement Work)	247342321.756
6	Bill of Quantities-Division : 4 (Foundation Work)	12488.031
7	Bill of Quantities-Division : 5 (Structures Work)	25991828.262
8	Bill of Quantities-Division : 6 (Incidental Work)	8394007.816
	Grand Total	339792081.102

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নথীকৃতকর্তা বাংলাদেশ সরকার

[View All Notifications](#)

[Go back to Dashboard](#)

Comparative Report

Tender/Proposal Detail

Tender/Proposal ID :

187434

Invitation Reference No. :

ADP/EE/RHD/Brahmanbaria/2017-2018/02

Closing Date and Time :

17-May-2018 13:00

Opening Date and Time :

17-May-2018 13:00

Procuring Entity :

Brahmanbaria Road Division

Brief :

Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

View Notice

[Save As PDF](#)

[Print](#)

Form Name	Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV) Amount in (BDT)	Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - M/S Saleh Ahmed JV Amount in (BDT)
Bill of Quantities-Division : 1 (General & Site Facilities)	305967.867	456649.850
Schedule of Day works	0.001	1.001
Unconditional Discount Form	0.000	0.000
Bill of Quantities-Division : 2 (Earth Work)	46138925.460	57594784.386
Bill of Quantities-Division : 3 (Pavement Work)	253907384.313	247342321.756
Bill of Quantities-Division : 4 (Foundation Work)	23885.922	12488.031
Bill of Quantities-Division : 5 (Structures Work)	29986378.404	25991828.262
Bill of Quantities-Division : 6 (Incidental Work)	9429539.135	8394007.816
Grand Total	339792081.102	339792081.102

Signed

AAS

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
নন্দীগ্রামডাঙ্গা বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 07 Jun, 2018 14:48:21 BST

Last Login : Wednesday, 6 Jun, 2018 12:10:22

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	187434	Invitation Reference No. :	ADP/EE/RHD/Brahmanbaria/2017-2018/02
Closing Date and Time :	17-May-2018 13:00	Opening Date and Time :	17-May-2018 13:00
Procuring Entity :	Brahmanbaria Road Division		
Brief :	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
ADP/EE/RHD/Brahmanbaria/2017-2018/02	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

[Hassan Techno Builders Ltd. - Rana Builders \(Pvt.\) Ltd. - M/S Saleh Ahmed JV](#)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	145.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	17360000000.001

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - M/S Saleh Ahmed JV

[Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal \(TCCL-JI JV\)](#)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1.	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed
AAS
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জ্যেষ্ঠ
সকল পরিষদ ও মহাসচিব বিভাগ
সকল পরিষদ ও সেক্রেটারী
নগরস্বাস্থ্য বাহাদুর নগরস্বাস্থ্য

(a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1.	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
(b)			
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	70.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	32545387120.65
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Jamil on behalf of Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 07 Jun, 2018 14:48:23 BST

Last Login : Wednesday, 6 Jun, 2018 12:10:22

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	187434	Invitation Reference No. :	ADP/EE/RHD/Brahmanbaria/2017-2018/02
Closing Date and Time :	17-May-2018 13:00	Opening Date and Time :	17-May-2018 13:00
Procuring Entity :	Brahmanbaria Road Division		
Brief :	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
ADP/EE/RHD/Brahmanbaria/2017-2018/02	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

[Hassan Techno Builders Ltd. - Rana Builders \(Pvt.\) Ltd. - M/S Saleh Ahmed JV](#)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Hot Mx Plant (Asphalt Batching Plant)	Good	Owned	Owned
Vibratory Roller, 8-10Ton	Good	Owned	Owned
Pneumatic Tire Roller	Good	Owned	Owned
Spelt tmisher / Spelt Paver	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Excavator	Good	Owned	Owned
Dump Trucks 6-10Ton	Good	Owned	Owned
Mxture Machine	Good	Owned	Owned
Bitumen Reservoir with heating arrangement / Dicanter	Good	Owned	Owned

5.			
Elements of Activity	Brief description of Activity		
N/A	N/A		

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 187434.xls	41.77	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ahmed JV

[Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal \(TCCL-JI JV\)](#)
(JVCA - View Details)

Signed
AAS
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Excavator	Good	Owned	4 Nos.
Soil Compactor	Good	Owned	1 No.
Pay Loader	Good	Owned	3 Nos.
water Tanker	Good	Owned	2 Nos.
Drump Truck	Good	Owned	10 Nos.
Pneumatic (Rubber) Tyre Roller	Good	Owned	2 Nos.
Steel wheel Roller	Good	Owned	2 Nos.
Asphalt Plant	Good	Owned	1 No.
Asphalt Paver	Good	Owned	2 Nos.
Mni Roller (Steel wheel)	Good	Owned	2 Nos.
Bitumen Presser Sprayer (Truck Mounted)	Good	Owned	2 Nos.
Sit-on Type Thermoplastic Road markin machine	Good	Owned	1 No.
Air Compressor	Good	Owned	2 Nos.

5.

Elements of Activity	Brief description of Activity
None	None

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Batching plant-TCCL.pdf	727.34	Download
2	-	Equipment-TCCL.pdf	667.76	Download
3	-	Equipment jamil-Part-03.pdf	2434.06	Download
4	-	Equipment List of-Jamil Iqbal.pdf	1681.75	Download
5	-	Hired Equipments List and Agreement-JI.pdf	2222.23	Download
6	-	Concrete Batching Plant Documents-Jamil Part 02.pdf	2656.71	Download
7	-	Concrete Pump Documents-Jamil Part 01.pdf	2741.37	Download
8	-	Concrete Pump Documents-Jamil Part 02.pdf	2745.06	Download
9	-	Equipment jamil-Part- 01.pdf	2312.33	Download
10	-	Equipment jamil-Part-02.pdf	2345.86	Download
11	-	Asphalt Batch Plant documents-Jamil Iqbal.pdf	2791.97	Download
12	-	Asphalt Plant and Bitumen Pressure Sprayer Docs-JI.pdf	2081.51	Download
13	-	Concrete Batching Plant Documents-Jamil Part 01.pdf	2671.00	Download
14	-	Asphalt Batch Plant Photo Jamil Iqbal.pdf	1388.29	Download
15	Work Plan (ITT 25.1(h))	Work Plan of TCCL-JI JV for 187434.pdf	280.81	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Jamil on behalf of Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal

Signed
AAM

কাজী আবদুল্লাহ আল মামুন
সিনিয়র জ্যেষ্ঠ
সকল পরিষদ ও মহাপ্রকৃতি বিভাগ
সকল পরিষদ ও পৌর মহাপ্রকৃতি
নগরস্বাস্থ্য বাহাদুর নগরস্বাস্থ্য

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 187434
 Invitation Reference No. : ADP/EE/RHD/Brahmanbaria/2017-2018/02
Closing Date and Time : 17-May-2018 13:00
 Opening Date and Time : 17-May-2018 13:00
Procuring Entity : Brahmanbaria Road Division
Brief : Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

[View Notice](#)

Package No	Package Description
ADP/EE/RHD/Brahmanbaria/2017-2018/02	Widening with Straightening of 4Nos Curve Surfacing and Construction of 3 Nos Culvert Earth Work Protective work Construction of Saucer Drain at Ch. 00000 m to Ch. 10590 m of Sultanpur-Chinair-Akhaura Road Z-1216 under Road Division Brahmanbaria during the year 2017-2018.

[Hassan Techno Builders Ltd. - Rana Builders \(Pvt.\) Ltd. - M/S Saleh Ahmed JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer


Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Hassan Techno Builders Ltd. - Rana Builders (Pvt) Ltd.- M/s. Saleh Ahmed JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	htblrblsa@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
ADP/ACE/Comilla/LNKDBC Road/2014-15/10, Tender ID: 12399	Widening of Embankment with Strengthening of Pavement, DBS Wearing Course, Construction of Culvert and Protective work by Retaining wall, CC Block Matressing from Ch. 0+000 to Ch: 31+400 of Joynal Abedin Bhuiyan Road (Laksham-Doulotgonj-Nangolkot-Kodialia-Dalua-Chewera Bazar Road under Road Division Comilla during the year 2014-2015.	Prime Contractor	05/01/2015	23/06/2016	369223093.210	K.M Atiquil Hoque Superintending Engineer, RHD Road Circle, Comilla.	copy enclosed


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017	18000000000.000

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	HTBL Liquid 187434.pdf	117.50	Download
2	Financial Capacity Certificates (ITT 16)	RBL Liquid 187434.pdf	115.51	Download
3	-	JV Deed 187434.pdf	399.23	Download
4	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 SA.pdf	612.32	
5	TIN Certificate (ITT 25.1.(g))	TIN 2017-18 SA.jpg	1457.92	

কাজী আবদুল্লাহ আল মামুন
 নির্মিত প্রোগ্রামার
 সফটওয়্যার ও মালিকানাধীন
 সফটওয়্যার ও সফটওয়্যার
 নথিভুক্ত করা হয়েছে

6	VAT Certificate (ITT 25.1(g))	VAT Certificate_New_SA.pdf	103.63	Download
7	General Experience Certificates (ITT 15.1(a))	General Exp 10Years SA.pdf	71.65	Download
8	Specific Experience Certificates (ITT 15.1(b))	SA Sp 20.00Cr.jpg	486.30	Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment (2015-16) 116 Crore (2nd Part) SA.pdf	2457.62	Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SA.pdf	1572.49	Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment (2015-16) 116 Crore (1st Part) SA.pdf	2474.23	Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA 2016-17 Payment.pdf	1572.49	Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17(1)_SAPDF	1524.50	Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_SA.pdf	1668.52	Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16(1)_SAPDF	1190.09	Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2014-15_SA.pdf	1455.11	Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_SA.pdf	1089.01	Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14(1)_SAPDF	577.65	Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_SA.pdf	1325.29	Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13(1)_SAPDF	811.36	Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over_(E)_SA.zip	2466.96	Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(D)_SA.zip	1906.52	Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(C)_SA.pdf	2460.67	Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(B)_SA.pdf	2074.95	Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(A)_SA.pdf	2101.34	Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Equipment List_SA.pdf	291.32	Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Manpower List with CV and Certificate_SA.pdf	811.20	Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Year Wise Annual Turnover As Per TDMS.xlsx	17.33	Download
29	Financial Capacity Certificates (ITT 16)	SALiquid 187434.pdf	409.73	Download
30	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 46-59 IMG_RBL.pdf	1833.28	Download
31	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 60-77 IMG_RBL.pdf	2408.53	Download
32	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 78-96 IMG_RBL.pdf	2704.52	Download
33	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 97-111 IMG_RBL.pdf	2053.30	Download
34	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 1-15 IMG_RBL.pdf	1852.32	Download
35	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 16-30 IMG_RBL.pdf	1633.24	Download
36	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 31-45 IMG_RBL.pdf	1845.13	Download
37	General Experience Certificates (ITT 15.1(a))	General Experience_16 Years_RBL.pdf	1852.32	Download
38	General Experience Certificates (ITT 15.1(a))	Old Trade L_Vend. Ag._G. Exp_RBL.pdf	996.90	Download
39	Specific Experience Certificates (ITT 15.1(b))	Eight Lanning of Jatrabari Kanchpur Road_RBL.pdf	886.36	Download
40	Specific Experience Certificates (ITT 15.1(b))	SP Nongolkot 36.92 Cr. Comilla_RBL.pdf	306.75	Download
41	Valid Trade License (ITT 25.1(f))	Valid Trade License 2017-2018_RBL.pdf	786.96	Download
42	TIN Certificate (ITT 25.1(g))	TIN Letest IMG_RBL.pdf	978.97	Download

Signed

 কাজী আবদুল্লাহ আল মামুন
 নির্মিত জেলায়
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

43	TIN Certificate (ITT 25.1(g))	Return Slip 2017-2018_RBL.pdf	78.44	Download
44	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate RBL.pdf	90.77	Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Turn Over 2012-2017_11.97 Cr.xls	154.66	Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 161 to 162 P 2015-2016..pdf	889.14	Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	 কাজী আবদুল্লাহ আল মাহিন নির্মিত জেলায় সড়ক পরিবহন ও মালবাহক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	

78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 162 to 165 P 2016-2017.pdf	597.22	Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 32 to 34 P 2017-2018..pdf	344.11	Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 155 to 159 P 2016-2017.pdf	2253.27	Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 160 to 161 P 2016-2017.pdf	569.36	Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 117 to 124 P 2016-2017..pdf	1108.66	Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 125 to 141 P 2016-2017..pdf	2400.88	Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 142 to 154 P 2016-2017..pdf	1711.17	Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 25 P 2017-2018..pdf	1912.45	Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 31 P 2017-2018..pdf	974.37	Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2017-2018..pdf	2329.73	Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate _2012-2017_Others_RBL.rar	1563.72	Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	Download
107	-	Mbile Con Bataching Plant 01 IMG_RBL.pdf	2186.12	Download
108	-	Mbile Con Bataching Plant 02 IMG_RBL.pdf	1782.98	Download
109	-	Mini Roller-1_RBL.jpg	140.91	Download
110	-	Mixer Machine .1.jpg	227.22	Download
111	-	Mixer Machine -2_RBL.jpg	162.76	Download
112	-	Dump Truck .4_RBL.jpg	125.08	Download

Signed
A.A.M.
কাজী আবদুল্লাহ আল মামুন
সিনিয়র জেএমএস
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

113	-	Dump Truck. 2_RBL.jpg	121.93	Download
114	-	Generator -1_RBL.jpg	244.46	Download
115	-	Generator -2_RBL.jpg	231.29	Download
116	-	Bitumen Distributor Document. 02_RBL.pdf	1982.12	Download
117	-	Bitumin Distributor.1_RBL.jpg	85.60	Download
118	-	Dump Truck .1_RBL.jpg	121.52	Download
119	-	Dump Truck .3_RBL.jpg	126.93	Download
120	-	Asphalt Batch Mix Plant 80-160 t-h IMG_RBL.pdf	2667.80	Download
121	-	Asphalt Drum Mix Plant 80-160 tonne_RBL.pdf	1057.49	Download
122	-	Asphalt Plant Document 01_RBL.pdf	1957.59	Download
123	-	Bitumen Distributor Document 01_RBL.pdf	1966.61	Download
124	-	Md. Shamsur Rahman CV_RBL.pdf	292.46	Download
125	-	Mr. Pranab Kumar Shaha CV_RBL.pdf	343.58	Download
126	-	Md. Habibur Rahman CV_RBL.pdf	311.08	Download
127	-	Md. Mahmudul Hossain CV_RBL.pdf	232.85	Download
128	-	MD. Quamrul Hassain CV_RBL.pdf	240.33	Download
129	-	Md. Shafiq Ahmad CV_RBL.pdf	451.11	Download
130	-	Project Manager CV of Mr. Shahidulla Mia .1.docx	20.90	Download
131	-	Md. Abdullah Al- Mamun CV_RBL.pdf	324.68	Download
132	-	Md. Anisur Rahman CV_RBL.pdf	419.00	Download
133	-	Personal Information_RBL.pdf	172.85	Download
134	-	Equipment List_RBL_2018.pdf	363.81	Download
135	-	On Going work Tender Capacity 2018_RBL.xls	52.71	Download
136	General Experience Certificates (ITT 15.1(a))	10 years General Exp.pdf	131.25	Download
137	General Experience Certificates (ITT 15.1(a))	NN-HB 12.34Cr 17-18.pdf	53.32	Download
138	General Experience Certificates (ITT 15.1(a))	RCC Rigid 10.62Cr.pdf	107.35	Download
139	General Experience Certificates (ITT 15.1(a))	GENERAL TOP SHEET.xlsx	35.80	Download
140	General Experience Certificates (ITT 15.1(a))	Coxbazar 2.58Cr.pdf	162.00	Download
141	General Experience Certificates (ITT 15.1(a))	HB-MDHB 8.09Cr.zip	914.53	Download
142	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16..zip	2147.57	Download
143	General Experience Certificates (ITT 15.1(a))	GENERAL 16-17...pdf	598.15	Download
144	General Experience Certificates (ITT 15.1(a))	GENERAL 16-17..pdf	2344.41	Download
145	General Experience Certificates (ITT 15.1(a))	GENERAL 17-18.zip	421.80	Download
146	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16....zip	1907.25	Download
147	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16...zip	2078.78	Download
148	General Experience Certificates (ITT 15.1(a))	GENERAL 14-15..zip	2229.74	Download
149	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16.....zip	1571.16	Download
150	General Experience Certificates (ITT 15.1(a))	GENERAL 13-14.zip	1269.34	Download
151	General Experience Certificates (ITT 15.1(a))	GENERAL 14-15...zip	1967.09	Download

Signed
A.A.M.

কাজী আবদুল্লাহ আল মামুন
সিনিয়র জেনারেল
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd. - MS Saleh Ahmed JV

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

4.1 Qualification Information of the Tenderer

4.2 Specific Experience in Construction Works of Tenderer

no	description
1	Signed AAI

কাজী আবদুল্লাহ আল মামুন
নিম্নের প্রোগ্রামার
সহকারী পরিচালক ও মহাসচিব বিভাগ
সহকারী পরিচালক ও সেক্টর মহাপ্রদান
সহকারী পরিচালক ও সেক্টর মহাপ্রদান

JMRIP-45/11-1288	Joydebpur-Mymensingh Road (N3) Improvement Project, Contract Package No. WM-4, Construction of Roymoni-Mymensingh Road Section, Ch. 59+850-Ch. 87+179, 27.329 Km, 4 Lanes.	Prime Contractor	27/01/2011	30/09/2015	2621407151.000	(Md. Hafizur Rahman) Project Director and The Engineer Additional Chief Engineer (CC), RHD Joydebpur-Mymensingh Road Improvement Project Setu-Bhaban, Banani, Dhaka.	As mention in the Certificate
Bager/Rampal/01	Construction of Khulna Coal Based Power Plant Connecting Road from Khulna-Mongla Highway at Babubari in Rampal Upazilla under Bagerhat District.	Prime Contractor	01/03/2015	28/12/2016	972837815.000	Executive Engineer LGED, Bagerhat Upazila Engineer Office Rampal, Bagehat	As mention in the Certificate

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	2297177202.320
2013-2014	3766480266.850
2014-2015	6583825786.050
2015-2016	8935958762.350
2016-2017	10961945103.080

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MS. Md. Jamil Iqbal
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msjamiliqbal@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	18 Years

4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/07/2014-2015	Widening of Pavement by Providing ISG, Sub-Base, Aggregate Base Type-I & DBS- Wearing Course at 2nd (P), 3rd, 4th, 5th (P), 6th, 7th (P), 17 (P) to 33rd (P) KM of Naogaon-Badalgachi-Patnitala Road under Road division, Naogaon, during the year 2014-2015	Prime Contractor	08/07/2015	24/05/2016	203333778.730	Executive Engineer, RHD, Road Division, Naogaon.	* Earth Works = 24784.55 * Sub-Base = 9351.000 Cum * Aggregate base type-I = 9350.940 Cum * DBS - Wearing Course (Plant Method) = 6838.683 Cum * RCC U-Drain & Slab for U-Drain = 390.000 LM * RCC Palisiding = 850.000 LM
							* Embankment Signed AAM কাজী আবদুল্লাহ আল মামুন সিনিয়র জেএমএস সরকারি পরিবহন ও মহাসড়ক বিভাগ সরকারি পরিবহন ও সেতু মন্ত্রণালয় গভর্নমেন্ট বাংলাদেশ সরকার

E-GP-01/GZ/2014-15	Rehabilitation work by Overlay at Ch. 0+000 to Ch. 35+000 of Takerhat-Gopalganj-Ghonapara (R 850) Road under Road Division Gopalganj during the year 2014-2015	Prime Contractor	12/11/2014	08/03/2015	176551847.500	Executive Engineer, RHD, Road Division, Gopalganj.	* DBS - Wearing Course * Road marking- Thermoplastic material * Bullah palisiding * RCC palisiding * Concrete side ditch / U-drain
e-GP/ADP/Road/ACE/Comilla/FRD-04/2016-2017/08	Widening, Strengthening & surfacing by DBS Wearing Course at Ch. 1+330 to Ch. 14+000 of Chandpur-Nanupur-Chandra-Kamtabazar-Ramgoj Road (Z-1412) under road division Chandpur during the year 2016-2017	Prime Contractor	02/01/2017	15/01/2018	225636215.550	Executive Engineer, RHD, Road Division, Chandpur.	* Embankment fill * Sub-Base * Aggregate base type-I * DBS - Wearing Course * 12 mm Compacted Premix Bituminous Seal Coat * Concrete Side Ditch/ U-Drain * Road marking- Thermoplastic material * Geotextile with Matressing

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-17	897866941.210
2015-16	1057580869.680
2014-15	1064796302.240
2013-14	784606755.370
2012-13	808258499.980

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience jamil-14-15 Part-2.pdf	1534.04	Download
2	General Experience Certificates (ITT 15.1(a))	General Experience jamil- 14-15 Part-1.pdf	1362.48	Download
3	General Experience Certificates (ITT 15.1(a))	General Experience jamil- 13-14.pdf	2300.19	Download
4	General Experience Certificates (ITT 15.1(a))	General Experience jamil- 12-13.pdf	1837.93	Download
5	General Experience Certificates (ITT 15.1(a))	General Experience jamil- 15-16.pdf	887.18	Download
6	General Experience Certificates (ITT 15.1(a))	General Exp-Toma 2006.pdf	130.08	Download
7	General Experience Certificates (ITT 15.1(a))	General Exp-TCCL.pdf	1616.49	Download
8	General Experience Certificates (ITT 15.1(a))	General Experience jamil-11-12.pdf	1586.47	Download
9	General Experience Certificates (ITT 15.1(a))	General Experience Jamil Iqbal-2001-11.pdf	1729.36	Download
10	TIN Certificate (ITT 25.1(g))	TIN of Md Jamil Iqbal 2017-18.pdf	1026.13	Download
11	Valid Trade License (ITT 25.1.(f))	Trade Licence Toma.pdf	446.17	Download
12	Valid Trade License (ITT 25.1.(f))	Trade License Jamil 17-18.pdf	789.12	Download
13	VAT Certificate (ITT 25.1(g))	VAT Certificate TCCL..pdf	115.81	Download
14	VAT Certificate (ITT 25.1(g))	VAT Certificate Jamil Iqbal.pdf	753.34	Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report -16.pdf	2585.73	Download
16	Average Annual Construction Turnover Certificate	Audit Report -12-15.pdf	1289.95	Download

Signed

 কাজী আবদুল্লাহ আল মামুন
 নির্মিত জেলায়
 সড়ক পরিবহন ও মরাস্তক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নতুনগাজী বাংলাদেশ সরকার

	(ITT 31.1(c))			Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report of Jamil Iqbal -13-17.pdf	1578.33	Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat -TCCL.pdf	1224.45	Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Toma Payment_Certificate 2014-2015.pdf	1947.17	Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Toma Payment_Certificate 2013-2014.pdf	1511.49	Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Toma Payment_Certificate 2012-2013.pdf	924.84	Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Toma JV_Agreements Part -04.pdf	1722.98	Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Toma JV_Agreements Part -03.pdf	2667.85	Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Toma JV_Agreements Part -02.pdf	2026.95	Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Toma JV_Agreements Part -01.pdf	1598.09	Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2012-13 Part-2.pdf	2025.30	Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2012-13 Part-1.pdf	2470.38	Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2014-15 Part-1.pdf	1873.10	Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2013-14 Part-2.pdf	2000.46	Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2013-14 Part-1.pdf	2503.01	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2015-16 Part-2.pdf	2611.69	Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2015-16 Part-1.pdf	1902.89	Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2014-15 Part-4.pdf	2623.34	Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2014-15 Part-3.pdf	2608.00	Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2014-15 Part-2.pdf	2333.23	Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary -Jamil.pdf	392.99	Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2016-17.pdf	2436.29	Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2015-16 Part-3.pdf	2417.16	Download
39	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Naogaon Jamil Iqbal.pdf	2102.11	Download
40	Specific Experience Certificates (ITT 15.1(b))	Specific Exp Jaydebpur Mymensingha Road Work TCCL.pdf	1984.85	Download
41	Financial Capacity Certificates (ITT 16)	Solvency Jamil 15 Mar 18.pdf	616.51	Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Toma Payment_Certificate- 2015-2016.pdf	2155.73	Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary TCCL.pdf	140.76	Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Toma Payment_Certificate- 2016-2017.pdf	2243.60	Download
45	Specific Experience Certificates (ITT 15.1(b))	Specific Exp LGED Bagerhat Road Work TCCL.pdf	145.88	Download
46	TIN Certificate (ITT 25.1(g))	TIN of TCCL 2016-17.pdf	134.22	Download
47	-	Methodology of TCCL-JI JV for Road Work.pdf	623.03	Download
48	Financial Capacity Certificates (ITT 16)	Credit Line of TCCL-JI JV for 187434.pdf	532.11	Download
49	Specific Experience Certificates (ITT 15.1(b))	Chandpur Specific Exp Certificate of JI.pdf	1776.66	Download
50	Specific Experience Certificates (ITT 15.1(b))	IPC and CMS of Gopalgonj ID 9568.pdf	563.94	Download
51	-	Tenderer Capacity of TCCL-JI JV for 187434.pdf	965.91	Download

Signed
AASIN
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

52	-	Analysis of TCCL-JI JV for 187434.pdf	735.19	Download
----	---	---------------------------------------	--------	--------------------------

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Jamil on behalf of Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASIN
স্বাক্ষরিত আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সরকারি পরিবহন ও মহাসড়ক বিভাগ
সরকারি পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার