



Tender Evaluation Report 1 - Eligibility Report

[Print](#)
[Save As PDF](#)

Tender/Proposal Detail

Tender/Proposal ID : 147974 **Invitation Reference No. :** DZ(e-GP)-23/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:23 **Opening Date and Time :** 18-Jan-2018 12:23
Procuring Entity : Dhaka Zone
Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone
Tender Package No. and Description : DZe-GP-23/PMPRoad/2017-2018.
Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV	
Tender Validity	Yes	
Tender Security	Yes	
JVCA Partner's Information given or not (If any)	Yes	
Joint Venture Agreement	Yes	
Subcontractor's Information given or not (If any)	Yes	
Tender Contents	Yes	
Tenderer Information	Yes	
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	No	
Solvency	Yes	
Country of Origin	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members

TEC Members

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Name	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 1 On	23 Jan 2018 15:19	23 Jan 2018 15:24	24 Jan 2018 09:47
Comments	Sign	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প



Last Login : Tuesday, 13 Feb, 2018 09:26:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147974 **Invitation Reference No. :** DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 **Opening Date and Time :** 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-23/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 2 On	23 Jan 2018 15:19	23 Jan 2018 15:24	24 Jan 2018 09:49
Comments	Sign	Sign	Sign

Signed
AAM

কাজী আব্দুল আল-মামুন
যোগাযোগ
সহক পরিদপ্তর ও মহাপ্রকল্প বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যোগাযোগ বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ অফিসার
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 13 Feb, 2018 09:26:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147974 **Invitation Reference No. :** DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 **Opening Date and Time :** 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-23/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV (Winner)	184922555.460	166430299.914	18492255.546	10.000

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED,
Signed Tender Evaluation Report 3 On	24 Jan 2018 10:28	24 Jan 2018 10:27	24 Jan 2018 10:24

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Comments	Sign	Sign	Sign
<p>Domestic preference calculated on the basis following formula :-</p> <ol style="list-style-type: none">1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])			

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালনা ও সোহা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 13 Feb, 2018 09:26:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147974 **Invitation Reference No. :** DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 **Opening Date and Time :** 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-23/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 4 On	24 Jan 2018 10:32	24 Jan 2018 10:50	24 Jan 2018 10:31
Comments	Sign	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও প্রমাণিত বিভাগ
স্বাক্ষরিত ও প্রমাণিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 147974
 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23
 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV (JVCA- View Details)	-	View Evaluation Status

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	147974	Invitation Reference No. :	DZ(e-GP)-23/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:23	Opening Date and Time :	18-Jan-2018 12:23
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
 View Notice			

Package No. :	DZe-GP-23/PMPRoad/2017-2018.		
Package Description :	Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Form Name	Action		
Tenderer Information Form (e-PW3-2) - Part - 1	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 3	Individual Report Comparative Report		
e-Tender Submission Letter (Form e-PW3-1)	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 4	Individual Report Comparative Report		
Subcontractor Information (Form e-PW3-3)	Individual Report Comparative Report		
Personnel Information (Form e-PW3-4)	Individual Report Comparative Report		
Past Performance Evaluation and rating matrix for different aspects	Individual Report Comparative Report		
Lot No. :	1		
Lot Description :	Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
TOR1	View		
TOR2	View		
Form Name	Action		
Division 2 : Earth Work	Individual Report Comparative Report		
Division 1 : General & Site facilities	Canceled Form		
Unconditional Discount Form	Individual Report Comparative Report		
Division 3 : Pavement Works	Individual Report Comparative Report		
Division 5 : Structures	Individual Report Comparative Report		
Division 6 : Incidental	Individual Report Comparative Report		
Division 1 : General & Site facilities	Individual Report Comparative Report		
Grand Summary	Individual Report Comparative Report		

Signed

AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক



Last Login : Tuesday, 13 Feb, 2018 09:26:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147974 **Invitation Reference No. :** DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 **Opening Date and Time :** 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender/Proposal Package No. and Description : DZe-GP-23/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Md. Abdus Sabur Designation: Additional Chief Engineer Role: PE Office Name: Dhaka Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Daily Industry	01-Jan-2018		
The Daily Jaijaidin	01-Jan-2018		
Daily Khola Kagoj	01-Jan-2018		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
20-Dec-2017 18:40	18-Jan-2018 12:23

Opening Date and Time

Original Date and Time
18-Jan-2018 12:23

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	1	0	1

TOC Members

Committee Members	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.
Committee Role	Chairperson	Member Secretary

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	18 Jan 2018 16:10	18 Jan 2018 14:21
Comments	Sign	Sign


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 13 Feb, 2018 09:26:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147974 **Invitation Reference No. :** DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23 **Opening Date and Time :** 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-23/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
20-Dec-2017 18:40	18-Jan-2018 12:23	18-Jan-2018 12:23	18-May-2018	15-Jun-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	1	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV (JVCA - View Details)	18-Jan-2018 09:49	Bank Guarantee	4700000.00	Bank: Bank Asia Limited Branch: BAL_Gulshan Branch 17-Jan-2018 15:35	15-Jun-2018	18-May-2018

Official Cost Estimate (In BDT)

184922555.460

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV	166430299.914	0.000	0.000	166430299.914

Opening Report Footer

TOC Members

Committee Members	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	18 Jan 2018 16:11	18 Jan 2018 14:36
Comments	Sign	Sign

Signed
AAM

কাজী আব্দুল আল-মামুন
যোগাযোগ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147974
 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23
 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-23/PMPRoad/2017-2018.	Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)
[\(JVCA - View Details\)](#)

Division 2 : Earth Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 : Earth Work	02/02/01	Roadway Excavation in unsuitable soil	Cum	270.000	163.268	One Hundred and Sixty-Three point Two Six Eight	44082.360	Forty-Four Thousand AND Eighty-Two point Three Six
2	Division 2 : Earth Work	02/07/02	Preparation of Sub-grade 450mm depth	Sqm	900.000	102.871	One Hundred and Two point Eight Seven One	92583.900	Ninety-Two Thousand Five Hundred and Eighty-Three point Nine
3	Division 2 : Earth Work	02/08/01	Improved Sub-grade	Cum	650.000	683.858	Six Hundred and Eighty-Three point Eight Five Eight	444507.700	Four Lakh Forty-Four Thousand Five Hundred and Seven point Seven
4	Division 2 : Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	270.000	242.954	Two Hundred and Forty-Two point Nine Five Four	65597.580	Sixty-Five Thousand Five Hundred and Ninety-Seven point Five Eight
5	Division 2 : Earth Work	02/12/01	Sub-grade Drains	Meter	528.000	260.803	Two Hundred and Sixty point Eight Zero Three	137703.984	One Lakh Thirty-Seven Thousand Seven Hundred and Three point Nine Eight Four
							Grand Total:	784475.524	Seven Lakh Eighty-Four Thousand Four Hundred and Seventy-Five point Five Two Four

This Division 2 : Earth Work is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of Rate 147974.pdf	267.63	Download

[Home](#)
[About e-GP](#)
[Contact Us](#)
[RSS Feed](#)
[Terms and Conditions](#)
[Service Level](#)
[Disclaimer and Privacy Policy](#)
[New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147974 **Invitation Reference No. :** DZ(e-GP)-23/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:23 **Opening Date and Time :** 18-Jan-2018 12:23
Procuring Entity : Dhaka Zone
Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-23/PMPRoad/2017-2018.	Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero


This Unconditional Discount Form is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	147974	Invitation Reference No. :	DZ(e-GP)-23/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:23	Opening Date and Time :	18-Jan-2018 12:23
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
<div> View Notice</div>			

Package No	Package Description
DZe-GP-23/PMPRoad/2017-2018.	Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)
[\(JVCA - View Details\)](#)

Division 3 : Pavement Works

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement Works	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder	Sqm	12653.000	44.696	Forty-Four point Six Nine Six	565538.488	Five Lakh Sixty-Five Thousand Five Hundred and Thirty-Eight point Four Eight Eight
2	Division 3 : Pavement Works	03/02/01	Sub-Base	Cum	135.000	3783.954	Three Thousand Seven Hundred and Eighty-Three point Nine Five Four	510833.790	Five Lakh Ten Thousand Eight Hundred and Thirty-Three point Seven Nine
3	Division 3 : Pavement Works	03/03/02	Aggregate Base Type-II	Cum	1512.720	4303.239	Four Thousand Three Hundred and Three point Two Three Nine	6509595.700	Sixty-Five Lakh Nine Thousand Five Hundred and Ninety-Five point Seven
4	Division 3 : Pavement Works	03/03/01	Aggregate Base Type-I	Cum	1897.950	5541.471	Five Thousand Five Hundred and Forty-One point Four Seven One	10517434.884	One Crore Five Lakh Seventeen Thousand Four Hundred and Thirty-Four point Eight Eight Four
5	Division 3 : Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	12563.000	105.627	One Hundred and Five point Six Two Seven	1326992.001	Thirteen Lakh Twenty-Six Thousand Nine Hundred and Ninety-Two point Zero Zero One
6	Division 3 : Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	33834.000	37.501	Thirty-Seven point Five Zero One	1268808.834	Twelve Lakh Sixty-Eight Thousand Eight Hundred and Eight point Eight Three Four
7	Division 3 : Pavement Works	03/10/01b	Dense Bituminous Surfacing Base Course (Plant Method)	Cum	922.310	18424.823	Eighteen Thousand Four Hundred and Twenty-Four point Eight Two Three	16993398.501	One Crore Sixty-Nine Lakh Ninety-Three Thousand Three Hundred and Ninety-Eight point Five Zero
8	Division 3 : Pavement Works	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method)	Cum	2408.940	18808.935	Eighteen Thousand Eight Hundred and Eight point Nine Three Five	45309595.879	

কাজী আব্দুল আল-মামুন
 যোজ্ঞামাস
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সড়ক যোগাযোগ
 শেখ হাসিনা সরকার

9	Division 3 : Pavement Works	03/14/02a	Dry Lean Concrete Class-20 (Concrete Mixture)	Cum	876.000	11892.404	Eleven Thousand Eight Hundred and Ninety-Two point Four Zero Four	10417745.904	One Crore Four Lakh Seventeen Thousand Seven Hundred and Forty-Five point Nine Zero Four
10	Division 3 : Pavement Works	03/15/03b	Cement Concrete Pavement (Concrete Class-35) (Batching Plant without Concrete Paver).	Cum	3066.000	16878.912	Sixteen Thousand Eight Hundred and Seventy-Eight point Nine One Two	51750744.192	Five Crore Seventeen Lakh Fifty Thousand Seven Hundred and Forty-Four point One Nine Two
11	Division 3 : Pavement Works	Sp-01	Single Layer Brick Flat Soling by auto bricks i/c 75mm thick compacted sand cushion	Sqm	900.000	588.669	Five Hundred and Eighty-Eight point Six Six Nine	529802.100	Five Lakh Twenty-Nine Thousand Eight Hundred and Two point One
12	Division 3 : Pavement Works	Sp-02	Herring Bond Brick Pavement by Auto Bricks i/c 12mm sand cushion	Sqm	900.000	797.768	Seven Hundred and Ninety-Seven point Seven Six Eight	717991.200	Seven Lakh Seventeen Thousand Nine Hundred and Ninety-One point Two
							Grand Total:	146418481.473	Fourteen Crore Sixty-Four Lakh Eighteen Thousand Four Hundred and Eighty-One point Four Seven Three

This Division 3 : Pavement Works is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAR
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লব পরিচালক ও পল্লব পরিচালক
পল্লব পরিচালক ও পল্লব পরিচালক

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147974 **Invitation Reference No. :** DZ(e-GP)-23/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:23 **Opening Date and Time :** 18-Jan-2018 12:23
Procuring Entity : Dhaka Zone
Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-23/PMPRoad/2017-2018.	Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)
[\(JVCA - View Details\)](#)

Division 5 : Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5 : Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class10) (Concrete Mixer)	Cum	34.200	7037.879	Seven Thousand AND Thirty-Seven point Eight Seven Nine	240695.462	Two Lakh Forty Thousand Six Hundred and Ninety-Five point Four Six Two
2	Division 5 : Structures	05/01/02e	Concrete class-20 (Deck slab, side walk, wheel guard, curb etc)	Cum	81.600	13960.698	Thirteen Thousand Nine Hundred and Sixty point Six Nine Eight	1139192.957	Eleven Lakh Thirty-Nine Thousand One Hundred and Ninety-Two point Nine Five Seven
3	Division 5 : Structures	05/02/02	High Yield Reinforcement Bars.	Tonne	158.098	74192.193	Seventy-Four Thousand One Hundred and Ninety-Two point One Nine Three	11729637.329	One Crore Seventeen Lakh Twenty-Nine Thousand Six Hundred and Thirty-Seven point Three Two Nine
							Grand Total:	13109525.748	One Crore Thirty-One Lakh Nine Thousand Five Hundred and Twenty-Five point Seven Four Eight

This Division 5 : Structures is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

Signed
 AAM

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147974
 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23
 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-23/PMPRoad/2017-2018.	Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)
[\(JVCA - View Details\)](#)

Division 6 : Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/05/01	Road Marking - Thermoplastic	Sqm	540.000	921.787	Nine Hundred and Twenty-One point Seven Eight Seven	497764.980	Four Lakh Ninety-Seven Thousand Seven Hundred and Sixty-Four point Nine Eight
2	Division 6 : Incidental	PWD 16.6	Painting to New Jersey Barrier/ Road Divider, Road Median in two coats with approved best quality and colour of synthetic enamel paint delivered from authorized local agent of the manufacturer in a sealed container, having highly water resistant, high bondability, flexible, using specific brand thinner applied by brass/roller/spray over a coat of priming elapsing time for drying including surface cleaning from dust, oil or dirt, smoothing, finishing and polishing with sand paper and necessary tools, scaffolding, testing charges etc. all complete in all floors approved and accepted by the Engineer.	Sqm	544.000	172.067	One Hundred and Seventy-Two point Zero Six Seven	93604.448	Ninety-Three Thousand Six Hundred and Four point Four Four Eight
3	Division 6 : Incidental	Spe-01	100mm thick semi-grouting with brick metal (Auto brick pavement) and hot bitumen laying and spreading bmetal@ 150mm loose in two layers of 100mm & 50mm to proper camber, level, Grade superelevation and spraying hot bitumen @2.00 kg per sqm on the 1st layer and @3.00 kg per sqm. on the 2nd layer and rolling properly with 8 to 10 MT road roller, heating bitumen from 177 C to 190 C temperature etc complete as per direction of the E/ch. (Including labour and cost of all other materials)	Cum	274.500	7500.001	Seven Thousand Five Hundred point Zero Zero One	2058750.275	Twenty Lakh Fifty-Eight Thousand Seven Hundred and Fifty point Two Seven Five
4	Division 6 : Incidental	Spe-02	Construction of RCC Saucer Drain	Lin. Meter	1100.000	2287.149	Two Thousand Two Hundred and Eighty-Seven point One Four Nine	2515863.900	Twenty-Five Lakh Fifteen Thousand Eight Hundred and Sixty-Three
5	Division 6 : Incidental	Spe-03	Construction of RCC U Drain	Lin. Meter	242.000	2976.199	Two Thousand Nine Hundred and Seventy-Six point	72024	

Signed

 কাজী আব্দুল আল-মামুন
 প্রকল্প পরিচালক ও মহাপ্রকল্প নির্বাহী
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

							One Nine Nine		point One Five Eight
							Grand Total:	5886223.761	Fifty-Eight Lakh Eighty-Six Thousand Two Hundred and Twenty- Three point Seven Six One

This Division 6 : Incidental is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

Signed
AAR
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মহাপ্রকল্প বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ
বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147974 **Invitation Reference No. :** DZ(e-GP)-23/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:23 **Opening Date and Time :** 18-Jan-2018 12:23
Procuring Entity : Dhaka Zone
Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-23/PMPRoad/2017-2018.	Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)
[\(JVCA - View Details\)](#)

Division 1 : General & Site facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site facilities	01/01/01	Maintenance and Protection of Traffic	LS	1	40256.952	Forty Thousand Two Hundred and Fifty-Six point Nine Five Two	40256.952	Forty Thousand Two Hundred and Fifty-Six point Nine Five Two
2	Division 1 : General & Site facilities	01/02/01	Supply, Eect and Remove Field office for Engineer	LS	1	95498.184	Ninety-Five Thousand Four Hundred and Ninety-Eight point One Eight Four	95498.184	Ninety-Five Thousand Four Hundred and Ninety-Eight point One Eight Four
3	Division 1 : General & Site facilities	01/02/04	Provision maintenance and Removal of sign Boards	LS	1	11061.447	Eleven Thousand AND Sixty-One point Four Four Seven	11061.447	Eleven Thousand AND Sixty-One point Four Four Seven
4	Division 1 : General & Site facilities	01/02/07	Progress Photographs	Month	4	1000.447	One Thousand point Four Four Seven	4001.788	Four Thousand AND One point Seven Eight Eight
5	Division 1 : General & Site facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1	49979.965	Forty-Nine Thousand Nine Hundred and Seventy-Nine point Nine Six Five	49979.965	Forty-Nine Thousand Nine Hundred and Seventy-Nine point Nine Six Five
6	Division 1 : General & Site facilities	01/03/02	Maintain site Laboratory	Month	4	7698.768	Seven Thousand Six Hundred and Ninety-Eight point Seven Six Eight	30795.072	Thirty Thousand Seven Hundred and Ninety-Five point Zero Seven Two
Grand Total:								231593.408	Two Lakh Thirty-One Thousand Five Hundred and Ninety-Three point Four Zero Eight

This Division 1 : General & Site facilities is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	147974	Invitation Reference No. :	DZ(e-GP)-23/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:23	Opening Date and Time :	18-Jan-2018 12:23
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV


S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earth Work	784475.524
2	Unconditional Discount Form	0.000
3	Division 3 : Pavement Works	146418481.473
4	Division 5 : Structures	13109525.748
5	Division 6 : Incidental	5886223.761
6	Division 1 : General & Site facilities	231593.408
	Grand Total	166430299.914

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র
 সিস্টেম এনালিস্ট ও ইন্সপেক্টর
 সিস্টেম এনালিস্ট ও সিস্টেম এনালিস্ট
 সিস্টেম এনালিস্ট ও সিস্টেম এনালিস্ট
 সিস্টেম এনালিস্ট ও সিস্টেম এনালিস্ট

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	147974	Invitation Reference No. :	DZ(e-GP)-23/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:23	Opening Date and Time :	18-Jan-2018 12:23
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV Amount in (BDT)
Division 2 : Earth Work	784475.524
Unconditional Discount Form	0.000
Division 3 : Pavement Works	146418481.473
Division 5 : Structures	13109525.748
Division 6 : Incidental	5886223.761
Division 1 : General & Site facilities	231593.408
Grand Total	166430299.914

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)
[ABOUT TRUST ONLINE](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
নতুন পরিচয় ও নতুন মর্যাদায়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147974 **Invitation Reference No. :** DZ(e-GP)-23/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:23 **Opening Date and Time :** 18-Jan-2018 12:23
Procuring Entity : Dhaka Zone
Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-23/PMPRoad/2017-2018.	Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	19010583045.2


Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation of .NDE.pdf	93.63	Download



[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147974
 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23
 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-23/PMPRoad/2017-2018.	Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up









4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Concrete Batching Plant	Good	Owned	1
Auto Mix Concrete Mixture Machine (with Hopper)	Good	Owned	1
Concrete Vibrator with Nozzle	Good	Owned	2
Transit Mixture	Good	Owned	4
Computerized Auto Batch Mx Asphalt Plant	Good	Owned	1
Asphalt Paver Machine	Good	Owned	1
Motor Grader 120 HP	Good	Owned	1
Vibratory Roller 10 Tonne	Good	Owned	1
Pay Loader	Good	Owned	1
Dump Trucks 6-10 Tonne	Good	Owned	4
Pneumatic Tyre Roller 10 Ton	Good	Owned	1
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	1
Water Tanker 3000 Litres	Good	Owned	1
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	1
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	1
Welding Machine	Good	Owned	1
Welding Machine	Good	Owned	1

5.	
Elements of Activity	Brief description of Activity
Joint Venture Purpose	Joint Venture Purpose

Signed

 কাজী আব্দুল আল-মামুন
 মোসাম্মার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিদপ্তর ও সোহা মহাপলয়
 বাংলাদেশ সরকার

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Asphalt .Mxin.g. Plant.pdf	1718.79	 Download
2	-	Asphalt. ..Paver.pdf	1421.42	 Download
3	-	Bull ..Dozer.pdf	747.83	 Download
4	-	CAT ..excavator.pdf	969.59	 Download
5	-	Dump. Truck ..3.pdf	2012.83	 Download
6	-	Tyre .Roller. 3.pdf	639.35	 Download
7	-	Vibr Tandam ..Compactor.pdf	1009.36	 Download
8	-	Wheel .Loader. 2.pdf	2179.83	 Download
9	Work Plan (ITT 25.1(h))	Work schedule of 147974.pdf	119.37	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAR

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147974
 Invitation Reference No. : DZ(e-GP)-23/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:23
 Opening Date and Time : 18-Jan-2018 12:23

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 3rd (p), 4th (p) & 5th (p) of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-23/PMPRoad/2017-2018.	Construction of Rigid Pavement and Raising of existing road at 3rd p 4th p & 5th p of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mhel.nde.jv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	Both are more than 10(ten) years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DKZ/40/2010-2011/R-01	8 (Eight) Lanning of at 4th K.M, 5th K.M & 6th K.M on Jatrabari-Katchpur Road (Polder Road) of Widening pavement at New 4 (Four) Lane under Narayanganj Road Division during the year 2010-2011.	Prime Contractor	05 January 2012	15 October 2014	372174643.400	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02- 9569116 Email : achedha@rhd.gov.bd,	Earthwork 212,732.280 Cum Sub-Base 18,749.800 Cum Aggregate Base Type - I 10,416.510 Cum Aggregate Base Type - II 13,888.680 Cum DBS Wearing Course 2,230.040 Cum DBS Base Course 3,122.070 Cum RCC Work 1,630.560 Cum
e-GP/12/ACEkhu/2014-2015 IDL22253	Earthwork on Road Embankment, Widening Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign Signal, KMPost from Ch. 0+000m to 9+065m of	Prime Contractor	30 June	25 April 2016	111107363.250	Executive Engineer RHD, Bagerhat Road Division, Sarak Bhaban,	

Signed

AAH

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

2015_10-22233	Signboard-Morelgonj-Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-02)		2015	2015		Bagerhat. Phone: 046862485 Email: eebeg@rhd.gov.bd	Course 1,739.140 Cum DBS Base Course 2,684.650 Cum
Sub-Base 1,309.730 Cum Aggregate Base Type - II 8,712.750 Cum DBS Wearing Course 1,739.140 Cum DBS Base Course 2,684.650 Cum	Earthwork on Road Embankment, Widening Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign Signal, KM Post from Ch. 9+065m to 19+181m of Signboard-Morelgonj-Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-03)	Prime Contractor	30 June 2015	17 May 2016	106786925.260	Executive Engineer, RHD, Bagerhat Road Division, Sarak Bhaban, Bagerhat. Phone: 046862485 Email: eebeg@rhd.gov.bd	Sub-Base 2,049.600 Cum Aggregate Base Type - II 8,791.109 Cum DBS Wearing Course 1,743.946 Cum DBS Base Course 2,829.113 Cum
DZ(e-GP)-17/PMP(Road)/2016-2017	Overlay by DBS Wearing Course at Madanpur-Madanganj-Syedpur road R113 Ch. 0000m to 11000m of Narayangonj Road Division under PMP during the year 2016-2017 PMP Road 2016-2017.	Prime Contractor	20 March 2017	10 September 2017	132067741.490	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02- 9569116 Email : achedha@rhd.gov.bd	Aggregate Base Type - I 4,571.25 Cum Aggregate Base Type - II 81.45 Cum DBS Wearing Course 3,025.00 Cum DBS Base Course 1,674.95 Cum Single Bituminous Surface Treatment 9,065.70 Sqm
DZ(e-GP)/PMP(Road)/(05)/2016-2017	Construction of Rigid Pavement at 1st km, 2nd km, 3rd km, 4th (p) Km (Ch. 0+000 m to 3+500 m) of Matuail-Newtown-Konapara-Manikdi-Shekerjaiga (Z-1102) Road under Dhaka Road Division, Dhaka during the year 2016-2017 (PMP(Road) 2016-2017).	Prime Contractor	23 October 2016	25 January 2017	135691706.640	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02- 9569116 Email : achedha@rhd.gov.bd	Improved Sub grade 4,340.025 Cum Sub-Base 2,223.330 Cum Dense Bituminous Surfacing-Wearing Course (Plant Method) 66,410 Cum Concrete Class 10 (Produced by Concrete Batching Plant) 1,611.400 Cum Concrete Class 30 (Produced by Concrete Batching Plant) 4,300.220 Cum
	Periodic Maintenance of JangaShibpur-Raipura Road (Ch: 0+000 to 7+915) (Z-2041) and					Additional Chief	Improved Sub grade 41.13 Cum Sub-Base 1,099.92 Cum Aggregate Base Type-1 3,473.53 Cum Dense


Signed
A.A.H.

কাজী আব্দুল আল-মামুন
যোগাযোগ
সড়ক পরিবহন ও যান্ত্রিক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

DZ(e-GP)-06/PMP(Road)/2016-2017	Shaheprotap-Narsingdi (Ch: 0+000m to 0+980m & 3+530m to 4+880m) (R-210) Road with DBS Wearing Course including Rigid pavement on Bazar area under Narsingdi Road Division during the year 2016-2017 (PMP(Road) 2016-2017).	Prime Contractor	23 October 2016	22 April 2017	133035324.300	Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02- 9569116 Email : achedha@rhd.gov.bd	Wearing Course (Plant Method) 2,304.20 Cum Premix Bituminous Carpeting 376.237 Cum Concrete Class 10 (Produced by Concrete Batching Plant) 536.25 Cum Concrete Class 30 (Produced by Concrete Batching Plant) 1,430.00 Cum
DZ(e-GP)-24/PMP(Road)/2015-2016	Dense Bituminous Surfacing (DBS) Wearing Course at different km of Dhaka-Chittagong National Highway (N1) & Dhaka-Sylhet National Highway (N2) under Narayanganj Road Division During the year 2015-2016 (PMP 2015-2016) Tender ID : 41327.	Prime Contractor	20 March 2016	10 November 2016	308803778.590	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02- 9569116 Email : achedha@rhd.gov.bd	Earthwork - 30004.618 Cum Aggregate Base Type - I 1516.356 Cum DBS Wearing Course 12415.620 Cum DBS Base Course 2754.140 Cum
Memo No-118 PD/Siraj150/NWPGCL/T-J/2011	Design and Construction of Jetty and Access Bridge i/c Connecting Road on the Bank of River Jamuna Adjacent to the Sirajgonj 150 MW Power Plant Area.	Prime Contractor	May 15 2011	March -05, 2013	295198702.320	North-West Power Generation Co. Ltd. Bidyut Bhaban 1 Abdul Gani Road Dhaka-1000 Phone & Fax 9564630	Access Bridge : 500'-0" Long PC Girder Bridge Span length =167'-0"and No of Girde= 5 Protection work : CC Block Concrete Volume= 2100 Cum Connecting Road : 2.1 Km Long Flexible Pavement having Earthwork= 78000 Cum DBS Work= 600 Cum Aggregate Base Type-I= 3066 Cum Granular Sub-base= 3066 Cum Type of Foundation : Pile Foundation (76 Nos Pile having dia = 800mm and Length= 30m) Jetty and Access Bridge including connecting Road with Pile Foundation

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year	Amount (Taka or Equivalent)
Masud Hi-Tech Engineering Ltd. (2012-2013 to 2016-2017)	




Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন প্রতিষ্ঠান ও মহাপ্রকল্প বিভাগ
 নতুন প্রতিষ্ঠান ও মহাপ্রকল্প বিভাগ
 নতুন প্রতিষ্ঠান ও মহাপ্রকল্প বিভাগ

National Development Engineers Ltd. (2012-2013 to 2016-2017)

17519083999.000


This Tenderer Information Form (e-PW3-2) - Part - 2























Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	List of General Experience in 10 Years of .NDE.pdf	419.28	 Download
2	General Experience Certificates (ITT 15.1(a))	General .Experience .Certificates Part 1 of 2 of NDE.pdf	2751.46	 Download
3	General Experience Certificates (ITT 15.1(a))	General .Experience Certificates Part 2 of 2 of NDE.pdf	2021.84	 Download
4	Specific Experience Certificates (ITT 15.1(b))	Specific Experience .Certificates .Part 1 of 2 of .NDE.pdf	514.68	 Download
5	Specific Experience Certificates (ITT 15.1(b))	Specific Experience .Certificates .Part 2 of 2 of .NDE.pdf	526.40	 Download
6	Financial Capacity Certificates (ITT 16)	Bank Solvency .Certificates of .NDE.pdf	568.91	 Download
7	Valid Trade License (ITT 25.1.(f))	Valid License of NDE.pdf	1364.26	 Download
8	TIN Certificate (ITT 25.1(g))	TIN or Income Tax Certificate of .NDE.pdf	193.12	 Download
9	VAT Certificate (ITT 25.1(g))	VAT .Certificate of NDE.pdf	341.00	 Download
10	VAT Certificate (ITT 25.1(g))	VAT -e BIN Certificate of NDE.pdf	302.07	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of .Turnover of NDE.pdf	18.50	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year-Wise List of Payment Certificates 2012-2013 of NDE.pdf	416.50	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year-Wise List of Payment Certificates 2013-2014 of NDE.pdf	414.97	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year-Wise List of Payment Certificates 2014-2015 of NDE.pdf	397.21	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year-Wise List of Payment Certificates 2015-2016 of NDE.pdf	379.60	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year-Wise List of Payment Certificates 2016-2017 of NDE.pdf	486.97	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2012 - 2013 Part 1 of 2 of NDE.pdf	2221.64	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2012 - 2013 Part 2 of 2 of NDE.pdf	1756.79	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2013 - 2014 Part 1 of 3 of NDE.pdf	2192.84	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2013 - 2014 Part 2 of 3 of NDE.pdf	2270.19	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2013 - 2014 Part 3 of 3 of NDE.pdf	2453.99	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2014 - 2015 Part 1 of 4 of NDE.pdf	1603.97	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2014 - 2015 Part 2 of 4 of NDE.pdf	970.61	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2014 - 2015 Part 3 of 4 of NDE.pdf	369.55	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2014 - 2015 Part 4 of 4 of NDE.pdf	1738.39	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2015 - 2016 Part 1 of 2 of NDE.pdf	1691.19	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2015 - 2016 Part 2 of 2 of NDE.pdf	1804.38	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2016 - 2017 Part 1 of 3 of NDE.pdf	1736.17	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2016 - 2017 Part 2 of 3 of NDE.pdf	1462.32	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2016 - 2017 Part 3 of 3 of NDE.pdf	2243.22	 Download
31	-	BID. .CAPACITY of NDE.pdf	136.98	 কাজী আব্দুল আল-মাসুদ মোসাম্মাদ সিনিয়র পরিচালক ও মহাপ্রকল্প পরিচালক সিনিয়র পরিচালক ও সিনিয়র পরিচালক বাংলাদেশ সরকার
32	-	List of Current Project in Hand of NDE.pdf	63.56	
33	-	Ongoing Certificates. Part 1 of 3 of NDE.pdf	864.67	



34	-	Ongoing Certificates. Part 2 of 3 of NDE.pdf	2309.23	 Download
35	-	Ongoing Certificates. Part 3 of 3 of NDE.pdf	2376.35	 Download
36	Financial Capacity Certificates (ITT 16)	Letter of Credit Commitment- of NDE.pdf	552.58	 Download
37	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Betagi Barguna Tender ID 82608.pdf	1525.63	 Download
38	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 09 of 09.pdf	1869.29	 Download
39	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 06 of 09.pdf	1780.52	 Download
40	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 07 of 09.pdf	1691.81	 Download
41	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 08 of 09.pdf	1750.85	 Download
42	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 02 of 09.pdf	1891.03	 Download
43	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 03 of 09.pdf	1518.91	 Download
44	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 04 of 09.pdf	1635.42	 Download
45	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 05 of 09.pdf	1837.31	 Download
46	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 01 of 09.pdf	2148.41	 Download
47	General Experience Certificates (ITT 15.1(a))	General Experience Rigid Pavement Gabtoli Ashulia Birulia Tender ID 27867.pdf	1223.59	 Download
48	General Experience Certificates (ITT 15.1(a))	General Experience RHD Manikgonj Tk. 76020105.95.pdf	1734.84	 Download
49	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rupgonj Narayangonj Tk. 61250767.06.pdf	1763.92	 Download
50	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Tangail Bridge Tk. 72834018.40.pdf	1464.44	 Download
51	General Experience Certificates (ITT 15.1(a))	General Experience Mawna Sreepur Gazipur Tk. 63026572.19.pdf	1625.99	 Download
52	General Experience Certificates (ITT 15.1(a))	General Experience PMP Langalbondh Bridge Tk. 116999248.69.pdf	1047.22	 Download
53	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Comilla Tk. 9599997.12.pdf	1458.87	 Download
54	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Manikgonj Tk. 76020105.95.pdf	1455.77	 Download
55	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Charabag Birulia Dhaka Tk. 92216507.20 Tender ID 80404.pdf	1567.13	 Download
56	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf	1592.87	 Download
57	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22254.pdf	1798.28	 Download
58	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of MHEI 1.pdf	1659.91	 Download
59	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22253.pdf	1874.48	 Download
60	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Eight Lane Tk. 368082530.95.pdf	1796.18	 Download
61	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Joypara Link Road Tk. 34843822.58.pdf	1519.59	 Download
62	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download
63	General Experience Certificates (ITT 15.1(a))	General Experience Certificate BWDB 81 lac.pdf	291.00	 Download
64	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Charsindur Bridge _ Tender ID 49398 _Tk. 70580627.69.pdf	2024.85	 Download
65	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 472881.63.jpg	183.16	 Download
66	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 474130.52.jpg	178.61	 Download
67	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 1715616.25.jpg	182.73	 Download
68	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 4373337.24.jpg	166.18	 কাজী আব্দুল আল-মামুন প্রোগ্রামার সিস্টেম পরিচালক ও যন্ত্রাংশ বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
69	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 5919591.04.jpg	172.94	
70	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk.1849710.85.jpg	165.44	

71	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 471096.88.jpg	182.01	 Download
72	General Experience Certificates (ITT 15.1(a))	Munshigonj Louhajong Mawa Road Date . 23.03.2006 Tk. 2348386.pdf	1053.24	 Download
73	General Experience Certificates (ITT 15.1(a))	Fotulla Munshigonj Louhajong Mawa Road Date.23.03.2006 Tk. 1468000.00.pdf	982.12	 Download
74	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Eight Lane Tk. 368082530.90.pdf	1796.18	 Download
75	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bagerhat Tender ID 22253.pdf	1874.48	 Download
76	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bagerhat Tender ID 22254.pdf	2017.42	 Download
77	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download
78	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf	1592.87	 Download
79	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rigid Pavement Narsingdi Tk. 132898809.18.pdf	1662.34	 Download
80	Financial Capacity Certificates (ITT 16)	Credit Line Certificate 147974.pdf	468.92	 Download
81	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 MHEL.pdf	2008.23	 Download
82	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 NDE.pdf	1367.29	 Download
83	TIN Certificate (ITT 25.1(g))	Tin Certificate MHEL.pdf	1108.82	 Download
84	TIN Certificate (ITT 25.1(g))	Tin Certificate of NDE 2016-2017.pdf	193.12	 Download
85	VAT Certificate (ITT 25.1(g))	Vat Certificate MHEL.pdf	1119.63	 Download
86	VAT Certificate (ITT 25.1(g))	VAT Certificate NDE.pdf	340.76	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 RHD Narayangonj.jpg	1410.20	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 _LGED Narayangonj_Memo No. 22_Date. 05.07.2017.pdf	2594.33	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 1.pdf	2015.02	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 2.pdf	2594.29	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 3.pdf	2129.65	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 4.pdf	2451.48	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 5.pdf	1973.07	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 6.pdf	2280.67	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 7.pdf	1779.84	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 8.pdf	988.48	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 9.pdf	2171.58	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 10.pdf	2546.34	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 1.pdf	1851.46	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 2.pdf	1461.18	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 3.pdf	1755.40	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 MHEL.pdf	1417.15	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 MHEL.pdf	1624.11	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 MHEL.pdf	1387.42	 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2011-2012 MHEL.pdf	2647.41	 Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 1.pdf	1581.29	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক
 পল্লী উন্নয়ন ও সুবাসনায়
 বাংলাদেশ সরকার

107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 2.pdf	1943.92	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 3.pdf	1650.91	 Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 4.pdf	2081.15	 Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table For Calculation Turnover 2012 - 2013 to 2017-2018 Date. 16.01.2018.pdf	575.10	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement Average Annual Construction Turnover NDE.pdf	16.77	 Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE-2016-2017 Part 2 of 2.pdf	2129.42	 Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE-2016-2017 Part 1 of 2.pdf	293.68	 Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE-2015-2016 Part 2 of 2.pdf	1832.63	 Download
115	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE-2015-2016 Part 1 of 2.pdf	1673.09	 Download
116	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE-2014-2015 Part 4 of 4.pdf	2262.88	 Download
117	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE-2014-2015 Part 3 of 4.pdf	685.85	 Download
118	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE-2014-2015 Part 2 of 4.pdf	1397.46	 Download
119	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE-2014-2015 Part 1 of 4.pdf	780.96	 Download
120	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates -NDE-2013-2014 Part 4 of 4.pdf	2458.76	 Download
121	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates -NDE- 2013-2014 Part 3 of 4.pdf	829.32	 Download
122	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates -NDE- 2013-2014 Part 2 of 4.pdf	2156.17	 Download
123	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates -NDE- 2013-2014 Part 1 of 4.pdf	1635.60	 Download
124	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates -NDE- 2012-2013 Part 2 of 2.pdf	2551.84	 Download
125	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates -NDE- 2012-2013 Part 1 of 2.pdf	1569.85	 Download
126	-	Dump Truck Route Permit DMU 12-1131 to DMU 12-1134.pdf	1284.27	 Download
127	-	Dump Truck Dhaka Metro U 12-0544 Renuwal Copy.pdf	1465.51	 Download
128	-	Dump Truck Dhaka Metro U 12-0545 Renuwal Copy.pdf	1449.13	 Download
129	-	Dump Truck Dhaka Metro U 12-0546 Renuwal Copy.pdf	2461.63	 Download
130	-	Dump Truck Dhaka Metro U 12-0547 Renuwal Copy.pdf	1445.63	 Download
131	-	Dump Truck Dhaka Metro U 12-0543 Renuwal Copy.pdf	1459.26	 Download
132	-	Soil Compactor Model CS533E.pdf	2159.70	 Download
133	-	Hand Roller Model - JV06H-2.pdf	2751.37	 Download
134	-	Mbtor Grader Model - MG3-H.pdf	1477.36	 Download
135	-	Excavator Catterpillar Model 320B.pdf	2522.15	 Download
136	-	Soil Compactor.pdf	1499.64	 Download
137	-	LC batching plant.pdf	838.77	 Download
138	-	LC copy of Simem batching plant.pdf	13.11	 Download
139	-	Auto Batch Mixing Plant Document.pdf	2299.39	 Download
140	-	Auto Batch Mixing Plant.pdf	1580.86	 <p>স্বাক্ষরিত আব্দুল আজিজ কাজী আব্দুল আজিজ আল-মামুন প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক পল্লী উন্নয়ন ও সুবাসনায়িত্ব পরিদপ্তর, বাংলাদেশ সরকার</p>
141	-	Cater Pillar Wheel Loader Model 920.pdf	1917.11	
142	-	Bitumen Distributor Amman Apollo.pdf	2561.44	

143	-	Auto Level Machine.pdf	169.13	 Download
144	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	 Download
145	-	Concrete Mixture Machine.pdf	347.05	 Download
146	-	Catter Pillar Wheel Loader Model CAT 950.pdf	1683.07	 Download
147	-	Drum Mix Asphalt Plant.pdf	1020.55	 Download
148	-	Diesel Generator 2.pdf	1998.98	 Download
149	-	Diesel Generator 1.pdf	566.83	 Download
150	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Download
151	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Download
152	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
153	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
154	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	 Download
155	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	 Download
156	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	 Download
157	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	 Download
158	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	 Download
159	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
160	-	Dump Truck.pdf	587.85	 Download
161	-	Dump Truck 4 Nos..pdf	1822.64	 Download
162	-	HAMM Tandeen Roller Model HD85.22 2 No.pdf	1555.06	 Download
163	-	Excavator Model 180-8.pdf	1859.67	 Download
164	-	Level Machine.pdf	172.10	 Download
165	-	Labratory Equipment for Test.pdf	104.16	 Download
166	-	Mni Prisom.pdf	132.15	 Download
167	-	Penumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
168	-	Penumatic Roller and Asphalt Paver.pdf	844.95	 Download
169	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
170	-	Servey Equipment.jpg	2141.43	 Download
171	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download
172	-	Water Pump 2.pdf	207.52	 Download
173	-	Total Station.pdf	166.21	 Download
174	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
175	-	Water Pump.pdf	185.87	 Download
176	-	Water Pump Mixture Machine Generator Vabrator Machine.pdf	869.89	 Download
177	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
178	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
179	-	Wilson Bitumen Distributor Document.pdf	2556.30	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সোহ মন্ত্রণালয় বাংলাদেশ সরকার
180	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	
181	-	Wilson Drum Mix Asphalt Plant.pdf	2525.09	

182	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
183	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
184	-	Concrete Batching Plant National Development Engineers Ltd..pdf	1530.80	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার