



Last Login : Thursday, 30 Nov, 2017 21:17:10

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 123524 **Invitation Reference No. :** MZ/e-GP/09/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30

Procuring Entity : Mymensingh Zone

Brief : Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZ/e-GP/09/PMPRoad/2017-2018

Lot No. and Description : 1 & Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road N-401 under Road Division Mymensingh during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M/s TURNA ENTERPRISE	SEL-UDC-MAQ JV
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	Yes
Joint Venture Agreement	NA	Yes
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members**TEC Members**

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 1 On	16 Nov 2017 18:23	16 Nov 2017 18:27	16 Nov 2017 19:25
Comments	Signed.	Signed.	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



Last Login : Thursday, 30 Nov, 2017 21:17:10

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 123524 **Invitation Reference No. :** MZ/e-GP/09/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30

Procuring Entity : Mymensingh Zone

Brief : Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZ/e-GP/09/PMPRoad/2017-2018 & Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road N-401 under Road Division Mymensingh during the year 2017-2018.

Lot No. and Description : 1 & Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Ms TURNA ENTERPRISE	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
SEL-UDC-MAQ JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mbsarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, L Mymensingh
Signed Tender Evaluation Report 2 On	16 Nov 2017 18:25	16 Nov 2017 18:28	16 Nov 2017 19:27
Comments	Signed.	Signed.	Signed.

Signed
 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পটক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ অফিস
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 30 Nov, 2017 21:17:10

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 123524 **Invitation Reference No. :** MZ/e-GP/09/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30

Procuring Entity : Mymensingh Zone

Brief : Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZ/e-GP/09/PMPRoad/2017-2018 & Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road N-401 under Road Division Mymensingh during the year 2017-2018.

Lot No. and Description : 1 & Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	SEL-UDC-MAQ JV (Winner)	131768882.040	118591993.836	13176888.204	10.000	1000	7264643339.65
L2	M/s TURNA ENTERPRISE	131768882.040	118591993.836	13176888.204	10.000	1000	2482913254.30

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
SEL-UDC-MAQ JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতিগত ও মর্যাদাপূর্ণ নিয়ম
 অনুসরণ করে ও সঠিক মূল্যায়ন
 পরে প্রত্যক্ষী বাংলাদেশ সরকার

PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 3 On	17 Nov 2017 12:30	18 Nov 2017 19:11	18 Nov 2017 09:44
Comments	Signed.	Signed	Signed.

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 30 Nov, 2017 21:17:10

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 123524 **Invitation Reference No. :** MZ/e-GP/09/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30

Procuring Entity : Mymensingh Zone

Brief : Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZ/e-GP/09/PMPRoad/2017-2018 & Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road N-401 under Road Division Mymensingh during the year 2017-2018.

Lot No. and Description : 1 & Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

SEL-UDC-MAQ JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 4 On	18 Nov 2017 19:19	18 Nov 2017 19:12	19 Nov 2017 11:17
Comments	Signed	Signed	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল আল-মামুন
মোঃ আমান
সদস্য পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 123524 **Invitation Reference No. :** MZ/e-GP/09/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30
Procuring Entity : Mymensingh Zone
Brief : Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	M/s TURNA ENTERPRISE	-	View Evaluation Status
2	SEL-UDC-MAQ JV (JVCA - View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM

কাজী আব্দুল্লাহ আল-মামুন
 সিনিয়র পরিচালক
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	123524	Invitation Reference No. :	MZ/e-GP/09/PMP(Road)/2017-2018
Closing Date and Time :	26-Oct-2017 13:30	Opening Date and Time :	26-Oct-2017 13:30
Procuring Entity :	Mymensingh Zone		
Brief :	Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.		
View Notice			

Package No. :	MZ/e-GP/09/PMPRoad/2017-2018		
Package Description :	Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road N-401 under Road Division Mymensingh during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Division 2-Earthwork		Individual Report Comparative Report	
Division 1-General & Site Facilities		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Division 3-Pavement work		Individual Report Comparative Report	
Division 5 -Structures		Individual Report Comparative Report	
Division 6-Incidental		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

AAM

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকল্প
 বাংলাদেশ সরকার



Last Login : Thursday, 30 Nov, 2017 21:17:10

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	123524	Invitation Reference No. :	MZ/e-GP/09/PMP(Road)/2017-2018
Closing Date and Time :	26-Oct-2017 13:30	Opening Date and Time :	26-Oct-2017 13:30
Procuring Entity :	Mymensingh Zone		
Brief :	Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Mymensingh Zone
Tender/Proposal Package No. and Description :	MZ/e-GP/09/PMPRoad/2017-2018 & Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road N-401 under Road Division Mymensingh during the year 2017-2018.		
Lot No. and Description :	1 & Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: ACE, Mymensingh Zone Designation: Additional Chief Engineer Role: PE Office Name: Mymensingh Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The New Age	28-Sep-2017		
The Daily Inqilab	29-Sep-2017		
The Daily Amader Shomoy	29-Sep-2017		
The Daily Bhorer Kagoj	28-Sep-2017		
The Daily Swadeh Sangbad	28-Sep-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
26-Sep-2017 19:30	26-Oct-2017 13:30

Opening Date and Time	
Original Date and Time	
26-Oct-2017 13:30	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
2	2	0	1

TOC Members	
-------------	--

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Members	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Mymensingh Zone	Mymensingh Zone
Electronically Signed TOR On	26 Oct 2017 13:41	26 Oct 2017 13:40
Comments	Signed	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Last Login : Thursday, 30 Nov, 2017 21:17:10

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	123524	Invitation Reference No. :	MZ/e-GP/09/PMP(Road)/2017-2018
Closing Date and Time :	26-Oct-2017 13:30	Opening Date and Time :	26-Oct-2017 13:30
Procuring Entity :	Mymensingh Zone		
Brief :	Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.		
<div> View Notice</div>			

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Mymensingh Zone
Tender Package No. and Description :	MZ/e-GP/09/PMPRoad/2017-2018 & Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road N-401 under Road Division Mymensingh during the year 2017-2018.		
Lot No. and Description :	1 & Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
26-Sep-2017 19:30	26-Oct-2017 13:30	26-Oct-2017 13:30	23-Feb-2018	23-Mar-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/s TURNA ENTERPRISE	26-Oct-2017 03:48	Bank Guarantee	3800000.00	Bank: National Bank Limited Branch: SIRAJGONJ BRANCH 23-Oct-2017 13:13	23-Mar-2018	23-Feb-2018
2	SEL-UDC-MAQ JV (JVCA - View Details)	26-Oct-2017 12:20	Bank Guarantee	3800000.00	Bank: Prime Bank Limited Branch: MYMENSINGH BRANCH-174 26-Oct-2017 09:34	23-Mar-2018	23-Feb-2018

Official Cost Estimate (In BDT)	
131768882.040	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	SEL-UDC-MAQ JV	118591993.836	0.000	0.000	118591993.836
1	M/s TURNA ENTERPRISE	118591993.836	0.000	0.000	118591993.836

Opening Report Footer

TOC Members			
Committee Members	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	
Committee Role	Chairperson	Member Secretary	
Designation	Additional Chief Engineer	Superintending Engineer	
PE Office	Mymensingh Zone	Mymensingh Zone	

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পল্লব পরিদপন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Electronically Signed TOR On	26 Oct 2017 13:42	26 Oct 2017 13:43
Comments	Signed	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মহাসচিবক বিভাগ
স্বাক্ষর পরিচালনা ও সচিব মহোদয়ের
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123524
 Invitation Reference No. : MZ/e-GP/09/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 13:30
 Opening Date and Time : 26-Oct-2017 13:30
Procuring Entity : Mymensingh Zone
Brief : Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZ/e-GP/09/PMPRoad/2017-2018	Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road N-401 under Road Division Mymensingh during the year 2017-2018.

M/s TURNA ENTERPRISE

Division 2-Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2-Earthwork	02/10/01	Construction of Soil Earthen Shoulders	Cum	900.000	145.215	One Hundred and Forty-Five point Two One Five	130693.500	One Lakh Thirty Thousand Six Hundred and Ninety-Three point Five
2	Division 2-Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	360.000	168.326	One Hundred and Sixty-Eight point Three Two Six	60597.360	Sixty Thousand Five Hundred and Ninety-Seven point Three Six
3	Division 2-Earthwork	02/08/01	Improved Subgrade	Cum	500.000	576.678	Five Hundred and Seventy-Six point Six Seven Eight	288339.000	Two Lakh Eighty-Eight Thousand Three Hundred and Thirty-Nine
							Grand Total:	479629.860	Four Lakh Seventy-Nine Thousand Six Hundred and Twenty-Nine point Eight Six

This Division 2-Earthwork is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

SEL-UDC-MAQ JV

(JVCA - View Details)


Division 2-Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2-Earthwork	02/10/01	Construction of Soil Earthen Shoulders	Cum	900.000	208.001	Two Hundred and Eight point Zero Zero One	187200.900	One Lakh Eighty-Seven Thousand Two Hundred point Nine
2	Division 2-Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	360.000	251.001	Two Hundred and Fifty-One point Zero Zero One	90360.360	Ninety Thousand Three Hundred and Sixty point Three Six
3	Division 2-Earthwork	02/08/01	Improved Subgrade	Cum	500.000	864.001	Eight Hundred and Sixty-Four point Zero Zero One	432000.500	Four Lakh Thirty-Two Thousand
							Grand Total:	709561.760	Seven Lak Five Hundi point Seve

This Division 2-Earthwork is Electronically Signed by Mr. Md. on behalf of SEL-UDC-MAQ JV

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোসাম্মার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিদপ্তর ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis (New)_123524.xls	227.18	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
স্বত্ব পরিচয় ও যোগাযোগ বিভাগ
স্বত্ব পরিচয় ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	123524	Invitation Reference No. :	MZ/e-GP/09/PMP(Road)/2017-2018
Closing Date and Time :	26-Oct-2017 13:30	Opening Date and Time :	26-Oct-2017 13:30
Procuring Entity :	Mymensingh Zone		
Brief :	Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
MZ/e-GP/09/PMPRoad/2017-2018	Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road N-401 under Road Division Mymensingh during the year 2017-2018.

M/s TURNA ENTERPRISE									
Division 1-General & Site Facilities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1-General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	2	5167.315	Five Thousand One Hundred and Sixty-Seven point Three One Five	10334.630	Ten Thousand Three Hundred and Thirty-Four point Six Three
2	Division 1-General & Site Facilities	01/02/07	Progress Photographs	month	6	649.888	Six Hundred and Forty-Nine point Eight Eight Eight	3899.328	Three Thousand Eight Hundred and Ninety-Nine point Three Two Eight
3	Division 1-General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	182937.386	One Lakh Eighty-Two Thousand Nine Hundred and Thirty-Seven point Three Eight Six	182937.386	One Lakh Eighty-Two Thousand Nine Hundred and Thirty-Seven point Three Eight Six
4	Division 1-General & Site Facilities	01/03/02	Maintain Site Laboratory	month	6	7920.032	Seven Thousand Nine Hundred and Twenty point Zero Three Two	47520.192	Forty-Seven Thousand Five Hundred and Twenty point One Nine Two
Grand Total:								244691.536	Two Lakh Forty-Four Thousand Six Hundred and Ninety-One point Five Three Six

This Division 1-General & Site Facilities is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis ID No-123524.pdf	174.84	Download

SEL-UDC-MAQ JV (JVCA - View Details)									
Division 1-General & Site Facilities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1-General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	2	8000.001	Eight Thousand point Zero Zero One	16000.002	Sixteen Zero Zero
2	Division 1-General & Site Facilities	01/02/07	Progress Photographs	month	6	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand Zero

Signed

MD. RAHMAN

কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও মোহাম্মদের
পত্রিকার কাজী আব্দুল আল-মামুন

3	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	146028.253	One Lakh Forty-Six Thousand AND Twenty- Eight point Two Five Three	146028.253	One Lakh Forty-Six Thousand AND Twenty- Eight point Two Five Three
4	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	month	6	7000.001	Seven Thousand point Zero Zero One	42000.006	Forty-Two Thousand point Zero Zero Six
							Grand Total:	210028.267	Two Lakh Ten Thousand AND Twenty-Eight point Two Six Seven

This Division 1-General & Site Facilities is Electronically Signed by Mr. Md. on behalf of SEL-UDC-MAQ JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ
বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	123524	Invitation Reference No. :	MZ/e-GP/09/PMP(Road)/2017-2018
Closing Date and Time :	26-Oct-2017 13:30	Opening Date and Time :	26-Oct-2017 13:30
Procuring Entity :	Mymensingh Zone		
Brief :	Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.		
			<div>View Notice</div>

Package No	Package Description
MZ/e-GP/09/PMPRoad/2017-2018	Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road N-401 under Road Division Mymensingh during the year 2017-2018.

M/s TURNA ENTERPRISE

Division 3-Pavement work

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3-Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	12183.800	33.168	Thirty-Three point One Six Eight	404112.278	Four Lakh Four Thousand One Hundred and Twelve point Two Seven Eight
2	Division 3-Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	19.790	14402.972	Fourteen Thousand Four Hundred and Two point Nine Seven Two	285034.816	Two Lakh Eighty-Five Thousand AND Thirty-Four point Eight One Six
3	Division 3-Pavement work	03/03/01	Aggregate Base Type I	Cum	1200.130	6386.318	Six Thousand Three Hundred and Eighty-Six point Three One Eight	7664411.821	Seventy-Six Lakh Sixty-Four Thousand Four Hundred and Eleven point Eight Two One
4	Division 3-Pavement work	03/02/01	Sub-Base	cum	711.750	3525.214	Three Thousand Five Hundred and Twenty-Five point Two One Four	2509071.065	Twenty-Five Lakh Nine Thousand AND Seventy-One point Zero Six Five
5	Division 3-Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	7438.800	98.155	Ninety-Eight point One Five Five	730155.414	Seven Lakh Thirty Thousand One Hundred and Fifty-Five point Four One Four
6	Division 3-Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	48126.200	34.408	Thirty-Four point Four Zero Eight	1655926.290	Sixteen Lakh Fifty-Five Thousand Nine Hundred and Twenty-Six point Two Nine
7	Division 3-Pavement work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	346.750	18613.122	Eighteen Thousand Six Hundred and Thirteen point One Two Two	6454100.053	Sixty-Four Lakh Fifty-Four Thousand One Hundred point Zero Five Three
8	Division 3-Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	2778.250	18613.122	Eighteen Thousand Six Hundred and Thirteen point One Two Two	51711906.196	Five Crore Seventeen Lakh Eleven Thousand Nine Hundred and
9	Division 3-Pavement work	03/11/01	Premix Bituminous Carpeting	Cum	110.380	14672.544	Fourteen Thousand Six Hundred and Seventy-Two point Five Four Four	1619555.407	

Signed

[Signature]

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র মন্দির ও মধ্যমণ্ডল বিভাগ
পাটক পরিদপ্তর ও সোহ মন্দির
পল্লভাঙ্গা বালাদেশ সরকার

10	Division 3-Pavement work	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	2000.000	455.124	Four Hundred and Fifty-Five point One Two Four	910248.000	Nine Lakh Ten Thousand Two Hundred and Forty-Eight
11	Division 3-Pavement work	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	2000.000	647.182	Six Hundred and Forty-Seven point One Eight Two	1294364.000	Twelve Lakh Ninety-Four Thousand Three Hundred and Sixty-Four
12	Division 3-Pavement work	03/13/01	Brick on End Edging	M	1600.000	102.273	One Hundred and Two point Two Seven Three	163636.800	One Lakh Sixty-Three Thousand Six Hundred and Thirty-Six point Eight
13	Division 3-Pavement work	03/14/02b	Dry Lean Concrete Class-20 (Batching Plant without Concrete Paver).	Cum	474.500	13015.619	Thirteen Thousand AND Fifteen point Six One Nine	6175911.216	Sixty-One Lakh Seventy-Five Thousand Nine Hundred and Eleven point Two One Six
14	Division 3-Pavement work	03/15/03b	Cement Concrete Pavement (Concrete Class-35) (Batching Plant without Concrete Paver).	Cum	1423.500	16660.566	Sixteen Thousand Six Hundred and Sixty point Five Six Six	23716315.701	Two Crore Thirty-Seven Lakh Sixteen Thousand Three Hundred and Fifteen point Seven Zero One
							Grand Total:	105294749.057	Ten Crore Fifty-Two Lakh Ninety-Four Thousand Seven Hundred and Forty-Nine point Zero Five Seven

This Division 3-Pavement work is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

SEL-UDC-MAQ JV (JVCA - View Details)									
Division 3-Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3-Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	12183.800	37.001	Thirty-Seven point Zero Zero One	450812.784	Four Lakh Fifty Thousand Eight Hundred and Twelve point Seven Eight Four
2	Division 3-Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	19.790	15070.001	Fifteen Thousand AND Seventy point Zero Zero One	298235.320	Two Lakh Ninety-Eight Thousand Two Hundred and Thirty-Five point Three Two
3	Division 3-Pavement work	03/03/01	Aggregate Base Type I	Cum	1200.130	5516.001	Five Thousand Five Hundred and Sixteen point Zero Zero One	6619918.280	Sixty-Six Lakh Nineteen Thousand Nine Hundred and Eighteen point Two Eight
4	Division 3-Pavement work	03/02/01	Sub-Base	cum	711.750	4119.001	Four Thousand One Hundred and Nineteen point Zero Zero One	2931698.962	Twenty-Nine Lakh Thirty-One Thousand Six Hundred and Ninety-Eight point Nine Six Two
5	Division 3-Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	7438.800	103.001	One Hundred and Three point Zero Zero One	766203.839	Seven Lakh Sixty-Six Thousand Two Hundred and Three point Eight Three Nine
6	Division 3-Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	48126.200	45.001	Forty-Five point Zero Zero One	2165727.126	Twenty-One Lakh Sixty-Five
7	Division 3-Pavement work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen	Cum	346.750	18209.001	Eighteen Thousand Two Hundred and	6313971.097	

Signed
AAR

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
পাকিস্তান ও বাংলাদেশ
পাকিস্তান ও বাংলাদেশ
পাকিস্তান ও বাংলাদেশ

	Pavement work		Grade 60/70)				nine point zero zero One		hundred and Seventy-One point Zero Nine Seven
8	Division 3- Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	2778.250	19055.001	Nineteen Thousand AND Fifty-Five point Zero Zero One	52939556.528	Five Crore Twenty-Nine Lakh Thirty-Nine Thousand Five Hundred and Fifty-Six point Five Two Eight
9	Division 3- Pavement work	03/11/01	Premix Bituminous Carpeting	Cum	110.380	15418.001	Fifteen Thousand Four Hundred and Eighteen point Zero Zero One	1701838.950	Seventeen Lakh One Thousand Eight Hundred and Eighty-Eight point Nine Five
10	Division 3- Pavement work	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	2000.000	439.001	Four Hundred and Thirty-Nine point Zero Zero One	878002.000	Eight Lakh Seventy-Eight Thousand AND Two
11	Division 3- Pavement work	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	2000.000	633.001	Six Hundred and Thirty-Three point Zero Zero One	1266002.000	Twelve Lakh Sixty-Six Thousand AND Two
12	Division 3- Pavement work	03/13/01	Brick on End Edging	M	1600.000	105.001	One Hundred and Five point Zero Zero One	168001.600	One Lakh Sixty-Eight Thousand AND One point Six
13	Division 3- Pavement work	03/14/02b	Dry Lean Concrete Class-20 (Batching Plant without Concrete Paver).	Cum	474.500	13989.001	Thirteen Thousand Nine Hundred and Eighty-Nine point Zero Zero One	6637780.975	Sixty-Six Lakh Thirty-Seven Thousand Seven Hundred and Eighty point Nine Seven Five
14	Division 3- Pavement work	03/15/03b	Cement Concrete Pavement (Concrete Class-35) (Batching Plant without Concrete Paver).	Cum	1423.500	14933.001	Fourteen Thousand Nine Hundred and Thirty-Three point Zero Zero One	21257126.924	Two Crore Twelve Lakh Fifty-Seven Thousand One Hundred and Twenty-Six point Nine Two Four
							Grand Total:	104394876.385	Ten Crore Forty-Three Lakh Ninety-Four Thousand Eight Hundred and Seventy-Six point Three Eight Five

This Division 3-Pavement work is Electronically Signed by Mr. Md. on behalf of SEL-UDC-MAQ JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আসাদুল আলম
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123524 **Invitation Reference No. :** MZ/e-GP/09/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30
Procuring Entity : Mymensingh Zone
Brief : Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZ/e-GP/09/PMPRoad/2017-2018	Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road N-401 under Road Division Mymensingh during the year 2017-2018.

M/s TURNA ENTERPRISE

Division 5 - Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5- Structures	05/02/02	High Yield Reinforcement Bars	Tonne	106.945	78582.716	Seventy-Eight Thousand Five Hundred and Eighty-Two point Seven One Six	8404028.563	Eighty-Four Lakh Four Thousand AND Twenty-Eight point Five Six Three
2	Division 5- Structures	05/05/01	New and Extended Brickwork	Cum	162.500	6600.672	Six Thousand Six Hundred point Six Seven Two	1072609.200	Ten Lakh Seventy-Two Thousand Six Hundred and Nine point Two
Grand Total:								9476637.763	Ninety-Four Lakh Seventy-Six Thousand Six Hundred and Thirty-Seven point Seven Six Three

This Division 5 - Structures is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

 SEL-UDC-MAQ JV
 (JVCA - View Details)

Division 5 - Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5- Structures	05/02/02	High Yield Reinforcement Bars	Tonne	106.945	74194.001	Seventy-Four Thousand One Hundred and Ninety-Four point Zero Zero One	7934677.437	Seventy-Nine Lakh Thirty-Four Thousand Six Hundred and Seventy-Seven point Four Three Seven
2	Division 5- Structures	05/05/01	New and Extended Brickwork	Cum	162.500	7179.001	Seven Thousand One Hundred and Seventy-Nine point Zero Zero One	1166587.663	Eleven Lakh Sixty-Six Thousand Five Hundred and Eighty-Seven point Six Six Three
Grand Total:								9101265.100	Ninety-One Lakh One Thousand Two Hundred and Sixty-Five point One


This Division 5 - Structures is Electronically Signed by Mr. Md. on behalf of SEL-UDC-MAQ JV

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালনা ও ব্যবস্থাপনা বিভাগ
 নতুন পরিচালনা ও সফটওয়্যার
 পরিচালনা বিভাগ
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	123524	Invitation Reference No. :	MZ/e-GP/09/PMP(Road)/2017-2018
Closing Date and Time :	26-Oct-2017 13:30	Opening Date and Time :	26-Oct-2017 13:30
Procuring Entity :	Mymensingh Zone		
Brief :	Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
MZ/e-GP/09/PMPRoad/2017-2018	Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road N-401 under Road Division Mymensingh during the year 2017-2018.

M/s TURNA ENTERPRISE									
Division 6-Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	2004.000	743.805	Seven Hundred and Forty-Three point Eight Zero Five	1490585.220	Fourteen Lakh Ninety Thousand Five Hundred and Eighty-Five point Two Two
2	Division 6 - Incidental	06/10/01	Traffic Sign	Number	10.000	6468.507	Six Thousand Four Hundred and Sixty-Eight point Five Zero Seven	64685.070	Sixty-Four Thousand Six Hundred and Eighty-Five point Zero Seven
3	Division 6 - Incidental	06/10/02	Sign Post	Number	10.000	2695.643	Two Thousand Six Hundred and Ninety-Five point Six Four Three	26956.430	Twenty-Six Thousand Nine Hundred and Fifty-Six point Four Three
4	Division 6 - Incidental	06/17/01b	RCC Palisading (3m post, 150mm X 150mm)	Lin. Metre	300.000	5046.863	Five Thousand AND Forty-Six point Eight Six Three	1514058.900	Fifteen Lakh Fourteen Thousand AND Fifty-Eight point Nine
Grand Total:								3096285.620	Thirty Lakh Ninety-Six Thousand Two Hundred and Eighty-Five point Six Two

This Division 6-Incidental is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

SEL-UDC-MAQ JV (JVCA - View Details)									
Division 6-Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	2004.000	1005.001	One Thousand AND Five point Zero Zero One	2014022.004	Two Thousand One Hundred and Twenty-Two point Zero Four
2	Division 6 - Incidental	06/10/01	Traffic Sign	Number	10.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	69010.010	Sixty Nine Thousand and One point Zero One

Signed

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাবনা পল্লীশিক্ষা ও মহাসড়ক বিভাগ
পাবনা পল্লীশিক্ষা ও সড়ক মহাপ্রকল্প
পল্লীশিক্ষা ও সড়ক বিভাগ

3	Division 6 - Incidental	06/10/02	Sign Post	Number	10.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	30730.010	Thirty Thousand Seven Hundred and Thirty point Zero One
4	Division 6 - Incidental	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	Lin. Metre	300.000	6875.001	Six Thousand Eight Hundred and Seventy- Five point Zero Zero One	2062500.300	Twenty Lakh Sixty-Two Thousand Five Hundred point Three
							Grand Total:	4176262.324	Forty-One Lakh Seventy-Six Thousand Two Hundred and Sixty-Two point Three Two Four

This Division 6-Incidental is Electronically Signed by Mr. Md. on behalf of SEL-UDC-MAQ JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিদপন ও মহাপ্রকৃত বিভাগ
পতন পরিদপন ও পোত মহাপ্রকৃত
পতন পরিদপন ও পোত মহাপ্রকৃত

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	123524	Invitation Reference No. :	MZ/e-GP/09/PMP(Road)/2017-2018
Closing Date and Time :	26-Oct-2017 13:30	Opening Date and Time :	26-Oct-2017 13:30
Procuring Entity :	Mymensingh Zone		
Brief :	Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : M/s TURNA ENTERPRISE

S. No.	Form Name	Amount (in BDT)
1	Division 2-Earthwork	479629.860
2	Division 1-General & Site Facilities	244691.536
3	Unconditional Discount Form	0.000
4	Division 3-Pavement work	105294749.057
5	Division 5 -Structures	9476637.763
6	Division 6-Incidental	3096285.620
	Grand Total	118591993.836

Tenderer/Consultant Name : SEL-UDC-MAQ JV

S. No.	Form Name	Amount (in BDT)
1	Division 2-Earthwork	709561.760
2	Division 1-General & Site Facilities	210028.267
3	Unconditional Discount Form	0.000
4	Division 3-Pavement work	104394876.385
5	Division 5 -Structures	9101265.100
6	Division 6-Incidental	4176262.324
	Grand Total	118591993.836

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মহাপ্রকৃত বিভাগ
 নতুন পরিচয় ও নতুন মহাপ্রকৃত
 নতুন পরিচয় ও নতুন মহাপ্রকৃত

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123524
 Invitation Reference No. : MZ/e-GP/09/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 13:30
 Opening Date and Time : 26-Oct-2017 13:30
Procuring Entity : Mymensingh Zone
Brief : Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)
[Save As PDF](#)
[Print](#)


Form Name	M/s TURNA ENTERPRISE Amount in (BDT)	SEL-UDC-MAQ JV Amount in (BDT)
Division 2-Earthwork	479629.860	709561.760
Division 1-General & Site Facilities	244691.536	210028.267
Unconditional Discount Form	0.000	0.000
Division 3-Pavement work	105294749.057	104394876.385
Division 5 -Structures	9476637.763	9101265.100
Division 6-Incidental	3096285.620	4176262.324
Grand Total	118591993.836	118591993.836

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও দেশ মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123524 **Invitation Reference No. :** MZ/e-GP/09/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30
Procuring Entity : Mymensingh Zone
Brief : Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZ/e-GP/09/PMPRoad/2017-2018	Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road N-401 under Road Division Mymensingh during the year 2017-2018.

M/s TURNA ENTERPRISE

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	20.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2473889384.09

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	--Select--

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation -1 (MTE).jpg	688.70	Download
2	-	Past Performance-(2).pdf	1584.61	Download
3	-	Affidavit (MTE).pdf	263.49	Download

SEL-UDC-MAQ JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT

Past Performance Evaluation and rating matrix for different aspects




Signed

কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	1
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	1
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	80.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	8.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	7892066765.760
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. on behalf of SEL-UDC-MAQ JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	(SEL) Poor Performance High Court Stay Order copy.pdf	717.75	 Download
2	-	Past Performance Evaluation and Performance Matrix JV Partner (MAQ) 123524.pdf	513.51	 Download
3	-	Past_Performance_UDC.pdf	196.76	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123524
 Invitation Reference No. : MZ/e-GP/09/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 13:30
 Opening Date and Time : 26-Oct-2017 13:30
Procuring Entity : Mymensingh Zone
Brief : Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZ/e-GP/09/PMPRoad/2017-2018	Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road N-401 under Road Division Mymensingh during the year 2017-2018.

M/s TURNA ENTERPRISE

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mix Asphalt Plant (40-60 ton/ hour)	Good	Owned	Owned
Asphalt Paver	Good	Owned	Owned
Motor Grader 120 HP	Good	Owned	Owned
Vibratory Roller 10 Tonne	Good	Owned	Owned
Pneumatic Tyre Roller 10 Tonne	Good	Owned	Owned
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Dump Trucks 6-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	Owned
Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Leased	leased
Excavator Min. 0.9 Cum	Good	Owned	Owned
Concrete Batching Plant	Good	Owned	Owned
Agitator Truck/ Transit mixture truck	Good	Owned	Owned
Pump with pipe and accessories	Good	Owned	Owned
Water pump	Good	Owned	Owned
Cure cutter	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A

Signed

AAH

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রপাতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan-123524.pdf	70.63	 Download
2	-	List of Equipment--(MTE).pdf	167.61	 Download
3	-	Hot Mx Plant-02.pdf	1337.47	 Download
4	-	Asphalt Batching Plant-(MTE).pdf	1407.59	 Download
5	-	Concrete Batching Plant.pdf	2694.12	 Download
6	-	Electric Generator.pdf	590.34	 Download
7	-	Vibretory Roller.jpg	394.06	 Download
8	-	Equipment Part-1-TE.pdf	1533.45	 Download
9	-	Equipment Part-2-TE.pdf	1828.33	 Download
10	-	Laboratory Equipment-TE.pdf	124.75	 Download
11	-	5 nos Big Dump Truck-MTE-1.pdf	2397.71	 Download
12	-	5nos Big Dump Truck-MTE-2.pdf	1922.25	 Download

SEL-UDC-MAQ JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mx Asphalt Plant (40-60 ton/ hour)	Good	Owned	Owned
Asphalt Paver	Good	Owned	Owned
Motor Grader 120 HP	Good	Owned	Owned
Vibratory Roller 10 Tonne	Good	Owned	Owned
Pneumatic Tyre Roller 10 Tonne	Good	Owned	Owned
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Dump Trucks 6-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	Owned
Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	Owned
Excavator Min. 0.9 Cum	Good	Owned	Owned
Concrete Batching Plant	Good	Owned	Owned
Agitator Truck/ Transit mixture truck	Good	Owned	Owned
Pump with pipe and accessories	Good	Owned	Owned
Water pump	Good	Owned	Owned
Cure cutter	Good	Owned	Owned


Signed
AAR
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র পবিত্র ও মহাপ্রভু বিভাগ
পবিত্র পবিত্র ও পবিত্র মহাপ্রভু
পবিত্র পবিত্র ও পবিত্র মহাপ্রভু

5.

Elements of Activity	Brief description of Activity
Good Condition	Good Condition

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. on behalf of SEL-UDC-MAQ JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	sel equipment3.zip	2399.36	 Download
2	-	sel equipment4.zip	2404.49	 Download
3	-	sel equipment5.zip	2459.73	 Download
4	-	sel equipment6.zip	2458.56	 Download
5	-	sel equipment7.zip	2492.38	 Download
6	-	sel equipment8.zip	1878.01	 Download
7	-	sel equipment9.zip	1398.74	 Download
8	-	sel equipment list1.zip	2447.51	 Download
9	-	sel equipment list2.zip	2447.60	 Download
10	-	Equipment list JV Partner (MAQ) 123524.pdf	676.09	 Download
11	-	Supporting doc. Equipment -1(Batch Type Asplat Plant) JV Partner (MAQ) 123524.pdf	881.40	 Download
12	-	Supporting doc. Equipment -2(Asphalt Plant PBL) JV Partner (MAQ) 123524.pdf	878.41	 Download
13	-	Supporting doc. Equipment-3 (Wheel Loader BAL) JV Partner (MAQ) 123524.pdf	1997.99	 Download
14	-	Supporting doc. Equipment-4 (Asphalt Plant PBL) JV Partner (MAQ) 123524.pdf	1586.39	 Download
15	-	Supporting doc. Equipment-5 (Paver Machine PBL) JV Partner (MAQ) 123524.pdf	1487.99	 Download
16	-	Supporting doc. Equipment-6 (Bitumen Distribution) JV Partner (MAQ) 123524.pdf	2663.53	 Download
17	-	Supporting doc. Equipment-7 (Steel Rullar Cease) JV Partner (MAQ) 123524.pdf	2463.33	 Download
18	-	Supporting doc. Equipment-8 (Tire Roller) JV Partner (MAQ) 123524.pdf	1839.63	 Download
19	-	Supporting doc. Equipment-9 (Long Reach Excavation) JV Partner (MAQ) 123524.pdf	990.84	 Download
20	-	Supporting doc. Equipment-10 (Bull Dozer) JV Partner (MAQ) 123524.pdf	984.53	 Download
21	-	Supporting doc. Equipment-11(Drum Roller) JV Partner (MAQ) 123524.pdf	2441.24	 Download
22	-	Supporting doc. Equipment-12(Pay Loader) JV Partner (MAQ) 123524.pdf	954.53	 Download
23	-	Supporting doc. Equipment-13(Batching Plant) JV Partner (MAQ) 123524.pdf	1238.69	 Download
24	-	Supporting doc. Equipment-14(Excavator) JV Partner (MAQ) 123524.pdf	92.65	 Download
25	-	Supporting doc. Equipment-15(Dump Truck, Other) JV Partner (MAQ) 123524.pdf	1047.52	 Download
26	-	Supporting doc. Equipment-16(Other) JV Partner (MAQ) 123524.pdf	2778.96	 Download
27	-	Supporting doc. Equipment-17(Other) JV Partner (MAQ) 123524.pdf	2785.92	 Download
28	-	Supporting doc. Equipment-18 (Rotary Rig) JV Partner (MAQ) 123524.pdf	1132.00	 Download
29	-	(SEL) EQUIPMENTLIST ID NUMBER 123524.jpg	797.66	 Download
30	-	(SEL) Batching Plant Chuktinama Dolil.pdf	1421.60	 Download
31	-	(SEL) Batching Plant.pdf	878.87	 Download
32	Work Plan (ITT 25.1(h))	Work Plan Id Number 123524.jpg	133.71	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও মহাপ্রকল্প পরিচালক
 সিস্টেম পরিচালক ও সিস্টেম পরিচালক
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ, বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	123524	Invitation Reference No. :	MZ/e-GP/09/PMP(Road)/2017-2018
Closing Date and Time :	26-Oct-2017 13:30	Opening Date and Time :	26-Oct-2017 13:30
Procuring Entity :	Mymensingh Zone		
Brief :	Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road (N-401) under Road Division Mymensingh during the year 2017-2018.		
View Notice			


Package No	Package Description
MZ/e-GP/09/PMPRoad/2017-2018	Improvement of Existing Pavement by Rigid Pavement and DBS overlay work at 28th Km to 37th Km of Madhupur-Mymensingh Road N-401 under Road Division Mymensingh during the year 2017-2018.

M/s TURNA ENTERPRISE

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer							
Description						Tenderer's Response	
1. Name of the Tenderer / JVCA Partner:						M/s. Tuma Enterprise	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						msturnaenterprise@gmail.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						13 years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
05-ACE/RGZ/2011-2012.	PMP works of DBS ? wearing course (Plant Method) including soil earthen shoulder repair from 1st Km to 57th Km of Paglapir-Dalia- Teesta Barrage Road under Road Division, Rangpur, Nilphamari & Lalmonirhat during the year 2011-2012.	Prime Contractor	18-03-2013	20-10-2013	248966395.200	Additional Chief Engineer, RHD Rangpur Zone, Rangpur. Phone: 0521-64836; Fax: 0521-64548	Repair of Potholes, Soil Earthen shoulder, Dens Bituminous Surfacing-Wearing course (plant Method), Brick on End Edging, Palisading (RCC)- 3.00m. Post150 x150mm, Road marking etc.
e-GP/PMP/Road/ACE/Comilla/DBSW/2015-2016/15	Construction of RCC Rigid Pavement at 33rd (p) & 34th (p) km and Road Median Barrier of Feni-Noakhali National Highway (N-104) under Noakhali Road Division during the year 2015-2016	Prime Contractor	15-02-2016	13-08-2016	108641355.020	Additional Chief Engineer, RHD, Comilla Zone, Comilla Phone No : 081-64721 acecom@rhd.gov.bd	Roadway Excavation in Unsuitable Soil ,Roadway Excavation in Existing Pavement (not reinforced concrete) ,Preparation of Sub-grade 300 mm Depth,Scarify, Mx and Recompact Existing Pavement and/or Shoulder,Aggregate Base Type I, Bituminous Prime Coat (Plant Placed)


 Signed
 (A)

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম এনালিস্ট ও সফটওয়্যার
 ইঞ্জিনিয়ার
 বাংলাদেশ সরকার








							Yield Reinforcement Bars ,Dry Lean Concrete 100 mm thick (Concrete class-20) ,250 mm Thick Pavement Quality Concrete (PQC) (Concrete Class - 35) & Filler Materials for Construction Joint, Longitudinal Joint & Expansion Joint.
e-GP/RJZ/ADP/2/2014-2015	Construction of 152.44m (5x30.488m) Long P.C girder Bridge (Mhadevpur Bridge) at 1st Km of Mhadevpur-Shoraigachi-Porsha Road in/c Protective work, Sign Signal, Km Post, Earthwork and Construction of Flexible Pavement Both Side of Bridge Approach under Naogaon Road Division during the year 2014-2015.	Subcontractor	30-04-2015	19-10-2016	156829366.630	Additional Chief Engineer, RHD, Sarak Bhaban, Rajshahi. Phone No : 0721-772423 aceraj@rhd.gov.bd	Supply, Erect and Remove Field Office for Engineer, Provide and Remove site Laboratory & Equipment, Embankment fill from borrow pit in contractor's arranged land ,Sand Backfill for Structure ,Improved Sub grade, Sub-Base,Aggregate base type-I, DBS-Wearing Course 60mm Thick (Av) , Brick on end edging, Board cast in place piles (dia 750mm), High Yield Reinforcement Bars, Concrete Class-40(Pre-Stressed Gider), New amd Extended Brick work /Retaining Wall/Toe Wall, Concrete Slop Protection.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	314432800.740
2013-2014	482971358.350
2014-2015	349301521.760
2015-2016	650491844.770
2016-2017	676691858.490

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificate-4 (MTE).pdf	2216.81	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience-05.pdf	1627.57	 Download
3	Specific Experience Certificates (ITT 15.1(b))	Similar Work Certificate (Nilphamari)- MTE.pdf	1443.40	 Download
4	Specific Experience Certificates (ITT 15.1(b))	Similar Work -(Rigid)-MTE.pdf	913.53	 Download
5	Specific Experience Certificates (ITT 15.1(b))	Similar Work (Bridge).pdf	1237.23	 Download
6	Financial Capacity Certificates (ITT 16)	Liquid Asset-123524.jpg	721.48	 Download
7	Valid Trade License (ITT 25.1.(f))	Trade License-2017-18 Attasted.jpg	440.95	 Download
8	TIN Certificate (ITT 25.1(g))	TIN Certi.-MTE.pdf	1483.58	 Download
9	VAT Certificate (ITT 25.1(g))	VAT Certificate-MTE.pdf	1194.51	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Last Five Years Calculation Top Sheet-(MTE).pdf	2160.72	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন প্রতিষ্ঠান ও মহাপ্রকৃত বিভাগ নতুন প্রতিষ্ঠান ও নতুন মহাপ্রকৃত নতুন প্রতিষ্ঠান ও নতুন মহাপ্রকৃত
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2012-2013-MTE.pdf	1515.47	
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2013-2014-MTE (P1).pdf	2697.24	

13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2014-2015-MTE-P1.pdf	991.92	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2015-2016-MTE-P1.pdf	1914.48	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2016-2017-MTE.pdf	1974.61	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover -2013-2014-(P2).pdf	2660.64	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover-2014-2015(P2).pdf	1371.45	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover-2015-2016-(P2).pdf	1721.92	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover-2015-2016-(P3).pdf	2296.49	 Download
20	-	Tender Capacity-MTE- .jpg	303.40	 Download
21	-	Rate Analysis ID No-123524.pdf	174.84	 Download
22	General Experience Certificates (ITT 15.1(a))	Genarel Expairance-1.pdf	1764.16	 Download
23	General Experience Certificates (ITT 15.1(a))	General Experience-Part-2.pdf	431.44	 Download
24	General Experience Certificates (ITT 15.1(a))	Genarel Expairance-Part-3.pdf	2516.18	 Download

SEL-UDC-MAQ JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Shamim Enterprise (Pvt.) Ltd. & UDC Construction Ltd. & MAQ Engineering Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	seludcmaqjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	10

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
WI-04	Joydebpur-Mymensingh Road (N3) Improvement Project, Contract Package No. WI-4, Construction of Roymoni-Mymensingh Road section, Ch. 59+850-Ch. 87+179, 27.329 Km, 4 Lanes.	Prime Contractor	02-02-2011	08-10-2015	2621407151.010	Project Director and The Engineer Additional Chief Engineer (CC), RHD, Phone-02-9853036, Fax-02-9853016, E-mail-pdjmrip@rhd.gov.bd	as per site requirement

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
(SEL) 2016-2017	525190600.000
(SEL) 2015-2016	1001802148.370
(SEL) 2014-2015	1162732862.250
(SEL) 2013-2014	893608484.060
(SEL) 2012-2013	433448700.000
(SEL) Total (Last Five Years)=	4016782794.680
(SEL) Avg. (Last Five Years)=	803356558.940
(UDC) 2016-2017	542586844.190
(UDC) 2015-2016	
(UDC) 2014-2015	
(UDC) 2013-2014	
(UDC) 2012-2013	
Total for the 05 Years	

Signed
AAM


কাজী আব্দুল আল-মামুন
মোঃ আমান
পাক পাবনা ও ময়মনসিংহ বিভাগ
পাক পাবনা ও মোঃ ময়মনসিংহ
পাকপাবনা বিভাগে বাংলাদেশ সরকার

(UDC) Average Annual Construction Turnover	388395522.150
(MAQ) 2016-2017	560497906.930
(MAQ) 2015-2016	433956813.230
(MAQ) 2014-2015	379952135.040
(MAQ) 2013-2014	274171671.770
(MAQ) 2012-2013	284727833.330
(MAQ) Total for Five Years	1933306360.310
(MAQ) Average Annual Turn Over	386661272.060


This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. on behalf of SEL-UDC-MAQ JV


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	(SEL) BGB Sector Completion Certificate.JPG	1465.04	 Download
2	General Experience Certificates (ITT 15.1(a))	(SEL) COMPLETION CERTIFICATE 2016 SEPL_2.pdf	2750.42	 Download
3	General Experience Certificates (ITT 15.1(a))	(SEL) Kapada bazar rajshahi completion certificate.JPG	1405.00	 Download
4	General Experience Certificates (ITT 15.1(a))	(SEL) Modhupur-Tangail road completion certificate 2017.JPG	1003.81	 Download
5	General Experience Certificates (ITT 15.1(a))	(SEL) NEW WORK CERTIFICATE.zip	2581.70	 Download
6	General Experience Certificates (ITT 15.1(a))	(SEL) Ujanchar Bajitpur Completion Certificate.JPG	1281.40	 Download
7	General Experience Certificates (ITT 15.1(a))	(SEL) WORK CERTIFICATE.zip	1737.13	 Download
8	General Experience Certificates (ITT 15.1(a))	(SEL) work exp1.zip	2343.60	 Download
9	General Experience Certificates (ITT 15.1(a))	(SEL) workexp2.zip	2232.73	 Download
10	General Experience Certificates (ITT 15.1(a))	(SEL) workexp3.zip	2509.68	 Download
11	General Experience Certificates (ITT 15.1(a))	(SEL) workexp4.zip	2371.21	 Download
12	General Experience Certificates (ITT 15.1(a))	(SEL) workexp5.zip	2442.05	 Download
13	General Experience Certificates (ITT 15.1(a))	(SEL) workexp6.zip	2012.47	 Download
14	General Experience Certificates (ITT 15.1(a))	(SEL) workexp7.zip	1405.44	 Download
15	General Experience Certificates (ITT 15.1(a))	workexp.zip	1940.20	 Download
16	Specific Experience Certificates (ITT 15.1(b))	(SEL) 4 Lane Completion of Work Similar-2_4.pdf	2403.18	 Download
17	Specific Experience Certificates (ITT 15.1(b))	(SEL) 4 LANE JOINT VENTURE AGREEMENT SIMILAR NATURE OF WORK.zip	2018.48	 Download
18	Valid Trade License (ITT 25.1.(f))	(SEL) TRADE LICENCE 2017-2018.JPG	1953.58	 Download
19	TIN Certificate (ITT 25.1(g))	(SEL) TIN Certificate 2017.jpg	1180.23	 Download
20	TIN Certificate (ITT 25.1(g))	(SEL) E-TIN CERTIFICATE.JPG	851.85	 Download
21	VAT Certificate (ITT 25.1(g))	(SEL) VAT CERTIFICATE.JPG	457.40	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) TURNOVER TOP SHEET.JPG	220.62	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) 4 LANE JOINT VENTURE AGREEMENT.zip	2017.92	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Native Holding JV Agreement.zip	2401.64	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Payment Certificate 2012-2013.zip	2300.48	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Payment Certificate 2013-2014.zip	2086.21	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Payment Certificate 2014-2015.zip	2220.25	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) PAYMENT CERTIFICATE 2015-2016.zip	2249.39	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) PAYMENT CERTIFICATE 2017_2.pdf	2765.67	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Bangabandhu Bridge Operation and Maintenance.pdf	1994.98	 Download














Signed

 কাজী আব্দুল আল-মামুন
 মোঃআমর
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Bangabandhu Bridge.pdf	2652.14	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) BRT BUS DEPO.pdf	2177.67	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Kanchan Bridge.pdf	2318.15	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Kornofully Bridge.pdf	2385.06	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Mega Shopping Mall.pdf	2291.10	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Mogbazar Fly Over.pdf	2399.86	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Narail Hospital.pdf	2183.61	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Pakshi Bridge.pdf	1963.90	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) PBRMC DINAJPUR.pdf	2022.17	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	(SEL) Rupsha Bridge.pdf	2143.62	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SEL TOMA JV.pdf	878.79	 Download
42	-	(SEL) general information.zip	2430.32	 Download
43	-	(SEL) AUDIT REPORT2012.zip	667.93	 Download
44	-	(SEL) audit report2013.zip	1608.30	 Download
45	-	(SEL) audit report 2014.zip	747.42	 Download
46	-	(SEL) Audit Report 2015.zip	874.48	 Download
47	-	(SEL) AUDIT REPORT 2016.pdf	1849.41	 Download
48	-	(SEL) DIRECTOR LIST_4.pdf	2388.80	 Download
49	General Experience Certificates (ITT 15.1(a))	General Experience Last 10 years JV Partner (MAQ) 123524.pdf	582.76	 Download
50	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 1 JV Partner (MAQ) 123524.pdf	1665.93	 Download
51	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 2 JV Partner (MAQ) 123524.pdf	755.79	 Download
52	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 3 JV Partner (MAQ) 123524.pdf	1780.27	 Download
53	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 4 JV Partner (MAQ) 123524.pdf	414.05	 Download
54	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 5 JV Partner (MAQ) 123524.pdf	524.46	 Download
55	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 6 JV Partner (MAQ) 123524.pdf	791.78	 Download
56	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 7 JV Partner (MAQ) 123524.pdf	743.13	 Download
57	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 8 JV Partner (MAQ) 123524.pdf	743.13	 Download
58	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 9 JV Partner (MAQ) 123524.pdf	687.64	 Download
59	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 10 JV Partner (MAQ) 123524.pdf	525.23	 Download
60	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 11 JV Partner (MAQ) 123524.pdf	342.43	 Download
61	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 12 JV Partner (MAQ) 123524.pdf	1225.96	 Download
62	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 13 JV Partner (MAQ) 123524.pdf	193.53	 Download
63	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 14 JV Partner (MAQ) 123524.pdf	1573.53	 Download
64	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate- JV Partner (MAQ) 123524 .pdf	513.30	 Download
65	Specific Experience Certificates (ITT 15.1(b))	Specific Experience JV Partner (MAQ). 123524.pdf	601.21	 Download
66	-	National ID of MD JV Partner (MAQ) 123524.pdf	625.48	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ
 নতুন পরিচয় ও সোহ মন্ত্রণালয়
 বাংলাদেশ সরকার

67	-	Certificate of Incorporation JV Partner (MAQ) 123524.pdf	942.78	 Download
68	-	MEMORANDUM Part-1 JV Partner (MAQ) 123524.pdf	729.79	 Download
69	-	MEMORANDUM Part-2 JV Partner (MAQ) 123524.pdf	755.51	 Download
70	Valid Trade License (ITT 25.1(f))	Trade lisencc JV Partner (MAQ) 123524.pdf	2088.70	 Download
71	TIN Certificate (ITT 25.1(g))	Tin Certificate JV Partner (MAQ) 123524.pdf	1302.71	 Download
72	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate JV Partner (MAQ) 123524.pdf	2035.59	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turn Over (Last 5 Year)-Summary JV, Partner (MAQ) 123524 .pdf	252.26	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-1(Gazipor city corporation) JV Partner (MAQ)123524.pdf	2095.38	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-2(4Nos. Bridge khagrachari) JV Partner (MAQ)123524.pdf	2575.18	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-3(Extension Air port road Ctg) JV Partner (MAQ) 123524.pdf	2372.18	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-4(Extension Air port road Ctg) JV Partner (MAQ) 123524.pdf	2242.13	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-5(Gurder Bridge Muhurigang-Ctg) JV Partner (MAQ) 123524.pdf	1417.74	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-6 (4 nos. Bridge Ramgarh-Jaliapara) JV Partner (MAQ) 123524.pdf	2286.66	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-7 (Auditorium PTI Jessore) JV Partner (MAQ) 123524.pdf	2793.00	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-8 (Underpass,Manikgang) JV Partner (MAQ)123524.pdf	1250.09	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-9 (Anowara- Banskali) JV Partner (MAQ) 123524.pdf	2549.93	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-10 (Oxygenmoor-Hathazari portion) JV Partner (MAQ) 123524.pdf	1511.29	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-11 (Mrsarai-Fatikchhari Road) JV Partner (MAQ) 123524.pdf	1428.81	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-12 (Cozbazar) JV Partner (MAQ) JV Partner (MAQ) 123524.pdf	822.70	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-13 (Wearing Course Material) JV Partner (MAQ) 123524.pdf	829.26	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-14 (10 Foot Over Bridge) JV Partner (MAQ) 123524.pdf	1052.26	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-15 (20 Storied foundation at Saltgola) JV Partner (MAQ) 123524.pdf	180.88	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-16 (Batakhali Bridge) JV Partner (MAQ) 123524.pdf	1563.91	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-17 (Maintencces program Sandwip) JV Partner (MAQ) 123524.pdf	2391.10	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-18 (Shafique Center Coxbazar) JV Partner (MAQ) 123524.pdf	2735.58	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-19 (Port local Terminal Ctg. Port) JV Partner (MAQ) 123524.pdf	342.43	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-20 (21 Intersection) JV Partner (MAQ) 123524.pdf	743.13	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-21 (8 Foot Over Bridge) JV Partner (MAQ) 123524.pdf	687.64	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-22 (100MW Power plant Jhulda,CTG Acron) JV Partner (MAQ) 123524.pdf	193.53	 Download
96	-	Work in Hand- JV Partner (MAQ),123524.pdf	243.84	 Download
97	-	Tender Capacity Calculation JV Partner (MAQ)123524.pdf	499.83	 Download
98	Financial Capacity Certificates (ITT 16)	Bank Certificate (UDC).pdf	331.60	 Download
99	Financial Capacity Certificates (ITT 16)	(SEL) letter of commitment_2.pdf	263.97	 Download
100	General Experience Certificates (ITT 15.1(a))	General_Experience_UDCab.doc	151.92	 Download
101	Financial Capacity Certificates (ITT 16)	Credit line facilities JV Partnar (MAQ) 123524.pdf	456.65	 Download
102	Valid Trade License (ITT 25.1(f))	Uptodate Trade License_UDC.rar	702.52	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও সেবা মন্ত্রণালয়
 বাংলাদেশ সরকার

103	TIN Certificate (ITT 25.1(g))	TIN_UDC71.pdf	421.04	 Download
104	VAT Certificate (ITT 25.1(g))	VAT_Registration_Certificate_UDC.pdf	485.28	 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2012-2013-UDC.rar	1765.00	 Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2013-2014-UDC.rar	1648.85	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2014-2015-UDC.rar	1539.10	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015-2016-UDC.rar	2123.74	 Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-17_Ishrat-UDC-MMC_Bridge613.jpg	246.23	 Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017-BBA-Overlay613.pdf	736.41	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017-BRT6135216.pdf	1056.19	 Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017-DCC_UDC613.pdf	1006.52	 Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017-DCC-MBEI_UDC-JV613.pdf	1152.76	 Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017-GCC-UDC-MAQ613.pdf	808.30	 Download
115	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017-Kanchan-Toll613.pdf	810.53	 Download
116	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017-LGED-Narail613.pdf	1434.74	 Download
117	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017-UDC-HE-B-BARIA613.pdf	678.97	 Download
118	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-2017-UDC-SRS-Nandina-GC613.pdf	856.71	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাংশ বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার